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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding system 
(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 10:00 a.m. 
April 24, 2020 prevailing time at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 76M60 
  Various Counties 
  Section DIST 8 L TS 2021-1 
  Various Routes 
  District 8 Construction Funds 
  
 Repair and maintenance of highway lighting and traffic signals at various locations throughout District 
8. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise 
the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Omer Osman,  
 Acting Secretary 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special 
Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Various Routes; Section Dist 8 L TS 2021-1; Various Counties; Contract No. 
76M60 and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
This project is located in various locations in Region 5/District 8. 
 
 
DESCRIPTION OF PROJECT 
 
This project will provide operable and properly maintained traffic signals, flashing beacons, 
highway lighting, navigation/aviation lighting and data collection stations in Region 5/District 8. 
 
 
SUBMITTAL OF EEO/LABOR DOCUMENTATION 
 
Effective:  April 2016 
 
This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT 
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking 
Reports (BDE)” Special Provision, except as here-in modified.   
 

PAYROLL AND STATEMENT OF COMPLIANCE:  
 
Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of 
Compliance, (FORM SBE 348) shall be submitted by two methods: 

 
1. By Mail (United States Postal Service):  The ORIGINAL of the certified payroll and 

the Statement of Compliance for the Prime Contractor and each Subcontractor 
shall be submitted by mail to the Regional Engineer for District 8. 

 
2. Electronically:  Scan both the ORIGINAL of the certified payroll and the Statement 

of Compliance to the same PDF file and email to the District at the email address 
designated by the District EEO Officer.   

 
SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if 
received after midnight seven (7) business days after the payroll ending date.  
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WEEKLY DBE TRUCKING REPORT: 

 
The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.  
Scan the form to a PDF file and email to the District at the email address designated by 
the District EEO Officer.  
 
SBE 723 forms shall be submitted weekly and will be considered late if received after 
midnight ten (10) business days following the reporting period.  

 
MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS: 

 
The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods: 

 
1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less, 

the report may be typed or clearly handwritten using Form D8 PI0148.  Submit the 
ORIGINAL report by mail to the Regional Engineer for District Eight.  Contractors 
also have the option of using the method #2 outlined below.  

 
2. For contractors having IDOT contracts valued in the aggregate at more than 

$250,000, the report must be submitted in a specific “Fixed Length Comma 
Delimited ASCII Text File Format”.  This file shall be submitted by e-mail using 
specific file formatting criteria provided by the District EEO Officer.  Contractors 
must submit a sample text file to District 8 for review at least fourteen (14) days 
prior to the start of construction.    

 
The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using 
Form D8 PI0149. 
 
The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be 
submitted concurrently.  If the method of transmittal is method #1 above then both the 
MLSR and the MCAR shall be mailed together in the same envelope.  If the method of 
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and 
attached to the email containing the MLSR .txt file.   
 
The MLSR and MCAR must be submitted for each consecutive month, for the duration 
of the project, and will be considered late if received after midnight ten (10) calendar 
days following the reporting period. 

 
REQUEST FOR APPROVAL OF SUBCONTRACTOR:  

 
The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC 
260A) shall be submitted to the District at the IDOT Preconstruction Conference.   
 

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION: 
 
The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification 
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction 
Conference.   
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The Contractor is required to follow submittal procedures as provided by the EEO Officer at the 
preconstruction conference and to follow all revisions to those procedures as issued thereafter.   
 
If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or 
corrections and resubmit the report.  Reports not submitted and accepted within the established 
timeframes will be considered late. 
 
Disclosure of this information is necessary to accomplish the statutory purpose as outlined 
under 23CFR part 230 and 41CFR part 60.4 and the Illinois Human Rights Act.  Disclosure of 
this information is REQUIRED.  Failure to comply with this special provision may result in 
the withholding of payments to the contractor, and/or cancellation, termination, or 
suspension of the contract in whole or part. 
 
This Special Provision must be included in each subcontract agreement. 
 

ALL HARD COPY FORMS TO BE SUBMITTED TO: 
 

Region 5 Engineer 
Illinois Department of Transportation 

ATTN: EEO/LABOR OFFICE 
1102 Eastport Plaza Drive 
Collinsville, IL 62234-6198 

 
Compliance with this Special Provision shall be included in the cost of the contract and no 
additional compensation will be allowed for any costs incurred. 
 
STATUS OF UTILITIES TO BE ADJUSTED   
 

NO UTILITIES TO BE ADJUSTED 
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Sections 102, 103, and Articles 105.07 
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply. 
 
If any utility adjustment or removal has not been completed when required by the Contractor's 
operation, the Contractor should notify the Engineer in writing.  A request for an extension of 
time will be considered to the extent the Contractor's operations were affected. 
 
 
TERM OF CONTRACT 
 
This contract shall commence upon the last dated signature of parties or July 1, 2020 (whichever 
is latest) and terminate September 30, 2021.  All issued work orders must be completed by 
termination date and must be invoiced to IDOT within 45 calendar days of the termination date. 
 
  



Various Routes 
Section Dist 8 L TS 2021-1 

Various Counties 
Contract No. 76M60 

 4 

 
TERMINATION FOR CAUSE 
 
The State may terminate this Contract, in whole or in part, immediately upon notice to the 
Contractor if it is determined that the actions, or failure to act, of the Contractor, its agents, 
employees or subcontractors have caused, or reasonably could cause jeopardy to health, 
safety, or property.  If Contractor fails to perform to the State’s satisfaction any material 
requirement of this Contract or is in violation of a material provision of this Contract, the State 
shall provide written notice to the Contractor requesting that the breach or noncompliance be 
remedied within the period of time specified in the State’s written notice.  If the breach or 
noncompliance is not remedied by that date the State may either: (a) immediately terminate the 
Contract without additional written notice or, (b) enforce the terms and conditions of the 
Contract, and in either event seek any available legal or equitable remedies and damages. 
 
 
PRE-CONSTRUCTION MEETING 
 
A Pre-Construction Meeting will be mandatory and will be held after award and prior to start of 
work on this contract.  Contact Ms. RuAnna Stumpf to schedule meeting – 618-346-3280. 
 
 
GENERAL 
 
These specifications are prepared by the Department for the purpose of entering into a contract 
for providing electrical maintenance services to traffic signal, flashing beacon, highway lighting, 
navigational/aviation bridge lighting, Intelligent Transportation System equipment, and data 
collection station facilities within District 8; and, to have a qualified and capable Contractor 
readily available for emergency traffic signal, flashing beacon, highway lighting, surveillance 
camera, video detector, and dynamic message sign work at established prices, subject to the 
terms and conditions contained in this Contract/Proposal.  Work covered by this contract shall 
be performed on electrical facilities located within District 8.   
 
The work shall consist of repairing or replacing damaged electrical traffic control devices, 
servicing malfunctioning traffic signal controllers, repairing highway lighting outages, traffic 
signal relamping and cleaning, replacing loop detectors, modernizing existing electrical facilities, 
video detectors, adding new facilities and providing whatever electrical services that are 
requested at locations described in a work order from the Department. 
 
All work performed and materials supplied shall be in accordance with the latest edition of the 
"Standard Specifications for Road and Bridge Construction" (http://www.dot.il.gov); the latest 
editions of the "Manual on Uniform Traffic Control Devices for Streets and Highways" 
(http://mutch.fhwa.dot.gov), and the National Electrical Code (http://www.nfpa.org) in effect at 
the time a work order is issued. 
 
 
ASSIGNMENT OF WORK 
 
Nothing in this contract shall be construed to provide the Contractor the exclusive right to 
service the Department’s electrical facilities in District 8.  The Department reserves the right to 
perform any and all work on these electrical devices with its own forces or to assign another 
Contractor to work within District 8. 
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WORK ORDERS  
 
All work to be performed by the Contractor shall be on a call-out basis, normally being initiated 
with a telephone call, or e-mailed message, and followed by a written work order authorizing the 
work.  The work order shall show the date and time of issuance, type of facility, location and a 
description of the service required or the problem reported. 
 
The Contractor shall be available to respond to calls for service at all times, to include 
Saturdays, Sundays, and holidays, to correct any malfunction of equipment or effect any 
temporary emergency repair to damaged equipment resulting from any cause. 
 
The Contractor shall designate at least four (4) responsible representatives of his organization 
to whom the Department may issue work orders and instructions.  The Contractor shall provide 
the Department with the names and telephone numbers of these representatives.  One of these 
representatives shall be available at all times. 
 
If at the time the service is being performed, it appears that additional work of a minor nature is 
needed, the Contractor shall proceed with that work.  If it appears that the additional work could 
result in a substantial addition or change to the current work order, the Contractor shall contact 
the Department before proceeding with the additional work. 
 
The date and time the Contractor’s work crew arrives at the location on the work order and the 
date and time the requested work is completed shall be noted on the Contractor’s billing invoice 
submitted to the Department for payment.  If the work is not completed on the first trip, the 
Contractor shall record on the invoice the arrival and departure dates and times for all 
subsequent work crews until the work order is completed. 
 
The Contractor shall advise Ms. RuAnna Stumpf at 618-346-3280 during normal work hours or 
the District 8 Communications office at 618-346-3233 after normal work hours upon arrival or 
departure of the site of all emergency service calls and provide the status of work.  Normal work 
hours, for the purposes of this contract shall be hours during which the Contractor is not 
required to pay overtime labor rates. 
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TRAVEL EXPENSE 
 
The Contractor shall not be reimbursed for travel expenses, including "port to port" charges, 
incurred in fulfilling obligations under this contract.  All such charges are to be included and paid 
for as part of the unit costs contained herein. 
 
 
RESPONSE TIMES 
 
The Department may establish an expected response time for the requested service at the time 
a work order is issued.  If, however, the Contractor is not given a definitive response time, the 
following are to apply: 
 
1.  Emergency Service Calls – Work crew shall be at the location on the work order within one 
and one-half hours of notification during normal work hours and within two hours of notification 
after normal work hours. 
 
Normal work hours, for the purposes of this contract shall be hours during which the Contractor 
is not required to pay overtime labor rates. 
 
Emergency Service Calls are defined as all traffic signals at an intersection dark or 
malfunctioning, dark flashing beacons, knocked down traffic signal or highway lighting standards 
or controllers and knocked down, damaged flashing beacon installations or as designated by 
the Department. 
 
2.  Non-Emergency Traffic Signal/Flashing Beacon Calls - respond within 24 hours of issuance. 
 
3.  Highway Lighting Outages - respond within five (5) working days of issuance. 
 
Working day, when used in connection with this contract, shall mean any day the offices of the 
Department are open for normal business. 
 
4.  Routine Work Items - complete work within 30 days of the date work order was issued. 
 
It shall be the Contractor's responsibility to promptly notify the Department, if for any reason, the 
Contractor cannot meet either the response time established at the issuance of the work order, 
or the response times established herein. 
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FAILURE TO MEET RESPONSE TIME /LIQUIDATED DAMAGES 
 
Time is of the essence when responding to a work order issued by the Department for an 
emergency service call or priority Intelligent Transportation system service call.  Failure to 
respond and make repairs in a timely manner will cause public inconvenience, endanger the 
public safety, and subject the Department to public criticism. 
 
Emergency service calls shall be responded to as designated in the above section.  In the event 
of a breach of the designated response times by the Contractor, the Contractor and Department 
agree that an amount of actual damage is difficult to ascertain.  Therefore, the Contractor and 
the Department agree that in the event the Contractor fails to meet the required response time 
for an emergency service call, the Contractor shall be liable to the Department for liquidated 
damages as specified in the following amounts which are reasonable and proportionate to the 
amount of the work order: 
 
Work Order Amount:  Liquidated Damages for: 
 
From:   To:      Each 15 Minutes* 
$      0  $  500          $  25 
$  500  $1000          $  50 
$1000  and over        $100 
 
* After applicable response time expires 
 
Priority Intelligent Transportation System service calls and routine work items shall be 
responded to and completed as designated in the above section.  In the event of a breach of the 
designated completion times by the Contractor, the Contractor and Department agree that an 
amount of actual damage is difficult to ascertain.  Therefore, the Contractor and the Department 
agree that in the event the Contractor fails to meet the required completion time for a priority 
non-emergency service call or routine work item, and the Department has not approved a work 
time extension, the Contractor shall be liable to the Department for liquidated damages as 
specified in the following amounts which are reasonable and proportionate to the amount of the 
work order: 
 
Work Order Amount: Liquidated Damages for: 
 
From:      To:         Each Day* 
$      0    $  500     $  250 
$  500    $1000     $  500 
$1000   and over     $1000 
 
* After applicable completion time expires 
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CONTROL OF WORK 
 
The Department shall conduct frequent inspections of the respective systems and installations 
to determine if the servicing is being performed by the Contractor promptly and satisfactorily, 
and in the manner specified in the contract. 
 
The Contractor shall at all times provide a force of qualified personnel sufficient, in the opinion 
of the Department, to perform the work and specialized operations required and described 
herein.  A working knowledge will be required in basic electrical circuits, solid state circuits, D.C. 
applications, field testing equipment, and local/national electrical codes.  The Department shall 
be the sole judge as to the qualifications and credentials of the Contractor's personnel. 
 
The Department reserves the right to require the Contractor to remove any employee from 
his/her assignment on the job site based upon conduct, carelessness, insubordination, 
incompetence, inefficiency or any other conditions deemed to be contrary to the best interest of 
the State of Illinois. 
 
The Department reserves the right to place maximum or minimum limits on the work force 
and/or equipment utilized by the Contractor to execute a work order.  The Contractor’s 
employees shall be prepared to cooperate with such inspections and shall provide whatever 
information is requested concerning the work in progress. 
 
Each work day, the Contractor shall provide the Department a schedule of contract work 
activities for the day.  The schedule will show the location, type of work and estimate of when 
each work crew will be at the location on the work order.  This information shall be faxed to 
618/346-3295 & 618/346-3270 by 8:30 a.m. 
 
 
TRAFFIC CONTROL AND PROTECTION 
 
This work includes furnishing, installing, maintaining, replacing, relocating and removal of work 
zone traffic control and protection.  This work shall be according to Section 701 of the Standard 
Specifications except as modified by this special provision and the highway standards shown on 
the plans.  Signs and mountings, barricades and cones used for traffic control and protection 
are incidental to the contract and will not be paid for separately.  For Routine Work Items, traffic 
control and protection is included in the cost of that item. 
 
The Contractor shall avoid lane closures during peak traffic periods from 6:00 a.m. to 9:00 a.m. 
and from 3:00 p.m. to 6:00 p.m., Monday through Friday, or at other times of peak traffic 
volumes, except to respond to an emergency call, or upon approval from the Department. 
 
The Contractor shall submit a work zone lane closure request form for work in the areas 
designated on form to the Department before 2:00 p.m. the day before the work zone will be 
implemented.  This form may be faxed to 618-346-3266.  The Department will review the 
request and will either approve or reject the request.  If the Department rejects the request, the 
Contractor will not be allowed to implement the work zone.  A work zone lane closure request 
form is not needed when the Contractor is responding to an emergency call or upon approval 
from the Department. 
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If the Contractor fails to have all lanes of traffic open during the peak hours for traffic or 
conducts operations that will impede the flow of traffic during peak hours, a monetary penalty 
shall be assessed to the Contractor.  The penalty shall be $1000 for each 15-minute period or a 
portion thereof during the peak hours. 
 
The work zone traffic control and protection for each work location shall be provided as 
designated by the Engineer.  More than one traffic control standard may be indicated for each 
location.  The traffic control highway standards may need to be modified and/or combined to 
protect all ramps, intersections and entrances near each work location.  Traffic control signs 
may also need to be omitted or added for traffic entering the project site from ramps, 
intersections and entrances.  No additional compensation will be allowed for these 
modifications. 
 
Method of Measurement: 
 
Traffic control and protection required under Standards 701201, 701206, 701401, 701406, 
701421, 701422, 701446, 701451, 701456, 701601, 701606, 701701 will be measured for 
payment on an each basis only when the traffic control and protection applies to isolated 
stationary work areas and does not involve or is not a part of other protected areas. 
 
A contiguous lateral movement of the work area causing a change in the location of traffic 
control devices, but not a longitudinal relocation of the work area, will not be considered a new 
location or installation. 
 
Traffic control for highway standards 701201, 701206, 701301, 701401, 701406, 701421, 
701422, 701446, 701451, 701456, 701601, 701606, 701701 will be paid for at the contract unit 
price per EACH for TRAFFIC CONTROL AND PROTECTION, (SPECIAL). 
 
The following chart describes how many times each highway standard is anticipated to be used.  
This list shall not be considered all inclusive.  Traffic control standards required are subject to 
change based on the location of the work to be done. 
 

STANDARD ESTIMATED NUMBER 
OF SETUPS 

701201 1 
701206 1 
701301 1 
701401 1 
701406 5 
701421 5 
701422 5 
701446 1 
701451 1 
701456 1 
701601 1 
701606 1 
701701 5 
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CONTRACTOR'S REPRESENTATIVE 
 
The Contractor shall designate a service representative to serve as the key contact person for 
the Department in the execution of this contract.  The service representative shall monitor the 
daily activities of the contract and be available to discuss and respond to any problems that may 
arise.  The services of this person shall be considered incidental to the contract and no 
additional compensation shall be allowed. 
 
 
SUPERVISION OF WORK FORCE 
 
The Contractor shall provide adequate supervision to his work force to ensure that workers and 
materials are utilized in an efficient manner.  This is to include, but not limited to, ensuring that 
knowledgeable and experienced workers are matched to related servicing tasks, that the proper 
type of service vehicle is sent for each work order, and that service vehicles are equipped with 
the parts, materials, and equipment required to complete the work order.  No additional 
allowance will be made for general superintendence of the work force used on this contract. 
 
 
PARTS AND MATERIALS 
 
The Contractor shall submit unit costs for this contract for parts and materials to be used in the 
execution of this contract.  Parts and Materials supplied by the Contractor, which have a retail 
value under $25.00 per unit, shall be considered included in the contract and no additional 
compensation is allowed. 
 
If the Contractor encounters a need for a part or material not listed in this contract or is not 
considered incidental part, the Contractor shall immediately contact the Department.  If this part 
or material is deemed necessary, the Contractor must supply a billing invoice from the supplier 
showing actual cost of the item as documentation.  The Contractor may add 15 percent mark-up 
to items not included in the contract. 
 
When such parts and materials are furnished by the Contractor, the material shall be of the best 
grade of its respective kind, for the intended purpose.  The Contractor is expected to make a 
good faith effort to purchase the parts and materials supplied by them at the lowest possible 
price.  The transportation of the parts and materials to the location on the work order by the 
Contractor shall be considered incidental to the contract, except for certain knockdown repairs, 
or when a special piece of equipment is required to properly transport the item(s). 
 
Parts and materials may be furnished by the Department when available and practical, unless 
otherwise specified by this contract.  The transportation of Department supplied parts and 
materials to the location on the work order by the Contractor shall be considered incidental to 
the contract.  The Department, at its discretion, may increase or decrease the quantities or 
kinds of materials supplied to the Contractor.  In order to expedite the repair of an installation, 
the Department reserves the right to deliver parts, materials, and equipment directly to the 
Contractor's shop or to the job site. 
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This work will be paid for at the contract unit price per each for FUSE of the type specified; 
BUCHANAN FUSEHOLDER KIT; HORIZONTAL HPS FIXTURE of the wattage and voltage 
specified; MULTI-MOUNT HPS FIXTURE of the wattage and voltage specified; SIGN TRUSS 
HPS FIXTURE of the wattage and voltage specified; LAMP of the material and wattage and/or 
voltage specified; BALLAST KIT of the wattage and voltage specified; SD-100 BU STARTER; 
SURGE ARRESTOR (EDCO MODEL SHA-XXX3) X=20/240/480 VOLTS; PHOTO CONTROL, 
105V-285V (ALR-MODEL SSTPV-ON); LIGHTING CONTACTOR of the amp specified; 
CIRCUIT BREAKER of the amp and pull specified; BREAKAWAY COUPLING, 1”; ALUMINUM 
SIGNAL BASE, SQUARE (PELCO); ALUMINUM SIGNAL POST, 13', SCH 80 (PELCO); 
LOUVER, 12", 5 VANE, 0 DEGREE CUT-OFF; LOUVER, GEOMETRICALLY 
PROGRAMMABLE, 12" (PELCO); MAST ARM BRACKET of the type specified; HORIZONTAL 
TERMINAL, ALUMINUM (PELCO); LAMP of the wattage and/or type specified; SIGNAL HEAD 
of the material and type specified; PEDESTRIAN HEAD of the material and type specified; 
GROUND ROD, 8', COPPER CLAD; SPLICE KIT (3-M SCOTCHCAST #72-N1); BACKPLATE 
of the type secified; J BOX, NEMA, 4X, SS, 6"X8"X4", W/ ALUMINUM BACKPLATE & LOCK 
KIT; HANDHOLE, FRAME & COVER (NEENAH R-6660-JP); HANDHOLE, COVER ONLY 
(NEENAH R-6660-JP); GULFBOX, JUNCTION; TERMINAL FACILITY, COMPLETE; SIGN, 
ILLUMINATED of the type and size specified; MONITOR of the type specified; RELAY of the 
type specified; DETECTOR of the type specified; CABINET, SIGNAL CONTROLLER, ALUM., 
TYPE IV, W/MONITOR & ALL PLUG-INS, COMPLETE (ECONOLITE); FLASHER, NEMA; 
LOAD SWITCH, NEMA; CONTROLLER, SIGNAL, (ECONOLITE ASC/2S-2100); MONITOR 
INTERSECTION (ECONOLITE MONITOR II); COLD GALVANIZING, SPRAY CAN; 
ALUMINUM LIGHT POLE of the size and type specified; ALUMINUM TRANSFORMER BASE 
of the size and type specified; UPPER AND LOWER ARM ASSEMBLY, UNPAINTED 
ALUMINUM; FLASHER CONTROLLER CABINET ASSEMBLY, NEMA (PELCO SE-1005 OR 
EQUIVALENT); and at the contract unit price per foot for ELECTRICAL CABLE of the method of 
installation, type, size and number of conductors or pairs specified, GROUND WIRE, #10; 
COPPER WIRE of the type specified; at the contract unit price per gallon for LOOP SEALANT 
(BONDO P606); and at the contract unit price per square foot for STAINLESS STEEL MESH of 
the size specified. 
 
 
EQUIPMENT 
 
The Contractor shall submit unit costs for this contract for equipment to be used in the execution 
of this contract. 
 
If the Department authorizes the Contractor to use a piece of machinery or equipment that does 
not have a contract unit price and is not considered incidental to the contract, payment shall be 
made in accordance with Article 109.04(b)(4) of the Standard Specifications for Road and 
Bridge Construction. 
 
All Contractor work crews shall be equipped with a cellular telephone to facilitate 
communications with work crews and to verify operating conditions of essential electrical 
facilities.  If more than one vehicle is being used for a work order, only the crew leader will be 
required to be equipped with a cellular telephone.  The Contractor shall provide the Department 
with the cellular telephone number being used in the execution of each work order.  The 
Department reserves the rights to use the cellular telephone to contact a Contractor's work crew 
for their location and to request a report on the status of a work order.  All costs associated with 
this requirement shall be included in the contract. 
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The time allowed for the equipment pay item included in this contract shall be actual time the 
equipment is onsite at the work location (while work is underway).  Equipment usage will be 
measured to the nearest 0.25 hour for each piece of equipment approved for use on the 
applicable work order.  Equipment rates include (but are not limited to) the cost of fuel, oil, 
lubrication, supplies, small tools, necessary attachments, repairs, overhaul and maintenance of 
any kind, depriciation, storage, overhead, profits, insurance, and all incidentals. 
 
This work will be paid for at the contract unit price per hour for PICK-UP TRUCK; TRUCK 
CRANE; DIGGER DERRICK, BUCKET TRUCK/VAN FOR TRAFFIC SIGNALS; BUCKET 
TRUCK FOR HIGHWAY LIGHTING; POLE TRAILER; FLATBED TRAILER; GENERATOR 
SET; PUMP, ELECTRIC, SUBMERSIBLE; or PUMP, GAS, 2” OR LESS. 
 
 
JOURNEYMAN ELECTRICIAN 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN 
ELECTRICIAN approved for use on the applicable work order.  Labor rates for JOURNEYMAN 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overheard, and profit. 
 
The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment and other 
incidentals necessary or convenient to the successful completion of work orders and the 
carrying out of all duties and obligations imposed by the contract.  Also, the JOURNEYMAN 
ELECTRICIAN shall be required to carry a cellular telephone to facilitate communications with 
work crews and to verify operation conditions of essential Intelligent Transportations System 
facilities.  The Department reserves the rights to use the cellular telephone to contact the 
JOURNEYMAN ELECTRICIAN for his or her location and to request a report on the status of a 
work order.  No additional compensation for cellular telephone expenses will be allowed. 
 
This work will be paid for at the contract unit price per hour for JOURNEYMAN ELECTRICIAN. 
 
 
APPRENTICE ELECTRICIAN 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each APPRENTICE 
ELECTRICIAN approved for use on the applicable work order.  Labor rates for APPRENTICE 
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance, 
benefits, overheard, and profit. 
 
APPRENTICE ELECTRICIANS utilized as part of this contract must follow the criteria listed 
below: 
 

1. All apprentice electricians shall work within the guidelines of the Apprentice Program. 
2. Apprentice electricians may only be utilized for routine maintenance tasks included but 

not limited to traffic camera lens cleaning, filter cleaning and/or replacement, light post 
inspection and repair, and other various duties associated with routine maintenance. 

3. Apprentice electricians will be allowed to respond to emergency calls to assist a 
journeyman electrician when needed. 

4. Apprentice electricians must be directly supervised at all times by a qualified vendor 
representative. 
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5. The Department reserves the right to limit the number of apprentices used in execution 
of this contract. 

6. The Department reserves the right to restrict work performed for this contract by 
apprentice electricians. 

 
The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment and other incidentals 
necessary or convenient to the successful completion of work orders and the carrying out of all 
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN 
ELECTRICIAN.   
 
This work will be paid for at the contract unit price per hour for APPRENTICE ELECTRICIAN. 
 
 
LABOR 
 
This unit shall be eligible for payment only when labor is performed onsite at appropriate work 
location.  Labor will be measured to the nearest 0.25 hour for each person other than 
JOURNEYMAN ELECTRICIAN or APPRENTICE ELECTRICIAN (normally a Laborer) approved 
for use on the applicable work order on items other than routine work items.  Labor rates shall 
be inclusive of (but not limited to) all regular and premium time, insurance, benefits, overheard, 
and profit. 
 
The Laborer shall furnish all labor, tools, equipment and other incidentals necessary or 
convenient to the successful completion of work orders and the carrying out of all duties and 
obligations imposed by the contract.  Also, the Laborer shall be required to carry a cellular 
telephone to facilitate communications with work crews.  The Department reserves the rights to 
use the cellular telephone to contact the Laborer for his or her location and to request a report 
on the status of a work order.  No additional compensation for cellular telephone expenses will 
be allowed. 
 
This work will be paid for at the contract unit price per hour for LABOR. 
 
 
ARROWBOARDS AND ATTENUATORS 
 
The arrowboards shall meet the requirements of Articles 701.15(i) and 1106.02.  The 
attenuators shall meet the requirements of Articles 701.15(h) and 1106.02. 
 
The time allowed shall be the actual time the arrowboard or attenuator is in use at the work 
location.  Labor will be measured to the nearest 0.25 hour for each arrowboard and/or 
attenuator approved for use on the applicable work order. 
 
This work will be paid for at the contract unit price per hour for ARROWBOARD (TRAILER 
MOUNTED) or ATTENUATOR, CRASH (TRUCK MOUNTED). 
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ROUTINE WORK ITEMS 
 
The following are considered routine work items and are detailed as described in their sections: 
 
LED LAMP MODULE REPLACEMENT  
DETECTOR LOOP, SPECIAL 
TRAFFIC SIGNAL RELAMPING 
TRAFFIC SIGNAL LAMP REPLACEMENT 
FLASHING BEACON INSPECTION 
TOWER LIGHTING INSPECTION 
REPLACE SERVICE INSTALLATION, COMPLETE 
REPAIR TRAFFIC SIGNAL KNOCKDOWN 
REPAIR FLASHING BEACON KNOCKDOWN 
REPAIR HIGHWAY LIGHT POLE KNOCKDOWN 
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, COUPLINGS 
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, TRANSFORMER BASE 
REPLACE TRAFFIC SIGNAL POST BASE ASSEMBLY 
 
 
LED LAMP MODULE REPLACEMENT 
 
This work shall be in accordance with Sections 880, 895, and 1078 of the Standard 
Specifications except as modified herein. 
 
The Contractor shall remove non-functioning LED modules from an existing traffic signal head 
and furnish and install new LED lamp modules for each indication as requested by the 
Department. 
 
The Contractor shall recycle all LED modules at a certified electronics recycling facility. 
 
The LED lamp module will be replaced in kind for whatever color and movement is being 
replaced (R, Y, G, Ped, Walk, Don’t Walk, etc.). 
 
All labor and equipment required to complete this work shall be included in the contract unit 
price each for LED LAMP MODULE REPLACEMENT. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for LED LAMP 
MODULE REPLACEMENT. 
 
 
DETECTOR LOOP, SPECIAL 
 
This work shall consist of furnishing and installing a Type I detector loop in the pavement or 
resealing exposed detector loop saw slots where the original sealer had deteriorated, or is 
missing, at a location designated in a work order.  The unit price shall be all inclusive of labor, 
equipment, materials, transportation of workmen and materials, loop testing and quality checks 
and temporary traffic control to properly complete the work item. 
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The Type I detector loop shall be installed in accordance with Section 886 of the Standard 
Specifications for Road and Bridge Construction.  Splicing requirements are governed by the 
applicable portions of Article 873.03.  The installation shall also comply with Standards 886001 
and 886006.  The Department will lay out the loop and specify the number of turns of loop wire 
required for each loop.  The Department will determine the number and location of any cored 
holes for pavement joints or cracks. 
 
Where the existing loop wire is exposed, it shall be reinserted into the saw slot and held in place 
as necessary with appropriate retainers.  Any debris, foreign matter, or loose sealant shall be 
removed from the saw slot before applying new sealer.  The sealer shall meet the requirements 
of Section 1079 of the Standard Specifications for Road and Bridge Construction.  Installation 
requirements shall be as described in Article 886.04 of the Standard Specifications for Road 
and Bridge Construction.  The areas to be resealed will be marked out by the Department. 
 
This work will be paid for at the contract unit price per foot of DETECTOR LOOP, SPECIAL. 
 
 
TRAFFIC SIGNAL RELAMPING 
 
This work shall consist of cleaning and relamping all traffic and pedestrian signal indications and 
fiber optic-type lighted signs at a designated intersection, or location listed in a work order.  The 
unit price shall be all inclusive of labor, equipment, materials (lamps, cleaner, rags, etc.) 
transportation of workmen and materials, and temporary traffic control as required to properly 
complete the work item. 
 
The Contractor shall remove the old lamp and install a new lamp ina all signal sections and 
lighted signs according to the following schedule: 8” traffic signal / 9” pedestrian signal – 69 
watt, long life lamp as approved be the Department; 12” pedestrian signal / 12” arrow section – 
116 watt, long life lamp as approved by the Department; 12” traffic signal (circular) – 135 watt, 
long life lamp as approved by the Department; 3-M signals – GE 150 watt PAR; dual indication 
signal sections – EPT quartz, 43 watt @ 10.8 volt; LED traffic and pedestrian signal sections 
shall be cleaned/inspected and reinstalled; lighted signs  – EPT quartz, 43 watt @ 10.8 volt 
lamps.  The Contractor shall dispose of all replaced signal lamps.  The Contractor shall, as a 
part of this item, clean the reflector and the inside and outside of each lens. 
 
The complete signal head and related mounting hardware shall be inspected to ensure that the 
signal is properly aimed and that all components are intact and in good condition.  The 
Contractor shall repair any minor deficiencies found during the inspection.  Such deficiencies 
could involve lenses, lamp sockets, reflectors, visors, lens doors, louvers, backplates and signal 
mounting hardware.  Lenses that are damaged are to be replaces.  This includes lenses that 
have discolored areas, holes, cracks and arrow and pedestrian lenses that are peeling and light 
is visible in areas other than the prescribed arrow or pedestrian message. 
 
In addition to relamping the lighted sign, the Contractor shall clean the interior and face of the 
lighted sign and conduct a thorough inspection of the installation.  This inspection is to verify the 
proper operation and aiming of the sign and to assure that the sign door fasteners and mounting 
hardware are intact and in good condition. 
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So these minor deficiencies can be repaired efficiently, the Contractor shall equip service 
vehicles with a supply of the following parts; signal lenses, lamp sockets, visors, signal doors 
and accessories, various hardware necessary to repair or reattach backplates, signal bracket 
and mast arm mounting bracket hardware.  If the part or material is not considered incidental to 
the contract, the Contractor shall be paid for any parts and materials used to correct these 
deficiencies with the pay items listed in this contract or as detailed in the Parts and Materials 
Special Provision.  All labor and equipment expenses incurred to correct the deficiencies shall 
be included in the cost of TRAFFIC SIGNAL RELAMPING and no additional compensation shall 
be made. 
 
If the Contractor encounters damage to a signal component which is not included in the required 
parts inventory, is not considered an incidental part, or which involves work beyond the scope of 
this pay item, the Contractor shall immediately contact the Department. 
 
This work shall be paid for at the contract unit price per each for TRAFFIC SIGNAL 
RELAMPING. 
 
 
TRAFFIC SIGNAL LAMP REPLACEMENT 
 
This work shall consist of replacing all non-functioning lamp(s) in traffic or pedestrian signal 
indications and fiber optic-type lighted signs at a designated intersection listed in a work order.  
This routine pay item shall be used to compensate the Contractor for all costs associated with 
the replacement of the non-functioning lamp(s).  The unit price shall be inclusive of labor, 
materials, equipment, transportation of workers and materials, and temporary traffic control 
required to properly complete the work item.  This pay item shall include all travel expenses 
involved in completion of the traffic signal lamp(s) replacement at a designated intersection. 
 
The Contractor shall respond within one working day of notification of non-functioning lamp(s) at 
a designated intersection unless the Department deems the lamp(s) replacement an 
emergency.  The Contractor shall respond to the emergency lamp(s) replacement within two 
hours of notification. 
 
The Contractor shall remove the non-functioning lamp and install a new lamp in the signal 
according to the following schedule: 8” traffic signal / 9” pedestrian signal – 69 watt, long life 
lamp as approved be the Department; 12” pedestrian signal / 12” arrow section – 116 watt, long 
life lamp as approved by the Department; 12” traffic signal (circular) – 135 watt, long life lamp as 
approved by the Department; 3-M signals – GE 150 watt PAR; dual indication signal sections – 
EPT quartz, 43 watt @ 10.8 volt; lighted signs – EPT quartz, 43 watt @ 10.8 volt lamps.  The 
Contractor shall dispose of all non-functioning lamps. 
 
The complete signal head and related mounting hardware shall be inspected to ensure that the 
signal is properly aimed and that all components are intact and in good condition.  This 
inspection is to verify the proper operation and aiming of the lighted sign and to assure that 
signal and sign door fasteners and mounting hardware are intact and in good condition.  The 
Contractor shall repair any minor deficiencies found during the inspection.  Such deficiencies 
could involve lenses, lamp sockets, reflectors, visors, lens doors, louvers, backplates and signal 
mounting hardware.  Lenses that are damaged are to be replaced.  This includes lenses that 
have discolored areas, holes, cracks, and arrow and pedestrian lenses that are peeling and light 
is visible in areas other than the prescribed arrow or pedestrian message. 
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So these minor deficiencies can be repaired efficiently, the Contractor shall equip service 
vehicles with a supply of the following parts; signal lenses, lamp sockets, visors, signal doors 
and accessories, various hardware necessary to repair or reattach backplates, signal bracket 
and mast arm mounting bracket hardware.  If the part or material is not considered incidental to 
the contract, the Contractor shall be paid for any parts and materials used to correct these 
deficiencies with the pay items listed in this contract or as detailed in the Parts and Materials 
Special Provision.  All labor and equipment expenses incurred to correct the deficiencies shall 
be included in the cost of TRAFFIC SIGNAL LAMP REPLACEMENT and no additional 
compensation shall be made. 
 
If the Contractor encounters damage to a signal component which is not included in the required 
parts inventory, is not considered an incidental part, or which involves work beyond the scope of 
this pay item, the Contractor shall immediately contact the Department. 
 
This work shall be paid for at the contract unit price per each for TRAFFIC SIGNAL LAMP 
REPLACEMENT. 
 
 
FLASHING BEACON INSPECTION 
 
This work shall consist of inspecting, cleaning and relamping a flashing beacon installation(s) at 
a designated intersection, or location listed in a work order.  The flashing beacon installation 
could consist of a single or multiple beacon sections.  The unit price shall be all inclusive of 
labor, equipment, materials (lamps, cleaner, rags, etc.) transportation of workmen and 
materials, and temporary traffic control as required to properly complete the work item. 
 
The Contractor shall remove the old lamp and install a new lamp for all beacon sections 
according to the following schedule: 8” signal section – 69 watt, long life lamp as approved be 
the Department; 12” signal section – 135 watt, long life lamp as approved by the Department; 
and LED signal sections shall be cleaned/inspected and reinstalled.  The Contractor shall 
dispose of all replaced signal lamps. 
 
In addition to the cleaning and relamping, the Contractor shall conduct a thorough inspection of 
the installation.  This inspection is to certify the proper operation and aiming of the beacons and 
to assure that fasteners, conduits, clamps, supporting cables and accessories are intact and in 
good condition.  The Contractor shall examine all pole or post supports and confirm that they 
are sound.  The service installation shall also be inspected for damaged or deteriorating 
components. 
 
The Contractor will be expected to replace any defective parts that are found during the 
inspection and make minor repairs as needed.  In order to repair any minor deficiencies found, 
the Contractor shall equip service vehicles with a supply of the following parts; signal lenses, 
lamp sockets, visors, signal doors and accessories, and various hardware necessary to repair 
conduit attachments.  If the part or material is not considered incidental to the contract, the 
Contractor shall be paid for any parts and materials used to correct these deficiencies with the 
pay items listed in this contract or as detailed in the Parts and Materials Special Provision.  All 
labor and equipment expenses incurred to correct the deficiencies shall be included in the cost 
of FLASHING BEACON INSPECTION and no additional compensation shall be made. 
 
If the Contractor encounters damage to a flashing beacon component which is not included in 
the required parts inventory, is not considered and incidental part, or which involves work 
beyond the scope of this pay item, the Contractor shall immediately contact the Department.   
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This work shall be paid for at the contract unit price per each for FLASHING BEACON 
INSPECTION. 
 
 
TOWER LIGHTING INSPECTION 
 
This work shall consist of inspecting a tower lighting installation at a designated location, listed 
in a work order. 
 
The Contractor shall lower the lighting ring and fully inspect each tower for:  proper operation of 
the lowering and lifting devices, cable (support, guide and power) deterioration, lamp 
illumination and any other items needing maintenance attention or repair.  A maintenance 
inspection checklist will be provided by the Department.  This checklist requires a complete 
inspection of the tower facility, lubrication of moving parts and cleaning of the luminaire 
refractors.  A checklist form must be completed for each tower inspection, attached to the billing 
invoice, and returned to the Department. 
 
The Contractor will be expected to replace any defective parts that are found during the 
inspection and make minor repairs as needed.  In order to repair any minor deficiencies found, 
the Contractor shall equip service vehicles with a supply of the following parts:  lamps, starter 
boards, fuses, and ballast kits.   
 
This work will be paid for at the contract unit price per each for TOWER LIGHTING 
INSPECTION. 
 
 
REPLACE SERVICE INSTALLATION, COMPLETE 
 
This work shall consist of the replacement of an electrical service installation at a location 
designated in a work order.  
 
This work shall consist of the removal and disposal of the existing service installation and 
complete replacement on an existing wood pole in accordance with Section 805 of the Standard 
Specifications for Road and Bridge Construction. 
 
This work will be paid for at the contract unit price per each for REPLACE SERVICE 
INSTALLATION, COMPLETE. 
 
 
REPAIR TRAFFIC SIGNAL KNOCKDOWN 
 
This work consists of repairing a traffic signal knockdown at a location designated in a work 
order.  This routine pay item shall be used to compensate the Contractor for all costs associated 
with the except for the cost of all the parts and materials required to complete the work item.  
The unit price shall be inclusive of labor, equipment, transportation of workers and materials, 
and temporary traffic control required to properly complete the work item.  This pay item shall 
include all travel expenses involved in completing the repair. 
 
Should extreme weather conditions, or the need for an uncommon repair part, or material, not 
permit the knockdown to be repaired during the initial response, the Contractor shall install a 
Uni-Safe box to isolate the electrical cables and cover the anchor bolts.   
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The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision.  The required parts and materials shall be itemized on the Contractor’s 
billing invoice.  If a part is provided by the Department, the Contractor shall note this on the 
invoice. 
 
Regardless of conditions, all traffic signal knockdowns shall be re-erected within 24 hours of 
notification, inclusive of weekends and holidays.  The Contractor shall respond within the 
specified time, as detailed in the provision Response Times, to clear all electrical circuits, 
remove all knockdown debris, and insure that the intersection is returned to normal operation if 
possible, or placed in the flashing mode.  If electric power to the intersection is lost as a result of 
the knockdown, the Contractor shall install at least one STOP sign on each intersection 
approach.  If the Contractor is unable to complete the knockdown repair within these time limits, 
the Contractor shall notify the Department. 
 
This pay item shall be used for the repair of all traffic signal related knockdowns which shall 
include signals that are post, mast arm, span-wire or sign truss mounted, and traffic signal 
controllers and service installations. 
 
This work will be paid for at the contract unit price per each for REPAIR TRAFFIC SIGNAL 
KNOCKDOWN. 
 
 
REPAIR FLASHING BEACON KNOCKDOWN 
 
This work consists of repairing a flashing beacon knockdown at a location designated in a work 
order.  This routine pay item shall be used to compensate the Contractor for all costs associated 
with the except for the cost of all the parts and materials required to complete the work item.  
The unit price shall be inclusive of labor, equipment, transportation of workers and materials, 
and temporary traffic control required to properly complete the work item.  This pay item shall 
include all travel expenses involved in completing the repair. 
 
Flashing beacon knockdowns shall be repaired on site at the time of the Contractor’s initial 
response, if it is possible to reestablish the beacon support at that time.  If the beacon was 
mounted on a wood signpost the Contractor shall re-erect the flashing beacon temporarily, if 
possible, and notify the Department the post needs to be replaced. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision.  The required parts and materials shall be itemized on the Contractor’s 
billing invoice.  If a part is provided by the Department, the Contractor shall note this on the 
invoice. 
 
All flashing beacon knockdowns are to be considered emergency service calls.  Knockdown 
repairs shall be completed as soon as possible, regardless of weekends and holidays.  The 
Contractor shall respond within the specified time, as detailed in the Response Times provision, 
to clear the electrical circuit, remove knockdown debris, and complete the repair, or re-erect the 
beacon temporarily.  If a regulatory sign is knocked down with the beacon, the Contractor shall 
re-erect the sign.  If the sign associated with the flashing beacon is severely damaged, the 
Contractor shall notify the Department.  If the Contractor is unable to complete the knockdown 
repair within these guidelines, the Contractor shall notify the Department. 
 
This work will be paid for at the contract unit price per each for REPAIR FLASHING BEACON 
KNOCKDOWN. 
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REPAIR HIGHWAY LIGHT POLE KNOCKDOWN 
 
This work consists of repairing a highway light pole knockdown at a location designated in a 
work order.  This routine pay item shall be used to compensate the Contractor for all costs 
associated with the except for the cost of all the parts and materials required to complete the 
work item.  The unit price shall be inclusive of labor, equipment, transportation of workers and 
materials, and temporary traffic control required to properly complete the work item.  This pay 
item shall include all travel expenses involved in completing the repair. 
 
The Contractor shall respond within the specified time, as detailed in the Provision Response 
Times, to clear the electrical circuit, install a Uni-Safe box to isolate the electrical cables, and 
remove any knockdown debris from the roadway and shoulder.  Knockdown poles shall not be 
left on the roadway right of way while the Contractor is awaiting parts to complete the repair.  If 
the initial knockdown callout is at night, or on a weekend or holiday, the Contractor may wait 
until the next working day to clear the pole from the right of way.   
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision.  The required parts and materials shall be itemized on the Contractor’s 
invoice.  If a part is provided by the Department, the Contractor shall note this on the invoice.  
The Contractor shall not be eligible for any travel time reimbursement. 
 
The Contractor is expected to complete the repair within five (5) working days.  The Contractor 
shall be responsible for notifying the Department if the requested knockdown repair cannot be 
completed within the allotted time. 
 
This pay item shall be used for the repair of all highway light pole related knockdowns including 
poles mounted on a foundation, median wall or bridge parapet, and lighting controllers and 
service installations. 
 
This work will be paid for at the contract unit price per each for REPAIR LIGHT POLE 
KNOCKDOWN. 
 
 
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, COUPLINGS 
 
This work shall consist of the replacement of a highway light pole breakaway device, couplings 
at a location designated in a work order. This routine pay item shall be used to compensate the 
Contractor for all costs associated with the except for the cost of all the parts and materials 
required to complete the work item.  The unit price shall be inclusive of labor, equipment, 
transportation of workers and materials, and temporary traffic control required to properly 
complete the work item.  This pay item shall include all travel expenses involved in completing 
the repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision.  The required parts and materials shall be itemized on the Contractor’s 
billing invoice.  If a part is provided by the Department, the Contractor shall note this on the 
invoice. 
 
This work shall consist of the removal and disposal of the existing breakaway and complete 
replacement in accordance with Section 838 of the Standard Specifications for Road and Bridge 
Construction. 
 



Various Routes 
Section Dist 8 L TS 2021-1 

Various Counties 
Contract No. 76M60 

 23 

This work will be paid for at the contract unit price per each for REPLACE HIGHWAY LIGHT 
POLE BREAKAWAY DEVICE, COUPLINGS. 
 
 
REPLACE HIGHWAY LIGHT POLE BREAKAWAY DEVICE, TRANSFORMER BASE 
 
This work shall consist of the replacement of a highway light pole breakaway device, 
transformer base at a location designated in a work order.  This routine pay item shall be used 
to compensate the Contractor for all costs associated with the except for the cost of all the parts 
and materials required to complete the work item.  The unit price shall be inclusive of labor, 
equipment, transportation of workers and materials, and temporary traffic control required to 
properly complete the work item.  This pay item shall include all travel expenses involved in 
completing the repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision.  The required parts and materials shall be itemized on the Contractor’s 
billing invoice.  If a part is provided by the Department, the Contractor shall note this on the 
invoice. 
 
This work shall consist of the removal and disposal of the existing breakaway and complete 
replacement in accordance with Section 838 of the Standard Specifications for Road and Bridge 
Construction. 
 
This work will be paid for at the contract unit price per each for REPLACE HIGHWAY LIGHT 
POLE BREAKAWAY DEVICE, TRANSFORMER BASE. 
 
 
REPLACE TRAFFIC SIGNAL POST BASE ASSEMBLY 
 
This work shall consist of the replacement of a traffic signal post base assembly at a location 
designated in a work order.  This routine pay item shall be used to compensate the Contractor 
for all costs associated with the except for the cost of all the parts and materials required to 
complete the work item.  The unit price shall be inclusive of labor, equipment, transportation of 
workers and materials, and temporary traffic control required to properly complete the work 
item.  This pay item shall include all travel expenses involved in completing the repair. 
 
The parts and materials required to complete the repair shall be charged as detailed in the Parts 
and Materials provision.  The required parts and materials shall be itemized on the Contractor’s 
billing invoice.  If a part is provided by the Department, the Contractor shall note this on the 
invoice. 
 
This work shall consist of the removal and disposal of the existing base assembly and complete 
replacement in accordance with Section 875 of the Standard Specifications for Road and Bridge 
Construction. 
 
This work will be paid for at the contract unit price per each for REPLACE TRAFFIC SIGNAL 
POST BASE ASSEMBLY. 
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KNOCKDOWN DEBRIS 
 
The debris from damaged traffic signals, flashing beacons and highway light poles shall remain 
the property of the Department.  The Contractor shall transport knockdown debris to the 
Department’s facility at 9601 St. Clair Ave., Fairview Heights.  This debris can be delivered after 
each knockdown repair or held at the Contractor’s shop and delivered periodically to the 
Department’s facility.  The Contractor should notify the Department when knockdown debris is 
to be delivered so personnel will be available to direct unloading. 
 
Concrete rubble, broken glass and other material of this type shall be disposed of by the 
Contractor at an approved site off of the State Right of Way. 
 
This requirement shall be considered included in this contract and no additional compensation 
shall be allowed. 
 
 
KNOCKDOWN DOCUMENTATION 
 
The Contractor shall provide the Department with photographs of all on site knockdown debris 
to document the damage for third party claims.  The photographs may be Polaroid-type instant 
pictures or digital images and should have the number of views necessary to properly detail the 
motorist caused damage.  Three or more photographs are required for adequate 
documentation.  Pole numbers or other identifying information should be included in the 
photographs as much as possible.  The costs incurred by the Contractor to have the cameras 
and film available to their work crews to provide this documentation to the Department shall be 
considered included in the routine work item to repair the knockdown and no additional 
compensation shall be allowed. 
 
 
ANCHOR BOLT REPAIRS 
 
Repairs to broken anchor bolts shall be made using rod couplings.  The concrete around the 
broken anchor bolt shall be core drilled and removed to the depth necessary to accommodate 
the rod coupling.  After the coupling is installed, the foundation shall be repaired with a suitable 
cement grout mixture.  Anchor bolts shall not be welded.  This work will be paid for as stated in 
the Parts and Materials provisions. 
 
 
TEST EQUIPMENT 
 
The Contractor shall provide all of his own testing instruments, as required, to service the 
electrical facilities of the Department. 
 
The Contractor will be provided a copy of the procedure to be used to determine the integrity of 
inductive loop detectors.  This procedure requires the Contractor to have proper electronic 
instruments to test the resistance, inductance, resistance to ground and quality factor of a loop 
and lead-in circuit, as per Article 801.13 of the Standard Specification for Road and Bridge 
Construction. 
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When testing Intelligent Transportation Systems equipment, the Contractor shall use the 
established procedures as defined by the manufacturer or standard practice to determine the 
integrity of equipment.  The Department shall be provided with the testing procedures used 
upon request. 
 
All required test equipment shall be considered incidental to the contract and no additional 
compensation will be allowed. 
 
 
SMALL TOOLS 
 
Individual pieces of equipment not listed in the Department’s Schedule of Average Annual 
Equipment Ownership Expense booklet, and having a replacement value of $1,000.00 or less, 
shall be considered to be tools or small equipment and no payment will be made for their use on 
this contract. 
 
 
CONTROLLER SERVICE LOGS 
 
Entries in service logs in traffic signal controller cabinets are to be made by the Contractor at the 
time any controller related servicing is performed.  The date and time entered in the service log 
shall document when the serviceman arrives to begin work in the controller cabinet. 
 
 
TRAFFIC SIGNS 
 
When repairing a damaged traffic signal, flashing beacon or highway lighting standard, the 
Contractor shall reinstall any traffic signs that were attached to the standard.  If these signs are 
damaged to the extent they cannot be reused, the Contractor shall immediately notify the 
Department so that replacement signs can be installed. 
 
 
NUMBERING SYSTEM 
 
The Contractor shall maintain the Department’s traffic signal and highway lighting numbering 
systems on all knockdowns.  These numbers are to be used on all reports, correspondence and 
billing invoices. 
 
 
WAIVER OF LIEN 
 
The Department may, at its discretion, require Waivers of Lien for materials or authorized 
subcontracted work prior to payment for any goods or services. 
 
 
PROTECTIVE GEAR AND CLOTHING 
 
The Contractor shall be responsible for providing their workmen any necessary protective gear 
or clothing which may be required in the execution of a work order.  Such gear or clothing could 
include, but not be limited to, dust masks, breathing apparatus, electrically insulated gloves, 
protective gloves and clothing for chemicals, etc.  The cost to provide protective gear or clothing 
shall not be paid for separately, but shall be considered included in this contract. 
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CONFINED SPACE ENTRY 
 
The enclosed areas of bridge structures and pylons are considered to be confined spaces.  The 
Contractor shall comply with all OSHA requirements relative to confined space entry.  An 
oxygen deficient, toxic, explosive or flammable atmosphere may exist within this confined 
space.  Atmosphere testing shall be conducted prior to entry and continuously while employees 
are working within a confined space.  The Contractor shall inform the Department of who will 
serve as the rescue responder in an emergency and what system will be used to notify the 
responder that an emergency exists.  Compliance with this Provision shall be considered 
included in this contract and no additional compensation will be allowed. 
 
 
INVOICES 
 
The amount shown on each invoice shall be in accordance with the rates established in the 
Summary of Quantities section.  Any invoices/bills issued by the Contractor to the Department 
pursuant to this contract shall be sent to the following address: 
 
Illinois Department of Transportation 
District 8 / Bureau of Administration 
Attn:  Christine Trucano 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 
Separate billing invoices shall be submitted by the Contractor for each individual work order.  
The Department will provide the Contractor a computer software database that shall be used by 
the Contractor to prepare the billing invoices. 
 
By the 5th working day of each month, the Contractor shall submit the actual invoice, or an 
accurate estimate of cost for the work order, for services performed or assigned during the 
preceding month.  The Contractor shall submit an invoice for each work order within two (2) 
weeks after completion of the work. 
 
The Contractor shall submit two (2) copies of each invoice.  All invoices shall contain the 
location of service, work order number, date work occurred, and if applicable, a detail of the 
amount and cost of labor, equipment and materials (either Department or Contractor supplied) 
utilized to complete the requested service, a description of the service performed and the total 
cost of the work.  For invoices requiring itemization a subtotal for labor, equipment and materials 
shall be shown.  A copy of the work order shall accompany each invoice. 
 
When apprentice electricians perform work for this contract, the Contractor shall submit the 
apprentice electrician's on the job training hours and the corresponding work order(s) with the 
invoice(s). 
 
Final payment will not be made until all services are completed and accepted by the 
Department. 
 
For Routine Work Items the invoice shall also include the unit price for the routine work item, 
plus detailed information about any deficiencies which were found and corrected while 
performing the routine work item, and a listing and price for parts used other than those required 
by the routine work item description. 
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For Non-Routine Work (Regular Work Orders) labor and equipment usage shall be billed to the 
nearest quarter hour. 
 
The Contractor shall also attach a copy of the invoice showing their cost for any parts or 
materials, with a unit cost of $25.00 or more.  See the Parts and Materials provision of this 
contract for the definition of incidental parts and materials. 
 
The Department shares the maintenance responsibilities of some traffic signal installations in 
this service area with municipalities.  The Contractor shall send all invoices to the Department 
first.  The Department will pay its share of the invoice and forward it to the respective 
municipality.  The remaining portion of the invoice will then be paid to the Contractor by the 
municipality. 
 
 
SOFTWARE 
 
The Department will provide the Contractor a computer software database the Contractor shall 
use to prepare billing invoices for work done under this contract.  This software is intended to 
standardize the billing format and provide the Department with electronic record keeping 
capabilities for electrical maintenance activities. 
 
 
SCHEDULE OF WORK 
 
Any work performed on State premises shall be done during the hours designated by the State 
and performed in a manner that does not interfere with the State and its personnel. 
 
 
WARRANTIES FOR SUPPLIES AND SERVICES 
 
Contractor warrants that the supplies furnished under this Contract (a) will conform to the 
State’s manufacturing standards, specifications, drawing, samples or descriptions furnished by 
the State, including but not limited to all specifications attached as exhibits hereto, (b) will be 
merchantable, of good quality and workmanship, free from defects for a period of twelve months 
or longer if specified in writing, and fit and sufficient for the intended use (c) will comply with all 
federal and state laws, regulations and ordinances pertaining to the manufacturing, packing, 
labeling, sale and delivery of the supplies (d) will be of good title and be free and clear of all 
liens and encumbrances and (e) will not infringe any patent, copyright or other intellectual 
property rights of any third party.  Contractor agrees to reimburse the State for any losses, 
costs, damages or expenses, including without limitations, reasonable attorney’s fees and 
expenses, arising from failure of the supplies to meet such warranties.  Contractor shall ensure 
that all manufacturers’ warranties are transferred to the State and shall provide a copy of the 
warranty.  These warranties shall be in addition to all other warranties, express, implied or 
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the 
supplies. 
 
Contractor warrants that all services will be performed in a good and professional manner to 
industry standards by trained and competent personnel.  Contractor shall monitor performances 
of each individual and shall reassign immediately any individual who is not performing to 
professional standards, who is not efficient or effective in performing the work of the contract, 
who is disruptive or not respectful of others in the workplace, or who in any way violates the 
Contract or State policies. 
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EXPENSES 
 
Unless otherwise agreed upon and stated herein, this Contract does not allow for 
reimbursement of any expense incurred by Contractor, including but not limited to telephone or 
other communications device, postage, copying, travel, transportation, lodging, food and per 
diem.   
 
 
TAX 
 
Contractor shall not bill for any taxes unless accompanied by proof the State is subject to the 
tax.  If necessary, Contractor may request the applicable Agency’s Illinois tax exemption 
number and federal tax exemption information. 
 
 
PAYMENT TERMS AND CONDITIONS 
 
By submitting an invoice, Contractor certifies that the supplies or services provided meet all 
requirements of the Contract, and the amount billed and expenses incurred are as allowed in 
the Contract.  Invoices for services performed and expenses incurred through June 30 of any 
year must be submitted to the State no later than July 31 of that year; otherwise Contractor may 
have to seek payment through the Illinois Court of Claims (30 ILCS 105/25).  All invoices are 
subject to statutory offset (30 ILCS 210). 
 
Payments, including late payment charges, will be paid in accordance with the State “Prompt 
Payment Act” (30 ILCS 540) and rules (74 III. Adm. Code 900) when applicable.  Payments 
delayed at the beginning of the State’s fiscal year (July and August payments) because of the 
appropriation process shall not be considered a breach. 
 
 
FLASHING BEACON LOCATIONS 
 

Flashing Beacons 
Beacon# Area Location 
FB0010 SA IL 3 & Gall Rd / N Moore St (Wig-Wag) (Waterloo) LED 
FB0014 SA IL 3 & Illinois Avenue (Wig wag advance beacons) (Waterloo) LED 
FB0018 SA IL 156 & Old Orchard Road Eastbound (Waterloo) LED 
FB0019 SA IL 156 & Old Orchard Road Westbound (Waterloo) LED 
FB0020 SA IL 3 & IL 154 / IL 159 (Red Bud) LED 
FB0025 SA IL 3 & Kaskaskia Rd./Old Red Bud Rd.(2 Wig-wags NB/SB, 1 stop sign EB) WB SS 

removed LED 
FB0030 SA IL 3 & Evansville Road (Advance Beacon SB) LED 
FB0040 SA IL 3 & Chester Bridge Spur (EB) LED 
FB0060 SA IL 3 & Chester Bridge Spur (Advance Beacon SB) LED 
FB0080 CA IL 3 & Niedringhaus Ave (Advance Beacon NB) (Granite City) LED 
FB0120 SA IL 4 & IL 13, N Jct (Marissa) SB Stop Sign & SB Stop Ahead LED 
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Flashing Beacons 
Beacon# Area Location 
FB0130 SA IL 4 & IL 13, South Jct (Stop Sign LED) (Tilden) 
FB0140 NA IL 4 & 140 (E of Hamel) LED 
FB0160 NA IL 4 & IL 143 (W of Marine) LED 
FB0180 SA IL 4 & IL 150, W Jct (W of Steeleville) (LED) 
FB0200 SA IL 4 & IL 150, E Jct (East of Percy) LED Beacons 
FB0210 SA IL 4 & IL 161(EB & WB) ( NB & SB) Advance Beacons LED 
FB0220 SA IL 161 & 6th St (N of Mascoutah) NB LED 
FB0260 SA IL 13 & Eiler Road (Belleville) LED 
FB0280 SA IL 13 & North Belt West (Advance Beacon WB) (Belleville) LED 
FB0300 SA IL 13 & ICRR Bridge Underpass (EB & WB) (W of Belleville) LED 
FB0320 SA IL 13 & 11th Street (Belleville) LED 
FB0325 SA IL 13 & IL 158/Freeburg Rd./South Belt (4-way spanwire)(Belleville) LED 
FB0330 SA IL 15 & DeMazenod (East & West Bound ) Advance Wig-Wag Beacons LED 
FB0335 SA IL 15 / Broadway & 6th St. ESL (Span Wire Beacons) LED 
FB0336 SA 25th St. & Louisiana Blvd. (E. St. Louis)(4-way red mastarm) LED 
FB0340 SA IL 13 & Baldwin Road (New Athens) (NB & SB Adv & stop signs) LED 
FB0345 SA IL 15 & Stone Church/Venedy Rd./CH 12 (SB stop sign)(Washington Cnty)LED 
FB0350 NA US 40 & 4th Street (Advance & Intersection Beacons) (Greenville)(LED) 
FB0360 NA US 40 & CH 10 (Mulberry Grove) LED 
FB0380 CA US 40 & CH 13 (Douglas / Marine Rd) (St Jacob) LED 
FB0400 CA US 40 & Highland /Laddelake Rd.(Highland) LED 
FB0430 CA US 40 & IL 143 (W of Pierron) LED 
FB0440 CA US 40 & IL 162 (E of Troy) LED 
FB0445 CA Main St. & Center St. (Troy) (4-way red mastarm) LED 
FB0450 CA US 40 & Formosa Rd (Advance Beacons EB & WB) LED 
FB0460 CA West Hwy 50 & North Green Mount Rd / Schwaegel Rd (Advance) LED 
FB0470 CA US 50 & Gateway Distribution EB and WB Advance Solar Beacons (Lebanon) 
FB0480 CA Old US 50 & Summerfield Rd (N of Summerfield) LED 
FB0490 CA Old US 50 & Little Prairie / Frogtown Rd.(Advance Yellow LED Beacon) Breese 

LED 
FB0495 CA US 50 & Russland Road / Aviston Road (EB & WB Adv) (NB & SB Stop Signs) LED 
FB0500 CA Old US 50 & St. Rose Rd (Breese) LED 
FB0520 CA US 50 & US 50 Spur (W of Summerfield) LED 
FB0540 CA US 50 & IL 127, N Jct (Advance Beacon, EB) (Carlyle) LED 
FB0560 CA US 51 & DuBois / Oakdale Rd. (W of DuBois) (EB & WB) LED 
FB0580 NA US 67 & 9th St (SB Advance Beacon) (Alton) LED 
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Flashing Beacons 
Beacon# Area Location 
FB0600 NA US 67 & Sherman Street (3-Way Red LED) Whitehall 
FB0605 NA US 67 & IL 106 Stop Sign, on US 67 (Solar)(Whitehall) LED 
FB0620 NA IL 267 & IL 108 (S of Greenfield) LED 
FB0640 NA US 67 & IL 111 (Godfrey) WB LED 
FB0650 NA IL 111 (Old US 67) & Oak Rest Rd./Irish Ln. (SB advance beacon)(Jersey County) 

LED 
FB0660 SA 71st St. & St Clair Ave (E St Louis) (Advance and Stop Sign) LED 
FB0680 NA IL 96 & Hamburg Road (S of Mozier) LED 
FB0700 CA IL 111 & IL 162 (SB Advance Beacon) (Pontoon Beach) LED 
FB0720 NA IL 127 & IL 140, W Jct (SB Advance Beacon) (NW of Greenville) LED 
FB0740 NA IL 127 & IL 140, W Jct (NW of Greenville) SB LED 
FB0750 NA IL 127 & 3rd Street (Greenville) (4-way red mastarm) LED 
FB0760 NA IL 127 & Sorento Rd / Reno Rd (N of Greenville) (EB) LED 
FB0765 CA IL 127 & IL 143 (Bond County) (EB) LED 
FB0780 CA IL 127 & IL 161 (SW of Posey) LED 
FB0790 SA IL 127 & Huegely St. (Advance WigWag NB) Nashville LED 
FB0800 CA IL 127 & IL 177 (New Minden) LED 
FB0820 CA IL 127 & DuBois Rd (EB & WB) (SW of Posen) LED 
FB0830 NA IL 140 & Brakhane Rd.(Stop Sign)(W.of Hamel) LED 
FB0831 NA IL 140 & Brakhane Rd. (EB Advance)(W. of Hamel) LED 
FB0832 NA IL 140 & Quercus Grove Rd. (WB Advance)(W. of Hamel) LED 
FB0840 NA IL 140 & Carpenter Rd (Advance EB) (W. of Hamel) LED 
FB0860 NA IL 143 & Schwarz Rd (NE of Edwardsville) (WB Advance) LED 
FB0880 NA IL 143 & Schwarz Rd (NE of Edwardsville) (Wig-Wag) LED 
FB0900 NA IL 143 & Wanda Rd (E of Roxana) (NB) (Advance EB & WB) LED 
FB0920 CA IL 157 & IL 162, S Jct (Glen Carbon) (WB) LED 
FB0940 CA IL 157 & IL 162, N Jct (Glen Carbon) (EB) LED 
FB0950 NA IL 157 & I-270, North Junction (WB exit ramp advance beacon) LED 
FB0960 NA IL 157 & SIU-E (South Access Rd) (S of SIU-E) (Advance SB) LED 
FB0965 NA New Poag Road & SIU-E Access Road (LED) 
FB0970 NA IL 140 & IL 157/Hillsboro Ave.(4 red beacons on stop sign posts)(Hamel) LED 
FB0975 NA IL 140 & IL 160 LED 
FB0980 SA IL 158 & IL 161, E Jct (S of Scott AFB) LED 
FB0990 SA IL 158 & Frank Scott Pkwy. (EB Advance Yellow LED) (SW Belleville) 
FB0991 SA IL 159 & Frank Scott Pkwy. (WB Advance Yellow LED) (SW Belleville) 
FB0992 SA IL 158 & Mine Haul Rd. (EB Advance Yellow LED) (SW Belleville) 
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Flashing Beacons 
Beacon# Area Location 
FB0993 SA IL 158 & Mine Haul Rd. (WB Advance Yellow LED) (SW Belleville) 
FB1000 SA IL 159 & Douglas Rd (Advance Beacons NB, SB, EB, & WB) LED 
FB1005 SA IL 159 & IL 156 (NB Advance Yellow LED) (Hecker) 
FB1006 SA IL 159 & IL 156 (SB Advance Yellow LED) (Hecker) 
FB1007 SA IL 159 & IL 156 (EB Stop Sign LED) (Hecker) 
FB1008 SA IL 159 & IL 156 (WB Stop Sign LED) (Hecker) 
FB1020 CA IL 159 & Country Lane (NB & SB Advance) (Collinsville) LED 
FB1038 NA IL 159 (SB) North of Moro Rd (Advance Wig-Wag) LED 
FB1040 NA Beacons removed - EB & WB Moro Road at IL 159 
FB1042 NA IL 159 (NB) South of Moro Rd (Advance Wig-Wag) LED 
FB1060 NA IL 159 & Seiler Rd (E of Dorsey) LED 
FB1080 NA IL 159 & Prairie Town / Renken Rd (S of Dorsey) LED 
FB1120 SA IL 161 & Boul Ave (EB Advance Beacon) (Swansea) LED 
FB1125 SA IL 161 & Boul Ave (WB) (Swansea) LED 
FB1128 SA IL 161 & Old Lincoln Tr.(Advance yellow beacon) Fairview Hgts. LED 
FB1129 SA IL 161 & Carson Dr./74th St. (NB & SB Advance Yellow LED) (Belleville) 
FB1130 CA IL 161 & Norfolk & Western RR ( E of Albers) LED 
FB1135 SA IL 160/177 & Venedy Station (Okawville) LED 
FB1140 CA IL 161 & Broadway (EB & WB Advance)(LED)(Hoffman) 
FB1150 SA IL 163 & Zingg Road NB Advance Beacon Wig Wag LED 
FB1151 SA IL 163 & Zingg Road SB Advance Beacon Wig Wag LED 
FB1160 SA IL 163 & Concordia Church Rd (N of Millstadt) (Advance SB) LED 
FB1170 SA IL 163 & Eiler Rd. (Stop Sign FB) LED 
FB1180 CA IL 203 & Edwardsville Rd (NB & SB) (Madison) LED 
FB1190 CA Maryville Rd. & Old Alton Rd. (4 way red LED mastarm)(N. of GC) LED 
FB1200 CA IL 203 & Collinsville Rd. (SB) (Fairmont City) LED 
FB1220 NA IL 67 & McClusky Rd (Advance NB) (New Delhi) LED 
FB1240 CA Caseyville Rd (CH 51) & West Morrison (CH 30) (Collinsville)(NB,SB,WB) LED 
FB1260 SA Douglas Rd & Saxtown Rd (S of Millstadt)(NB & SB)(EB & WB) Advance & Stop 

Sign LED 
FB1280 CA St Louis Ave & Cedar St MAINTAINED BY COLLINSVILLE 4/19/2009 
FB1300 NA Great River Rd Bikeway & Piasa Creek (E of Grafton) 
FB1310 NA Great River Rd Bikeway & Red Bud Lane (Juvenile Center) 
FB1320 NA Great River Rd Bikeway & Brown St (Grafton) 
FB1340 CA I-64 (WB) East of 10th St (Wig-Wag) (East St Louis) removed 
FB1360 CA REMOVED OCTOBER 2011 I-55/70 WB Ramp to EB I-64 Wig-Wag 
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Flashing Beacons 
Beacon# Area Location 
FB1380 CA I-64 (WB) East of IL 159 (HAR Sign) 
FB1400 CA I-64 (WB) East of IL 4 (HAR Sign) 
FB1420 NA I-70 (WB) East of I-55 (HAR Sign) 
FB1440 NA I-70 (WB) West of IL 160 (HAR Sign) 
FB1460 NA I-55 (SB) North of I-270 (HAR Sign) 
FB1480 NA I-55 (SB) South of IL 4 (HAR Sign) 
FB1490 SA I-255 (SB) South of IL 157 (HAR Sign) Cahokia 
FB7000 CA IL 37 & Boone Street (Salem) LED 
FB7001 CA US 50 & Ohio Street (Salem) LED 
FB7002 CA US 50 & Willow Street (Sandoval) LED (Pedestrian Crosswalk) 
FB7003 CA US 51 & Hardin Street (Central City) LED (Dusk to dawn) 
FB7004 CA US 50 & Broadway Street (Sandoval) LED (Pedestrian Crosswalk) 
FB7005 CA IL 161 & Airport Road (Centralia) LED (signals & lites) 
FB7006 CA US 50 & Iuka / Omega Road (Iuka) LED 
FB7007 CA Selmaville Road & World Color Entrance (S. of Selmaville) LED 
FB7008 CA US 50 & Selmaville Road EB (W. of Selmaville) LED (Advance) 
FB7009 CA IL 37 & IL 161 (S. of Salem) LED 
FB7010 CA US 51 & Patoka / Kinmundy Road (Kinoka Road) LED 
FB7011 CA IL 37 & Kell Road (N. of Dix) LED 
FB7012 CA US 50 & US 51 North Junction (Sandoval) LED 
FB7013 CA Old US 51 RR Underpass SB (N. of Centralia) LED 
FB7014 CA Old US 51 RR Underpass NB (N. of Centralia) LED 
FB7015 CA US 50 & Selmaville Road WB (W. of Salem) LED (Advance) 
 
 
TRAFFIC SIGNAL LOCATIONS 
 

Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

SA 00008 Y IL 3 & S. Market St. (LED) Waterloo Monroe 
SA 00009 Y IL 3 & IL 156 (LED) Waterloo Monroe 
SA 00010 Y IL 156 & Market St. (LED) Waterloo Monroe 
SA 00012 Y Market & 1st St. (LED) Waterloo Monroe 
SA 00013 Y IL 3 & Illinois Avenue (LED) Waterloo Monroe 
SA 00015 Y IL 3 & N. Market St./WalMart (LED) Waterloo Monroe 
SA 00016 Y IL 3 & HH Rd./Country Club Lane (LED) Waterloo Monroe 
SA 00020 Y IL 3 & S. Main St./ Gall Rd. (LED) Columbia Monroe 
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Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

SA 00023 Y IL 3 & Bottom Ave. / Weinel Blvd.(LED) Columbia Monroe 
SA 00025 Y IL 3 & Valmeyer Rd.(LED) Columbia Monroe 
SA 00035 Y IL 3 & Veteran's Pkwy (LED) Columbia Monroe 
SA 00040 Y IL 3 & N. Main St./Sand Bank Rd. (LED) Columbia Monroe 
SA 00060 Y IL 3 & Stolle Rd. (LED) Cahokia- (South of) St. Clair 
SA 00080 Y IL 3 & Water St./5th St. (LED) Cahokia St. Clair 
SA 00100 Y IL 3 & IL 157 (LED) Cahokia St. Clair 
SA 00120 Y IL 3 & Jerome Ln. (LED) Cahokia St. Clair 
SA 00140 Y IL 3 & Queeny Ave. (LED) Sauget St. Clair 
SA 00160 Y IL 3 & Monsanto Ave. (LED) (RR) Sauget St. Clair 
SA 00180 Y IL 3 & Mississippi Ave./8th St. (LED) E. St. Louis St. Clair 
CA 00200 Y IL 3 & Broadway / Venice (LED) Venice St. Clair 
CA 00201 Y Relocated IL 3 & Broadway Ave / 2nd 

Street,Venice (LED) 
Venice St. Clair 

CA 00205 Y IL 3 & Bissell Ave. (RR) (LED) Madison Madison 
CA 00220 Y IL 3 & Niedringhaus Ave. (LED) Granite City Madison 
CA 00240 Y IL 3 & 20th St. (LED) Granite City Madison 
CA 00260 Y IL 3 & Rock Rd. (LED) Granite City/Tri Cty 

Port 
Madison 

CA 00265 Y IL 3 & Pontoon Rd. (LED) Granite City Madison 
CA 00266 Y IL 3 & Missouri Ave./Granite Park Dr. 

(LED) 
Granite City Madison 

CA 00270 Y IL 3 & Northgate Industrial Dr. (LED) Granite City Madison 
CA 00280 Y IL 3 & Chain of Rocks Rd. (LED)(VIDEO) Granite City- (North 

of) 
Madison 

NA 00282 Y IL 3 & I-270, North Junction (LED) Granite City (North 
of) 

Madison 

NA 00290 Y IL 3 & New Poag Rd. (RR)(LED) Hartford- (South of) Madison 
NA 00295 Y IL 3 & Piasa Ln. (LED) Hartford Madison 
NA 00300 Y IL 3 & Hawthorne St. (LED) Hartford Madison 
NA 00320 Y IL 3 & IL 143, Main Jct. (LED) Wood River Madison 
NA 00340 Y IL 3 & IL 143, South Jct. (LED) Wood River Madison 
NA 00360 Y IL 3 & IL 143, West Jct. (LED) Wood River Madison 
NA 00365 N IL 3 & Olin Brass Ent. East Alton Madison 
NA 00380 Y IL 3 & St. Louis Ave. (LED) East Alton Madison 
NA 00400 Y IL 3 & Niagara Ave./Virginia Ave. (LED) East Alton Madison 
NA 00420 Y IL 3 & Broadway / Alton (LED) Alton Madison 
NA 00440 Y IL 3 & IL 111, 140 (LED) Alton Madison 
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Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

NA 00460 Y IL 3, 111 & Bloomer Dr. (LED) Alton Madison 
NA 00480 Y IL 3, 111 & Seminary Rd. (LED) Alton Madison 
NA 00485 Y IL 255 & Humbert Rd., S. Jct. 

(LED)(Video) 
Alton Madison 

NA 00486 Y IL 255 & Humbert Rd., N. Jct. 
(LED)(Video) 

Alton Madison 

NA 00500 Y IL 3, 111 & Washington Ave./Humbert 
Rd. (LED) 

Alton Madison 

NA 00520 Y IL 3, 111 & Humbert St./Morning Star Dr. 
(LED) 

Alton Madison 

NA 00540 Y IL 3, 111 & Buckmaster Rd. (LED) Alton Madison 
NA 00550 Y IL 3, 111 & Golf Road (LED) Alton Madison 
NA 00560 Y IL 3, 111 & Alton Sq. Mall Dr. (LED) Alton Madison 
NA 00580 Y IL 3, 111 & Alby St. (LED) Alton Madison 
NA 00600 Y IL 3, 111 & Gerson Ave. (LED) Godfrey Madison 
NA 00620 Y IL 3, 111 & State St./Godfrey Rd. (LED) Godfrey Madison 
NA 00630 Y IL 3 & St. Ambrose Ln. (LED) Godfrey Madison 
NA 00640 Y IL 3 (H. Adams Pkwy.) & W. Delmar Ave. 

(LED) 
Godfrey Madison 

NA 00641 Y IL 3 & Pierce Ln./Frontenac Dr. (LED) Godfrey Madison 
SA 00645 Y IL 4 & Masonic Dr. (LED) Sparta Randolph 
SA 00647 Y IL 4 & WalMart Ent. (LED) Sparta Randolph 
SA 00650 Y IL 4 & IL 161, E. Jct. (LED) Mascoutah St. Clair 
SA 00660 Y E. Hwy 50 & Lincoln St. (LED) O'Fallon St. Clair 
SA 00680 Y E. Hwy 50 & Smiley St. (LED) O'Fallon St. Clair 
SA 00740 Y IL 15 (Mo. Ave.) & 9th St. (LED) E. St. Louis St. Clair 
SA 00780 Y IL 15 (Mo. Ave.) & 10th St. (LED) E. St. Louis St. Clair 
CA 00820 Y 10th St. & Baugh Ave. (LED) E. St. Louis St. Clair 
SA 00840 Y IL 15 (Mo. Ave.) & 13th St. (LED) E. St. Louis St. Clair 
SA 00860 Y IL 13 & 74th St./Westfield Plaza Pkwy. 

(LED) 
Belleville St. Clair 

SA 00870 Y IL 13 & Westfield Plaza Shopping Ctr. 
(LED) 

Belleville St. Clair 

SA 00875 Y IL 13 & N. Belt West (LED) Belleville St. Clair 
SA 00880 Y IL 13 & Frank Scott Pkwy. West (LED) Belleville St. Clair 
SA 00884 Y IL 15 & Frank Scott Pkwy.W. N. Jct. (LED) Belleville St. Clair 
SA 00885 Y IL 15 & Frank Scott Pkwy.W. S. Jct. (LED) Belleville St. Clair 
SA 00890 Y IL 13 & IL 157, 163 (LED) Centreville St. Clair 
SA 00895 Y IL 13 & 17th Street (LED) Belleville St. Clair 
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Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

SA 00900 Y IL 13 & IL 158 (LED) Belleville St. Clair 
SA 00920 Y IL 13 & State St. (LED) Belleville St. Clair 
SA 00940 Y IL 13 & IL 159 (LED) Belleville St. Clair 
SA 00950 Y IL 13 & Keim Rd. (LED) New Athens St. Clair 
SA 00960 Y IL 15 & IL 163/Pocket Rd. (LED) Alorton St. Clair 
SA 00965 Y IL 15 & Lakewood Pl./Racehorse Dr. 

(LED) 
Alorton & 
Centreville 

St. Clair 

SA 00970 Y IL 15 & Shrine Ent./DeMazenod Dr. (LED) Belleville- (West of) St. Clair 
SA 00980 Y IL 15 & 74th St./Westfield Plaza Pkwy. 

(LED) 
Belleville St. Clair 

SA 00983 Y IL 15 & 17th Street / Oliver C Joseph 
(LED) 

Belleville St. Clair 

SA 00985 Y IL 15 & 11th St. (LED) Belleville- (South 
of) 

St. Clair 

SA 00987 N IL 15 & IL 158, S. Jct. - REMOVED 5/2013 Belleville St. Clair 
SA 00988 N IL 15 & IL 158, N. Jct. - REMOVED 5/2013 Belleville St. Clair 
SA 00990 Y IL 15 & IL 159, S. Jct. (LED) Belleville St. Clair 
SA 01000 Y IL 15 & Green Mount Rd. (LED) Belleville- (SE of) St. Clair 
SA 01004 Y IL 13/15 & Main Street/Oak Brook Drive 

(LED) 
Freeburg St. Clair 

SA 01006 Y IL 15 & Apple St. (LED) Freeburg St. Clair 
SA 01008 Y IL 13/15 & Market Place Drive (LED) Freeburg St. Clair 
SA 01010 Y IL 15 & IL 127 (LED) Nashville Washington 
SA 01014 Y IL 127 & Enterprise Avenue (LED) Nashville Washington 
SA 01016 Y IL 127 & Mockingbird Road (LED) Nashville Washington 
CA 01020 Y 15th St. & Baugh Ave. (LED) E. St. Louis St. Clair 
SA 01040 Y IL 15 (Mo. Ave.) & 15th St. (LED) E. St. Louis St. Clair 
SA 01060 Y 15th St. & St. Clair Ave. (LED) E. St. Louis St. Clair 
NA 01080 Y IL 16 & US 67 (LED) Jerseyville Jersey 
NA 01084 Y IL 16 & Maple Summit Rd. (LED) Jerseyville Jersey 
SA 01090 Y N. Belt W. & 17th St. (LED) Belleville St. Clair 
SA 01100 Y IL 15 (Mo.) & 18th St. (LED) E. St. Louis St. Clair 
SA 01120 Y 18th St. & St. Clair Ave. (LED) REMOVED E. St. Louis St. Clair 
SA 01140 Y 25th St. & St. Clair Ave. (LED) E. St. Louis St. Clair 
SA 01200 Y 25th St. & State St. (LED) MAINTAINED 

BY ESL 
E. St. Louis St. Clair 

SA 01220 Y IL 15 (Mo. Ave.) & 26th St. (LED) E. St. Louis St. Clair 
CA 01240 Y I-255 & Horseshoe Lake Rd., W. Jct. (LED) Collinsville- (West 

of) 
Madison 
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Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

CA 01241 Y I-255 & Horseshoe Lake Rd., E. Jct. (LED) Collinsville (West 
of) 

Madison 

CA 01242 Y Horseshoe Lake Rd. & Eastport Plaza 
Drive (LED) 

Collinsville Madison 

SA 01260 Y 37th / 38th St. & St. Clair Ave. (LED) E. St. Louis St. Clair 
CA 01265 Y US 40 & Formosa Rd. (LED) Troy Madison 
CA 01270 Y US 40 & O'Fallon Rd./Main St. (LED) Troy Madison 
CA 01273 Y US 40 & Bethany Ln / Triad HS. (LED) E. of Troy Madison 
CA 01275 Y US 40 & Marine Rd./Douglas St. (RR) 

(LED) 
St. Jacob Madison 

CA 01280 Y US 40 & IL 143 (LED) Highland Madison 
CA 01281 Y IL 143 & Northtown Ent. / RP Lumber 

(LED) 
Highland Madison 

NA 01283 Y US 40 & IL 127 (LED) Greenville Bond 
SA 01285 y N. Belt W. & 42nd St./Shop n' Save (LED) Belleville St. Clair 
SA 01290 Y N. Belt W. & 47th St./Schnuck's (LED) Belleville St. Clair 
CA 01295 Y Old US 50 & Germantown Rd./ Mater 

Dei Dr. (LED) 
Breese Clinton 

CA 01297 N Old US 50 & Walnut St. Breese Clinton 
CA 01300 Y US 50 & IL 127, S. Jct. (LED) OLD Carlyle Clinton 
CA 01320 Y US 50 & IL 127, N. Jct. (LED) NEW Carlyle Clinton 
CA 01322 Y IL 127 & Gateway Ave/E. William 

Rd(LED) 
Carlyle Clinton 

CA 01325 Y US 50 & Illinois Street, Salem Salem Marion 
CA 01326 Y US 50 (Main) & College Salem Marion 
CA 01327 Y US 50 (Main) & IL 37 (Broadway) Salem Marion 
CA 01328 Y US 50 (Main) & Jefferson Salem Marion 
CA 01329 Y US 50 (Main) & Westgate Salem Marion 
CA 01330 Y US 50 & Selmaville Road Salem Marion 
CA 01331 Y US 50 (Main) & I-57 East Junction Salem Marion 
CA 01332 Y US 50 (Main) & I-57 West Junction Salem Marion 
CA 01333 Y IL 37 (Broadway) & Boone Salem Marion 
CA 01334 Y US 50 (Main) & Hotze Salem Marion 
CA 01335 Y US 50 & Baldridge (WalMart) Salem Marion 
CA 01340 Y US 50 & IL 158 (LED) O'Fallon St. Clair 
SA 01342 Y W. Hwy 50 & Castle Acres/Auto Ct. (LED) O'Fallon St. Clair 
SA 01345 Y W. Hwy 50 & WalMart/Dean Dr. (LED) O'Fallon St. Clair 
SA 01350 Y W. Hwy 50 & Sam's/Long Dr. (LED) O'Fallon St. Clair 
SA 01355 Y W. Hwy 50 & Hartman Ln. (LED) O'Fallon St. Clair 
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Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

SA 01360 Y W. Hwy 50 & I-64, W. Jct. (LED) O'Fallon St. Clair 
CA 01365 Y W. Hwy 50 & I-64, E. Jct. (LED) O'Fallon St. Clair 
CA 01366 Y W. Hwy 50 & Venita Dr./Regency Pk. 

(LED) 
O'Fallon St. Clair 

SA 01367 Y I-64 & Green Mount Rd. S. Jct. (LED) O'Fallon St. Clair 
CA 01368 Y I-64 & Green Mount Rd. N. Jct. (LED) O'Fallon St. Clair 
CA 01370 Y W. Hwy 50 & Schwaegel/N. Green Mt. 

Rd. (LED) 
O'Fallon St. Clair 

CA 01371 Y W. Hwy 50 & 3rd St./Cambridge Blvd. 
(LED) 

O'Fallon St. Clair 

CA 01372 Y E. Hwy. 50 & Schnucks Entrance (LED) O'Fallon St. Clair 
CA 01374 Y E. Hwy 50 & N. Seven Hills Rd./Timber 

Creek Dr. (LED) 
O'Fallon St. Clair 

CA 01376 Y East Hwy 50 & Shiloh Cut-Off/Main St 
(LED) 

O'Fallon St. Clair 

CA 01378 y IL 4 & US 50 / St. Louis St. (LED) Lebanon St. Clair 
SA 01380 Y Frank Scott Parkway. & W. Main St. 

(LED) 
Belleville St. Clair 

CA 01382 
 

I-64 & Rieder Road, North Junction (LED) E. of O'Fallon St. Clair 
SA 01383 

 
I-64 & Rieder Road, South Junction (LED) E. of O'Fallon St. Clair 

SA 01390 Y Frank Scott Parkway & Dapron Drive 
(LED) 

Belleville St. Clair 

SA 01420 Y N. Belt W. & Frank Scott Pkwy. (LED) Belleville St. Clair 
NA 01445 Y US 67 & Clark Bridge (LED) Alton Madison 
NA 01450 Y US 67 & Ridge St. (RR) (LED) Alton Madison 
NA 01455 Y US 67 & Henry St. (RR) (LED) Alton Madison 
NA 01458 Y US 67 & IL 100 (LED) Alton Madison 
NA 01470 Y US 67 & 9th St. (LED) Alton Madison 
NA 01482 Y US 67 & College/20th St. (LED) Alton Madison 
NA 01485 Y US 67 & Alton Sq. Mall Dr. (LED) Alton Madison 
NA 01490 Y US 67 & Northport Dr. (LED) Alton Madison 
NA 01495 Y US 67 & Godfrey Rd. (LED) Godfrey Madison 
NA 01497 Y US 67 & Taylor Ave/Celesta St. (LED) Godfrey Madison 
NA 01498 Y US 67 & Stamper Ln. (LED) Godfrey Madison 
NA 01500 Y US 67 & Tolle Ln. (LED) Godfrey Madison 
NA 01520 Y US 67 & Elm Street (LED) Godfrey Madison 
NA 01525 Y US 67 & Pearl St. / Godfrey(LED) Godfrey Madison 
NA 01526 Y IL 255 & IL 111 / US 67 East Jct. 

(LED)(Video) 
Godfrey Madison 
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Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

NA 01527 Y US 67 & Wal-Mart Drive (LED) (Godfrey) Godfrey Madison 
NA 01530 Y IL 255 & Fosterburg Rd., S. Jct. (LED) Alton Madison 
NA 01531 Y IL 255 & Fosterburg Rd. N. Jct. (LED) Alton Madison 
SA 01540 Y 70th St. & W. Main St./Foley Dr. (LED) Belleville St. Clair 
NA 01550 Y US 67 / IL 111 & Lars Hoffman Crossing 

(LED) 
Godfrey Madison 

SA 01560 Y 74th St. & Foley Dr. (LED) Belleville St. Clair 
SA 01580 Y 79th St. & St. Clair Ave. (LED) E. St. Louis St. Clair 
NA 01590 Y IL 100 & Clifton Terrace Rd. (LED) Godfrey Madison 
NA 01600 Y IL 109 & US 67 (LED) Jerseyville Jersey 
SA 01620 Y IL 111 & Summit Ave. (LED) E. St. Louis St. Clair 
SA 01640 Y IL 111 & St. Clair Ave. (LED) Washington Park St. Clair 
CA 01660 Y IL 111 & I-64, N. Jct. (LED) Washington Park St. Clair 
CA 01680 Y IL 111 & Bunkum Rd. (LED) Washington Park St. Clair 
CA 01700 Y IL 111 & Maryland Ave. (LED) Fairmont City St. Clair 
CA 01720 Y IL 111 & Collinsville Rd., E. Jct. (LED) Fairmont City St. Clair 
CA 01740 Y IL 111 & Collinsville Rd., W. Jct. (LED) Fairmont City St. Clair 
CA 01760 Y IL 111 & Horseshoe Lake Rd. (LED) Pontoon Beach Madison 
CA 01780 Y IL 111 & IL 162 (LED) Pontoon Beach Madison 
CA 01800 Y IL 111 & Pontoon Rd. (LED) Pontoon Beach Madison 
CA 01810 Y IL 111 & Engineer Rd. (LED) Pontoon Beach Madison 
NA 01820 Y IL 111 & Chain of Rocks Rd. (Video) (LED) Pontoon Beach-(N 

of ) 
Madison 

NA 01825 Y IL 111 & Gateway Commerce Center Dr. 
(LED) 

Edwardsville and 
Pontoon 

Madison 

NA 01830 Y IL 111 & New Poag Rd. (LED) Pontoon Beach-(N 
of ) 

Madison 

NA 01835 Y Madison Ave. & Hedge Rd. (LED) South Roxana Madison 
NA 01840 Y IL 111 & Madison St./Hawthorne St. (RR) 

(LED) 
Roxana Madison 

NA 01860 Y IL 111 & Tydeman Ave. (LED) Roxana Madison 
NA 01880 Y IL 111 & Thomas St. (LED) Roxana Madison 
NA 01900 Y IL 111 & Esther Ave. (LED) Wood River Madison 
NA 01920 Y IL 111 & IL 143 (LED) Wood River Madison 
NA 01940 Y IL 111 & Edwardsville Rd. (LED) Wood River Madison 
NA 01945 Y IL 111 & Wesley Dr. (LED) Wood River Madison 
NA 01947 Y IL 111 & Memorial Lane (LED) Wood River Madison 
NA 01960 Y IL 111 & Airline Dr. (LED) Bethalto Madison 
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Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

NA 01980 Y IL 111 & IL 140, E. Jct. (LED) Bethalto Madison 
NA 01986 Y IL 111 & IL 255, North Junction (LED) Bethalto Madison 
NA 01987 Y IL 111 & IL 255, South Junction (LED) Bethalto Madison 
NA 02000 Y IL 111, 140 & Franklin Ave. (LED) Cottage Hills Madison 
NA 02001 N IL 140 near Lenora Cottage Hills 

(Removed) 
Cottage Hills Madison 

NA 02020 Y IL 111, 140 & Stanley Rd. (LED) Alton Madison 
NA 02030 Y IL 140 & IL 255 Ramps (LED) Bethalto Madison 
NA 02040 Y IL 111, 140 & Powder Mill Rd. (LED) Alton Madison 
NA 02050 Y IL 111, 140 & Park Rd. (LED) Alton Madison 
NA 02060 Y IL 111, 140 & Fosterburg Rd. (LED) Alton Madison 
NA 02062 Y IL 127 & Elm St. (LED) Greenville Bond 
NA 02065 Y IL 140 (Landmark) & IL 143 (LED) 

Broadway Connector 
Alton Madison 

NA 02070 Y IL 140 & IL 159 (LED) Bethalto- (East of) Madison 
NA 02075 Y IL 140 & Texas Blvd.(LED)(VIDEO) Bethalto Madison 
NA 02080 Y IL 140 & Prairie St. (LED) Bethalto Madison 
NA 02085 Y IL 140 & Moreland St. (LED) Bethalto Madison 
NA 02087 Y IL 140 & Rodgers Ave. (LED) Alton Madison 
NA 02090 Y IL 140 (Broadway) & Monument Ave. 

(LED) 
Alton Madison 

NA 02095 Y IL 143 & Discovery Pkwy. (LED) Alton Madison 
NA 02096 Y IL 143 & Cpl Belchik (Indiana Ave)(LED) Alton Madison 
NA 02097 Y IL 143 & Enviroway (LED) Wood River Madison 
NA 03000 Y IL 143 & Old St. Louis Rd. (LED) Wood River Madison 
NA 03020 Y IL 143 & Wood River Ave. (LED) Wood River Madison 
NA 03040 Y IL 143 & 6th St. (LED) Wood River Madison 
NA 03060 Y IL 143 & 9th St. (LED) Wood River Madison 
NA 03080 Y IL 143 & 13th St. (LED) Wood River Madison 
NA 03100 Y IL 143 & 14th St./Ferguson Ave. (LED) Wood River Madison 
NA 03120 Y IL 143 & Edwardsville Rd. (LED) Wood River Madison 
NA 03122 Y IL 143 & Wesley Dr. (LED) Wood River Madison 
NA 03123 Y IL 143 & Shop n' Save (LED) Wood River Madison 
NA 03124 Y IL 143 & TCF Entrance -REMOVED 11/11 Wood River Madison 
NA 03125 Y IL 143 & IL 255, W. Jct. (LED) Roxana Madison 
NA 03126 Y IL 143 & IL 255, E. Jct. (LED) Roxana Madison 
NA 03128 Y IL 143 & Wanda Rd / Moreland Rd (LED) Roxana Madison 
NA 03129 Y IL 143 & Governors' Parkway (LED) Edwardsville Madison 
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Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

NA 03130 Y IL 143 & IL 157, E. Jct. (LED) Edwardsville Madison 
NA 03140 Y IL 143 & IL 159, N. Jct. (LED) Edwardsville Madison 
NA 03145 Y IL 159 & Moro Road (LED) Edwardsville (North 

of) 
Madison 

CA 03150 Y IL 143 & Troxler Ave./Koepfli Ln. (LED) Highland Madison 
SA 03160 Y IL 157 & Falling Springs Rd. (LED) Cahokia St. Clair 
SA 03180 y IL 157 & Range Lane (LED) Cahokia St. Clair 
SA 03185 Y IL 157 & St. Paul Drive (LED) Cahokia St. Clair 
SA 03190 Y IL 157 & Hawkins Dr./Miskell Blvd. (LED) Cahokia St. Clair 
SA 03200 Y IL 157 & Kazilek Dr. (LED) Cahokia St. Clair 
SA 03210 Y IL 157 & Kenneth/Paris Ave. (LED) Cahokia St. Clair 
SA 03220 Y IL 157 & Lazercheff Dr. (LED) Cahokia St. Clair 
SA 03240 Y IL 157 & I-255, W. Jct. (LED) Cahokia St. Clair 
SA 03260 Y IL 157 & I-255 E. Jct./Triple Lakes Rd. 

(LED) 
Cahokia St. Clair 

SA 03280 Y IL 157 & Lake Dr./Foley Dr. (LED) Centreville St. Clair 
SA 03300 Y IL 157 & W. Main St./ State St. / E.St. 

Louis (LED) 
E. St. Louis St. Clair 

SA 03320 Y IL 157 & Vieux Carre Dr. (LED) E. St. Louis St. Clair 
SA 03340 Y IL 157 & St. Clair Ave., E. Jct. (LED) Fairview Hts. St. Clair 
SA 03360 Y IL 157 & St. Clair Ave., W. Jct. (LED) Caseyville St. Clair 
SA 03370 Y IL 157 & Tucker Dr. (LED) Caseyville St. Clair 
SA 03380 Y IL 157 & I-64, S.Jct./Rauckman Dr. (LED) Caseyville St. Clair 
CA 03400 Y IL 157 & I-64, N. Jct./Petroff Dr. (LED) Caseyville St. Clair 
CA 03410 Y IL 157 & Sasak Blvd. (LED) Caseyville St. Clair 
CA 03420 Y IL 157 & Bunkum Rd. (LED) Caseyville St. Clair 
CA 03440 Y IL 157 & O'Fallon St. (LED) Caseyville St. Clair 
CA 03460 Y IL 157 & CH 51 (LED) Caseyville St. Clair 
CA 03480 Y IL 157 & St. Louis Rd., S. Jct. (LED) Collinsville Madison 
CA 03500 Y IL 157 & Collinsville Rd., N. Jct. (LED) Collinsville Madison 
CA 03520 Y IL 157 & W. Main St. / Collinsville (LED) Collinsville Madison 
CA 03530 Y IL 157 & S. Mall Ent./Beverly Ln. (LED) Collinsville Madison 
CA 03535 Y IL 157 & Collinsville Crossing Blvd.(LED) Collinsville Madison 
CA 03540 Y IL 157 & I-55/70, S. Jct. (LED) Collinsville Madison 
CA 03560 Y IL 157 & I-55/70, N. Jct. (LED) Collinsville Madison 
CA 03580 Y IL 157 & Eastport Plaza Dr. (LED) Collinsville Madison 
CA 03600 Y IL 157 & Collinsville Belt (LED) Collinsville Madison 
CA 03620 Y IL 157 & Horseshoe Lake Rd. (LED) Collinsville Madison 



Various Routes 
Section Dist 8 L TS 2021-1 

Various Counties 
Contract No. 76M60 

 41 

Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

CA 03630 Y IL 157 & W. Main St. / Glen Carbon (LED) Glen Carbon Madison 
CA 03640 Y IL 157 & I-270, S. Jct. (LED) Glen Carbon- (West 

of) 
Madison 

NA 03660 Y IL 157 & Chain of Rocks Rd.(LED) (Video) Edwardsville Madison 
NA 03662 Y IL 157 & Country Club/Auerbach (LED) 

(Video) 
Edwardsville & 
GlenCarbon 

Madison 

NA 03665 Y IL 157 & Meridian Rd.(LED) (Video) Edwardsville & 
GlenCarbon 

Madison 

CA 03668 Y IL 157 & Ginger Creek/Excel (LED) 
(Video) 

Edwardsville 
&GlenCarbon 

Madison 

NA 03670 Y IL 157 & Center Grove Rd. (Video) (LED) Edwardsville Madison 
NA 03672 Y IL 157 & University Park/Mutual Ct. 

(Video) (LED) 
Edwardsville Madison 

NA 03675 Y IL 157 & E. University Dr./ Governors 
Pkwy (Video)(LED) 

Edwardsville Madison 

NA 03677 Y IL 157 & University Dr./Lewis Rd. (Video) 
(LED) 

Edwardsville Madison 

NA 03680 Y IL 157 & Schwarz St. (Video) (LED) Edwardsville Madison 
NA 03690 Y IL 157 & Esic Drive (Video) (LED) Edwardsville Madison 
NA 03695 Y Center Grove Rd. & Esic Dr. (LED) Edwardsville Madison 
NA 03700 Y IL 157 & St. Louis St. (LED) Edwardsville Madison 
NA 03720 Y IL 157 & IL 159 (Buchanan St.), E. Jct. 

(LED) 
Edwardsville Madison 

NA 03740 Y IL 157 & IL 159 (Main St.), W. Jct. (LED) Edwardsville Madison 
NA 03745 Y IL 143 & Hillsboro Ave. (LED) Edwardsville Madison 
SA 03760 Y IL 158 & IL 161, W. Jct. (LED) Shiloh St. Clair 
SA 03780 Y IL 158 & Seibert Rd. (LED) Shiloh St. Clair 
SA 03785 Y IL 158 & Metrolink Sta.10 (LED) Shiloh (Metro pays) St. Clair 
SA 03790 Y Main St & Cross St. (LED) Shiloh St. Clair 
SA 03800 Y IL 158 & Wherry Rd./Maple St. (LED) Shiloh St. Clair 
SA 03804 Y Old IL 158 & Patriots Landing (LED) Scott AFB St. Clair 
SA 03820 Y IL 159 & Douglas Rd. (LED) Smithton- (North 

of) 
St. Clair 

SA 03830 Y IL 159 & Ross Ln. (LED) Belleville St. Clair 
SA 03835 Y IL 159 & Sandwedge/ Westhaven (LED) Belleville St. Clair 
SA 03840 Y IL 159 & Monroe St. (LED) Belleville St. Clair 
SA 03860 Y IL 159 & Lincoln St. (LED) Belleville St. Clair 
SA 03880 Y IL 159 & Washington St. (LED) Belleville St. Clair 
SA 03900 Y IL 159 & "A" St. (LED) Belleville St. Clair 
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SA 03920 Y IL 159 & "C" St. (LED) Belleville St. Clair 
SA 03940 Y IL 159 & "E" St./Lebanon Ave. (LED) Belleville St. Clair 
SA 03945 Y IL 159 & "F" St. (LED) Belleville St. Clair 
SA 03950 Y IL 159 & Douglas Ave. (RR) (LED) Belleville St. Clair 
SA 03960 Y IL 159 & Boul Ave. (LED) Swansea St. Clair 
SA 03980 Y IL 159 & IL 161 (LED)(VIDEO) Swansea St. Clair 
SA 03984 Y IL 161 & Josephine Dr. (LED) Swansea St. Clair 
SA 03990 Y IL 159 & Parkway Dr./Sta.#7 Access Rd. 

(LED) 
Swansea St. Clair 

SA 04000 Y IL 159 & Fullerton Rd. (LED) Swansea St. Clair 
SA 04005 Y IL 159 & Rosewood Village Dr. (LED) Swansea St. Clair 
SA 04007 Y IL 159 & Huntwood Rd. (LED) Swansea St. Clair 
SA 04008 Y IL 159 & Green Haven Dr./North Illinois 

Lane (LED) 
Swansea St. Clair 

SA 04010 Y IL 159 & Frank Scott Pkwy. (LED) Swansea St. Clair 
SA 04015 Y IL 159 & Chateau Dr.(LED) Fairview Hgts St. Clair 
SA 04020 Y IL 159 & Longacre Dr./Ashland Dr.(LED) Fairview Hts. St. Clair 
SA 04030 Y IL 159 & Lincoln Pl. (Lowe's Ent.) / 

Fairview Hgts(LED) 
Fairview Hts. St. Clair 

SA 04040 Y IL 159 & Lincoln Tr./Lincoln Hwy. (LED) Fairview Hts. St. Clair 
SA 04060 Y IL 159 & K-Mart/Associated Bank(LED) Fairview Hts. St. Clair 
SA 04080 Y IL 159 & St. Clair Sq. Ent./Market Pl. 

(LED) 
Fairview Hts. St. Clair 

SA 04100 Y IL 159 & I-64, S. Jct. (LED) Fairview Hts. St. Clair 
CA 04120 Y IL 159 & I-64, N. Jct. (LED) Fairview Hts. St. Clair 
CA 04140 Y IL 159 & Ludwig Dr./Salem Pl. (LED) Fairview Hts. St. Clair 
CA 04150 Y IL 159 & Fountains Blvd.(LED) Fairview Hgts. St. Clair 
CA 04152 Y IL 159 & Milburn School Rd./E. O'Fallon 

Dr.(LED)(VIDEO) 
Fairview Hgts 
(North 0f) 

St. Clair 

CA 04160 Y IL 159 & Hollywood Hts.Rd./Bethel Rd. 
(LED) 

Collinsville-(South 
of) 

St. Clair 

CA 04170 Y IL 159 & Tanglewood Way (LED) Caseyville St. Clair 
CA 04171 Y IL 159 & N. Commercial Access Rd. (LED) Caseyville St. Clair 
CA 04180 Y IL 159 & S. Morrison St./CH 30 (LED) Collinsville St. Clair 
CA 04200 Y IL 159 & Church St. (LED) Collinsville Madison 
CA 04220 Y IL 159 & Main St. / Collinsville (LED) Collinsville Madison 
CA 04240 Y IL 159 & Clay St. (LED) Collinsville Madison 
CA 04260 Y IL 159 & Wickliffe St. (LED) Collinsville Madison 
CA 04270 Y IL 159 & Spring St (LED) Collinsville Madison 
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CA 04280 Y IL 159 & Collinsville Belt (LED) Collinsville Madison 
CA 04285 Y IL 159 & Camelot Drive (LED) Collinsville Madison 
CA 04290 Y IL 159 & Country Ln. (LED) Collinsville Madison 
CA 04292 Y IL 159 & St. Charles Dr. (LED) Maryville Madison 
CA 04296 Y IL 159 & I-55/70, North Junction(LED) Maryville Madison 
CA 04300 Y IL 159 & Maryville Center Dr. (LED) Maryville Madison 
CA 04320 Y IL 159 & Main St. / Maryville(LED) Maryville Madison 
CA 04322 Y IL 159 & Vadalabene Dr.(LED) Maryville Madison 
CA 04325 y IL 159 & IL 162 (LED) Maryville Madison 
CA 04327 Y IL 159 & Glen Crossing Rd. (LED) Glen Carbon Madison 
NA 04328 Y Old Troy Rd. & Glen Crossing Rd. (LED) Glen Carbon Madison 
CA 04329 Y IL 159 & I-270 S.Jct. (LED) Glen Carbon Madison 
NA 04330 Y IL 159 & I-270 N. Jct. (LED) Glen Carbon Madison 
NA 04340 Y IL 159 & Glen Carbon Rd./Cottonwood 

Rd. (LED) 
Glen Carbon Madison 

NA 04341 Y Cottonwood Rd. & Junction Dr. (LED) Glen Carbon Madison 
NA 04360 Y IL 159 & Junction Dr. (LED) Glen Carbon Madison 
NA 04361 Y IL 159 & Governors Parkway (LED) Edwardsville Madison 
NA 04362 Y IL 159 & Lowe's / Illini Dr. (LED) Glen Carbon Madison 
NA 04363 Y IL 159 & Dierburgs Entrance / Edw 

Crossing (LED) 
Edwardsville Madison 

NA 04364 Y IL 159 & Center Grove/ Kettle River (LED) Edwardsville Madison 
NA 04365 Y Troy Road & Center Grove/Goshen Rd. 

(LED) 
Edwardsville Madison 

NA 04366 Y Troy Road & Governors Pkwy (LED) Edwardsville Madison 
NA 04367 Y Troy Road & Southern/Kohl's Entrance 

(LED) 
Edwardsville Madison 

NA 04368 Y Troy Road & Harvard Drive (LED) Edwardsville Madison 
NA 04369 Y Troy Rd. & LaVelle (LED) Edwardsville Madison 
NA 04370 Y IL 159 (Main St.)& Schwarz St. (LED) Edwardsville Madison 
NA 04375 Y Troy Road & Montclaire Ave. (LED) Edwardsville Madison 
NA 04380 Y Troy Road & Franklin Ave. (LED) Edwardsville Madison 
NA 04400 Y Troy Road & Schwarz St. (LED) Edwardsville Madison 
CA 04420 Y IL 160 & Walnut St.(LED) Highland Madison 
CA 04440 Y IL 160 & Laurel St.(LED) Highland Madison 
CA 04460 Y IL 160 & Washington St.(LED) Highland Madison 
CA 04480 Y IL 160 & Cypress St.(LED) Highland Madison 
CA 04500 N US 40 & Troxler Ave / Iberg Rd (LED) Highland Madison 



Various Routes 
Section Dist 8 L TS 2021-1 

Various Counties 
Contract No. 76M60 

 44 

Traffic Signals 

District Intersection 
# LED Intersection ID Area County 

CA 04510 Y IL 160 & Troxler Ave.(LED) Highland Madison 
SA 04520 Y St.Clair Ave.& 3rd Ave./North Access 

Rd.(LED) 
Fairview Hts. St. Clair 

SA 04525 Y IL 161 & Lynn Lee Ct./East Access 
Rd.(LED) 

Fairview Hgts. St. Clair 

SA 04530 Y IL 161 & St. Clair Ave.(LED) Fairveiw Hgts. St. Clair 
SA 04540 Y IL 161 & Lincoln Tr./Lebanon Rd. (LED) Fairview Hts. St. Clair 
SA 04550 Y IL 161 & Carson Dr. (LED) Belleville St. Clair 
SA 04560 Y IL 161 & Frank Scott Pkwy West (LED) Belleville St. Clair 
SA 04580 Y IL 161 & Royal Hts. Rd. (LED) Belleville St. Clair 
SA 04600 Y IL 161 & 17th St./Sullivan Dr. (LED) Belleville St. Clair 
SA 04620 Y IL 161 & N. Belt W./Fullerton Rd. (LED) Swansea St. Clair 
SA 04640 Y IL 161 & Lebanon Ave. (LED) Belleville St. Clair 
SA 04650 Y IL 161 & "B" St. (LED) Belleville St. Clair 
SA 04655 Y IL 161 & E. Main St. (LED) Belleville St. Clair 
SA 04660 Y IL 161 & Carlyle Rd. (LED) Belleville St. Clair 
SA 04680 Y IL 161 & West Blvd. (LED) Belleville St. Clair 
SA 04700 Y IL 161 & Green Mount Rd.(LED) Belleville St. Clair 
SA 04701 Y Greenmount Rd. & Weatherstone Dr. / 

SWIC Entrance (LED) 
Belleville St. Clair 

SA 04702 Y IL 161 & SWIC/YMCA Ent. (LED) Belleville St. Clair 
SA 04703 Y IL 161 & Commons Drive (LED) Belleville St. Clair 
SA 04706 Y IL 161 & Old IL 158, N. Jct. (LED) Scott AFB- (South 

of) 
St. Clair 

CA 04712 Y IL 162 & Riggin Rd. (LED) Troy Madison 
CA 04714 Y IL 162 & Bradley Smith Blvd. (LED) Troy Madison 
CA 04715 Y IL 162 & I-55,70 Ramps SPDI (LED) Troy Madison 
CA 04716 Y IL 162 & Formosa Rd./Frontage Rd.(LED) Troy Madison 
CA 04717 Y IL 162 & Liebler Rd. / Formosa Rd. (LED) Troy Madison 
CA 04720 Y IL 162 & 23rd St. (LED) Granite City Madison 
CA 04740 Y IL 162 & Maryville Rd. (LED) Granite City Madison 
CA 04760 y IL 162 & Horseshoe Lake 

Rd./Mockingbird Ln. (LED) 
Granite City- (East 
of)IS 

Madison 

SA 04780 Y IL 177 & Green Mount Rd. (LED) Belleville St. Clair 
SA 04790 Y IL 177 & 6th St. (LED) Mascoutah St. Clair 
CA 04800 Y IL 203 & Ohio Ave. (LED) Madison Madison 
CA 04820 Y IL 203 & Big Bend Rd./Eagle Park Rd. 

(LED) 
Madison Madison 

CA 04840 Y IL 203 & Harrison Ave./Maverick Dr. Madison Madison 
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(LED) 
CA 04850 Y IL 203 & 3rd St. (LED) Madison Madison 
CA 04860 Y IL 203 & 6th St. (LED) Madison Madison 
CA 04880 Y IL 203 & 20th St. (LED) Granite City Madison 
CA 04900 Y IL 203 & IL 162 (LED) Granite City Madison 
CA 04920 Y IL 203 & 23rd St. (LED) Granite City Madison 
CA 04940 Y IL 203 & 25th St. (LED) Granite City Madison 
CA 04960 Y IL 203 & Victory Dr. (LED) Granite City Madison 
CA 04975 Y IL 203 & St. Clair Ave./Iowa St. (LED) Granite City Madison 
CA 04980 Y IL 203 & Madison Ave. (LED) Granite City Madison 
CA 05000 Y IL 203 & Jill Ave. (LED) Granite City Madison 
CA 05020 Y IL 203 Johnson/Fehling Road (LED) Granite City Madison 
CA 05040 Y REMOVED IL 203 & Pontoon Road 

REMOVED 
Granite City Madison 

CA 05042 Y IL 203 & North Street (LED) Granite City Madison 
CA 05060 Y IL 203 & Maryville Road (RR)(LED) Granite City- (North 

of) 
Madison 

NA 05070 Y US 67 & WalMart Entrance (Jerseyville) 
(LED) 

Jerseyville Jersey 

NA 05075 Y US 67 & County Road (LED) Jerseyville Jersey 
NA 05080 Y US 67 & Pearl Street / Jerseyville (LED) Jerseyville Jersey 
NA 05100 N Berkshire Ave. & Wood River Ave. East Alton Madison 
NA 05160 Y IL 140 (Broadway) & Washington Ave. 

(LED) 
Alton Madison 

NA 05180 Y Broadway & Main St./Cut St. (LED) Alton Madison 
NA 05200 Y Broadway & Milton Hill Rd. (LED) Alton Madison 
SA 05210 Y Carlyle Ave & McClintock Ave. (LED) Belleville St. Clair 
CA 05220 Y Collinsville Rd. & I-255, W. Jct. (LED) Collinsville Madison 
CA 05240 Y Collinsville Rd. & I-255, E. Jct. (LED) Collinsville Madison 
CA 05250 Y Collinsville Rd. & Collinsville 7/8 Center 

(LED) 
Collinsville Madison 

CA 05260 Y Collinsville Road & Black Lane (LED) Collinsville- (West 
of) 

St. Clair or 
Madison 

CA 05270 Y Collinsville Beltline & Johnson Hill Rd. 
(LED) 

Collinsville Madison 

CA 05275 Y Collinsville Beltline & Bridle 
Rdg/Kingsbury Ct. (LED) 

Collinsville Madison 

CA 05280 Y Collinsville Beltline & Keebler Rd. (LED) Collinsville Madison 
CA 05300 Y Collinsville Beltline & Greenfield Dr. Collinsville Madison 
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(LED) 
CA 05310 Y Horseshoe Lake Rd. & Arlington Dr. (LED) Pontoon Beach Madison 
SA 05320 Y Lebanon Ave. & West Blvd. (RR) (LED) Belleville St. Clair 
SA 05330 Y Lebanon Ave. & Old Collinsville Rd. (LED) Belleville St. Clair 
SA 05332 Y Lebanon Ave. & Southwind Dr. (LED) Belleville- (NW of) St. Clair 
SA 05335 Y Lebanon Ave. & Hartman Ln. (LED) Shiloh St. Clair 
SA 05337 Y Lebanon Ave. & Sierra / Warrior Way 

(LED) 
Shiloh St. Clair 

SA 05338 Y Lebanon Ave. & N. Green Mount Rd. 
(LED) 

Shiloh St. Clair 

SA 05340 Y Lincoln Tr. & Potomac Dr./N. Point 
Dr.(LED) 

Fairview Hts. St. Clair 

SA 05360 Y Lincoln Tr. & Union Hill Rd./Mark 
Dr.(LED) 

Fairview Hts. St. Clair 

SA 05380 Y Lincoln Tr. & Ruby Ln.(LED) Fairview Hts. St. Clair 
SA 05400 Y Lincoln Tr. & Commerce Ln.(LED) Fairview Hts. St. Clair 
SA 05420 Y Lincoln Hwy & St. Clair Sq., W. Ent.(LED) Fairview Hts. St. Clair 
SA 05440 Y Lincoln Hwy & St. Clair Sq./Frey Ln.(LED) Fairview Hts. St. Clair 
SA 05460 Y Lincoln Hwy & St. Clair Sq., E. Ent.(LED) Fairview Hts. St. Clair 
SA 05470 Y Lincoln Hwy. & Lexington / Aubuchon 

(LED) 
Fairview Hts. St. Clair 

SA 05480 Y Lincoln Hwy & Old Collinsville Rd. (LED) O'Fallon & Fairview 
Hgts 

St. Clair 

CA 05500 Y Main St. & Seminary St. (LED) Collinsville Madison 
CA 05520 Y Main St. & St.Louis Ave. (LED) Collinsville Madison 
SA 05540 Y N. Belt W. & W. Main St. (LED) Belleville St. Clair 
SA 05560 Y N. Belt W. & Royal Hts. Rd./37th St. 

(LED) 
Belleville St. Clair 

SA 05580 Y N. Belt W. & Buckingham/Canterbury Dr. 
(LED) 

Belleville St. Clair 

SA 05590 Y N. Main St. & E. Carondelet Rd./Dyroff 
St. (RR) (LED) 

Dupo St. Clair 

CA 05595 Y Pontoon Rd. & Missouri Ave. (RR) (LED) Granite City Madison 
CA 05600 Y Pontoon Rd. & Maryville Rd. (LED) Granite City Madison 
SA 05620 Y St. Clair Ave. & Bunkum Rd.(LED) Fairview Hts. St. Clair 
SA 05700 Y State St. & I-255, E. Jct.(LED) E. St. Louis St. Clair 
SA 05720 Y State St. & I-255, W. Jct.(LED) E. St. Louis St. Clair 
SA 05730 Y West Blvd. & Old Collinsville Rd./Mallard 

Dr. (LED) 
Belleville St. Clair 
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CA 05740 N I-64 (EB) Weigh Station O'Fallon- (South of) St. Clair 
CA 05760 N I-55/70 (WB) Weigh Station Maryville Madison 
CA 06000 Y US 51 (Poplar) & IL 161 (McCord) Centralia Marion 
CA 06001 Y US 51 (Poplar) & IL 161 (Noleman) Centralia Marion 
CA 06002 Y US 51 (Poplar) & Broadway Centralia Marion 
CA 06003 Y US 51 (Poplar) & Second Centralia Marion 
CA 06004 Y US 51 (Poplar) & Calumet Centralia Marion 
CA 06005 Y US 51 (Elm) & IL 161 (McCord) Centralia Marion 
CA 06006 Y US 51 (Elm) & IL 161 (Noleman) Centralia Marion 
CA 06007 Y US 51 (Elm) & Broadway Centralia Marion 
CA 06008 Y US 51 (Elm) & Second Centralia Marion 
CA 06009 Y US 51 (Elm) & Calumet Centralia Marion 
CA 06010 Y IL 161 (Noleman) & Walnut Centralia Marion 
CA 06011 Y IL 161 (Noleman) & Locust Centralia Marion 
CA 06012 Y IL 161 (Noleman) & Lincoln Centralia Marion 
CA 06013 Y IL 161 (McCord) & Lincoln Centralia Marion 
CA 06014 Y IL 161 (McCord) & Pleasant Centralia Marion 
CA 06015 Y IL 161 (McCord) & Airport Road Centralia Marion 
CA 06016 Y IL 161 (McCord) & Broadway Centralia Clinton 
CA 06017 Y IL 161 (McCord) & Brooks Centralia Clinton 
SA 09999 N IDOT 8 TM Building Fairview Heights St. Clair 
 
 
HIGHWAY LIGHTING LOCATIONS 
 

Highway Lighting 
Sheet# Area Location 

   
000 SA Poplar Street Bridge (Mo. Highway Dept. Maint.) 
001 SA Poplar Street Bridge 
002 SA I-55/70 Mainline, C-D, IL 3 Ramps 
003 SA IL 3 Ramps 
004 SA I-55/70 Mainline, C-D, Tudor/Piggot Ramps 
005 SA Tudor/Piggott Ramps 
006 SA I-55, 70 Mainline, C-D, Main St. & 4th St. Ramps 
007 

  

008 
  

009 CA Mckinley Bridge Lighting - Mo Side (ALL LED) 
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009A CA McKinley Bridge - Missouri Side 
009B CA McKinley Bridge - Missouri Side 
009C CA McKinley Bridge - Missouri Side 
009D CA McKinley Bridge - on bridge 
009E CA McKinley Bridge - on bridge 
009F CA McKinley Bridge - IL side 
009G CA McKinley Bridge - IL side (Venice) 
009H CA McKinley Bridge - IL side (Venice) 

010 SA Martin Luther King Bridge 
010A SA Martin Luther King Bridge 
010B SA Martin Luther King Bridge 
010C SA Martin Luther King Bridge 

011 SA I-55/70 Broadway to I-64 
012 SA I-55/70 Broadway to I-64 
013 SA I-55/70 Broadway to I-64 
014 SA I-55/70 Broadway to I-64 
015 SA I-55/70 & I-64/ St. Clair Ave. 

015A CA I-55/70 Mainline & Exchange Ave Overpass 
016 CA I-55/70 Mainline & Exchange Ave/B&O Overpass 

016A CA I-55/70 Mainline & Exchange Ave/B&O Overpass 
017 CA I-55/70 & IL 203 

017A CA I-55/70 & IL 203 
018 CA I-55/70 & IL 111 & Collinsville Rd., E.& W.Jct. 
020 CA Relocated IL 3 at Relocated I-70 Interchange (exit 2) 

020A CA Relocated IL 3 at Relocated I-70 Interchange (exit 2) 
020B CA Relocated I-70 between 1st & 2nd St (mp 2.4) 
020C CA Relocated I-70 & ramps to 55/70/64 

021 CA I-55/70 WB Weigh Stations 
022 CA I-55/70 & IL 157 
023 CA I-55/70 & IL 159 
024 CA I-55/70 & U.S. 40 (Formosa Jct.) 
025 CA I-55/70 & IL 162 (main part of intersection) 

025A CA I-55/70 & IL 162 (on E side of IL 162) 
025B CA I-55/70 & IL 162 (pn W side of IL 162) 
025C CA I-55/70 & IL 162 (NB Mainline to ramp) 
025D CA I-55/70 & IL 162 (NB Mainline to ramp) 
025E CA I-55/70 & IL 162 (SB Mainline to ramp) 
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025F CA I-55/70 & IL 162 (SB Mainline to ramp) 

026 NA I-55, I-70 & I-270 (3-I) 
027 NA I-55 & IL 143 

027A NA Homestead Rest Area ( NB) 
027B NA Homestead Rest Area (SB) 

028 NA I-55 & IL 140 
029 NA I-55 & IL 4 
030 NA I-55 & CH 3A (Livingston) 
031 NA I-270 & IL 3 
032 NA I-270 & IL 203 
033 NA I-270 & IL 111 Lighting 

033A NA I-270 & IL 111 
034 NA I-270 & IL 157 

034A NA I-270 & IL 157 - N. & S. of Interchange 
034B NA I-270 & IL 157 -E.of Interchange 

035 NA I-270 & IL 159 
036 NA I-70 & IL 4 
037 NA I-70 & IL 143 
038 NA I-70 & Silver Lake Rest Area (WB) 

038A NA I-70 & Silver Lake Rest Area (WB) 
038B NA I-70 & Silver Lake Rest Area (EB) 

039 NA I-70 & US 40( Pierron) 
040 NA I-70 & CH 9 (Pocahontas) 
041 NA I-70 & CH 5A (SW of Greenville) 
042 NA I-70 & IL 127 (Greenville) 
043 NA I-70 & CH 10 (Mulberry Grove) 
044 SA I-64 & St. Clair Ave. (E.St.L) 

044A SA I-64 & St. Clair Ave Tower Lights 
045 SA I-64 & 15th ST. Ramps (E.St.L) 

045A SA I-64 & 15th St Ramps Tower Lights 
046 SA I-64 & 16th St. Ramp (E.St.L) 

046A SA I-64 & 16th St Ramps Tower Lights 
047 SA I-64 & Baugh Ave. Ramp (E.St.L) 
048 SA I-64 & 25th St. Ramps (E.St.L) 

048A SA I-64 & 25th St. Ramps (E.St.L) 
048B SA I-64 & 25TH ST. RAMPS 

049 SA I-64 & Mainline between 25th St. & IL 111 
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Sheet# Area Location 

   
050 SA I-64 & IL 111 & Bunkum Rd. (Washington Park) 
052 CA I-64 & IL 157 (Caseyville) 
053 CA I-64 & IL 159 (Fairview Hgts) 

053A CA I-64 & IL 159 
054 CA I-64 & Lincoln Hwy (O'Fallon) North 

054A CA I-64 & Lincoln Hwy (O'Fallon) South 
055 CA I-64 & Weigh Station ( E.B) 
056 CA I-64 & IL 158 (N.1/2) 

056A CA I-64 & IL 158 (S.1/2) 
057 CA I-64 & IL 4 
058 CA I-64 & Gateway Rest Area W.B. 

058A CA I-64 & Gateway Rest Area W.B. 
058B CA I-64 & Gateway Rest Area E.B. 
058C CA I-64 & Gateway Rest Area E.B. 

059 CA I-64 & IL 161 
060 CA I-64 & CH 23 (Damiansville) 
061 CA I-64 & IL 177 (Okawville) 
062 CA I-64 & IL 127 (Nashville) 
063 CA I-64 & US 51 (Ashley/Centralia) 
064 CA I-64 & Green Mount Road 
065 CA I-64 & Reider Rd, ramps A/B - N jct., ramps C/D - S. jct. 
097 NA I-270, Mississippi River Bridge to IL 3, Mainline (index) 

097A NA I-270, Mississippi River Bridge to IL 3, Mainline (Nav too) 
097B NA I-270, MRB to IL 3 Mainline 
097C NA I-270, MRB to IL 3 Mainline 
097D NA I-270 over Canal Bridge 
097E NA I-270 Mainline to IL 3 
097F NA I-270 Mainline to IL 3 (west part) 
097G NA I-270 & IL 3 south part 
097H NA I-270 & IL 3 north part 
097I NA I-270 & IL 3 north part 
100 SA IL 3 & IL 158 
101 SA IL 3 & Stolle Rd. (N. Dupo) 
102 CA IL 3 & Pontoon Rd. 
103 NA IL 3 & IL 143 
104 SA IL 4 & IL 13 (S.Jct.)(Tilden) 

104A SA IL 4 & IL 13 (Marissa) 
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Sheet# Area Location 

   
105 SA IL 161 & 6th St. 
106 SA IL 4 & IL 161 
107 CA Collinsville Rd. & Black Lane 
108 

  

109 CA IL 111 & Horseshoe Lake Rd. 
110 NA IL 111 & IL 140, (E Jct.) 
112 NA IL 111, 140 & Powder Mill Road 
113 CA IL 157 & Bunkum Rd. (Caseyville) (LED) 
114 

  

116 SA IL 158 & IL 177 
117 SA IL 158 & Seibert Rd. 
118 SA IL 158 & Wherry Rd. (Future) 
119 SA IL 161 & Green Mount Rd. (Future) 
120 SA IL 177 & Green Mount Rd. (Future) 
121 SA IL 15 & IL 157 

121A SA IL 15 & IL 157 
122 SA IL 15 & Shrine Entrance 
123 SA IL 15 & IL 13 

123A SA IL 15 & IL 13 Ramps 
124 SA IL 15 & IL 159 
125 SA IL 15 & U.S. 51, W Jct. 
126 SA IL 15 & U.S. 51, E Jct. 
127 SA 79th St. & St. Clair Ave. 
128 SA IL 157 & St. Clair Ave. (Fairview Hgts) (LED) 
130 

  

131 SA IL 161 & N. Belt West & W. of Morgan St.(Sign Trusses) 
132 NA US 67 & Godfrey Rd.(sign truss) 
133 CA IL 203 & Maryville Rd.(sign trusses) 
135 NA Brussels Ferry Loop (also sheet F101) 

135A NA Brussels Ferry Ramp (also sheet F101) 
136 NA IL 100 - Joe Page Bridge (Hardin) (LED) 
138 CA IL 157 & St. Louis Rd.& Collinsville Rd 
139 SA IL 15 & 74th St. 
140 CA IL 162 & Horseshoe Lake Rd/Mockingbird Ln (CH 35) 

141A SA IL 15 & IL 158 Roundabouts 
141B SA IL 15 & IL 158 Roundabouts 
141C SA IL 15 & IL 158 Roundabouts 
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Highway Lighting 
Sheet# Area Location 

   
142 SA IL 15 & Pocket Rd/Lakewood Pl 
143 SA IL 3 & Palmer Rd. (Columbia) 
144 SA IL 3 & N. Main St. (Columbia) 
145 NA IL 140 & IL 159 (LED) 
146 SA Jefferson Barracks Bridge (Mo. Hwy. Dept. Maint) 
147 NA Clark Bridge - ALL LED 

147A NA Clark Bridge 
147B NA Clark Bridge 
147C NA Clark Bridge 
147D NA Clark Bridge 
147E NA Clark Bridge 

148 NA Clark Bridge Sign Trusses (not LED) 
149 CA IL 3 & Broadway Sign Truss (Venice) 
150 NA IL 3 & Broadway Sign Trusses (Alton) 
201 SA I-255 & IL 3 East From J.B.Bridge 
202 SA I-255 & IL 3 Interchange @ Columbia 
203 SA I-255 & Old IL 3 (Columbia) 
204 SA I-255 & IL 3, S.E. Dupo (FA 410) 
205 SA I-255 & IL 3, N.E. Dupo (S.1/2) 
206 SA I-255 & IL 3, N.E. Dupo (N.1/2) 
207 SA I-255 Mainline - Dupo to Cahokia 
208 SA I-255 Mainline -Cahokia To Alorton 
209 SA I-255 & IL 157 (Cahokia) 
210 SA I-255 & IL 15 (On IL 15) 
211 SA I-255 & IL 15 Interchange 
212 SA I-255 Mainline (IL 15 to State St.) 
213 SA I-255 & State St. (E.St.L) 
214 SA I-255 & I-64 (State St. to I-64) 
215 SA I-255 & I-64 (SW 1/4) 
216 SA I-255 & I-64 (NE 1/4) 
217 SA I-255 & I-64 (SE 1/4) 
218 SA I-255 & I-64 (NW 1/4) 
219 SA I-255 & I-64 Mainline, E & W of I-255 
220 CA I-255 & Mainline (I-64 to Forrest Blvd.) 
221 CA I-255 & Mainline (Forrest Blvd to Collinsville Rd) 
222 CA I-255 & Collinsville Rd. (Collinsville) 
223 CA I-255 & Mainline (Collinsville Rd to I-55/70) 
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Highway Lighting 
Sheet# Area Location 

   
224 CA I-255 & I-55/70 
225 CA I-55/70 & Black Lane 
226 CA I-255 & I-55/70 (West 1/2) 
227 CA I-255 & I-55/70 (East 1/2) 
228 CA I-55/70 & I 255 Interchange 
229 CA I-255 & I-55/70 Underpass Ltg. 
230 CA I-255 Mainline - N. of I-55/70 
231 CA I-255 & Horseshoe Lake Road 
232 CA I-255 Mainline - N of Horseshoe Lake Rd. 
233 CA I-255 Mainline-So.of IL.162 
234 CA I-255 & IL 162 

234A CA I-255 & IL 162 
235 NA I-255 Mainline N. of IL 162 
236 NA I-255 & I-270 SE & SW Quads 
237 NA I-255 & I-270 NE & NW Quads 
238 NA I-255 & I-270 NW & SW Ramps & M.L. I-270 
239 SA I-255 & Bond Avenue (Under Bridge) 
240 SA I-255 & Mousette Lane 
241 NA IL 255 & I-270 [INDEX] 

241A NA I-255 & I-270 
241B NA I-255 & I-270 
241C NA I-255 & I-270 
241D NA I-255 & I-270 
241E NA I-255 & I-270 
241F NA I-255 & I-270 
241G NA I-255 & I-270 
241H NA I-255 & I-270 
241I NA I-255 & I-270 
241J NA I-255 & I-270 
241K NA I-255 & I-270 
241L NA I-255 & I-270 

241M NA I-255 & I-270 (2 SHEETS) 
241N NA I-255 & I-270 
241O NA I-255 & I-270 
241P NA I-255 & I-270 
241Q NA I-255 & I-270 

242 NA IL 255 & New Poag Rd. [INDEX] 
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Highway Lighting 
Sheet# Area Location 

   
242A NA IL 255 & New Poag Rd. 
242B NA IL 255 & New Poag Rd. 
242C NA IL 255 & New Poag Rd. 
242D NA IL 255 & Gateway Commerce Center 
242E NA IL 255 & Gateway Commerce Center 

243 NA IL 255 & Madison Ave. [INDEX] 
243A NA IL 255 & Madison Ave. 
243B NA IL 255 & Madison Ave. 
243C NA IL 255 & Madison Ave. 

244 NA IL 255 & IL 143 [INDEX] 
244A NA IL 255 & IL 143 
244B NA IL 255 & IL 143 
244C NA IL 255 & IL 143 
244D NA IL 255 & IL 143 
244E NA IL 255 & IL 143 

245 NA IL 255 & I-270 & IL 157 [INDEX] 
245A NA IL 255 & I-270 & IL 157 
245B NA IL 255 & I-270 & IL 157 
245C NA IL 255 & I-270 & IL 157 
245D NA IL 255 & I-270 & IL 157 
245E NA IL 255 & I-270 & IL 157 

300 CA US 50 & I-57 - Salem 
301 CA US 50 & Baldridge Road - Salem 
302 CA US 50 & Hotze Road - Salem 
303 CA US 50 & Iuka Rd. / Omega Rd., North of Iuka 
305 CA I-57 & Exit 127 South of Kinmundy 
310 CA Post Oak Rest Area NB I-57 - Salem 
311 CA Post Oak Rest Area SB I-57 - Salem 
350 CA US 51 & Walnut Road, Centralia 
352 CA US 51 & Greenview Road, Wamac 

F100 NA Kampsville Ferry Lighting 
F101 NA Brussels Ferry Lighting 

M1000 SA Belleville Yard Lighting 
M111 CA Carlyle Yard Lighting 
M161 CA IL 161 & I-57 - East of Centralia 
M222 CA Salem Yard Lighting 
M333 SA Nashville Yard Lighting 
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Highway Lighting 
Sheet# Area Location 

   
M350 NA Highland Yard lighting 
M390 NA Pierron Yard Lighting 
M444 CA Scott Dome Lighting 
M500 NA Mitchell Yard Lighting 
M520 NA Greenville Yard Lighting 
M550 NA Wood River Yard Lighting 
M555 NA Hamel Yard Lighting 
M600 NA Godfrey Yard Lighting 
M777 CA West Noleman Street Underpass - Centralia 
M778 CA West McCord Street Overpass - Centralia 
M888 CA Troy Yard Lighting 
M900 SA Columbia Yard Lighting 
M950 SA Hecker Yard Lighting 
M999 SA Bowman Yard Lighting 

 
 
COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017      Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 
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Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 



Various Routes 
Section Dist 8 L TS 2021-1 

Various Counties 
Contract No. 76M60 

 57 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 
equipment assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 
 

http://www.epa.gov/cleandiesel/verification/verif-list.htm
http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm
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Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 
 
Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
 
Effective:  September 1, 2000     Revised:  March 2, 2019 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 
 
(a) Withholding progress payments; 

 
(b) Assessing sanctions; 

 
(c) Liquidated damages; and/or 

 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates, in the absence of unlawful 
discrimination and in an arena of fair and open competition, DBE companies can be expected to 
perform 0.00% of the work.  This percentage is set as the DBE participation goal for this 
contract.  Consequently, in addition to the other award criteria established for this contract, the 
Department will only award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set for 
in this Special Provision: 
 

(a) The bidder documents enough DBE participation has been obtained to meet the goal or, 
 

(b) The bidder documents a good faith effort has been made to meet the goal, even though 
the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement and failure of the bidder to comply will render the bid not responsive. 
 
The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation 
Statement (form SBE 2025) for each DBE company proposed for the performance of work to 
achieve the contract goal, with the bid.  If the Utilization Plan indicates the contract goal will not 
be met, documentation of good faith efforts shall also be submitted.  The documentation of good 
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to 
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract.  The 
required forms and documentation must be submitted as a single .pdf file using the “Integrated 
Contractor Exchange (iCX)” application within the Department’s “EBids System”. 
 
The Department will not accept a Utilization Plan if it does not meet the bidding procedures set 
forth herein and the bid will be declared not responsive.  In the event the bid is declared not 
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s 
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.   
 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan is approved.  All information submitted by the bidder must be complete, accurate and 
adequately document enough DBE participation has been obtained or document the good faith 
efforts of the bidder, in the event enough DBE participation has not been obtained, before the 
Department will commit to the performance of the contract by the bidder.  The Utilization Plan 
will be approved by the Department if the Utilization Plan documents sufficient commercially 

http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-certification/il-ucp-directory/index
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useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a 
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A.  This means 
the bidder must show that all necessary and reasonable steps were taken to achieve the 
contract goal.  Necessary and reasonable steps are those which, by their scope, intensity and 
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if they were not successful.  The Department will consider the quality, 
quantity, and intensity of the kinds of efforts the bidder has made.  Mere pro forma efforts, in 
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is 
expected to have taken genuine efforts that would be reasonably expected of a bidder actively 
and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases and will be considered by the Department. 
 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations. 
 

(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the Contractor might otherwise prefer to 
perform these work items with its own forces. 
 

(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
 

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 
 

b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 



Various Routes 
Section Dist 8 L TS 2021-1 

Various Counties 
Contract No. 76M60 

 64 

companies if the price difference is excessive or unreasonable.  In accordance 
with the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 
 

(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 
 

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 
credit, or insurance as required by the recipient or Contractor. 
 

(7) Making efforts to assist interested DBE companies in obtaining necessary 
equipment, supplies, materials, or related assistance or services. 
 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 
 

(b) If the Department determines the bidder has made a good faith effort to secure the work 
commitment of DBE companies to meet the contract goal, the Department will award the 
contract provided it is otherwise eligible for award.  If the Department determines the 
bidder has failed to meet the requirements of this Special Provision or that a good faith 
effort has not been made, the Department will notify the responsible company official 
designated in the Utilization Plan that the bid is not responsive.  The notification will also 
include a statement of reasons for the adverse determination.  If the Utilization Plan is 
not approved because it is deficient as a technical matter, unless waived by the 
Department, the bidder will be notified and will be allowed no more than a five calendar 
day period to cure the deficiency. 
 

(c) The bidder may request administrative reconsideration of an adverse determination by 
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days 
after the receipt of the notification of the determination.  The determination shall become 
final if a request is not made on or before the fifth calendar day.  A request may provide 
additional written documentation or argument concerning the issues raised in the 
determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be reviewed by the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person to consider all issues of documentation and 
whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working 
days after receipt of the request for reconsideration, explaining the basis for finding that 
the bidder did or did not meet the goal or make adequate good faith efforts to do so.  A 
final decision by the Reconsideration Officer that a good faith effort was made shall 
approve the Utilization Plan submitted by the bidder and shall clear the contract for 
award.  A final decision that a good faith effort was not made shall render the bid not 
responsive. 
 

mailto:DOT.DBE.UP@illinois.gov
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CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 

(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 
 

(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 
 

(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 
 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 
 

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 
 

(e) DBE as a material supplier: 
 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 
manufacturer. 
 

(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be emailed to the Department at 
DOT.DBE.UP@illinois.gov. 
 

(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 
plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, a new Request for Approval of Subcontractor will 
not be required.  However, the Contractor must document efforts to assure the existing 
DBE subcontractor is capable of performing the additional work and has agreed in 
writing to the change. 
 

(c) SUBCONTRACT.  The Contractor must provide copies of DBE subcontracts to the 
Department upon request.  Subcontractors shall ensure that all lower tier subcontracts or 
agreements with DBEs to supply labor or materials be performed in accordance with this 
Special Provision. 
 

(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 
 
(1) The replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 

(2) The DBE is aware its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 
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(3) The DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 
 

(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 
 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 

 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
Contractor; 
 

(3) The listed DBE subcontractor fails or refuses to meet the Contractor’s reasonable, 
nondiscriminatory bond requirements; 
 

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 
 

(5) The listed DBE subcontractor is ineligible to work on public works projects because 
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 
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(6) The Contractor has determined the listed DBE subcontractor is not a responsible 
contractor; 
 

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides 
written notice to the Contractor of its withdrawal; 
 

(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 

(9) A DBE owner dies or becomes disabled with the result that the listed DBE 
subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the Contractor seeks to 
terminate a DBE it relied upon to obtain the contract so that the Contractor can self-
perform the work for which the DBE contractor was engaged or so that the 
Contractor can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated or fails to complete its work on the Contract for any 
reason, the Contractor shall make a good faith effort to find another DBE to 
substitute for the original DBE to perform at least the same amount of work under the 
contract as the terminated DBE to the extent needed to meet the established 
Contract goal.  The good faith efforts shall be documented by the Contractor.  If the 
Department requests documentation under this provision, the Contractor shall submit 
the documentation within seven days, which may be extended for an additional 
seven days if necessary at the request of the Contractor.  The Department will 
provide a written determination to the Contractor stating whether or not good faith 
efforts have been demonstrated. 

 
(f) FINAL PAYMENT.  After the performance of the final item of work or delivery of material 

by a DBE and final payment therefore to the DBE by the Contractor, but not later than 
30 calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Agreement on 
Department form SBE 2115 to the Resident Engineer.  If full and final payment has not 
been made to the DBE, the DBE Payment Agreement shall indicate whether a 
disagreement as to the payment required exists between the Contractor and the DBE or 
if the Contractor believes the work has not been satisfactorily completed.  If the 
Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted 
as damages pursuant to subsection (h) of this part. 
 

(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 
Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 
 

(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 
not limited to Article 109.09 of the Standard Specifications, the Contractor may request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 



Various Routes 
Section Dist 8 L TS 2021-1 

Various Counties 
Contract No. 76M60 

 69 

Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 

 
 
DISPOSAL FEES (BDE) 
Effective:  November 1, 2018 
 
Replace Articles 109.04(b)(5) – 109.04(b)(8) of the Standard Specifications with the following: 
 

“ (5) Disposal Fees.  When the extra work performed includes paying for disposal fees at a 
clean construction and demolition debris facility, an uncontaminated soil fill operation or 
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five 
percent of the first $10,000 and one percent of any amount over $10,000 of the total 
approved costs of such fees. 
 

(6) Miscellaneous.  No additional allowance will be made for general superintendence, the 
use of small tools, or other costs for which no specific allowance is herein provided. 
 

(7) Statements.  No payment will be made for work performed on a force account basis until 
the Contractor has furnished the Engineer with itemized statements of the cost of such 
force account work.  Statements shall be accompanied and supported by invoices for all 
materials used and transportation charges.  However, if materials used on the force 
account work are not specifically purchased for such work but are taken from the 
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit 
certifying that such materials were taken from his/her stock, that the quantity claimed 
was actually used, and that the price and transportation claimed represent the actual 
cost to the Contractor. 
 
Itemized statements at the cost of force account work shall be detailed as follows. 
 
a. Name, classification, date, daily hours, total hours, rate, and extension for each 

laborer and foreman.  Payrolls shall be submitted to substantiate actual wages paid if 
so requested by the Engineer. 
 

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of 
machinery and equipment. 
 

c. Quantities of materials, prices and extensions. 
 

d. Transportation of materials. 
 

e. Cost of property damage, liability and workmen’s compensation insurance premiums, 
unemployment insurance contributions, and social security tax. 
 

(8) Work Performed by an Approved Subcontractor.  When extra work is performed by an 
approved subcontractor, the Contractor shall receive, as administrative costs, an amount 
equal to five percent of the total approved costs of such work with the minimum payment 
being $100. 
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(9) All statements of the cost of force account work shall be furnished to the Engineer not 
later than 60 days after receipt of the Central Bureau of Construction form “Extra Work 
Daily Report”.  If the statement is not received within the specified time frame, all 
demands for payment for the extra work are waived and the Department is released 
from any and all such demands.  It is the responsibility of the Contractor to ensure that 
all statements are received within the specified time regardless of the manner or method 
of delivery.” 

 
 
EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. 
or 6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 

 
 
LUMINAIRES, LED (BDE) 
 
Effective:  April 1, 2019 
 
Description.  This work shall consist of furnishing and installing light emitting diode (LED) 
luminaires.  Work shall be according to Sections 801, 821, and 1067 of the Standard 
Specifications, except as modified herein. 
 
Submittals.  In addition to the requirements listed in Article 801.05(a), submittals for LED 
luminaires shall include the following. 
 

• Completed manufacturer’s luminaire ordering form with the full catalog number provided. 
 

• Descriptive literature and catalog cuts for the luminaire, driver, and surge protective 
device. 
 

• Lighting calculations generated with AGi32 software demonstrating compliance with the 
Luminaire Performance Table shown in the contract.  These calculations shall be 
performed to the following criteria:  photopic units shall be used; calculations shall be 
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performed to an accuracy of two digits (x.xx cd/m2); point-by-point illuminance, 
luminance, and veiling luminance ratios demonstrating that the submitted luminaire 
meets the lighting metrics specified in the Luminaire Performance Table using IES RP-8 
methods. 
 

Upon request by the Engineer, submittals for LED Luminaires shall also include any or all the 
following. 
 

• IES file associated with each submitted luminaire in IES LM-63 format. 
 

• TM-21 calculator spreadsheet (XLSX or PDF format) and if available, TM-28 report for 
the specified luminaire or luminaire family.  Both reports shall be for 50,000 hours at an 
ambient temperature of 77 °F (25 °C). 
 

• LM-79 report with National Voluntary Laboratory Accreditation Program (NVLAP) current 
at the time of testing in PDF format inclusive of the following:  isofootcandle diagram with 
half candela contour and maximum candela point; polar plots through maximum plane 
and maximum cone; coefficient of utilization graph; candela table; and spectral 
distribution graph and chromaticity diagram. 
 

• LM-80 report for the specified LED package in PDF format and if available, LM-84 report 
for the specified luminaire or luminaire family in PDF format.  Both reports shall be 
conducted by a laboratory with NVLAP certification current at the time of testing. 
 

• In Situ Temperature Measurement Test (ISTMT) report for the specified luminaire or 
luminaire family in PDF format. 
 

• Vibration test report in accordance with ANSI C136.31 in PDF format. 
 

• ASTM B117/ASTM D1654 (neutral salt spray) test and sample evaluation report in PDF 
format. 
 

• ASTM G154 (ASTM D523) gloss test report in PDF format. 
 

• LED drive current, total luminaire input wattage, and current over the operating voltage 
range at an ambient temperature of 77 °F (25 °C). 
 

• Power factor (pf) and total harmonic distortion (THD) at maximum and minimum supply 
and at nominal voltage for the dimmed states of 70%, 50%, and 30% full power. 
 

• Ingress protection (IP) test reports, conducted according to ANSI C136.25 requirements, 
for the driver and optical assembly in PDF format. 
 

• Installation, maintenance, and cleaning instructions in PDF format, including 
recommendations on periodic cleaning methods. 
 

• Documentation in PDF format that the reporting laboratory is certified to perform the 
required tests. 
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Warranty.  Replace the last sentence of Article 801.14(a) with the following. 
 

“ The warranty, including the maintained minimum luminance, for LED signal head 
modules, optically programmed LED signal head modules, and LED pedestrian signal 
head modules shall cover a minimum of 60 months from the date of delivery.  The 
warranty for LED roadway luminaires, LED highmast luminaires, LED underpass 
luminaires, LED sign lighting luminaires, LED obstruction warning luminaires, and all of 
their components shall cover a minimum of ten years from the date of delivery.” 

 
Roadway Luminaires.  Revise Article 821.02(d) to read. 
 

“ (d) Light Source  ....................................................................................................... 1067.06” 
 
Revise the third paragraph of Article 821.03 to read. 
 

“ Each luminaire driver and/or driver arrangement shall be checked to assure compatibility 
with the project power supply.  When the luminaire driver has a readily accessible electrical 
compartment, the driver shall be attached so as to be easily removed for maintenance.” 
 
Replace the fifth paragraph of Article 821.03 with the following. 
 

“ No luminaire shall be installed before it is approved.  When independent luminaire testing is 
required, full approval will not be given until complete test results which demonstrate 
compliance with the contract documents have been reviewed and accepted by the Engineer.  
Independent luminaire testing will be required, and shall be conducted, according to Article 
1067.01(k)”. 
 
Revise the last paragraph of Article 821.03 to read. 
 

“ When installing or adjusting the luminaire, care shall be taken to avoid touching the lenses 
or allowing contaminants to be deposited on any part of the optical assembly.  Each lens shall 
be free of all dirt, smudges, etc.  Should the luminaire require cleaning, the luminaire 
manufacturer’s cleaning instructions shall be strictly followed.” 
 
Revise Article 821.08 to read. 
 

“ 821.08 Basis of Payment.  This work will be paid for at the contract unit price per each for 
LUMINAIRE, LED, ROADWAY, of the output designation specified; LUMINAIRE, LED, 
HIGHMAST, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
WALLMOUNT, of the output designation specified; LUMINAIRE, LED, UNDERPASS, 
SUSPENDED, of the output designation specified; LUMINAIRE, LED, SIGN LIGHTING, of the 
output designation specified. 

 
When independent luminaire testing is required, the work will be paid for at the contract 

lump sum price for INDEPENDENT LUMINAIRE TESTING.” 
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Luminaires.  Revise Articles 1067.01 through 1067.06 to read. 
 

“ 1067.01 General.  The luminaire shall be mechanically strong and easy to maintain.  The 
size, weight, and shape of the luminaire shall be designed so as not to incite detrimental 
vibrations in its respective pole and it shall be compatible with the pole and arm.  All electrical 
and electronic components of the luminaire shall comply with the requirements of Restriction of 
Hazardous Materials (RoHS) regulations.  The luminaire shall be listed for wet locations by an 
NRTL and shall meet the requirements of UL 1598 and UL 8750. 

 
(a) Labels.  An internal label shall be provided indicating the luminaire is suitable for wet 

locations and indicating the luminaire is an NRTL listed product to UL1598 and UL8750.  
The internal label shall also comply with the requirements of ANSI C136.22. 
 
An external label consisting of two black characters on a white background with the 
dimensions of the label and the characters as specified in ANSI C136.15 for HPS 
luminaires.  The first character shall be the alphabetical character representing the initial 
lumen output as specified in Table 1 of Article 1067.06(c).  The second character shall 
be the numerical character representing the transverse light distribution type as specified 
in IES RP-8 (i.e. Types 1, 2, 3, 4, or 5). 
 

(b) Surge Protection.  The luminaire shall comply the requirements of ANSI C136.2 for 
electrical transient immunity at the “Extreme” level (20KV/10KA) and shall be equipped 
with a surge protective device (SPD) that is UL1449 compliant with indicator light.  An 
SPD failure shall open the circuit to protect the driver. 
 

(c) Optical Assembly.  The optical assembly shall have an IP66 or higher rating in 
accordance with ANSI C136.25.  The circuiting of the LED array shall be designed to 
minimize the effect of individual LED failures on the operation of other LEDs.  All optical 
components shall be made of glass or a UV stabilized, non-yellowing material. 
 

(d) Housing.  All external surfaces shall be cleaned in accordance with the manufacturer’s 
recommendations and be constructed in such a way as to discourage the accumulation 
of water, ice, and debris. 
 

(e) Driver.  The driver shall be integral to the luminaire and shall be capable of receiving 
indefinite open and short circuit output conditions without damage. 
 
The driver shall incorporate the use of thermal foldback circuitry to reduce output current 
under abnormal driver case temperature conditions and shall be rated for a lifetime of 
100,000 hours at an ambient temperature exposure of 77 °F (25 °C) to the luminaire.  If 
the driver has a thermal shut down feature, it shall not turn off the LEDs when operated 
at 104 °F (40 °C) or less. 
 
The driver shall have an input voltage range of 120 to 277 volts (± 10%) or 347 to 
480 volts (± 10%) according to the contract documents.  When the driver is operating 
within the rated input voltage range and in an un-dimmed state, the power factor 
measurement shall be not less than 0.9 and the THD measurement shall be no greater 
than 20%. 
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The driver shall meet the requirements of the FCC Rules and Regulations, Title 47, 
Part 15 for Class A devices with regard to electromagnetic compatibility.  This shall be 
confirmed through the testing methods in accordance with ANSI C63.4 for 
electromagnetic interference. 
 
The driver shall be dimmable using the protocol listed in the Luminaire Performance 
Table shown in the contract. 
 

(f) Photometric Performance.  The luminaire shall be IES LM-79 tested by a laboratory 
holding accreditation from the NVLAP for IES LM-79 testing procedures.  At a minimum 
the LM-79 report shall include a backlight/uplight/glare (BUG) rating and a luminaire 
classification system (LCS) graph showing lumen values and percent lumens by zone as 
described in IES RP-8.  The uplight of the BUG rating shall be U=0. 
 
The luminaire shall also meet the requirements of the Luminaire Performance Table 
shown in the contract. 
 

(g) Finish.  The luminaire shall have a baked acrylic enamel finish.  The color of the finish 
shall be gray, bronze, or black to match the pole or tower on which the luminaire is 
mounted.   
 
The finish shall have a rating of six or greater according to ASTM D1654, Section 8.0 
Procedure A – Evaluation of Rust Creepage for Scribed Samples after exposure to 
1000 hours of testing according to ASTM B117 for painted or finished surfaces under 
environmental exposure. 
 
The luminaire finish shall have less than or equal to 30% reduction of gloss according to 
ASTM D523 after exposure of 500 hours to ASTM G154 Cycle 6 QUV® accelerated 
weathering testing. 
 

(h) Hardware.  All hardware shall be stainless steel or of other corrosion resistant material 
approved by the Engineer. 
 
Luminaires shall be designed to be easily serviced, having fasteners such as quarter-
turn clips of the heavy spring-loaded type with large, deep straight slot heads, complete 
with a receptacle and shall be according to military specification MIL-f-5591. 
 
All hardware shall be captive and not susceptible to falling from the luminaire during 
maintenance operations.  This shall include lens/lens frame fasteners as well hardware 
holding the removable driver and electronic components in place. 
 

(i) Vibration Testing.  All luminaires shall be subjected to and pass vibration testing 
requirements at “3G” minimum zero to peak acceleration in accordance with 
ANSI C136.31 requirements using the same luminaire.  To be accepted, the luminaire 
housing, hardware, and each individual component shall pass this test with no 
noticeable damage and the luminaire must remain fully operational after testing. 
 

(j) Wiring.  All wiring in the luminaire shall be rated for operation at 600V, 221 °F (105 °C). 
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(k) Independent Luminaire Testing.  When a contract has 30 or more luminaires of the same 

manufacturer’s catalog number, that luminaire shall be independently tested to verify it 
will meet the contract requirements.  The quantity of luminaires requiring testing shall be 
one luminaire for the first 30 plus one additional luminaire for each additional 50 
luminaires of that catalog number.  Testing is not required for temporary lighting 
luminaires. 
 
Prior to testing the Contractor shall propose a properly accredited laboratory and a 
qualified independent witness, submitting their qualifications to the Engineer for 
approval.  After approval, the Contractor shall coordinate the testing and pay all 
associated costs, including travel expenses, for the independent witness. 
 
(1) Independent Witness.  The independent witness shall select from the project 

luminaires at the manufacturer’s facility the luminaires for testing.  In all cases, the 
selection of luminaires shall be a random selection from the entire completed lot of 
luminaires required for the contract.  Selections from partial lots will not be allowed.  
The independent witness shall mark each sample luminaire’s shipping carton with 
the IDOT contract number and a unique sample identifier. 
 
At the time of random selection, the independent witness shall inspect the 
luminaire(s) for compliance with all physical, mechanical, and labeling requirements 
for luminaires according to Sections 821 and 1067.  If deficiencies are found during 
the physical inspection, the Contractor shall have all luminaires of that 
manufacturer’s catalog number inspected for the identified deficiencies and shall 
correct the problem(s) where found.  Random luminaire selection and physical 
inspection must then be repeated.  When the physical inspection is successfully 
completed, the independent witness shall mark the project number and sample 
identifier on the interior housing and driver of the luminaires and have them shipped 
to the laboratory. 
 
The independent witness shall be present when testing is approved to be performed 
by the luminaire manufacturer.  If the tests are performed by a laboratory 
independent of the luminaire manufacturer, distributor, and Contractor, the 
independent witness need not be present during the testing. 
 

(2) Laboratory Testing.  Luminaires shall be tested at an NVLAP accredited laboratory 
approved for each of the required tests.  The testing shall include photometric, 
colorimetric, and electrical testing according to IES LM-79.  Colorimetric values shall 
be determined from total spectral radiant flux measurements using a 
spectroradiometer.  Photometric testing shall be according to IES recommendations 
and as a minimum, shall yield an isofootcandle chart, with max candela point and 
half candela trace indicated, an isocandela diagram, maximum plane and maximum 
cone plots of candela, a candlepower table (house and street side), a coefficient of 
utilization chart, a luminous flux distribution table, BUG rating report, and complete 
calculations based on specified requirements and test results. 
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All testing shall cover the full spherical light output at a maximum of 5 degree 
intervals at the vertical angles.  The vertical angles shall run from 0 to 180 degrees.  
There shall be a minimum of 40 lateral test planes listed in Fig. 1 of IES LM-31 plus 
the two planes containing the maximum candela on the left and right sides of the 
luminaire axis.  Before testing, the luminaire when mounted on the goniometer shall 
be scanned for vertical and horizontal angles of maximum candela and these planes 
included in the test.  The luminaire shall be checked for a bi-symmetric light 
distribution.  Individual tests must be conducted for each hemisphere, quadrant, and 
left/right sides. 
 
The results for each photometric and colorimetric test performed shall be presented 
in a standard IES LM-79 report that includes the contract number, sample identifier, 
and the outputs listed above.  The calculated results for each sample luminaire shall 
meet or exceed the contract specified levels in the luminaire performance table(s).  
The laboratory shall mark its test identification number on the interior of each sample 
luminaire. 
 
Electrical testing shall be in according to IES LM-79 as well as NEMA and ANSI 
standards.  The report shall list luminaire characteristics including input amperes, 
watts, power factor, total harmonic distortion, and LED driver current for full and 
partial power. 
 

(3) Summary Test Report.  The summary test report shall consist of a narrative 
documenting the test process, highlight any deficiencies and corrective actions, and 
clearly state which luminaires have met or exceeded the test requirements and may 
be released for delivery to the jobsite.  Photographs shall also be used as applicable 
to document luminaire deficiencies and shall be included in the test report.  The 
summary test report shall include the Luminaire Physical Inspection Checklist 
(form BDE 5650), photometric and electrical test reports, and point-by-point 
photometric calculations performed in AGi32 sorted by luminaire manufacturers 
catalog number.  All test reports shall be certified by the independent test 
laboratory’s authorized representative or the independent witness, as applicable, by 
a dated signature on the first page of each report.  The summary test reports shall be 
delivered to the Engineer and the Contractor as an electronic submittal.  Hard copy 
reports shall be delivered to the Engineer for record retention. 
 

(4) Approval of Independent Testing Results.  Should any of the tested luminaires fail to 
satisfy the specifications and perform according to approved submittal information, 
all luminaires of that manufacturers catalog number shall be deemed unacceptable 
and shall be replaced by alternate equipment meeting the specifications.  The 
submittal and testing process shall then be repeated in its entirety.  The Contractor 
may request in writing that unacceptable luminaires be corrected in lieu of 
replacement.  The request shall identify the corrections to be made and upon 
approval of the request, the Contractor shall apply the corrections to the entire lot of 
unacceptable luminaires.  Once the corrections are completed, the testing process 
shall be repeated, including selection of a new set of sample luminaires.  The 
number of luminaires to be tested shall be the same quantity as originally tested. 
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The process of retesting, correcting, or replacing luminaires shall be repeated until 
luminaires for each manufacturers catalog number are approved for the project.  
Corrections and re-testing shall not be grounds for additional compensation or 
extension of time.  No luminaires shall be shipped from the manufacturer to the 
jobsite until all luminaire testing is completed and approved in writing. 
 
Submittal information shall include a statement of intent to provide the testing as well 
as a request for approval of the chosen independent witness and laboratory.  All 
summary test reports, written reports, and the qualifications of the independent 
witness and laboratory shall be submitted for approval to the Engineer with a copy to 
the Bureau of Design and Environment, 2300 S Dirksen Parkway, Room 330 
Springfield, IL 62764. 

 
1067.02 Roadway Luminaires.  Roadway luminaires shall be according to Article 1067.01 

and the following. 
 
The luminaire shall be horizontally mounted and shall be designed to slip-fit on a 2-3/8 in. 

(60 mm) outside diameter pipe arm with a stop to limit the amount of insertion to 7 in. (180 mm).  
It shall not be necessary to remove or open more than the access door to mount the luminaire. 

 
The effective projected area (EPA) of the luminaire shall not exceed 1.6 sq ft (0.149 sq m) 

and the weight, including accessories, shall not exceed 40 lb (18.14 kg).  If the weight of the 
luminaire is less than 20 lb (9.07 kg), weight shall be added to the mounting arm or a 
supplemental vibration damper installed as approved by the Engineer. 

 
The luminaire shall be equipped with both internal and external leveling indicators.  The 

external leveling indicator shall be clearly visible in daylight to an observer directly under the 
luminaire at a mounting height of 50 ft (15.2 m). 

 
The luminaire shall be fully prewired to accept a seven-pin, twist-lock receptacle that is 

compliant with ANSI C136.41.  All receptacle pins shall be connected according to TALQ 
Consortium protocol. 

 
The luminaire shall be provided with an installed shorting cap that is compliant with 

ANSI C136.10. 
 
1067.03 Highmast Luminaires.  Highmast luminaires shall be according to Article 

1067.01 and the following. 
 
The luminaire shall be horizontally mounted and shall be designed and manufactured for 

highmast tower use.  The EPA of the luminaire shall not exceed 3.0 sq ft (0.279 sq m) and the 
weight, including accessories, shall not exceed 85 lb (38.6 kg). 

 
The optical assembly shall be capable of being rotated 360 degrees.  A vernier scale shall 

be furnished on the axis of rotation for aiming the luminaire in relation to its mounting tenon arm.  
The scale shall be graduated in 5 degree increments or less.  The luminaire shall be clearly 
marked at the vernier as to ‘house-side’ and ‘street-side’ to allow proper luminaire orientation. 
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1067.04 Underpass Luminaires.  Underpass luminaries shall be according to 

Article 1067.01 and the following. 
 
The underpass luminaire shall be complete with all supports, hardware, and appurtenant 

mounting accessories.  The underpass luminaire shall be suitable for lighting a roadway 
underpass at an approximate mounting height of 15 ft (4.5 m) from a position suspended 
directly above the roadway edge of pavement or attached to a wall or pier.  The underpass 
luminaire shall meet the requirements of ANSI C136.27. 

 
It shall not be necessary to remove more than the cover, reflector and lens to mount the 

luminaire.  The unit shall be heavy duty, suitable for highway use and shall have no indentations 
or crevices in which dirt, salt, or other corrosives may collect. 

 
(a) Housing.  The housing and lens frame shall be made of heavy duty die cast aluminum or 

16 gauge (1.5 mm) minimum thickness Type 304 stainless steel.  All seams in the 
housing enclosure shall be welded by continuous welds. 
 
The housing shall have an opening for installation of a 3/4 in. (19 mm) diameter conduit. 
 

(b) Lens and Lens Frame.  The frame shall not overlap the housing when closed.  The 
luminaire shall have a flat glass lens to protect the LEDs from dirt accumulation or be 
designed to prevent dirt accumulation.  The optic assembly shall be rated IP 66 or 
higher. 
 

1067.05 Sign Lighting Luminaires.  Sign lighting luminaries shall be suitable for lighting 
overhead freeway and expressway guide signs; and shall be according to Article 1067.01. 

 
1067.06 Light Sources.  The light sources in all luminaires shall be LED according to 

Article 1067.01 and the following. 
 
(a) The light source shall be according to ANSI C136.37 for solid state light sources used in 

roadway and area lighting. 
 
(b) The light source shall have a minimum color rendering index (CRI) of 70 and a nominal 

correlated color temperature (CCT) of 4000 K. 
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(c) The rated initial luminous flux (lumen output) of the light source, as installed in the 

luminaire, shall be according to the following table for each specified output designation. 
 

Output Designations 
and Initial Luminous Flux  (for information only) 

Output 
Designation 

Initial 
Luminous Flux 

(lm) 
 

Approximate High 
Pressure Sodium (HPS) 

Equivalent Wattage 
A 2,200  35 (Low Output) 
B 3,150  50 (Low Output) 
C 4,400  70 (Low Output) 
D 6,300  100 (Low Output) 
E 9,450  150 (Low Output) 
F 12,500  200 (Med Output) 
G 15,500  250 (Med Output) 
H 25,200  400 (Med Output) 
I 47,250  750 (High Output) 
J 63,300  1,000 (High Output) 
K 80,000+  1,000+ (High Output) 

 
Luminaires with an initial luminous flux less than the values listed in the above table may 
be acceptable if they meet the requirements given in the Luminaire Performance Table 
shown in the contract.” 

 
 
MOBILIZATION (BDE) 
 
Effective:  April 1, 2020 
 
Replace Articles 671.02(a), (b), and (c) of the Standard Specifications with the following: 
 

“ (a) Upon execution of the contract, 90 percent of the pay item will be paid. 
 
(b) When 90 percent of the adjusted contract value is earned, the remaining ten percent of 

the pay item will be paid along with any amount bid in excess of six percent of the 
original contract amount.” 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2019      Revised:  January 1, 2020 
 
Revise Section 669 of the Standard Specifications to read: 
 

“SECTION 669.  REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 

669.01 Description.  This work shall consist of the transportation and proper disposal of 
regulated substances.  This work shall also consist of the removal, transportation, and proper 
disposal of underground storage tanks (UST), their contents and associated underground piping 
to the point where the piping is above the ground, including determining the content types and 
estimated quantities. 

 
669.02 Equipment.  The Contractor shall notify the Engineer of the delivery of all 

excavation, storage, and transportation equipment to a work area location.  The equipment shall 
comply with OSHA and American Petroleum Institute (API) guidelines and shall be furnished in 
a clean condition.  Clean condition means the equipment does not contain any residual material 
classified as a non-special waste, non-hazardous special waste, or hazardous waste.  Residual 
materials include, but are not limited to, petroleum products, chemical products, sludges, or any 
other material present in or on equipment. 

 
Before beginning any associated soil or groundwater management activity, the Contractor 

shall provide the Engineer with the opportunity to visually inspect and approve the equipment.  If 
the equipment contains any contaminated residual material, decontamination shall be 
performed on the equipment as appropriate to the regulated substance and degree of 
contamination present according to OSHA and API guidelines.  All cleaning fluids used shall be 
treated as the contaminant unless laboratory testing proves otherwise. 

 
669.03 Pre-Construction Submittals and Qualifications.  Prior to beginning this work, or 

working in areas with regulated substances, the Contractor shall submit a “Regulated 
Substances Pre-Construction Plan (RSPCP)” to the Engineer for review and approval using 
form BDE 2730.  The form shall be signed by an Illinois licensed Professional Engineer or 
Professional Geologist. 

 
As part of the RSPCP, the Contractor(s) or firm(s) performing the work shall meet the 

following qualifications. 
 
(a) Regulated Substances Monitoring.  Qualification for environmental observation and field 

screening of regulated substances work and environmental observation of UST removal 
shall require either pre-qualification in Hazardous Waste by the Department or 
demonstration of acceptable project experience in remediation and operations for 
contaminated sites in accordance with applicable Federal, State, or local regulatory 
requirements using BDE 2730. 
 
Qualification for each individual performing regulated substances monitoring shall 
require a minimum of one-year of experience in similar activities as those required for 
the project. 
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(b) Underground Storage Tank Removal.  Qualification for underground storage tank (UST) 

removal work shall require licensing and certification with the Office of the State Fire 
Marshall (OSFM) and possession of all permits required to perform the work.  A copy of 
the permit shall be provided to the Engineer prior to tank removal. 
 

The qualified Contractor(s) or firm(s) shall also document it does not have any current or 
former ties with any of the properties contained within, adjoining, or potentially affecting the 
work. 

 
The Engineer will require up to 21 calendar days for review of the RSPCP.  The review may 

involve rejection or revision and resubmittal; in which case, an additional 21 days will be 
required for each subsequent review.  Work shall not commence until the RSPCP has been 
approved by the Engineer.  After approval, the RSPCP shall be revised as necessary to reflect 
changed conditions in the field and documented using BDE 2730A “Regulated Substances Pre-
Construction Plan (RSPCP) Addendum” and submitted to the Engineer for approval. 
 
 

CONSTRUCTION REQUIREMENTS 
 

669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities at the contract specific work areas.  As part of the regulated substances monitoring, 
the monitoring personnel shall perform and document the applicable duties listed on form 
BDE 2732 “Regulated Substances Monitoring Daily Record (RSMDR)”. 

 
(a) Environmental Observation.  Prior to beginning excavation, the Contractor shall mark the 

limits of the contract specific work areas.  Once work begins, the monitoring personnel 
shall be present on-site continuously during the excavation and loading of material. 
 

(b) Field Screening.  Field screening shall be performed during the excavation and loading 
of material from the contract specific work areas, except for material classified according 
to Article 669.05(b)(1) or 669.05(c) where field screening is not required. 

 
Field screening shall be performed with either a photoionization detector (PID) (minimum 
10.6eV lamp) or a flame ionization detector (FID), and other equipment as appropriate, 
to monitor for potential contaminants associated with regulated substances.  The PID or 
FID shall be calibrated on-site, and background level readings taken and recorded daily, 
and as field and weather conditions change.  Field screen readings on the PID or FID in 
excess of background levels indicates the potential presence of regulated substances 
requiring handling as a non-special waste, special waste, or hazardous waste.  PID or 
FID readings may be used as the basis of increasing the limits of removal with the 
approval of the Engineer but shall in no case be used to decrease the limits. 
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669.05 Regulated Substances Management and Disposal.  The management and 

disposal of soil and/or groundwater containing regulated substances shall be according to the 
following: 

 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results 

indicate detected levels exceed the most stringent maximum allowable concentration 
(MAC) for chemical constituents in soil established pursuant to Subpart F of 35 Ill. Adm. 
Code 1100.605, the soil shall be managed as follows: 
 
(1) When analytical results indicate inorganic chemical constituents exceed the most 

stringent MAC, but still considered within area background levels by the Engineer, 
the excavated soil can be utilized within the right-of-way as embankment or fill, when 
suitable.  If the soils cannot be utilized within the right-of-way, they shall be managed 
and disposed of at a landfill as a non-special waste. 
 

(2) When analytical results indicate inorganic chemical constituents exceed the most 
stringent MAC but do not exceed the MAC for a Metropolitan Statistical Area (MSA) 
County identified in 35 Ill. Admin. Code 742 Appendix A. Table G, the excavated soil 
can be utilized within the right-of-way as embankment or fill, when suitable, or 
managed and disposed of at a clean construction and demolition debris (CCDD) 
facility or an uncontaminated soil fill operation (USFO) within an MSA County 
provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, or the MAC 
within the Chicago corporate limits, the excavated soil can be utilized within the right-
of-way as embankment or fill, when suitable, or managed and disposed of off-site at 
a CCDD facility or an USFO within an MSA County excluding Chicago or within the 
Chicago corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, 
inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent 
MAC but do not exceed the MAC for an MSA County excluding Chicago, the 
excavated soil can be utilized within the right-of-way as embankment or fill, when 
suitable, or managed and disposed of off-site at a CCDD facility or an USFO within 
an MSA County excluding Chicago provided the pH of the soil is within the range of 
6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to 
Articles 669.05(a)(1) through (a)(4) above and the materials do not contain special 
waste or hazardous waste, as determined by the Engineer, the soil shall be 
managed and disposed of at a landfill as a non-special waste. 

 
(6) When analytical results indicate soil is hazardous by characteristic or listing pursuant 

to 35 Ill. Admin. Code 721, contains radiological constituents, or the Engineer 
otherwise determines the soil cannot be managed according to Articles 669.05(a)(1) 
through (a)(5) above, the soil shall be managed and disposed of off-site as a special 
waste or hazardous waste as applicable. 
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(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical 

results indicate that detected levels do not exceed the most stringent MAC, the 
excavated soil can be utilized within the right-of-way as embankment or fill, when 
suitable, or managed and disposed of off-site according to Article 202.03.  However, the 
excavated soil cannot be taken to a CCDD facility or an USFO for any of the following 
reasons. 
 
(1) The pH of the soil is less than 6.25 or greater than 9.0. 

 
(2) The soil exhibited PID or FID readings in excess of background levels. 

 
(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed Tiered Approach 

to Corrective Action Objectives (TACO) Residential.  When the soil analytical results 
indicate that detected levels exceed the most stringent MAC but do not exceed TACO 
Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 Ill. Admin. 
Code 742 Appendix B Table A, the excavated soil can be utilized within the right-of-way 
as embankment or fill, when suitable, or managed and disposed of off-site according to 
Article 202.03.  However, the excavated soil cannot be taken to a CCDD facility or an 
USFO. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are 
above Appendix B, Table E of 35 Ill. Admin. Code 742, the most stringent Tier 1 
Groundwater Remediation Objectives for Groundwater Component of the Groundwater 
Ingestion Route for Class 1 groundwater, the groundwater shall be managed off-site as 
a special waste or hazardous waste as applicable.  Special waste groundwater shall be 
containerized and trucked to an off-site treatment facility, or may be discharged to a 
sanitary sewer or combined sewer when permitted by the local sewer authority.  
Groundwater discharged to a sanitary sewer or combined sewer shall be pre-treated to 
remove particulates and measured with a calibrated flow meter to comply with applicable 
discharge limits.  A copy of the permit shall be provided to the Engineer prior to 
discharging groundwater to the sanitary sewer or combined sewer. 
 
Groundwater encountered within trenches may be managed within the trench and 
allowed to infiltrate back into the ground.  If the groundwater cannot be managed within 
the trench, it may be discharged to a sanitary sewer or combined sewer when permitted 
by the local sewer authority, or it shall be containerized and trucked to an off-site 
treatment facility as a special waste or hazardous waste.  The Contractor is prohibited 
from discharging groundwater within the trench through a storm sewer.  The Contractor 
shall install backfill plugs within the area of groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater 
contamination.  Backfill plugs shall be installed at intervals not to exceed 50 ft (15 m).  
Backfill plugs are to be 4 ft (1.2 m) long, measured parallel to the trench, full trench width 
and depth.  Backfill plugs shall not have any fine aggregate bedding or backfill, but shall 
be entirely cohesive soil or any class of concrete.  The Contractor shall provide test data 
that the material has a permeability of less than 10-7 cm/sec according to ASTM D 5084, 
Method A or per another test method approved by the Engineer. 
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The Contractor shall use due care when transferring contaminated material from the area of 

origin to the transporter.  Should releases of contaminated material to the environment occur 
(i.e., spillage onto the ground, etc.), the Contractor shall clean-up spilled material and place in 
the appropriate storage containers as previously specified.  Clean-up shall include, but not be 
limited to, sampling beneath the material staging area to determine complete removal of the 
spilled material. 

 
The Contractor shall provide engineered barriers, when required, and shall include materials 

sufficient to completely line excavation surfaces, including sloped surfaces, bottoms, and 
sidewall faces, within the areas designated for protection. 

 
The Contractor shall obtain all documentation including any permits and/or licenses required 

to transport the material containing regulated substances to the disposal facility.  The Contractor 
shall coordinate with the Engineer on the completion of all documentation.  The Contractor shall 
make all arrangements for collection and analysis of landfill acceptance testing.  The Contractor 
shall coordinate waste disposal approvals with the disposal facility. 

 
The Contractor shall provide the Engineer with all transport-related documentation within 

two days of transport or receipt of said document(s).  For management of special or hazardous 
waste, the Contractor shall provide the Engineer with documentation that the Contractor is 
operating with a valid Illinois special waste transporter permit at least two weeks before 
transporting the first load of contaminated material. 

 
Transportation and disposal of material classified according to Article 669.05(a)(5) or 

669.05(a)(6) shall be completed each day so that none of the material remains on-site by the 
close of business, except when temporary staging has been approved. 

 
Any waste generated as a special or hazardous waste from a non-fixed facility shall be 

manifested off-site using the Department's county generator number provided by the Bureau of 
Design and Environment.  An authorized representative of the Department shall sign all 
manifests for the disposal of the contaminated material and confirm the Contractor's transported 
volume.  Any waste generated as a non-special waste may be managed off-site without a 
manifest, a special waste transporter, or a generator number. 

 
The Contractor shall select a landfill permitted for disposal of the contaminant within the 

State of Illinois.  The Department will review and approve or reject the facility proposed by the 
Contractor to use as a landfill.  The Contractor shall verify whether the selected disposal facility 
is compliant with those applicable standards as mandated by their permit and whether the 
disposal facility is presently, has previously been, or has never been, on the United States 
Environmental Protection Agency (U.S. EPA) National Priorities List or the Resource 
Conservation and Recovery Act (RCRA) List of Violating Facilities.  The use of a Contractor 
selected landfill shall in no manner delay the construction schedule or alter the Contractor's 
responsibilities as set forth. 
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669.06 Non-Special Waste Certification.  An authorized representative of the Department 

shall sign and date all non-special waste certifications.  The Contractor shall be responsible for 
providing the Engineer with the required information that will allow the Engineer to certify the 
waste is not a special waste. 

 
(a) Definition. A waste is considered a non-special waste as long as it is not: 

 
(1) a potentially infectious medical waste; 

 
(2) a hazardous waste as defined in 35 Ill. Admin. Code 721; 

 
(3) an industrial process waste or pollution control waste that contains liquids, as 

determined using the paint filter test set forth in subdivision (3)(A) of subsection (m) 
of 35 Ill. Admin. Code 811.107; 
 

(4) a regulated asbestos-containing waste material, as defined under the National 
Emission Standards for Hazardous Air Pollutants in 40 CFR Part 61.141; 
 

(5) a material containing polychlorinated biphenyls (PCB's) regulated pursuant to 
40 CFR Part 761; 
 

(6) a material subject to the waste analysis and recordkeeping requirements of 
35 Ill. Admin. Code 728.107 under land disposal restrictions of 
35 Ill. Admin. Code 728; 
 

(7) a waste material generated by processing recyclable metals by shredding and 
required to be managed as a special waste under Section 22.29 of the 
Environmental Protection Act; or 
 

(8) an empty portable device or container in which a special or hazardous waste has 
been stored, transported, treated, disposed of, or otherwise handled. 
 

(b) Certification Information.  All information used to determine the waste is not a special 
waste shall be attached to the certification.  The information shall include but not be 
limited to: 
 
(1) the means by which the generator has determined the waste is not a hazardous 

waste; 
 

(2) the means by which the generator has determined the waste is not a liquid; 
 

(3) if the waste undergoes testing, the analytic results obtained from testing, signed and 
dated by the person responsible for completing the analysis; 
 

(4) if the waste does not undergo testing, an explanation as to why no testing is needed; 
 

(5) a description of the process generating the waste; and 
 

(6) relevant material safety data sheets. 
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669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 

may be temporarily staged at the Contractor’s option.  Soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Temporary staging shall be accomplished within the right-of-way and the Contractor’s 

means and methods shall be described in the approved or amended RSPCP.  Staging areas 
shall not be located within 200 feet (61 m) of a public or private water supply well; nor within 
100 feet (30 m) of sensitive environmental receptor areas, including wetlands, rivers, streams, 
lakes, or designated habitat zones. 

 
The method of staging shall consist of containerization or stockpiling as applicable for the 

type, classification, and physical state (i.e., liquid, solid, semisolid) of the material.  Materials of 
different classifications shall be staged separately with no mixing or co-mingling. 

 
When containers are used, the containers and their contents shall remain intact and 

inaccessible to unauthorized persons until the manner of disposal is determined.  The 
Contractor shall be responsible for all activities associated with the storage containers including, 
but not limited to, the procurement, transport, and labeling of the containers.  The Contractor 
shall not use a storage container if visual inspection of the container reveals the presence of 
free liquids or other substances that could cause the waste to be reclassified as a hazardous or 
special waste. 

 
When stockpiles are used, they shall be covered with a minimum 20-mil plastic sheeting or 

tarps secured using weights or tie-downs.  Perimeter berms or diversionary trenches shall be 
provided to contain and collect for disposal any water that drains from the soil.  Stockpiles shall 
be managed to prevent or reduce potential dust generation. 

 
When staging non-special waste, special waste, or hazardous waste, the following 

additional requirements shall apply: 
 
(a) Non-Special Waste.  When stockpiling soil classified according to Article 669.05(a)(1) or 

669.05(a)(5), an impermeable surface barrier between the materials and the ground 
surface shall be installed.  The impermeable barrier shall consist of a minimum 20-mil 
plastic liner material and the surface of the stockpile area shall be clean and free of 
debris prior to placement of the liner.  Measures shall also be taken to limit or discourage 
access to the staging area. 
 

(b) Special Waste and Hazardous Waste.  Soil classified according to Article 669.05(a)(6) 
shall not be stockpiled but shall be containerized immediately upon generation in 
containers, tanks or containment buildings as defined by RCRA, Toxic Substances 
Control Act (TSCA), and other applicable State or local regulations and requirements, 
including 35 Ill. Admin. Code Part 722, Standards Applicable to Generators of 
Hazardous Waste. 
 
The staging area(s) shall be enclosed (by a fence or other structure) to restrict direct 
access to the area, and all required regulatory identification signs applicable to a staging 
area containing special waste or hazardous waste shall be deployed. 
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Storage containers shall be placed on an all-weather gravel-packed, asphalt, or concrete 
surface.  Containers shall be in good condition and free of leaks, large dents, or severe 
rusting, which may compromise containment integrity.  Containers must be constructed 
of, or lined with, materials that will not react or be otherwise incompatible with the 
hazardous or special waste contents.  Containers used to store liquids shall not be filled 
more than 80 percent of the rated capacity.  Incompatible wastes shall not be placed in 
the same container or comingled. 
 
All containers shall be legibly labeled and marked using pre-printed labels and 
permanent marker in accordance with applicable regulations, clearly showing the date of 
waste generation, location and/or area of waste generation, and type of waste.  The 
Contractor shall place these identifying markings on an exterior side surface of the 
container.   
 
Storage containers shall be kept closed, and storage pads covered, except when access 
is needed by authorized personnel. 
 
Special waste and hazardous waste shall be transported and disposed within 90 days 
from the date of generation. 

 
669.08 Underground Storage Tank Removal.  For the purposes of this section, an 

underground storage tank (UST) includes the underground storage tank, piping, electrical 
controls, pump island, vent pipes and appurtenances.   

 
Prior to removing an UST, the Engineer shall determine whether the Department is 

considered an "owner" or "operator" of the UST as defined by the UST regulations (41 Ill. Adm. 
Code Part 176).  Ownership of the UST refers to the Department's owning title to the UST 
during storage, use or dispensing of regulated substances.  The Department may be considered 
an "operator" of the UST if it has control of, or has responsibility for, the daily operation of the 
UST.  The Department may however voluntarily undertake actions to remove an UST from the 
ground without being deemed an "operator" of the UST. 

 
In the event the Department is deemed not to be the "owner" or "operator" of the UST, the 

OSFM removal permit shall reflect who was the past "owner" or "operator" of the UST.  If the 
"owner" or "operator" cannot be determined from past UST registration documents from OSFM, 
then the OSFM removal permit will state the "owner" or "operator" of the UST is the 
Department.  The Department’s Office of Chief Counsel (OCC) will review all UST removal 
permits prior to submitting any removal permit to the OSFM.  If the Department is not the 
“owner” or “operator” of the UST then it will not register the UST or pay any registration fee. 

 
The Contractor shall be responsible for obtaining permits required for removing the UST, 

notification to the OSFM, using an OSFM certified tank contractor, removal and disposal of the 
UST and its contents, and preparation and submittal of the OSFM Site Assessment Report in 
accordance with 41 Ill. Admin. Code Part 176.330. 

 
The Contractor shall contact the Engineer and the OSFM's office at least 72 hours prior to 

removal to confirm the OSFM inspector's presence during the UST removal.  Removal, 
transport, and disposal of the UST shall be according to the applicable portions of the latest 
revision of the "American Petroleum Institute (API) Recommended Practice 1604". 
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The Contractor shall collect and analyze tank content (sludge) for disposal purposes.  The 

Contractor shall remove as much of the regulated substance from the UST system as 
necessary to prevent further release into the environment.  All contents within the tank shall be 
removed, transported and disposed of, or recycled.  The tank shall be removed and rendered 
empty according to IEPA definition. 

 
The Contractor shall collect soil samples from the bottom and sidewalls of the excavated 

area in accordance with 35 Ill. Admin. Code Part 734.210(h) after the required backfill has been 
removed during the initial response action, to determine the level of contamination remaining in 
the ground, regardless if a release is confirmed or not by the OSFM on-site inspector.  

 
In the event the UST is designated a leaking underground storage tank (LUST) by the 

OSFM’s inspector, or confirmation by analytical results, the Contractor shall notify the Engineer 
and the District Environmental Studies Unit (DESU).  Upon confirmation of a release of 
contaminants and notifications to the Engineer and DESU, the Contractor shall report the 
release to the Illinois Emergency Management Agency (IEMA) (e.g., by telephone or electronic 
mail) and provide them with whatever information is available (“owner” or “operator” shall be 
stated as the past registered “owner” or “operator”, or the IDOT District in which the tank is 
located and the DESU Manager). 

 
The Contractor shall perform the following initial response actions if a release is indicated by 

the OSFM inspector: 
 
(a) Take immediate action to prevent any further release of the regulated substance to the 

environment, which may include removing, at the Engineer’s discretion, and disposing of 
up to 4 ft (1.2 m) of the contaminated material, as measured from the outside dimension 
of the tank; 
 

(b) Identify and mitigate fire, explosion and vapor hazards; 
 

(c) Visually inspect any above ground releases or exposed below ground releases and 
prevent further migration of the released substance into surrounding soils and 
groundwater; and 
 

(d) Continue to monitor and mitigate any additional fire and safety hazards posed by vapors 
and free product that have migrated from the tank excavation zone and entered into 
subsurface structures (such as sewers or basements). 
 

The tank excavation shall be backfilled according to applicable portions of Sections 205, 
208, and 550 with a material that will compact and develop stability.  All uncontaminated 
concrete and soil removed during tank extraction may be used to backfill the excavation, at the 
discretion of the Engineer. 

 
After backfilling the excavation, the site shall be graded and cleaned. 
 
669.09 Regulated Substances Final Construction Report.  Not later than 90 days after 

completing this work, the Contractor shall submit a “Regulated Substances Final Construction 
Report (RSFCR)” to the Engineer using form BDE 2733 and required attachments.  The form 
shall be signed by an Illinois licensed Professional Engineer or Professional Geologist. 
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669.10 Method of Measurement.  Non-special waste, special waste, and hazardous waste 

soil will be measured for payment according to Article 202.07(b) when performing earth 
excavation, Article 502.12(b) when excavating for structures, or by computing the volume of the 
trench using the maximum trench width permitted and the actual depth of the trench. 

 
Groundwater containerized and transported off-site for management, storage, and disposal 

will be measured for payment in gallons (liters).  
 
Backfill plugs will be measured in cubic yards (cubic meters) in place, except the quantity for 

which payment will be made shall not exceed the volume of the trench, as computed by using 
the maximum width of trench permitted by the Specifications and the actual depth of the trench, 
with a deduction for the volume of the pipe. 

 
Engineered Barriers will be measured for payment in square yards (square meters). 
 
669.11 Basis of Payment.  The work of preparing, submitting and administering a 

Regulated Substances Pre-Construction Plan will be paid for at the contract lump sum price for 
REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN.   

 
Regulated substances monitoring, including completion of form BDE 2732 for each day of 

work, will be paid for at the contract unit price per calendar day, or fraction thereof to the nearest 
0.5 calendar day, for REGULATED SUBSTANCES MONITORING. 

 
The installation of engineered barriers will be paid for at the contract unit price per square 

yard (square meter) for ENGINEERED BARRIER. 
 
The work of UST removal, soil excavation, soil and content sampling, the management of 

excavated soil and UST content, and UST disposal, will be paid for at the contract unit price per 
each for UNDERGROUND STORAGE TANK REMOVAL. 

 
The transportation and disposal of soil and other materials from an excavation determined to 

be contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for  
NON-SPECIAL WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE 
DISPOSAL. 

 
The transportation and disposal of groundwater from an excavation determined to be 

contaminated will be paid for at the contract unit price per gallon (liter) for SPECIAL WASTE 
GROUNDWATER DISPOSAL or HAZARDOUS WASTE GROUNDWATER DISPOSAL.  When 
groundwater is discharged to a sanitary or combined sewer by permit, the cost will be paid for 
according to Article 109.05. 

 
Backfill plugs will be paid for at the contract unit price per cubic yard (cubic meter) for 

BACKFILL PLUGS. 
 
Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 

(a)(4), (a)(5), (a)(6), or (b)(2) will be paid for according to Article 109.04.  The Department will 
not be responsible for any additional costs incurred, if mismanagement of the staging area, 
storage containers, or their contents by the Contractor results in excess cost expenditure for 
disposal or other material management requirements. 
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Payment for accumulated stormwater removal and disposal will be according to 
Article 109.04.  Payment will only be allowed if appropriate stormwater and erosion control 
methods were used. 

 
Payment for decontamination, labor, material, and equipment for monitoring areas beyond 

the specified areas, with the Engineer's prior written approval, will be according to 
Article 109.04. 
 

When the waste material for disposal requires sampling for landfill disposal acceptance, the 
samples shall be analyzed for TCLP VOCs, SVOCs, RCRA metals, pH, ignitability, and paint 
filter test.  The analysis will be paid for at the contract unit price per each for SOIL DISPOSAL 
ANALYSIS using EPA Methods 1311 (extraction), 8260B for VOCs, 8270C for SVOCs, 6010B 
and 7470A for RCRA metals, 9045C for pH, 1030 for ignitability, and 9095A for paint filter.  

 
The work of preparing, submitting and administering a Regulated Substances Final 

Construction Report will be paid for at the contract lump sum price REGULATED 
SUBSTANCES FINAL CONSTRUCTION REPORT.” 
 
 
SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014 Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through 
trailer.  The height of the display and radar shall be such that it will function and be 
visible when located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
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The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall 
be between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall 
show two digits (00 to 99) in mph.  The color of the changeable message legend shall be 
a yellow legend on a black background.  The minimum height of the numerals shall be 
18 in. (450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The 
speed indicator shall have a maximum speed cutoff.  On roadway facilities with a normal 
posted speed limit greater than or equal to 45 mph, the detected speeds of vehicles 
traveling more than 25 mph over the work zone speed limit shall not be displayed.  On 
facilities with normal posted speed limit of less than 45 mph, the detected speeds of 
vehicles traveling more than 15 mph over the work zone speeds limit shall not be 
displayed.  On any roadway facility if detected speeds are less than 25 mph, they shall 
not be displayed.  The display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the 
power supply capable of providing 24 hours of uninterrupted service.” 

 
 
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
TRAFFIC CONTROL DEVICES - CONES (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.15(a) of the Standard Specifications to read: 
 

“ (a) Cones.  Cones are used to channelize traffic.  Cones used to channelize traffic at night 
shall be reflectorized; however, cones shall not be used in nighttime lane closure tapers 
or nighttime lane shifts.” 
 

Revise Article 1106.02(b) of the Standard Specifications to read: 
 

“ (b) Cones.  Cones shall be predominantly orange.  Cones used at night that are 28 to 36 in. 
(700 to 900 mm) in height shall have two white circumferential stripes.  If non-reflective 
spaces are left between the stripes, the spaces shall be no more than 2 in. (50mm) in 
width.  Cones used at night that are taller than 36 in. (900 mm) shall have a minimum of 
two white and two fluorescent orange alternating, circumferential stripes with the top 
stripe being fluorescent orange.  If non-reflective spaces are left between the stripes, the 
spaces shall be no more than 3 in. (75 mm) in width. 
 
The minimum weights for the various cone heights shall be 4 lb for 18 in. (2 kg for 
450 mm), 7 lb for 28 in. (3 kg for 700 mm), and 10 lb for 36 in. (5 kg for 900 mm) with a 
minimum of 60 percent of the total weight in the base.  Cones taller than 36 in. shall be 
weighted per the manufacturer’s specifications such that they are not moved by wind or 
passing traffic.” 
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TRAFFIC SPOTTERS (BDE) 
Effective:  January 1, 2019 
 
Revise Article 701.13 of the Standard Specifications to read: 
 

“ 701.13 Flaggers and Spotters.  Flaggers shall be certified by an agency approved by the 
Department.  While on the job site, each flagger shall have in his/her possession a current 
driver’s license and a current flagger certification I.D. card.  For non-drivers, the Illinois 
Identification Card issued by the Secretary of State will meet the requirement for a current 
driver’s license.  This certification requirement may be waived by the Engineer for emergency 
situations that arise due to actions beyond the Contractor's control where flagging is needed to 
maintain safe traffic control on a temporary basis.  Spotters are defined as certified flaggers that 
provide support to workers by monitoring traffic. 

 
Flaggers and spotters shall be stationed to the satisfaction of the Engineer and be equipped 

with a fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 or ANSI/ISEA 
107-2010 for Conspicuity Class 2 garments.  Flaggers shall be equipped with a stop/slow traffic 
control sign.  Spotters shall be equipped with a loud warning device.  The warning sound shall 
be identifiable by workers so they can take evasive action when necessary.  Other types of 
garments may be substituted for the vest as long as the garments have a manufacturer’s tag 
identifying them as meeting the ANSI Class 2 requirement.  The longitudinal placement of the 
flagger may be increased up to 100 ft (30 m) from that shown on the plans to improve the 
visibility of the flagger.  Flaggers shall not encroach on the open lane of traffic unless traffic has 
been stopped.  Spotters shall not encroach on the open lane of traffic, nor interact with or 
control the flow of traffic. 

 
For nighttime flagging, flaggers shall be illuminated by an overhead light source providing a 

minimum vertical illuminance of 10 fc (108 lux) measured 1 ft (300 mm) out from the flagger’s 
chest.  The bottom of any luminaire shall be a minimum of 10 ft (3 m) above the pavement.  
Luminaire(s) shall be shielded to minimize glare to approaching traffic and trespass light to 
adjoining properties.  Nighttime flaggers shall be equipped with fluorescent orange or 
fluorescent orange and fluorescent yellow/green apparel meeting the requirements of 
ANSI/ISEA 107-2004 or ANSI/ISEA 107-2010 for Conspicuity Class 3 garments. 

 
Flaggers and spotters shall be provided per the traffic control plan and as follows. 
 
(a) Two-Lane Highways.  Two flaggers will be required for each separate operation where 

two-way traffic is maintained over one lane of pavement.  Work operations controlled by 
flaggers shall be no more than 1 mile (1600 m) in length.  Flaggers shall be in sight of 
each other or in direct communication at all times.  Direct communication shall be 
obtained by using portable two-way radios or walkie-talkies. 
 
The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer. 
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(b) Multi-Lane Highways.  At all times where traffic is restricted to less than the normal 

number of lanes on a multilane pavement with a posted speed limit greater than 40 mph 
and the workers are present, but not separated from the traffic by physical barriers, a 
flagger or spotter shall be furnished as shown on the plans.  Flaggers shall warn and 
direct traffic.  Spotters shall monitor traffic conditions and warn workers of errant 
approaching vehicles or other hazardous conditions as they occur.  One flagger will be 
required for each separate activity of an operation that requires frequent encroachment 
in a lane open to traffic.  One spotter will be required for each separate activity with 
workers near the edge of the open lane or with their backs facing traffic. 
 

Flaggers will not be required when no work is being performed, unless there is a lane 
closure on two-lane, two-way pavement.” 
 
 
WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 
degrees of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
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Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness 
standards, the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility 
letter for each Category 1 device and a FHWA eligibility letter for each Category 2 and 
Category 3 device used on the contract.  The self-certification or letter shall provide information 
for the set-up and use of the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices 
shall meet crashworthiness standards for their respective categories.  The categories are as 
follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices 
manufactured after December 31, 2019 shall be MASH-16 compliant.  Category 1 devices 
manufactured on or before December 31, 2019, and compliant with NCHRP 350 or 
MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices manufactured after December 31, 2019 shall be MASH-16 compliant.  
Category 2 devices manufactured on or before December 31, 2019, and compliant with 
NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2024. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH-16 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350 or MASH 2009, may be used on contracts let before December 31, 2029.  
Category 3 devices shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals, and area lighting supports.  It is preferable for 
Category 4 devices manufactured after December 31, 2019 to be MASH-16 compliant; 
however, there are currently no crash tested devices in this category, so it remains exempt from 
the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH-16 compliant is available, an 

NCHRP 350 or MASH-2009 compliant device may be used, even if manufactured after 
December 31, 2019.” 
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 
shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
 



 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

 
The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring 

Special Provisions.  The rates have been ascertained and certified by the 

Illinois Department of Labor for the locality in which the work is to be performed 

and for each craft or type of work or mechanic needed to execute the work of 

the Contract.  As required by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) 

and Check Sheet #5 of the Contract, not less than the rates of wages 

ascertained by the Illinois Department of Labor and as revised during the 

performance of a Contract shall be paid to all laborers, workers and mechanics 

performing work under the Contract.  Post the scale of wages in a prominent 

and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  Current 

wage rate information shall be obtained by visiting the Illinois Department of 

Labor web site at http://www.state.il.us/agency/idol/ or by calling 312-793-

2814.  It is the responsibility of the contractor to review the rates applicable to 

the work of the contract at regular intervals in order to insure the timely payment 

of current rates.  Provision of this information to the contractor by means of the 

Illinois Department of Labor web site satisfies the notification of revisions by 

the Department to the contractor pursuant to the Act, and the contractor agrees 

that no additional notice is required.  The contractor shall notify each of its 

subcontractors of the revised rates of wages. 
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