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SUBJECT:  FAS Route 1806 (IL 250) 
  Project STP-URB-T9CA(801) 
  Section (2,3)RS-3 
  Lawrence County 
  Contract No. 74904 
  Item No. 171, April 24, 2020 Letting 
  Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page ii of the Table of Contents to the Special Provisions. 
2. Added pages 83-85 to the Special Provisions. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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