
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one 
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors 
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised 
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors downloading and/or ordering CD-ROM’s and are wanting to bid on items included in a particular letting 
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the 
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s 
Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?  When a prospective prime bidder submits a 
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which 
items are being requested For Bidding purposes.  Only those items requested For Bidding will be analyzed.  After 
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, 
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding.  If 
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the 
reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time 
of complete and correct original document submittal should contact the department as to status.  This is critical in 
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure 
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number 
listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or revisions 
pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid 
to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on the 
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum 
and revision issued. 
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an added 
courtesy the Department provides.  It is suggested that bidder check IDOT’s website 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.   
 

IDOT is not responsible for any e-mail related failures. 
 

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov  
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal 
when bids are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be required 

by the contract special provisions 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together 
to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the 
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the 
time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  (217)782-3413 
Preparation and submittal of bids    (217)782-7806 
Mailing of plans and proposals    (217)782-7806 
Electronic plans and proposals    (217)524-1642 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting 
their bid.  Failure by the bidder to include an addendum could result in a bid being rejected as irregular. 
 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting April 25, 2008 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes 
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 66399 
  KENDALL County 
  Section (35)BR-2 
  Route FAU 2503 
  Project BRM-2503(17) 
  District 3 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 

 

100 



  
 

INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to 
Bid from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit 
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory) _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 66399 
  KENDALL County 
  Section (35)BR-2 
  Project BRM-2503(17) 
  Route FAU 2503 
  District 3 Construction Funds 
 
This project consists of removing and replacing the existing structure (SN 047-0034) carrying IL Route  
25 over the Waubonsee Creek in Oswego. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000.................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000.................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000.................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000.................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000.................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000.................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000.................. $800,000 
 $1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000.................. $900,000 
 $1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the 
awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and all 
extensions and summations have been made.  The bidder understands that the quantities appearing in the bid schedule 
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there is an error 
in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract will be 
made only for actual quantities of work performed and accepted or materials furnished according to the contract.  The 
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
3/24/2008

66399
State Job # - C-93-171-03
PPS NBR - 3-40630-0100 Project Number Route
County Name - KENDALL- - BRM-2503/017/ FAU 2503
Code - 93 -  - 
District - 3 -  - 
Section Number - (35)BR-2 115

115
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX002155 MAN TA 6 DIA T3V F&G EACH 2.000

X0323988 TEMP SOIL RETEN SYSTM SQ FT 1,133.000

Z0001900 ASB BEARING PAD REMOV EACH 24.000

Z0030030 IMP ATTEN FRD NAR TL3 EACH 2.000

Z0030260 IMP ATTN TEMP FRN TL3 EACH 2.000

Z0030330 IMP ATTN REL FRD  TL3 EACH 2.000

Z0065000 SET PILES IN ROCK EACH 16.000

20100110 TREE REMOV 6-15 UNIT 184.000

20100210 TREE REMOV OVER 15 UNIT 206.000

20200100 EARTH EXCAVATION CU YD 195.000

20200200 ROCK EXCAVATION CU YD 12.000

20400800 FURNISHED EXCAV CU YD 216.000

20700400 POROUS GRAN EMB SPEC CU YD 282.000

20800150 TRENCH BACKFILL CU YD 38.000

25000100 SEEDING CL  1 ACRE 0.060



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
3/24/2008

66399
State Job # - C-93-171-03
PPS NBR - 3-40630-0100 Project Number Route
County Name - KENDALL- - BRM-2503/017/ FAU 2503
Code - 93 -  - 
District - 3 -  - 
Section Number - (35)BR-2 115

115
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

25000400 NITROGEN FERT NUTR POUND 26.000

25000500 PHOSPHORUS FERT NUTR POUND 26.000

25000600 POTASSIUM FERT NUTR POUND 26.000

25100630 EROSION CONTR BLANKET SQ YD 1,104.000

25200110 SODDING SALT TOLERANT SQ YD 1,600.000

25200200 SUPPLE WATERING UNIT 21.000

28000250 TEMP EROS CONTR SEED POUND 157.000

28000400 PERIMETER EROS BAR FOOT 670.000

28000510 INLET FILTERS EACH 19.000

28100107 STONE RIPRAP CL A4 SQ YD 1,115.000

28200200 FILTER FABRIC SQ YD 1,331.000

31100910 SUB GRAN MAT A 12 SQ YD 260.000

35501308 HMA BASE CSE  6 SQ YD 75.000

35501324 HMA BASE CSE 10 SQ YD 568.000

40200100 AGG SURF CSE A TON 21.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
3/24/2008

66399
State Job # - C-93-171-03
PPS NBR - 3-40630-0100 Project Number Route
County Name - KENDALL- - BRM-2503/017/ FAU 2503
Code - 93 -  - 
District - 3 -  - 
Section Number - (35)BR-2 115

115
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

40201000 AGGREGATE-TEMP ACCESS TON 100.000

40600100 BIT MATLS PR CT GALLON 476.000

40600300 AGG PR CT TON 8.600

40600635 LEV BIND MM N70 TON 225.000

40600990 TEMPORARY RAMP SQ YD 468.000

40603085 HMA BC IL-19.0  N70 TON 36.000

40603340 HMA SC "D"   N70 TON 191.000

40800050 INCIDENTAL HMA SURF TON 95.000

42000520 PCC PVT 11 SQ YD 145.000

42001165 BR APPR PAVT SQ YD 302.000

42001300 PROTECTIVE COAT SQ YD 302.000

42001430 BR APPR PVT CON (FLX) SQ YD 60.000

42300300 PCC DRIVEWAY PAVT  7 SQ YD 373.000

42400100 PC CONC SIDEWALK 4 SQ FT 2,196.000

44000080 HMA SURF REM (CM) SQ YD 1,284.000
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66399
State Job # - C-93-171-03
PPS NBR - 3-40630-0100 Project Number Route
County Name - KENDALL- - BRM-2503/017/ FAU 2503
Code - 93 -  - 
District - 3 -  - 
Section Number - (35)BR-2 115

115
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

44000100 PAVEMENT REM SQ YD 848.000

44000200 DRIVE PAVEMENT REM SQ YD 606.000

44000500 COMB CURB GUTTER REM FOOT 696.000

44000600 SIDEWALK REM SQ FT 112.000

44201794 CL D PATCH T3 12 SQ YD 42.000

50100100 REM EXIST STRUCT EACH 1.000

50105220 PIPE CULVERT REMOV FOOT 95.000

50200100 STRUCTURE EXCAVATION CU YD 520.000

50300225 CONC STRUCT CU YD 58.000

50300255 CONC SUP-STR CU YD 243.000

50300260 BR DECK GROOVING SQ YD 495.000

50300280 CONCRETE ENCASEMENT CU YD 5.600

50300300 PROTECTIVE COAT SQ YD 661.000

50400735 F&E PPC BULB T-BM 63 FOOT 835.000

50800205 REINF BARS, EPOXY CTD POUND 41,830.000
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PPS NBR - 3-40630-0100 Project Number Route
County Name - KENDALL- - BRM-2503/017/ FAU 2503
Code - 93 -  - 
District - 3 -  - 
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115
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50800515 BAR SPLICERS EACH 396.000

50900105 ALUM RAILING TY L FOOT 104.000

50901125 STEEL RAILING TEMP FOOT 86.000

51201610 FUR STL PILE HP12X63 FOOT 376.000

51500100 NAME PLATES EACH 1.000

54207153 P CUL 1 RC-E EQRS 18 FOOT 140.000

54213663 PRC FLAR END SEC 18 EACH 1.000

54213669 PRC FLAR END SEC 24 EACH 1.000

54214503 PRC FL END S EQ RS 18 EACH 1.000

55019500 SS 1 RCP CL 4  12 FOOT 221.000

55019900 SS 1 RCP CL 4  24 FOOT 435.000

55100500 STORM SEWER REM  12 FOOT 70.000

55100900 STORM SEWER REM  18 FOOT 10.000

59100100 GEOCOMPOSITE WALL DR SQ YD 122.000

60109580 P UNDR FOR STRUCT  4 FOOT 192.000
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115
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

60218400 MAN TA 4 DIA T1F CL EACH 3.000

60219540 MAN TA 4 DIA T24F&G EACH 1.000

60221700 MAN TA 5 DIA T8G EACH 3.000

60236200 INLETS TA T8G EACH 2.000

60237470 INLETS TA T24F&G EACH 6.000

60240301 INLETS TB T8G EACH 1.000

60240328 INLETS TB T24F&G EACH 2.000

60255500 MAN ADJUST EACH 3.000

60257900 MAN RECONST EACH 1.000

60266600 VALVE BOX ADJ EACH 1.000

60500040 REMOV MANHOLES EACH 2.000

60500050 REMOV CATCH BAS EACH 5.000

60605000 COMB CC&G TB6.24 FOOT 1,025.000

63000000 SPBGR TY A FOOT 12.500

63100085 TRAF BAR TERM T6 EACH 2.000
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115
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

63100167 TR BAR TRM T1 SPL TAN EACH 2.000

63200310 GUARDRAIL REMOV FOOT 399.000

67000400 ENGR FIELD OFFICE A CAL MO 10.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70106800 CHANGEABLE MESSAGE SN CAL MO 6.000

70300100 SHORT-TERM PAVT MKING FOOT 456.000

70300625 TEMP PT PVT M LINE  4 FOOT 9,696.000

70300645 TEMP PT PVT M LINE 12 FOOT 326.000

70300660 TEMP PT PVT M LINE 24 FOOT 49.000

70301000 WORK ZONE PAVT MK REM SQ FT 3,807.000

70400100 TEMP CONC BARRIER FOOT 260.000

70400200 REL TEMP CONC BARRIER FOOT 260.000

78008210 POLYUREA PM T1 LN   4 FOOT 2,891.000

78008230 POLYUREA PM T1 LN   6 FOOT 68.000
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78008240 POLYUREA PM T1 LN   8 FOOT 133.000

78008250 POLYUREA PM T1 LN  12 FOOT 326.000

78008270 POLYUREA PM T1 LN  24 FOOT 49.000

78100100 RAISED REFL PAVT MKR EACH 35.000

78100105 RAISED REF PVT MKR BR EACH 8.000

78200400 GUARDRAIL REFLECTORS EACH 5.000

78200530 BAR WALL MKR TYPE C EACH 44.000

78201000 TERMINAL MARKER - DA EACH 4.000

78300100 PAVT MARKING REMOVAL SQ FT 1,129.000

78300200 RAISED REF PVT MK REM EACH 16.000



CONTRACT NUMBER 66399

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together 
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an 
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $171,000.00. Sixty percent of the salary is $102,600.00. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
 

H.  Sarbanes-Oxley Act of 2002 
 

1.  The Illinois Procurement Code, Section 50-60(c), provides: 
 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 NA - FEDERAL  
  

  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
 
 

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall include a disclosure of whether or not the 
Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months before 
submission of the bid, offer, or proposal had business operations that involved contracts with or provision of supplies or services to the 
Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, consortiums or projects commissioned 
by the Government of Iran, or companies involved in consortiums or projects commissioned by the Government of Iran and either of the 
following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Act. 
 
Failure to make the disclosure required by the Act shall cause the bid, offer or proposal to be considered not responsive. The disclosure will be 
considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business or 
having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
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NOTICE 
 
 
 
PA 95-0635  SUBSTANCE ABUSE PREVENTION PROGRAM (SAPP)  
Effective January 1, 2008 
 
This Public Act requires that all contractors and subcontractors have a SAPP, meeting 
certain requirements, in place before starting work. 
 
The as read low bidder is required to submit a correctly completed SAPP Certification 
Form BC 261 within seven (7) working days after the Letting.  The Department will not 
accept a SAPP that does not meet the seven day submittal requirement and the bid will 
be declared not responsive.  In the event the bid is declared not responsive due to 
failure to comply the Department may elect to cause the forfeiture of the penal sum of 
the bidder’s proposal guaranty, may deny authorization to bid the project if re-advertised 
for bids and may not allow the bidder to participate on subsequent Lettings. 
 
Submittal and approval of the bidder’s SAPP is a condition of award. 
 
The SAPP is to be submitted to the Bureau of Design & Environment, Contracts Office, 
Room 326, 2300 South Dirksen Parkway, Springfield, IL 62764.  Voice 217-782-7806.  
Fax 217-785-1141.  It is the bidder’s responsibility to obtain confirmation of delivery. 
 
The requirements of this Public Act are a material part of the contract, and the contractor 
shall require this provision to be included in all approved subcontracts.  The contractor 
shall submit the correctly completed SAPP Certification Form BC 261 for each 
subcontractor with the Request for Approval of Subcontractor Form BC 260A. 
 



 

 
TO BE RETURNED WITH BID 

 
IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 
into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act. 

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
 
        

(Bidding Company) 
 

 
                                                   

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $102,600.00?  YES         NO      
 3. Does anyone in your organization receive more than $102,600.00 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $102,600.00?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or the 
bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development 
Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than 
$102,600.00 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a 
separate Disclosure Form A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.   Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds $102,600.00,  (60% of the Governor’s salary as of  7/1/07)  provide  the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 

salary exceeds $102,600.00,  (60% of the Governor’s salary as of  7/1/07) are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of the salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds $102,600.00,  (60% of the Governor’s salary as of  7/1/07) are  you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or  (ii)  an amount in excess of 2 times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois Toll Highway Authority?    Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds  $102,600.00,  (60%  of the    
    Governor’s salary as of  7/1/07)  provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds  $102,600.00,  (60% of the salary of the Governor  

      as of  7/1/07) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or  corporation, or  (ii)  an  amount  in  excess  of   the  salary of  the       
Governor?         Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds $102,600.00, (60% of the Governor’s salary as of  

                 7/1/07)  are you and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of 2 times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 
be completed for bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 
     

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and 
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the 
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct 
such underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 66399 
        KENDALL County 
        Section (35)BR-2 
        Project BRM-2503(17) 
        Route FAU 2503 
        District 3 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  

    
 MINORITY EMPLOYEES TRAINEES  

CURRENT EMPLOYEES 
TO BE ASSIGNED 
TO CONTRACT 

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

                  SUPERVISORS                   
                  FOREMEN                   
                  CLERICAL                   

EQUIPMENT                   
OPERATORS                   

                  MECHANICS                   
                  TRUCK DRIVERS                   
                  IRONWORKERS                   
                  CARPENTERS                   
                  CEMENT MASONS                   
                  ELECTRICIANS                   

PIPEFITTERS,                   
PLUMBERS                   

                  PAINTERS                   
LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/08) 
 

Note:  See instructions on page 2 
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RETURN WITH BID  Contract No. 66399 
  KENDALL County 
  Section (35)BR-2 
  Project BRM-2503(17) 
  Route FAU 2503 
  District 3 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would 

be recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/08) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs to 
be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 66399 
 KENDALL County 
  Section (35)BR-2 
  Project BRM-2503(17) 
  Route FAU 2503 
  District 3 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 
   
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
  
  
 Name and Address of All Members of the Firm: 
    
    
 
    
 
 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 
Proposal Bid Bond 
(Effective November 1, 1992) 

 Item No.       

 Letting Date       

KNOW ALL MEN BY THESE PRESENTS,  That We       

      

as PRINCIPAL, and       

      as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 
and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the failure 
of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays to the 
Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for which 
the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and void, 
otherwise, it shall remain in full force and effect.  

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

their respective officers this        day of        A.D.,      . 

PRINCIPAL  
             

 (Company Name)  (Company Name) 

By:   By:  
 (Signature & Title)   (Signature of Attorney-in-Fact) 

Notary Certification for Principal and Surety 
STATE OF ILLINOIS,  
County of        

I,        , a Notary Public in and for said County, do hereby certify that 

       and       
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this       day of       A.D.      

My commission expires              
  Notary Public 
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

               
Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
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PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   Contract No. 66399 
   KENDALL County 
   Section (35)BR-2 
   Project BRM-2503(17) 
   Route FAU 2503 
   District 3 Construction Funds 
 
 
 
 
 
 

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., April 25, 2008.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 66399 
   KENDALL County 
   Section (35)BR-2 
   Project BRM-2503(17) 
   Route FAU 2503 
   District 3 Construction Funds 

 
 This project consists of removing and replacing the existing structure (SN 047-0034) carrying IL Route 
25 over the Waubonsee Creek in Oswego. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires 

the bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Milton R. Sees, Secretary 

BD 351 (Rev. 01/2003)
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2008 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-08) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
205 Embankment ........................................................................................................................................... 1
251 Mulch ...................................................................................................................................................... 2
253 Planting Woody Plants ............................................................................................................................ 3
280 Temporary Erosion Control ..................................................................................................................... 5
443 Reflective Crack Control Treatment ........................................................................................................ 6
502 Excavation for Structures ........................................................................................................................ 9
503 Concrete Structures ................................................................................................................................ 10
505 Steel Structures ....................................................................................................................................... 11
540 Box Culverts ............................................................................................................................................ 12
633 Removing and Reerecting Guardrail and Terminals ............................................................................... 13
672 Sealing Abandoned Water Wells ............................................................................................................. 14
701 Work Zone Traffic Control and Protection ............................................................................................... 15
838 Breakaway Devices ................................................................................................................................. 16

1004 Coarse Aggregates ................................................................................................................................. 17
1020 Portland Cement Concrete ...................................................................................................................... 18
1022 Concrete Curing Materials ....................................................................................................................... 20
1042 Precast Concrete Products ..................................................................................................................... 21
1062 Reflective Crack Control System ............................................................................................................. 22
1069 Pole and Tower ....................................................................................................................................... 24
1081 Materials for Planting .............................................................................................................................. 27
1083 Elastomeric Bearings .............................................................................................................................. 29
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAU 2503 (IL 25), Project BRM-2503 (017), Section (35)BR-2, in Kendall 
County, and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 
 

Contract #66399 
 
 

LOCATION OF PROJECT 
 
This improvement consists of the removal of SN 047-0034 and replacement with SN 047-0062 
carrying IL 25 over Waubonsee Creek and the widening of the approach roadways to the 
structure located in the Village Oswego in Kendall County Illinois. 
 
 
DESCRIPTION OF PROJECT 
 
The project involves furnishing all labor, equipment and material necessary to complete the 
improvement of a portion of FAU. Route 2503(IL 25) Section (35) BR-2 according to the plans 
as specified herein.  SN 047-0034 carrying IL 25 over Waubonsee Creek will be removed and 
replaced with SN 047-0062.   
 
The project will consist of the stage construction to completely remove the existing single span 
PCC deck beam bridge (43’-0” bk.-bk. abutments) on closed abutments.  The existing structure 
will be replaced with a single span 63” bulb T girder bridge (106’-0” bk.-bk. abutments) with a 
poured deck on integral pile bent abutments.  The proposed structure will be 44’ from the face of 
the parapet to face of curbed sidewalk.  There will be a 5’ sidewalk on the east side of the 
proposed structure.  Il 25 will be widened and resurfaced to provide the necessary width for the 
painted median/left turn lanes and traveled way.  All of the roadway widening will be to the west 
to avoid the stone gate and park property.  New concrete curb and gutter will be constructed 
adjacent to the widened roadway.  The drainage will be maintained using a new storm sewer 
system. 
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STATUS OF UTILITIES TO BE ADJUSTED 
Revised January 1, 2007 
 
 
Name & Address of Utility 

 
Type 

 
Location 

Estimated Date 
Relocation Complete 

Nicor Gas 
P.O. Box 190 
Aurora, IL 60507-0190 
Attn:  Mr. Scott Stogsdill 

Gas Throughout 
project 

Before construction 

ComEd 
Three Lincoln Centre 
Oakbrook Terrace, IL 60181-
4260 
Attn:  Mr. John D. Pribich 

Overhead 
electric 

Throughout 
project 

Before construction 

Comcast Cable 
688 Industrial Drive 
Elmhurst, IL 60126 
Attn:  Robert L. Schulter, Jr. 

Aerial cable Throughout 
project 

Before construction 

SBC Buried cable 
Aerial cable 

Throughout 
project 

Before construction 

Village of Oswego Water   
Village of Oswego Sewer   
 
The above represents the best information of the Department and is only included for the 
convenience of the bidder.  The applicable provisions of Section 102 and Articles 105.07, 
107.20, 107.31 and 108.02 of the Standard Specifications for Road and Bridge  Construction 
shall apply. 
 
The estimated utility relocation dates should be part of the progress schedule submitted by the 
Contractor.  
 
** Above utility relocation information reflected as of February 8, 2008, relocation complete 

dates are unknown at this time due to right of way acquisitions.  Per SB 699 (90 day utility 
relocation law), once the proposed right of way is clear to award the project, a notice will be 
sent to the utility companies instructing them to have their facilities relocated within 90 
days. 

 
 
FURNISHED EXCAVATION 
Effective July 1, 1990;      Revised January 1, 2007 
 
This work shall consist of excavating, hauling, and placing suitable materials obtained from 
locations approved by the Engineer from outside the limits of the right of way. 
 
The embankment shall be constructed according to Section 205 of the Standard Specifications 
except that the embankment material shall not be placed and compacted at moisture contents in 
excess of 110 percent of optimum moisture unless authorized in writing by the Engineer.  
 
The final surface of all embankment areas shall be seeded. The top 4 in. (100 mm) of the 
seeded areas shall be vegetation sustaining soil subject to the approval of the Engineer. The 
cost of shaping the slopes and providing vegetation sustaining soil will not be paid for separately 
but shall be included in the cost of FURNISHED EXCAVATION. 
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Method of Measurement. Furnished excavation will be measured per cubic yard (cubic meter) 
and shall be measured by truck volume methods at the point of unloading. The Engineer and 
the Contractor shall agree upon the volume of each truck before hauling begins. 
 
Basis of Payment. This work will be paid for at the contract unit price per cubic yard (cubic 
meter) for FURNISHED EXCAVATION. 
 
 
HOT-MIX ASPHALT SURFACE COURSE, CUT OFF DATE 
Effective January 1, 2007 
 
Placement of Hot-Mix Asphalt Surface Course will not be permitted after October 15 unless 
approved, in writing, by the Engineer. 
 
 
PRIMING 
Effective July 1, 1990;     Revised January 1, 2007 
 
The prime coat used on brick, concrete, or HMA bases shall be RC-70. 
 
 
COMPUTER CABINET 
Effective April 1, 1996;     Revised January 1, 2007 
 
The Contractor shall provide a computer cabinet for the Engineer’s field office.  The computer 
cabinet shall be made as specified on the plan detail.  The computer cabinet shall be 
permanently attached to a structural element of the field office in a manner to prevent theft of 
the entire cabinet. 
 
The computer cabinet will not be paid for separately but shall be included in the cost of the 
ENGINEER’S FIELD OFFICE , TYPE A. 
 
 
UNPUBLISHED TELEPHONE NUMBERS FOR ENGINEER’S FIELD OFFICE 
Effective March 21, 2002;     Revised January 1, 2007 
 
Add the following sentence to the end of Paragraphs 670.02(i) and 670.04(e): 
 
All of the telephone lines provided shall have unpublished numbers. 
 
 
TRAFFIC CONTROL PLAN 
Revised August 15, 2005;     Revised January 1, 2007 
 
Traffic control shall be in accordance with the applicable sections of the Standard Specifications 
for Road and Bridge Construction, the applicable guidelines contained in the Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways, these special provisions, and any 
special details and Highway Standards herein and in the plans and the Standard Specifications 
for Traffic Control Items. 
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Special attention is called to the following sections of the Standard Specifications, the Highway 
Standards, and the special provisions relating to traffic control: 
 
Standard Specifications: 
 
 Section 701- Work Zone Traffic Control and Protection 
 Section 703 - Work Zone Pavement Marking 
 Section 704 - Temporary Concrete Barrier 
 Section 781 – Raised Reflective Pavement Markers 
 Section 783 - Pavement Marking and Marker Removal 
 
Supplemental Specifications: 
 
Highway Standards: 
 
 701006 701301 701306 701326 701311 701501 701801 
      702001 704001 
 
In addition, the following also relate to traffic control for this project: 
 
 SPECIAL PROVISIONS 

 
 ERRATA for the 2007 Standard Specifications 
 Impact Attenuators, Temporary 

  Pavement Marking Removal/Work Zone Pavement Marking Removal 
 
4. Plan Details: 
 
 Staging Plans 
 
Traffic control standards shall be applied as directed by the Engineer.  Suggested applications 
for each standard are as follow: 
 
701006 This standard should be used for guardrail removal and installation, grading, seeding, 

and other miscellaneous work which is performed within 15', but not closer than 2' to 
the edge of the traffic lane. 

 
701301 This standard should be used for marking patches, field survey, string lines, utility 

operations, cleaning debris on pavement, and other miscellaneous work which 
encroaches in the area between the centerline and a line 2’ outside the edge of the 
pavement for a period of less than 60 minutes. 

 
701306 This standard should be used when the Contractor's prime coat, surface course, 

binder course, and aggregate shoulders are performed under traffic. If the Contractor's 
earthwork operations require hauling across the pavement, this standard will also be 
applicable. 

 
701501 This standard should be used when at anytime, day or night, any vehicle, equipment, 

workers or other activities encroach on the pavement requiring the closure of one 
traffic lane in an urban area. 
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701801  This standard should be used when at anytime pedestrian traffic must be rerouted due 
to work being performed. 

 
During the entire construction period, the road shall be kept open to traffic as follows: 
 
(a) In accordance with the applicable portions of the Standard Specifications during the 

widening, patching and resurfacing operations. 
 
(b) The highway shall be kept open to at least one lane of traffic at all times, and to two lanes 

of traffic to the greatest extent possible. 
 
(c) Access to all public roads and private entrances shall be maintained during all stages of the 

work. 
 
(d) In accordance with Article 406.05 of the Standard Specifications and by alternating lifts 

between lanes during construction of the granular or hot-mix asphalt grade raises. 
 
(e) On the existing pavement during construction of the detour road and temporary structure. 
 
(f) On the detour road during construction of the proposed structure, grade change or 

relocation. 
 
(g) On the new work during construction of the balance of the improvement. 
 
(h) Over two lanes of the existing or new bridge during construction of the opposite lane of the 

structure. 
 
The Contractor will be required to keep the road open to the general public and will be required 
to provide for local resident traffic as specified in Article 107.09 of the Standard Specifications. 
 
Traffic control items required to detour through traffic to alternate routes will be the responsibility 
of the Contractor. 
 
Traffic control items required to close the road immediately adjacent to the ends of the 
improvement, as shown in the plans, will be the responsibility of the Contractor. The cost of 
furnishing, installing, maintaining and subsequently removing these barricades, signs, etc. will 
not be paid for separately but shall be considered incidental to the contract. 
 
Prior to allowing traffic on any portion of the roadway that has been cold milled, the Contractor 
shall have erected "Rough Grooved Surface" and "Uneven Pavement" signs that conform to the 
details shown in the plans. A minimum of one sign at each end of the improvement will be 
required. The Contractor shall maintain the "Rough Grooved Surface" signs until the cold milled 
surface is covered with leveling binder. The Contractor shall maintain the "Uneven Pavement" 
signs until the resurfacing operations are completed. 
 
If at any time the signs are in place but not applicable, they shall be turned from the view of 
motorists or covered as directed by the Engineer. 
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At all locations where the Contractor's equipment is required to cross the traffic lanes, traffic 
control and protection in accordance with Standard 701306 shall be used. The "One Lane Road 
Ahead" signs indicated on this standard shall be replaced with "Road Machinery Ahead" signs 
[W21-3(0)-48]. 
 
The cost of furnishing, erecting, maintaining, and removing the required signs shall be included 
in the cost of the contract. 
 
Stage Construction: 
Pre-Stage 1  
 
1)  Construct temporary widening, storm sewers, special ditches, and grading 
2)  Construct new concrete curb and gutter and hot mix asphalt leveling binder from Station 

6+00 to Station 8+12 along with the Stone Gate Drive approach pavement. 
3)  Construct hot-mix asphalt binder course from Station 8+12 to Station 11+00 and from Station   

13+80 to Station 15+00. 
4)  Remove the concrete sidewalk on the bridge. 
 
Stage 1 
 
1)  Install temporary concrete barrier, and temporary pavement markings for Stage 1 traffic. 
2)  Move two lane traffic to the east utilizing the pavement widening and the existing structure. 
3)  Remove a portion of the existing structure and construct the west portion of SN 047-0034, 

bridge approach pavements, and guardrail. 
4) Construct new CC&G and pavement widening from Station 13+80 to Station 16+00. 
 
Stage 2 
 
1)  Relocate temporary concrete barrier, and temporary pavement markings for Stage 2 traffic. 
2)  Move two lane traffic to the west utilizing the pavement widening and the newly completed 

portion of SN 047-0034.  
3)  Remove the remaining portion of the existing structure and construct the east portion of SN 

047-0034, bridge approach pavements, and impact attenuators. 
4) Construct new CC&G and pavement resurfacing from Station 8+12 to Station 12+02 and 

from Station 13+80 to station 16+00. 
 
Stage 3 
 
1) Remove temporary concrete barrier and install temporary pavement marking.  
2) Complete CC&G and pavement resurfacing from Station 8+12 to Station 12+02 under traffic. 
3) Complete pavement surfacing from Station 5+00 to Station 16+00. 
4) Install permanent pavement markings and complete miscellaneous work items including 

sodding and seeding. 
 
 
CONTRACTOR ACCESS 
Revised August 15, 2005;   Revised January 1, 2008 
 
At road closure locations where Type III barricades are installed in a manner that will not allow 
contractor access to the project without relocation of one or more of the barricades, the  
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arrangement of the barricades at the beginning of each work day may be altered, when 
approved by the Engineer, in the manner shown on Highway Standard 701901 for Road Closed 
to Through Traffic.  "Road Closed" signs (R11-2), supplemented by "Except Authorized 
Vehicles" signs (R3-I101), shall be mounted on both the near right and the far left barricade(s).  
At the end of each work day, the barricades shall be returned to their in-line positions.  This 
work will not be paid for separately, but shall be include in the associated traffic control pay 
items.  
 
Additional barricades, drums or cones, required by the Engineer to control traffic when 
relocation for contractor access is used, will not be paid for separately, but shall be include in 
the associated traffic control pay items. 
 
 
PAVEMENT MARKING REMOVAL/WORK ZONE PAVEMENT MARKING REMOVAL 
Effective August 15, 2005;     Revised January 1, 2007 
 
Description.  This work shall consist of removing all permanent or work zone pavement 
markings by hydro-blasting according to the applicable portions of Sections 783 and 703 of the 
Standard Specifications and as described herein.  Pavement marking tape type III may be 
peeled or burned off, however, all remnants or burn marks shall be hydro-blasted. 
 
Removal Requirements. Work zone pavement markings shall be removed according to the 
applicable portions of Section 783 of the Standard Specifications and as modified herein. 
 
Add the following paragraph to Article 783.03(a) of the Standard Specifications. 
 
 A high pressure water spray or "hydro-blast" shall be used during the removal, the pressure 

at the nozzle shall be approximately 25,000 psi (172,000 kPa) with maximum flow rate of 15 
gal/min (56 L/min).  The nozzle shall be in close proximity to the pavement surface. 

 
 
CHANGEABLE MESSAGE SIGN 
 
The Contractor shall furnish 3 Changeable Message Signs for this project.  The signs shall be 
operational two weeks prior to any lane closure and shall be placed at the following locations or 
as directed by the Engineer: 
 
 Southbound IL 25 coming out of Montgomery 
 Eastbound US 34, south of the junction of IL 25/US 34 
 Westbound US 34, east of the junction of IL 25/US 34 
 
The signs will be required when IL Rte 25 is shut down to one lane.  It is anticipated that the 
signs will be needed for one calendar month during Pre-stage 1 and one calendar month during 
Stage 3.  Any relocation of the signs directed by the Engineer during construction will not be 
paid for separately, but shall be included in the cost of the Changeable Message Sign. 
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TRAFFIC CONTROL AND PROTECTION (SPECIAL) 
 
Description.  This work includes all traffic control standards, traffic control devices and 
barricades, and temporary pavement markings and removal to maintain two-lane, two-way 
traffic during all stages of construction. 

The Contractor shall provide traffic control in accordance with Standards 701306, 701311, 
701326, 701801, and 702001 as determined by the Engineer.  
 
Basis of Payment.  All labor, equipment and materials required to provide the traffic control and 
protection in accordance with the Standard Specifications and Special Provisions, Standards 
701306, 701326, 701801, and 702001 shall be paid for at the contract lump sum price for 
TRAFFIC CONTROL AND PROTECTION (SPECIAL) , and no additional compensation will be 
allowed.  
 
 
PIPE CULVERT REMOVAL 
 
Description.  This work shall consist of the removal and proper disposal outside the right-of-
way of the existing pipe culverts and headwalls, if present, (of the size and type specified) at the 
locations shown in the plans.  
This work shall be done in accordance with the applicable portions of Section 501 of the 
Standard Specifications and as directed by the Engineer.  All other pipe culverts to be removed 
shall not be paid for separately, but shall be included in the cost for Earth Excavation. The 
backfilling with the Controlled Low-Strength Material is considered incidental to the removal of 
pipe culverts and will not be paid for separately. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per foot for PIPE 
CULVERT REMOVAL, and no additional compensation will be allowed.  This price includes the 
cost of removing and disposing of headwalls, if present, and the CLSM backfill material and no 
additional compensation will be allowed. 
 
 
MANHOLE, TYPE A, 6’ DIAMETER, TYPE 3V FRAME AND GRATE 
 
Description.  This work shall consist of the constructing a manhole type A with a type 3V frame 
and grate and be completed in accordance with Section 602 of the Standard Specifications. 
 
Construction Requirements.  The Type 3V Frame and Grate shall be used. 
 
Basis of Payment.  This work shall be paid for at the contract unit price each, for MANHOLE, 
TYPE A, TYPE 3V FRAME AND GRATE, which price shall include all materials, manhole, 
excavation, backfilling, frame and grate, pipe connections and all other work required to 
construct this item. 
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REMOVAL OF EXISTING STRUCTURES  
 
This item shall consist of furnishing all labor and equipment necessary for the removal and 
satisfactory disposal of the existing structure (034-0034) across Waubonsee Creek on FAP 
Route 2503 near Station 12+91 in accordance with the applicable portions of Section 501 of the 
Standard Specifications. 
 
The existing structure is a single span PPC deck beam bridge with asphalt surface course, 4’ 
concrete sidewalks adjacent to the roadway on each side, on closed concrete abutments with 
spread footings.  The bridge has a length of 42’ 0” back to back of abutments, 38’-0” out to out 
of deck and is on a 0° 00’ skew. 
 
The temporary shoring/bracing shall be salvaged and delivered to the Illinois Department of 
Transportation Maintenance Yard in Yorkville as directed by the Engineer. 
 
This work, as specified herein, will be paid for at the contact unit price each for REMOVAL OF 
EXISTING STRUCTURES. 
 
 
TEMPORARY CONSTRUCTION/WATERWAY PERMITS (CORPS OF ENGINEERS) 
Effective January 1, 2001;     Revised January 1, 2002 
 
Temporary in-stream work for proposed construction activities has been authorized from the 
Army Corps of Engineers using the following guidelines: 
 
All requests made by the Contractor shall refer to Permit No. CEMVR-OD-P-2007-969 for 
Structure Number 047-0034 (exist.)/047-0062(prop.). 
 
Temporary causeway / workpads: 
• Area : + 220 sq. yd. 
• Location : Around the piers, which may be adjusted depending on actual project needs. 
• Material Type : Clean coarse aggregates. 
• Additional Restrictions : Maintain normal low flows during construction by placing drainage 

culverts under the causeway or by other applicable and appropriate dewatering methods.  
Stream channel should be cleaned, reshaped and protected with riprap within the ROW 
limits upon completion of the project. 

 
Should the Contractor desire to deviate from the guidelines currently imposed under the permit 
as listed above, then full design details including location, material specifications, and hydraulic 
analysis should be included in a request to the Army Corps of Engineers.  Requests shall be 
made to United States Army Corps of Engineers, Rock Island District, Clock Tower Building, 
Rock Island, IL 61204. 
 
Any additional request is at the discretion of the Contractor, therefore, any delays in receiving 
approval for various methods outside of the given parameters will not be cause for additional 
compensation. 
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TEMPORARY SOIL RETENTION SYSTEM 
Effective: December 30, 2002    Revised: January 1, 2007  
 
Description:  This work shall consist of designing, furnishing, installing, adjusting for stage 
construction when required and subsequent removal of the temporary soil retention system 
according to the dimensions and details shown on the plans and in the approved design 
submittal.  
 
General:  The temporary soil retention system shall be designed by the Contractor as a 
minimum, to retain the exposed surface area specified in the plans or as directed by the 
Engineer.  
 
The design calculations and details for the temporary soil retention system proposed by the 
Contractor shall be submitted to the Engineer for approval.  The calculations shall be prepared 
and sealed by an Illinois Licensed Structural Engineer.  This approval will not relieve the 
Contractor of responsibility for the safety of the excavation.  Approval shall be contingent upon 
acceptance by all involved utilities and/or railroads.  
 
Construction:  The Contractor shall verify locations of all underground utilities before installing 
any of the soil retention system components or commencing any excavation.  Any disturbance 
or damage to existing structures, utilities or other property, caused by the Contractor’s 
operation, shall be repaired by the Contractor in a manner satisfactory to the Engineer at no 
additional cost to the Department. The soil retention system shall be installed according to the 
Contractor’s approved design, or as directed by the Engineer, prior to commencing any related 
excavation.  If unable to install the temporary soil retention system as specified in the approved 
design, the Contractor shall have the adequacy of the design re-evaluated.  Any reevaluation 
shall be submitted to the Engineer for approval prior to commencing the excavation adjacent to 
the area in question. The Contractor shall not excavate below the maximum excavation line 
shown in the approved design without the prior permission of the Engineer.  The temporary soil 
retention system shall remain in place until the Engineer determines it is no longer required.  
 
The temporary soil retention system shall be removed and disposed of by the Contractor when 
directed by the Engineer. When allowed, the Contractor may elect to cut off a portion of the 
temporary soil retention system leaving the remainder in place.  The remaining temporary soil 
retention system shall be removed to a depth which will not interfere with the new construction, 
and as a minimum, to a depth of 12 in. (300 mm) below the finished grade, or as directed by the 
Engineer. Removed system components shall become the property of the Contractor.  
 
When an obstruction is encountered, the Contractor shall notify the Engineer and upon 
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or 
remove the obstruction.  An obstruction shall be defined as any object (such as but not limited 
to, boulders, logs, old foundations etc.) where its presence was not obvious or specifically noted 
on the plans prior to bidding, that cannot be driven or installed through or around, with normal 
driving or installation procedures, but requires additional excavation or other procedures to 
remove or miss the obstruction.  
 
Method of Measurement: The temporary soil retention system furnished and installed according 
to the Contractor’s approved design or as directed by the Engineer will be measured for 
payment in place, in square feet (square meters).  The area measured shall be the vertical 
exposed surface area envelope of the excavation supported by temporary soil retention system.  
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Any temporary soil retention system cut off, left in place, or installed beyond those dimensions 
shown on the contract plans or the approved contractor’s design without the written permission 
of the Engineer, shall not be measured for payment but shall be done at the contractor’s own 
expense.  
 
Basis of Payment: This work will be paid for at the contract unit price per square foot (square 
meter) for TEMPORARY SOIL RETENTION SYSTEM.  
 
Payment for any excavation, related solely to the installation and removal of the temporary soil 
retention system and/or its components, shall not be paid for separately but shall be included 
in the unit bid price for TEMPORARY SOIL RETENTION SYSTEM.  Other excavation, 
performed in conjunction with this work, will not be included in this item but shall be paid for as 
specified elsewhere in this contract.  
 
Obstruction mitigation shall be paid for according to Article 109.04 of the Standard 
Specifications.  
 
 
PIPE UNDERDRAINS FOR STRUCTURES  
Effective: May 17, 2000    Revised: January 1, 2007  
 
Description:  This work shall consist of furnishing and installing a pipe underdrain system as 
shown on the plans, as specified herein, and as directed by the Engineer.  
 
Materials:  Materials shall meet the requirements as set forth below:  
 
The perforated pipe drain shall be according to Article 601.02 of the Standard Specifications. 
Outlet pipes or pipes connecting to a separate storm sewer system shall not be perforated.  
 
The drainage aggregate shall be a combination of one or more of the following gradations, FA1, 
FA2, CA5, CA7, CA8, CA11, or CA13 thru 15, according to Sections 1003 and 1004 of the 
Standard Specifications.  
 
The fabric surrounding the drainage aggregate shall be Geotechnical Fabric for French Drains 
according to Article 1080.05 of the Standard Specifications.  
 
Construction Requirements:  All work shall be according to the applicable requirements of 
Section 601 of the Standard Specifications except as modified below.  
 
The pipe underdrains shall consist of a perforated pipe drain situated at the bottom of an area of 
drainage aggregate wrapped completely in geotechnical fabric and shall be installed to the lines 
and gradients as shown on the plans.  
 
Method of Measurement:  Pipe Underdrains for Structures shall be measured for payment in 
feet (meters), in place. Measurement shall be along the centerline of the pipe underdrains.  All 
connectors, outlet pipes, elbows, and all other miscellaneous items shall be included in the 
measurement.  Concrete headwalls shall be included in the cost of Pipe Underdrains for 
Structures, but shall not be included in the measurement for payment.  
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Basis of Payment:  This work will be paid for at the contract unit price per foot (meter) for PIPE 
UNDERDRAINS FOR STRUCTURES of the diameter specified,.  Furnishing and installation of 
the drainage aggregate, geotechnical fabric, forming holes in structural elements and any 
excavation required, will not be paid for separately, but shall be included in the cost of the pipe 
underdrains for structures.  
 
 
POROUS GRANULAR EMBANKMENT (SPECIAL)  
Effective: September 28, 2005   Revised: January 1, 2007  
 
Description:  This work shall consist of furnishing, and placing porous granular 
embankment (special) material as detailed on the plans, according to Section 207 except 
as modified herein.  
 
Materials:  The gradation of the porous granular material may be any of the following CA 8 thru 
CA 18, FA 1 thru FA 4, FA 7 thru FA 9, and FA 20 according to Articles 1003 and 1004.  
 
Construction:  The porous granular embankment (special) shall be installed according to 
Section 207, except that it shall be uncompacted.  
 
Basis of Payment:  This work will be paid for at the contract unit price per Cubic Yard (Cubic 
Meter) for POROUS GRANULAR EMBANKMENT (SPECIAL).  
 
 
SETTING PILES IN ROCK  
Effective: November 14, 1996    Revised: January 1, 2007  
 
This work shall consist of making shaft excavations through soil and rock, setting piles in rock 
and backfilling the shaft excavation.  
 
The excavations for each pile shall be made by drilling through the overburden soils and into 
rock to satisfy the diameter and embedment depth in rock as indicated on the plans.  All 
excavated material shall be disposed of by the Contractor.  
 
The actual top of rock will be considered as the point where rock, defined as bedded deposits 
and conglomerate deposits exhibiting the physical characteristics and difficulty of rock removal 
as determined by the Engineer, is encountered which cannot be drilled with earth augers and/or 
underreaming tools configured to be effective in the soils indicated in the contract documents, 
and requires the use of special rock augers, core barrels, air tools, blasting, or other methods of 
hand excavation. When the top of rock encountered is above or below the estimated elevation 
indicated on the plans, the piles shall be cut or spliced per Article 512.05(a) to satisfy the 
required embedment in rock.  
 
The Contractor shall be responsible for hole stability by using accepted drilling methods and 
temporary casing where site conditions warrant, no permanent casings or side forms will be 
allowed. All loose rock, earth, debris and water shall be removed from the hole prior to placing 
concrete. If the flow of water into the hole is excessive or if pumping operations are likely to 
cause hole instability, the level of water in the hole shall be allowed to stabilize and the concrete 
placed by tremie methods according to Article 503.08 of the Standard Specifications.  
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The bottom of each hole shall be filled with Class SI Concrete to a depth of at least 6 inches 
(150 mm) and then the piles shall be placed in the hole and properly located.  The piles shall be 
securely braced and held in position prior to and during the placing and curing of the remainder 
of the Class SI Concrete until test specimens show that a modulus of rupture of 650 psi (4.5 
MPa) has been attained.  Any operations that might damage the concrete around the piles shall 
be deferred until the concrete attains the required strength. The hole shall be filled with Class SI 
Concrete up to at least 6 inches (150 mm) above the top of rock.  The remainder of the hole, to 
the bottom of encasement, footing or abutment, shall be filled with Class SI Concrete or porous 
granular embankment at the option of the Contractor unless otherwise detailed in the plans.  
 
This work will be paid for at the contract unit price each for SETTING PILES IN ROCK.  The 
Class SI Concrete and any porous granular embankment backfilled around each pile shall not 
be paid for separately but shall be included in this item. The furnishing of piles is not included in 
this item but will be paid for elsewhere in this contract.  
 
 
SLIPFORM PARAPET 
Effective:  June 1, 2007 
 
The following shall be added to the end of Article 503.16(b) of the Standard Specifications. 
 
 (3) Slipforming parapets.  Unless otherwise prohibited on the plans or when conduit is 

longitudinally embedded in the parapet(s), at the option of the Contractor, concrete parapets 
on bridge decks may be constructed by slipforming in lieu of the conventional forming 
methods.  The slipform machine shall have automatic horizontal and vertical grade control 
and be approved by the Engineer. 
 
The concrete mix design may combine two or more coarse aggregate sizes, consisting of 
CA-7, CA-11, CA-13, CA-14, and CA-16, provided a CA-7 or CA-11 is included in the blend 
in a proportion approved by the Engineer. 
 
The slipform machine speed shall not exceed 3 ft (0.9 m) per minute.  Any section of 
parapet placed with the slipform machine moving in excess of the maximum allowed speed 
will be rejected.  Any time the speed of the machine drops below 0.5 ft (150 mm) per minute 
will be considered a stoppage of the slipforming operation, portions of parapet placed with 
three or more intermittent stoppages within any 15 ft (4.6 m) length will be rejected.  The 
contractor shall schedule concrete delivery to maintain a uniform delivery rate of concrete 
into the slipform machine.  If delivery of concrete from the truck into the slipforming machine 
is interrupted by more than 15 minutes, the portion of the wall within the limits of the slipform 
machine will be rejected.  Any portion of the parapet where the slipforming operation is 
interrupted or stopped within the 15 minute window may be subject to coring to verify 
acceptance. 

 
If the Contractor elects to slipform, the parapet cross-sectional area and reinforcement bar 
clearances shall be revised according to the detail for the Concrete Parapet Slipforming 
Option. 
 
The Contractor may propose supplemental reinforcement stiffening details subject to the 
approval of the Engineer. 
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The use of cast-in-place anchorage devices for attaching appurtenances and/or railings to 
the parapets will not be allowed in conjunction with slipforming of parapets.  Alternates 
means for making these attachments shall be as detailed on the plans or as approved by 
the Engineer. 
 
All reinforcement bar intersections within the parapet cross section shall be 100 percent tied 
to maintain rigidity during concrete placement.  At pre-planned sawcut joints in the parapet, 
Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be used to maintain the rigidity 
of the reinforcement cage across the proposed joints as detail for the Concrete Parapet 
Slipforming Option. 

 
Glass Fiber Reinforced Polymer (GFRP) reinforcement shall be subject to approval by the 
Engineer.  Other non-ferrous reinforcement may be proposed for use but shall be subject to 
approval by the Engineer. 
 
The contractor may use additional stiffening reinforcement bars to prevent movement of the 
reinforcement cage subject to approval by the Engineer.  Clearances for these bars shall be 
the same as shown for the required bars and these bars shall be epoxy coated.  If the 
additional reinforcement is used, it shall be at no additional cost to the Department. 
 
For projects with plan details specifying parapet joints spaced greater than 20 ft (6 m) apart, 
additional sawcut joints, spaced between 10 ft (3 m) and 20 ft (6 m), shall be placed as 
directed by the Engineer.  The horizontal reinforcement extending through the proposed 
joints shall be precut to provide a minimum of 4 in. (100 mm) gap, centered over the joint, 
between rebar ends.  The ends of the reinforcement shall be repaired according to Article 
508.05. 
 
After the slipform machine has been set to proper grade and prior to concrete placement, 
the clearance between the slipform machine inside faces and reinforcement bars shall be 
checked during a dry run by the Contractor in the presence of the Engineer.  The dry run 
shall not begin until the entire reinforcing cage has been tied and the Engineer has verified 
and approved the placement and tying of the reinforcing bars.  Any reinforcement bars 
found to be out of place by more than ½ in. (13 mm), or any dimensions between bars 
differing from the plans by more than ½ in. (13 mm) shall be re-tied to the plan dimensions. 
 
During the dry run and in the presence of the Engineer, the Contractor shall check the 
clearance of the reinforcement bars from the inside faces of the slipform mold.  In all 
locations, the Contractor shall ensure the reinforcement bars have the minimum cover 
distance shown on the plans.  This dry run check shall be made for the full distance that is 
anticipated to be placed in the subsequent pour.  Reinforcement bars found to have less 
than the minimum clearance shall be adjusted and the dry run will be performed again, at 
least in any locations that have been readjusted. 
 
For parapets adjacent to the watertable, the contractor shall, for the duration of the 
construction and curing of the parapet, provide and maintain an inspection platform along 
the back face of the parapet.  The inspection platform shall be rigidly attached to the bridge 
superstructure and be of such design to allow ready movement of inspection personnel 
along the entire length of the bridge. 



FAU 2503 (IL 25) 
Project BRM-2503 (017) 

Section (35)BR-2 
Kendall County 

Contract #66399 

 15

The aluminum cracker plates as detailed in the plans shall be securely tied in place and 
shall be coated or otherwise treated to minimize their potential reaction with wet concrete.  
In lieu of chamfer strips at horizontal and vertical edges, radii may be used.  Prior to 
slipforming, the Contractor shall verify proper operation of the vibrators using a mechanical 
measuring device subject to approval by the Engineer. 

 
The top portion of the joint shall be sawcut as shown in Detail for the Concrete Parapet 
Slipforming Option.  Sawing of the joints shall commence as soon as the concrete has 
hardened sufficiently to permit sawing without excessive raveling.  All joints shall be sawed 
to the full thickness before uncontrolled shrinkage cracking takes place but no later than 8 
hours after concrete placement.  The sawcut shall be approximately 3/8 in. (10 mm) wide 
and shall be performed with a power circular concrete saw.  The joints shall be sealed with 
an approved polyurethane sealant, conforming to ASTM C 920, Type S, Grade NS, Class 
25, Use T, to a minimum depth of 1/2 in. (12 mm), with surface preparation and installation 
according to the manufacturer’s written instructions.  Cork, hemp or other compressible 
material may be used as a backer.  The sawcut will not require chamfered edges. 
 
Ends of the parapet shall be formed and the forms securely braced.  When slipforming of 
parapets with cross sectional discontinuities such as light standards, junction boxes or other 
embedded appurtenances except for name plates, is allowed, the parapet shall be formed 
for a minimum distance of 4 ft (1.2 m) on each side of the discontinuity. 
 
For acceptance and rejection purposes a parapet section shall be defined as the length of 
parapet between adjacent vertical parapet joints. 
 
The maximum variance of actual to proposed longitudinal alignment shall not exceed ±3/4 
in. (20 mm) with no more than 1/4 inch in 10 ft (6 mm in 3 m).  Notwithstanding this 
tolerance, abrupt variance in actual alignment of 1/2 inch in 10 ft (13 mm in 3 m) will be 
cause for rejection of the parapet section. 
 
In addition, all surfaces shall be checked with a 10 ft (3 m) straight edge furnished and used 
by the Contractor as the concrete is extruded from the slipform mold.  Continued variations 
in the barrier surface exceeding 1/4 inch in 10 ft (6 mm in 3 m) will not be permitted and 
remedial action shall immediately be taken to correct the problem. 

 
The use of equipment or methods which result in dimensions outside the tolerance limits 
shall be discontinued.  Parapet sections having dimensions outside the tolerance limits will 
be rejected. 
 
Any visible indication that less than specified cover of concrete over the reinforcing bars has 
been obtained, or of any cracking, tearing or honeycombing of the plastic concrete, or any 
location showing diagonal or horizontal cracking will be cause for rejection of the parapet 
section in which they are found. 
 
The vertical surfaces at the base of the barrier within 3 in. (75 mm) of the deck surface shall 
be trowelled true after passage of the slipform machine.  Any deformations or bulges 
remaining after the initial set shall be removed by grinding after the concrete has hardened.  
Hand finishing of minor sporadic surface defects may be allowed at the discretion of the 
Engineer. 
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After the parapet has been finished and within 30 minutes of discharge from the slipform 
paving machine, the parapet surface shall be sealed with a linseed oil emulsion curing 
compound according to Articles 1022.01(d).  The sealer shall be applied with a mechanical 
sprayer according to Article 1101.09(b).  Two separate applications, applied at least 1 
minute apart, each at the rate of 1 gallon / 250 sq ft (0.16 L / sq m) will be required.  At 
locations where the coating is discontinuous or where pin holes show or where the coating 
is damaged, an additional coating of curing compound shall be applied at the above 
specified rate. 
 
Slipformed parapets shall be cured according to either Article 1020.13(a)(3) or Article 
1020.13(a)(5).  For either method, a soaker hose shall be placed on the top surface of the 
parapet, and the curing material kept wet with a continuous supply of water for the entire 
curing period.  The cotton mats or burlap covering shall be held in place with brackets or 
other method approved by the Engineer. 
 
A maximum of three random 4 in. (100 mm) diameter cores per 100 ft (30 m) of parapet 
shall be taken as directed by the Engineer, but no less than three random cores shall be 
taken for each parapet pour.  Separate parapets poured on the same date shall be 
considered separate pours.  Random cores will not be measured for payment. 
 
The Engineer will mark additional locations for cores where, in the sole opinion of the 
Engineer, the quality of the slipformed parapet is suspect. 
 
Any cores showing voids of any size adjacent to the reinforcement bars, or showing voids 
not adjacent to reinforcement bars of 1/4 square inch (160 square millimeters) in area or 
more, or showing signs of segregation, or showing signs of cracking shall be considered 
failures and the parapet section from which it was taken will be rejected. 

 
Rejected parapet sections shall be removed and replaced for the full depth cross-section of 
the parapet.  The minimum length of parapet removed and replaced shall be 3 ft (1 m).  
Additional cores may be required to determine the longitudinal extent of removal and 
replacement if it can not be determined and agreed upon by other means (i.e. visual, 
sounding, non-destructive testing, etc.). 
 
Any parapet section with more than one half of its length rejected or with remaining 
segments less than 10 ft (3 m) in length shall be removed and replaced in its entirety. 
 
If reinforcement bars are damaged during the removal and replacement, additional removal 
and replacement shall be done, as necessary, to ensure minimum splice length of 
replacement bars.  Any damage to epoxy coating of bars shall be repaired according to 
Article 508.05. 
 
All core holes will be filled with a non-shrink grout meeting the requirements of Section 
1024. 
 

Basis of Payment.  When the contractor, at his/her option, constructs the parapet using 
slipforming methods, no adjustment in the quantities for Concrete Superstructures and 
Reinforcement Bars, Epoxy Coated to accommodate this option will be allowed. Compensation  
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under the contract bid items for Concrete Superstructures and Reinforcement Bars, Epoxy 
Coated shall cover the cost of all work required for the construction of the parapet and for any 
additional costs of work or materials associated with slipforming methods. 
 
 
DEMOLITION PLANS FOR REMOVAL OF EXISTING STRUCTURES  
Effective:  September 5, 2007  
 
Add to the beginning of Article 501.02 of the Standard Specifications.  
 
“The Contractor shall submit a demolition plan to the Engineer for approval, detailing the 
proposed methods of demolition and the amount, location(s) and type(s) of equipment to be 
used.  With the exception of removal of single box culverts, for work adjacent to or over an 
active roadway, railroad or navigable waterway, the demolition plan shall include an assessment 
of the structure’s condition and an evaluation of the structure’s strength and stability during 
demolition and shall be sealed by an Illinois Licensed Structural Engineer.”  
 
 
ASBESTOS BEARING PAD REMOVAL (BDE) 
Effective:  November 1, 2003 
 
Description.  This work shall consist of the removal and disposal of existing asbestos bearing 
pads. 
 
The Contractor is advised that the existing bearing pads contain asbestos.  All necessary 
precautions shall be taken in removing, handling, transporting and disposing of the bearing 
pads.  Work shall be in conformance with all governing laws, codes, ordinances or other 
regulations except that, by agreement with IEPA, it shall not be necessary to notify IEPA or to 
have a person trained in the asbestos requirements on-site for removal and disposal of 
asbestos bearing pads. 
 
Documentation.  The Engineer will keep records of the removal, handling, transportation and 
disposal site. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Prior to removal, the asbestos bearing pads shall be thoroughly wetted. 
 
During handling and transportation, the pads shall be covered with an approved wetting material 
or contained in such a way as to prevent dust or debris from entering the atmosphere. 
 
The asbestos bearing pads shall be hauled to an approved landfill disposal site. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for ASBESTOS 
BEARING PAD REMOVAL. 
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CEMENT (BDE) 
Effective:  January 1, 2007    Revised:  November 1, 2007 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement and the total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  Organic processing additions 
shall be limited to grinding aids that improve the flowability of cement, reduce pack set, 
and improve grinding efficiency.  Inorganic processing additions shall be limited to 
granulated blast-furnace slag according to the chemical requirements of AASHTO M 302 
and Class C fly ash according to the chemical requirements of AASHTO M 295. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP or I(PM) may be used for cast-in-
place, precast, and precast prestressed concrete, except when Class PP concrete is 
used.  The pozzolan constituent for Type IP shall be a maximum of 21 percent of the 
weight (mass) of the portland-pozzolan cement.  All other cements referenced in 
ASTM C 595 may be used when approved by the Engineer. 
 
For cast-in-place construction, portland-pozzolan cements shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall not be used. 
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(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type I(SM) slag-modified portland 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  All other cements referenced in ASTM C 595 
may be used when approved by the Engineer. 
 
For cast-in-place construction, portland blast-furnace slag cements shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall not be used. 
 

(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, and 4000 psi (27,600 kPa) at 24.0 hours, according to Illinois Modified 
ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to Illinois Modified 
AASHTO T 161, Procedure B.  At 100 cycles, the specimens are measured and 
weighed at 73 ºF (23 ºC). 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used when specified by 
the Engineer.  The cement shall meet the standard physical requirements for Type I 
cement according to ASTM C 150, except the time of setting shall not apply.  The  
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 chemical requirements shall be determined according to ASTM C 114 and shall be as 
follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000     Revised:  January 1, 2007 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the DBE Directory or most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 
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OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE firms 
performing work called for in this contract is eligible to be credited toward fulfillment of the 
Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 9.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will award this contract to a bidder who makes a good faith effort to meet this 
goal of DBE participation in the performance of the work.  A bidder makes a good faith effort for 
award consideration if either of the following is done in accordance with the procedures set forth 
in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the DBE Directory as a reference source 
for DBE companies certified by the Department.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven 
working days after the date of letting.  To meet the seven day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within  
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 the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven day submittal 
requirement and the bid will be declared not responsive.  In the event the bid is declared 
not responsive due to a failure to submit a Plan or failure to comply with the bidding 
procedures set forth herein, the Department may elect to cause the forfeiture of the 
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
 
(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan 

must also include a clear identification of the portion of the work to be performed by 
the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it  
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 made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE firm does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE firm does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a regular dealer or manufacturer. 
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GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the  
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 ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five working day period during which the bidder shall take additional efforts.  The bidder 
is not limited by a statement of additional efforts, but may take other action beyond any 
stated additional efforts in order to obtain additional DBE commitments.  The bidder shall 
submit an amended Utilization Plan if additional DBE commitments to meet the contract 
goal are secured.  If additional DBE commitments sufficient to meet the contract goal are 
not secured, the bidder shall report the final good faith efforts made in the time allotted.  
All additional efforts taken by the bidder will be considered as part of the bidder’s good 
faith efforts.  If the bidder is not able to meet the goal after taking additional efforts, the 
Department will make a pre-final determination of the good faith efforts of the bidder and 
will notify the designated responsible company official of the reasons for an adverse 
determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed  



FAU 2503 (IL 25) 
Project BRM-2503 (017) 

Section (35)BR-2 
Kendall County 

Contract #66399 

 26

 delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request 
for reconsideration, explaining the basis for finding that the bidder did or did not meet the 
goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
 

(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good  
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 faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain 
substitute DBE participation.  The Bureau will evaluate the good faith efforts in light of all 
circumstances surrounding the performance status of the contract, and determine 
whether the contract goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefor to the DBE by the Contractor, but not later than thirty 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Report on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the Report shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Plan, the Department will deduct from contract payments to 
the Contractor the amount of the goal not achieved as liquidated and ascertained 
damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 

 
(e) Notwithstanding any other provision of the contract, including but not limited to 

Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
DOWEL BARS (BDE) 
Effective:  April 1, 2007     Revised:  January 1, 2008 
 
Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read: 
 

“ The bars shall be epoxy coated according to AASHTO M 284, except the thickness of 
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be 
required.  The epoxy coating applicator shall be certified according to the current Bureau 
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant 
Certification Procedure”.  The Department will maintain an approved list.” 
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EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
 
The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
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EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) Erosion and Sediment Control Deficiency Deduction.  When the Engineer is notified or 
determines an erosion and/or sediment control deficiency(s) exists, he/she will notify and 
direct the Contractor to correct the deficiency within a specified time.  The specified time, 
which begins upon notification to the Contractor, will be from 1/2 hour to 1 week based 
on the urgency of the situation and the nature of the deficiency.  The Engineer will be the 
sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the National Pollutant Discharge Elimination System (NPDES) Storm Water 
Permit for Construction Site Activities.  A deficiency may also be applied to situations 
where corrective action is not an option such as the failure to participate in a jobsite 
inspection of the project, failure to install required measures prior to initiating earth 
moving operations, disregard of concrete washout requirements, or other disregard of 
the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  
The calendar day(s) will begin with notification to the Contractor and end with the 
Engineer’s acceptance of the correction.  The daily monetary deduction will be either 
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater.  For those 
deficiencies where corrective action was not an option, the monetary deduction will be 
immediate and will be valued at one calendar day.” 

 
 
HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE) 
Effective:  April 1, 2007    Revised:  April 1, 2008 
 
Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications: 

 
“Parameter 

Frequency of Tests 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 
All Other Mixtures 

Test Method 
See Manual of Test 

Procedures for Materials 
Day’s production  
≥ 1200 tons: 
 
1 per half day of 
production 
 

VMA 
 
 
 
Note 5. 

Day’s production  
< 1200 tons: 
 
1 per half day of 
production for first 
2 days and 1 per day 
thereafter (first sample 
of the day) 

N/A Illinois-Modified  
AASHTO R 35 
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Note 5.  The Gsb used in the voids in the mineral aggregate (VMA) calculation 
shall be the same average Gsb value listed in the mix design.” 

 
Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard 
Specifications: 

“CONTROL LIMITS 
Parameter High ESAL 

Low ESAL 
 

Individual 
Test 

High ESAL 
Low ESAL 

 
Moving Avg. of 4 

All Other 
 
 

Individual 
Test 

VMA -0.7 % 2/ -0.5 % 2/ N/A 
 

2/ Allowable limit below minimum design VMA requirement” 
 
Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications: 

“CONTROL CHART 
REQUIREMENTS 

High ESAL 
Low ESAL 

All Other 

 VMA”  
 
Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read: 
 

“ 1. Voids, VMA, and Asphalt Binder Content.” 
 
Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard 
Specifications to read: 
 

“ If the retest for voids, VMA, or asphalt binder content exceeds control 
limits, HMA production shall cease and immediate corrective action shall 
be instituted by the Contractor.” 

 
Revise the table in Article 1030.05(e) of the Standard Specifications to read: 

“Test Parameter Acceptable Limits of 
Precision 

% Passing: 1/  
½ in. (12.5 mm) 5.0 % 
No. 4 (4.75 mm) 5.0 % 
No. 8 (2.36 mm) 3.0 % 
No. 30 (600 µm) 2.0 % 

Total Dust Content  
No. 200 (75 µm) 1/ 2.2 % 

Asphalt Binder Content 0.3 % 
Maximum Specific Gravity 
of Mixture 0.026 

Bulk Specific Gravity 0.030 
VMA 1.4 % 
Density (% Compaction) 1.0 % (Correlated) 

 
 1/ Based on washed ignition.” 
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HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) 
Effective:  April 1, 2008 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 

 
 

“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 
All Other Mixtures 

Test Method 
See Manual of Test 

Procedures for Materials 

Aggregate Gradation 
 
Hot bins for batch 
and continuous 
plants. 
 
Individual cold-feed 
or combined belt-
feed for drier drum 
plants. 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 µm)  
No. 200 (75 µm) 
 
Note 1. 

 
1 dry gradation per day of 
production (either 
morning or afternoon 
sample). 

and 

1 washed ignition oven 
test on the mix per day of 
production (conduct in the 
afternoon if dry gradation 
is conducted in the 
morning or vice versa). 
 
Note 3. 
 
Note 4. 

 
1 gradation per day of 
production. 
 
The first day of 
production shall be a 
washed ignition oven 
test on the mix.  
Thereafter, the testing 
shall alternate 
between dry 
gradation and 
washed ignition oven 
test on the mix. 
 
Note 4. 

 
Illinois Procedure  

Asphalt Binder 
Content by Ignition 
Oven 

 
Note 2. 

 
1 per half day of 
production 

 
1 per day 

 
Illinois-Modified AASHTO 
T 308 
 

Day’s production ≥ 1200 
tons: 
 
1 per half day of 
production 
 

Air Voids 
 
Bulk Specific Gravity 
of Gyratory Sample  
 
 

Day’s production < 1200 
tons: 
 
1 per half day of 
production for first 
2 days and 1 per day 
thereafter (first sample of 
the day) 

 
 

1 per day 
 

 
 
Illinois-Modified AASHTO 
T 312  
 

Day’s production ≥ 1200 
tons: 
 
1 per half day of 
production 
 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production < 1200 
tons: 
 
1 per half day of 
production for first 
2 days and 1 per day 
thereafter (first sample of 
the day) 

 
1 per day 

 
Illinois-Modified AASHTO 
T 209” 
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HOT-MIX ASPHALT – TRANSPORTATION (BDE) 
Effective:  April 1, 2008 
 
Revise Article 1030.08 of the Standard Specifications to read: 
 

“ 1030.08 Transportation.  Vehicles used in transporting HMA shall have clean and 
tight beds.  The beds shall be sprayed with asphalt release agents from the Department’s 
approved list.  In lieu of a release agent, the Contractor may use a light spray of water with a 
light scatter of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the 
vehicle.  After spraying, the bed of the vehicle shall be in a completely raised position and it 
shall remain in this position until all excess asphalt release agent or water has been drained. 
 

When the air temperature is below 60 ºF (15 ºC), the bed, including the end, endgate, sides 
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and 
shall have a thickness of not less than 3/4 in (20 mm).  When the insulation is placed inside the 
bed, the insulation shall be covered with sheet steel approved by the Engineer.  Each vehicle 
shall be equipped with a cover of canvas or other suitable material meeting the approval of the 
Engineer which shall be used if any one of the following conditions is present. 

 
(a) Ambient air temperature is below 60 ºF (15 ºC). 
 
(b) The weather is inclement. 
 
(c) The temperature of the HMA immediately behind the paver screed is below 250 ºF 

(120 ºC). 
 
The cover shall extend down over the sides and ends of the bed for a distance of 

approximately 12 in. (300 mm) and shall be fastened securely.  The covering shall be rolled 
back before the load is dumped into the finishing machine.” 
 
 
IMPACT ATTENUATORS (BDE) 
Effective:  November 1, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing and installing impact attenuators of the 
category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 
 

Item Article/Section 
(a) Fine Aggregate (Note 1)......................................................................................... 1003.01 
(b) Steel Posts, Structural Shapes, and Plates ........................................................... 1006.04 
(c) Rail Elements, End Section Plates, and Splice Plates........................................... 1006.25 
(d) Bolts, Nuts, Washers and Hardware ...................................................................... 1006.25 
(e) Hollow Structural Tubing ....................................................................................1006.27(b) 
(f) Wood Posts and Wood Blockouts............................................ 1007.01, 1007.02, 1007.06 
(g) Preservative Treatment.......................................................................................... 1007.12 
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Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 

 
CONSTRUCTION REQUIREMENTS 

 
General.  Impact attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list.  Fully redirective and partially redirective attenuators shall also be 
designed for bi-directional impacts. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage.  For sand modules, the perimeter of each 
module and the specified weight (mass) of sand in each module shall be painted on the surface 
of the base. 
 
Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work, will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS (FULLY REDIRECTIVE, NARROW); IMPACT ATTENUATORS (FULLY 
REDIRECTIVE, WIDE); IMPACT ATTENUATORS (FULLY REDIRECTIVE, RESETTABLE); 
IMPACT ATTENUATORS (SEVERE USE, NARROW); IMPACT ATTENUATORS (SEVERE 
USE, WIDE); IMPACT ATTENUATORS (PARTIALLY REDIRECTIVE); or IMPACT 
ATTENUATORS (NON-REDIRECTIVE), of the test level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 
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Item Article/Section 

(a) Fine Aggregate (Note 1)......................................................................................... 1003.01 
(b) Steel Posts, Structural Shapes, and Plates ........................................................... 1006.04 
(c) Rail Elements, End Section Plates, and Splice Plates........................................... 1006.25 
(d) Bolts, Nuts, Washers and Hardware ...................................................................... 1006.25 
(e) Hollow Structural Tubing ....................................................................................1006.27(b) 
(f) Wood Posts and Wood Blockouts............................................ 1007.01, 1007.02, 1007.06 
(g) Preservative Treatment.......................................................................................... 1007.12 
(h) Packaged Rapid Hardening Mortar ....................................................................... 1018.01 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
 
Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
 
Markings.  Sand module impact attenuators shall be striped with alternating reflectorized 
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential 
stripes.  There shall be at least two of each stripe on each module. 
 
Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 
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Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar  Only enough water to permit placement and consolidation by 
rodding shall be used and the material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
 
 
NOTCHED WEDGE LONGITUDINAL JOINT (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2007 
 
Description.  This work shall consist of constructing a notched wedge longitudinal joint between 
successive passes of hot-mix asphalt (HMA) binder course that is placed in 2 1/4 in. (57 mm) or 
greater lifts on pavement that is open to traffic. 
 
The notched wedge longitudinal joint shall consist of a 1 to 1 1/2 in. (25 to 38 mm) vertical notch 
at the centerline or lane line, a 9 to 12 in. (230 to 300 mm) uniform taper extending into the open 
lane, and a second 1 to 1 1/2 in. (25 to 38 mm) vertical notch (see Figure 1). 
 
 
 
 
 
 
 

Figure 1 
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Equipment.  Equipment shall meet the following requirements: 
 

a) Strike Off Device.  The strike off device shall produce the notches and wedge of the joint 
and shall be adjustable.  The device shall be attached to the paver and shall not restrict 
operation of the main screed. 

 
b) Wedge Roller.  The wedge roller shall have a minimum diameter of 12 in. (300 mm), a 

minimum weight of 50 lb/in. (9 N/mm) of width, and a width equal to the wedge.  The 
roller shall be attached to the paver. 

 
CONSTRUCTION REQUIREMENTS 

 
Joint Construction.  The notched wedge longitudinal joint shall be formed by the strike off device 
on the paver.  The wedge shall then be compacted by the joint roller. 
 
Compaction.  Initial compaction of the wedge shall be as close to final density as possible.  Final 
density requirements of the entire binder mat, including the wedge, shall remain unchanged. 
 
Prime Coat.  Immediately prior to placing the adjacent lift of binder, the bituminous material 
specified for the mainline prime coat shall be applied to the entire face of the notched wedge 
longitudinal joint.  The material shall be uniformly applied at a rate of 0.05 to 0.1 gal/sq yd 
(0.2 to 0.5 L/sq m). 
 
Method of Measurement.  The notched wedge longitudinal joint will not be measured for 
payment. 
 
The prime coat will be measured for payment according to Article 406.13 of the Standard 
Specifications. 
 
Basis of Payment.  The work of constructing the notched wedge longitudinal joint will not be 
paid for separately but shall be considered as included in the cost of the HMA binder course 
being constructed. 
 
The prime coat will be paid for according to Article 406.14 of the Standard Specifications. 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in  
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addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE) 
Effective:  November 1, 2004     Revised:  January 1, 2007 
 
Add the following to Article 630.02 of the Standard Specifications: 
 

“ (g) Plastic Blockouts (Note 1.) 
 
Note 1.  Plastic blockouts may be used in lieu of wood blockouts for steel plate beam 
guardrail.  The plastic blockouts shall be the minimum dimensions shown on the plans 
and shall be on the Department’s approved list.” 
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POLYUREA PAVEMENT MARKING (BDE) 
Effective:  April 1, 2004     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing and applying pavement marking lines. 
 
The type of polyurea pavement marking applied will be determined by the type of reflective 
media used.  Polyurea Pavement Marking Type I shall use glass beads as a reflective media.  
Polyurea Pavement Marking Type II shall use a combination of composite reflective elements 
and glass beads as a reflective media. 
 
Polyurea-based liquid pavement markings shall only be applied by Contractors on the list of 
Approved Polyurea Contractors maintained by the Engineer of Operations and in effect on the 
date of advertisement for bids. 
 
Materials.  Materials shall meet the following requirements: 
 

(a) Polyurea Pavement Marking.  The polyurea pavement marking material shall consist of 
100 percent solid two part system formulated and designed to provide a simple 
volumetric mixing ratio of two components (must be two or three volumes of Part A to 
one volume of Part B).  No volatile or polluting solvents or fillers will be allowed. 

 
(b) Pigmentation.  The pigment content by weight (mass) of component A shall be 

determined by low temperature ashing according to ASTM D 3723.  The pigment content 
shall not vary more than ± two percent from the pigment content of the original qualified 
paint. 

 
White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type II, Rutile. 
 
Yellow Pigment shall be an Organic Yellow and contain no heavy metals. 

 
(c) Environmental.  Upon heating to application temperature, the material shall not exude 

fumes which are toxic or injurious to persons or property. 
 

(d) Daylight Reflectance.  The daylight directional reflectance of the cured polyurea material 
(without reflective media) shall be a minimum of 80 percent (white) and 50 percent 
(yellow) relative to magnesium oxide when tested using a color spectrophotometer with a 
45 degrees circumferential /zero degrees geometry, illuminant C, and two degrees 
observer angle.  The color instrument shall measure the visible spectrum from 380 to 
720 nm with a wavelength measurement interval and spectral bandpass of 10 nm.  In 
addition, the color of the yellow polyurea shall visually match Color Number 33538 of 
Federal Standard 595a with chromaticity limits as follows: 

 
X 0.490 0.475 0.485 0.539 
Y 0.470 0.438 0.425 0.456 

 
(e) Weathering Resistance.  The polyurea marking material, when mixed in the proper ratio 

and applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness to an aluminum alloy 
panel (Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at 
room temperature, shall be subjected to accelerated weathering for 75 hours.  The 
accelerated weathering shall be completed by using the light and water exposure 
apparatus (fluorescent UV - condensation type) and tested according to ASTM G 53. 
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The cycle shall consist of four hours UV exposure at 122 °F (50 °C) and four hours of 
condensation at 104 °F (40 °C).  UVB 313 bulbs shall be used.  At the end of the 
exposure period, the material shall show no substantial change in color or gloss. 

 
(f) Dry Time.  The polyurea pavement marking material, when mixed in the proper ratio and 

applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness and with the proper 
saturation of reflective media, shall exhibit a no-tracking time of ten minutes or less when 
tested according to ASTM D 711. 

 
(g) Adhesion.  The catalyzed polyurea pavement marking materials when applied to a 4 x 4 

x 2 in. (100 x 100 x 50 mm) concrete block, shall have a degree of adhesion which 
results in a 100 percent concrete failure in the performance of this test. 

 
The concrete block shall be brushed on one side and have a minimum strength of 
3500 psi (24,100 kPa).  A 2 in. (50 mm) square film of the mixed polyurea shall be 
applied to the brushed surface and allowed to cure for 72 hours at room temperature.  A 
2 in. (50 mm) square cube shall be affixed to the surface of the polyurea by means of an 
epoxy glue.  After the glue has cured for 24 hours, the polyurea specimen shall be 
placed on a dynamic testing machine in such a fashion so that the specimen block is in a 
fixed position and the 2 in. (50 mm) cube (glued to the polyurea surface) is attached to 
the dynamometer head.  Direct upward pressure shall be slowly applied until the 
polyurea system fails.  The location of the break and the amount of concrete failure shall 
be recorded. 

 
(h) Hardness.  The polyurea pavement marking materials when tested according to 

ASTM D 2240, shall have a shore D hardness of between 70 and 100.  Films shall be 
cast on a rigid substrate at 14 to 16 mils (0.35 to 0.41 mm) in thickness and allowed to 
cure at room temperature for 72 hours before testing. 

 
(i) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 using 

a Taber Abrader with a 1,000 gram load and CS 17 wheels. The duration of the test shall 
be 1,000 cycles.  The loss shall be calculated by difference and be less than 120 mgs. 
The tests shall be run on cured samples of polyurea material which have been applied at 
a film thickness of 14 to 16 mils (0.35 to 0.41 mm) to code S-16 stainless steel plates. 
The films shall be allowed to cure at room temperature for at least 72 hours and not 
more than 96 hours before testing. 

 
(j) Reflective Media.  The reflective media shall meet the following requirements: 

 
(1) Type I - The glass beads shall meet the requirements of Article 1095.07 of the 

Standard Specifications and the following requirements: 
 

a. First Drop Glass Beads.  The first drop glass beads shall be tested by the 
standard visual method of large glass spheres adopted by the Department.  The 
beads shall have a silane coating and meet the following sieve requirements: 

 
U.S. Standard 
Sieve Number 

Sieve 
Size  

% Passing 
By Weight (mass) 

12 1.70 mm 95-100 
14 1.40 mm 75-95 
16 1.18 mm 10-47 
18 1.00 mm 0-7 
20 850 µm 0-5 
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b. Second Drop Glass Beads.  The second drop glass beads shall meet the 
requirements of Article 1095.07 of the Standard Specifications for Type B. 
 

(2) Type II - The combination of microcrystalline ceramic elements and glass beads shall 
meet the following requirements: 

 
a. First Drop Glass Beads.  The first drop glass beads shall meet the following 

requirements: 
 

1. Composition.  The elements shall be composed of a titania opacified ceramic 
core having clear and or yellow tinted microcrystalline ceramic beads 
embedded to the outer surface. 

 
2. Index of Refraction.  All microcrystalline reflective elements embedded to the 

outer surface shall have an index of refraction of 1.8 when tested by the 
immersion method. 

 
3. Acid Resistance.  A sample of microcrystalline ceramic beads supplied by the 

manufacturer, shall show resistance to corrosion of their surface after 
exposure to a one percent solution (by weight (mass)) of sulfuric acid.  Adding 
0.2 oz (5.7 ml) of concentrated acid into the water shall make the one percent 
acid solution.  This test shall be performed by taking a 1 x 2 in. (25 x 50 mm) 
sample and adhering it to the bottom of a glass tray and placing just enough 
acid solution to completely immerse the sample.  The tray shall be covered 
with a piece of glass to prevent evaporation and allow the sample to be 
exposed for 24 hours under these conditions.  The acid solution shall be 
decanted (do not rinse, touch, or otherwise disturb the bead surfaces) and the 
sample dried while adhered to the glass tray in a 150 °F (66 °C) oven for 
approximately 15 minutes.  Microscope examination (20X) shall show no 
white (corroded) layer on the entire surface. 

 
b. Second Drop Glass Beads.  The second drop glass beads shall meet the 

requirements of Article 1095.07 of the Standard Specifications for Type B or the 
following manufacturer’s specification: 

 
1. Sieve Analysis.  The glass beads shall meet the following sieve requirements: 

 
U.S. Standard 
Sieve Number 

Sieve 
Size 

% Passing 
By Weight (mass) 

20 850 µm 100 
30 600 µm 75-95 
50 300 µm 15-35 
100 150 µm 0-5 

 
The manufacturer of the glass beads shall certify that the treatment of the 
glass beads meets the requirements of the polyurea manufacturer. 

 
2. Imperfections.  The surface of the glass beads shall be free of pits and 

scratches.  The glass beads shall be spherical in shape and shall contain a 
maximum of 20 percent by weight (mass) of irregular shapes when tested by 
the standard method using a vibratile inclined glass plate as adopted by the 
Department. 
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3. Index of Refraction.  The index of refraction of the glass beads shall be a 
minimum of 1.50 when tested by the immersion method at 77 °F (25 °C). 

 
(k) Packaging.  Microcrystalline ceramic reflective elements and glass beads shall be 

delivered in approved moisture proof bags or weather resistant bulk boxes.  Each carton 
shall be legibly marked with the manufacturer, specifications and type, lot number, and 
the month and year the microcrystalline ceramic reflective elements and/or glass beads 
were packaged. The letters and numbers used in the stencils shall be a minimum of 
1/2 in. (12.7 mm) in height. 

 
(1) Moisture Proof Bags.  Moisture proof bags shall consist of at least five ply paper 

construction unless otherwise specified.  Each bag shall contain 50 lb (22.7 kg) net. 
 

(2) Bulk Weather Resistance Boxes.  Bulk weather resistance boxes shall conform to 
Federal Specification PPP-8-640D Class II or latest revision.  Boxes are to be 
weather resistant, triple wall, fluted, corrugated-fiber board.  Cartons shall be 
strapped with two metal straps.  Straps shall surround the outside perimeter of the 
carton.  The first strap shall be located approximately 2 in. (50 mm) from the bottom 
of the carton and the second strap shall be placed approximately in the middle of the 
carton.  All cartons shall be shrink wrapped for protection from moisture.  Cartons 
shall be lined with a minimum 4 mil polyester bag and meet Interstate Commerce 
Commission requirements.  Cartons shall be approximately 38 x 38 in. (1 x 1 m), 
contain 2000 lb (910 kg) of microcrystalline ceramic reflective elements and/or glass 
beads and be supported on a wooden pallet with fiber straps. 
 

(l) Packaging.  The material shall be shipped to the job site in substantial containers and 
shall be plainly marked with the manufacturer’s name and address, the name and color 
of the material, date of manufacture, and batch number. 

 
(m) Verification.  Prior to approval and use of the polyurea pavement marking materials, the 

manufacturer shall submit a notarized certification of an independent laboratory, together 
with the results of all tests, stating these materials meet the requirements as set forth 
herein.  The certification test report shall state the lot tested, manufacturer’s name, brand 
name of polyurea and date of manufacture.  The certification shall be accompanied by 
one 1 pt (1/2 L) samples each of Part A and Part B.  Samples shall be sent in the 
appropriate volumes for complete mixing of Part A and Part B. 

 
After approval by the Department, certification by the polyurea manufacturer shall be 
submitted for each batch used.  New independent laboratory certified test results and 
samples for testing by the Department shall be submitted any time the manufacturing 
process or paint formulation is changed.  All costs of testing (other than tests conducted 
by the Department) shall be borne by the manufacturer. 

 
(n) Acceptance samples.  Acceptance samples shall consist of one 1 pt (1/2 L) samples of 

Part A and Part B, of each lot of paint. Samples shall be sent in the appropriate volumes 
for complete mixing of Part A and Part B.  The samples shall be submitted to the 
Department for testing, together with a manufacturer’s certification.  The certification 
shall state the formulation for the lot represented is essentially identical to that used for 
qualification testing.  All, acceptance samples will be taken by a representative of the 
Department.  The polyurea pavement marking materials shall not be used until tests are 
completed and they have met the requirements as set forth herein. 
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(o) Material Retainage.  The manufacturer shall retain the test sample for a minimum of 
18 months. 

 
Equipment.  The polyurea pavement marking compounds shall be applied through equipment 
specifically designed to apply two component liquid materials, glass beads and/or reflective 
elements in a continuous and skip-line pattern.  The two-component liquid materials shall be 
applied after being accurately metered and then mixed with a static mix tube or airless 
impingement mixing guns.  The static mixing tube or impingement mixing guns shall 
accommodate plural component material systems that have a volumetric ratio of 2 to 1 or 3 to 1.  
This equipment shall produce the required amount of heat at the mixing head and gun tip and 
maintain those temperatures within the tolerances specified.  The guns shall have the capacity 
to deliver materials from approximately 1.5 to 3 gal/min (5.7 to 11.4 L/min) to compensate for a 
typical range of application speeds of 6 to 8 mph (10 to 13 km/h).  The accessories such as 
spray tip, mix chamber, and rod diameter shall be selected according to the manufacturer’s 
specifications to achieve proper mixing and an acceptable spray pattern.  The application 
equipment shall be maneuverable to the extent that straight lines can be followed and normal 
curves can be made in a true arc.  This equipment shall also have as an integral part of the gun 
carriage, a high pressure air spray capable of cleaning the pavement immediately prior to 
making application. 
 
The equipment shall be capable of spraying both yellow and white polyurea, according to the 
manufacturer’s recommended proportions and be mounted on a truck of sufficient size and 
stability with an adequate power source to produce lines of uniform dimensions and prevent 
application failure.  The truck shall have at least two polyurea tanks each of 110 gal (415 L) 
minimum capacity and be equipped with hydraulic systems and agitators.  It shall be capable of 
placing stripes on the left and right sides and placing two lines on a three-line system 
simultaneously with either line in a solid or intermittent pattern, in yellow or white, and applying 
the appropriate reflective media according to manufacturer’s recommendations.  All guns shall 
be in full view of operations at all times.  The equipment shall have a metering device to register 
the accumulated installed quantities for each gun, each day.  Each vehicle shall include at least 
one operator who shall be a technical expert in equipment operations and polyurea application 
techniques.  Certification of equipment shall be provided at the pre-construction conference. 
 
The mobile applicator shall include the following features: 
 

(a) Material Reservoirs.  The applicator shall provide individual material reservoirs, or space 
for the storage of Part A and Part B of the resin composition. 

 
(b) Heating Equipment.  The applicator shall be equipped with heating equipment of 

sufficient capacity to maintain the individual resin components at the manufacturer’s 
recommended temperature of ±5 ºF (±2.8 °C) for spray application. 

 
(c) Dispensing Equipment.  The applicator shall be equipped with glass bead and/or 

reflective element dispensing equipment.  The applicator shall be capable of applying the 
glass beads and/or reflective elements at a rate and combination indicated by the 
manufacturer. 

 
(d) Volumetric Usage.  The applicator shall be equipped with metering devices or pressure 

gauges on the proportioning pumps as well as stroke counters to monitor volumetric 
usage.  Metering devices or pressure gauges and stroke counters shall be visible to the 
Engineer. 
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(e) Pavement Marking Placement.  The applicator shall be equipped with all the necessary 
spray equipment, mixers, compressors and other appurtenances to allow for the 
placement of reflectorized pavement markings in a simultaneous sequence of 
operations. 

 
The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable 
of measuring the pavement temperature prior to application of the material, the material 
temperature at the gun tip and the material temperature prior to mixing. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The pavement shall be cleaned by a method approved by the Engineer to remove all 
dirt, grease, glaze, or any other material that would reduce the adhesion of the markings with 
minimum or no damage to the pavement surface.  New portland cement concrete pavements 
shall be air-blast-cleaned to remove all latents. 
 
Widths, lengths, and shapes of the cleaned surface shall be of sufficient size to include the full 
area of the specified pavement marking to be placed. 
 
The cleaning operation shall be a continuous moving operation process with minimum 
interruption to traffic. 
 
Markings shall be applied to the cleaned surfaces on the same calendar day.  If this cannot be 
accomplished, the surface shall be re-cleaned prior to applying the markings.  No markings shall 
be applied until the Engineer approves the cleaning. 
 
The pavement markings shall be applied to the cleaned road surface, during conditions of dry 
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of 
15 mils (0.4 mm) according to the manufacturer’s installation instructions.  On new hot-mix 
asphalt (HMA) surfaces the pavement markings shall be applied at a minimum uniform wet 
thickness of 20 mils (0.5 mm).  The application of and combination of reflective media (glass 
beads and/or reflective elements) shall be applied at a rate specified by the manufacturer.  At 
the time of installation the pavement surface temperature and the ambient temperature shall be 
above 40 ºF (4 ºC) and rising.  The pavement markings shall not be applied if the pavement 
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as 
rain showers, may occur during the installation and set periods.  The Engineer will determine 
the atmospheric conditions and pavement surface conditions that produce satisfactory results. 
 
Using the application equipment, the pavement markings shall be applied in the following 
manner, as a simultaneous operation: 
 

(a) The surface shall be air-blasted to remove any dirt and residue. 
 

(b) The resin shall be mixed and heated according to manufacturer’s recommendations and 
sprayed onto the pavement surface. 

 
The edge of the center line or lane line shall be offset a minimum distance of 2 in. (50 mm) from 
a longitudinal crack or joint.  Edge lines shall be approximately 2 in. (50 mm) from the edge of 
pavement.  The finished center and lane lines shall be straight, with the lateral deviation of any 
10 ft (3 m) line not to exceed 1 in. (25 mm). 
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Notification.  The Contractor shall notify the Engineer 72 hours prior to the placement of the 
markings in order that he/she can be present during the operation.  At the time of notification, 
the Contractor shall provide the Engineer the manufacturer and lot numbers of polyurea and 
reflective media that will be used. 
 
Inspection.  The polyurea pavement markings will be inspected following installation according 
to Article 780.10 of the Standard Specifications, except, no later than December 15, and 
inspected following a winter performance period that extends 180 days from December 15. 
 
Method of Measurement.  This work will be measured for payment in place, in feet (meters).  
Double yellow lines will be measured as two separate lines. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
POLYUREA PAVEMENT MARKING TYPE I – LINE of the line width specified or for 
POLYUREA PAVEMENT MARKING TYPE II – LINE of the line width specified. 
 
 
PORTLAND CEMENT CONCRETE PLANTS (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 1020.11(a) of the Standard Specifications. 
 

“ (9) Use of Multiple Plants in the Same Construction Item.  The Contractor may 
simultaneously use central-mixed, truck-mixed, and shrink-mixed concrete from more 
than one plant, for the same construction item, on the same day, and in the same 
pour.  However, the following criteria shall be met. 
 
a. Each plant shall use the same cement, finely divided minerals, aggregates, 

admixtures, and fibers. 
 

b. Each plant shall use the same mix design.  However, material proportions may 
be altered slightly in the field to meet slump and air content criteria.  Field water 
adjustments shall not result in a difference that exceeds 0.02 between plants for 
water/cement ratio.  The required cement factor for central-mixed concrete shall 
be increased to match truck-mixed or shrink-mixed concrete, if the latter two 
types of mixed concrete are used in the same pour. 
 

c. The maximum slump difference between deliveries of concrete shall be 3/4 in. 
(19 mm) when tested at the jobsite.  If the difference is exceeded, but test results 
are within specification limits, the concrete may be used.  The Contractor shall 
take immediate corrective action and shall test subsequent deliveries of concrete 
until the slump difference is corrected.  For each day, the first three truck loads of 
delivered concrete from each plant shall be tested for slump by the Contractor.  
Thereafter, when a specified test frequency for slump is to be performed, it shall 
be conducted for each plant at the same time. 
 

d. The maximum air content difference between deliveries of concrete shall be 
1.5 percent when tested at the jobsite.  If the difference is exceeded, but test 
results are within specification limits, the concrete may be used.  The Contractor 
shall take immediate corrective action and shall test subsequent deliveries of  
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 concrete until the air content difference is corrected.  For each day, the first three 
truck loads of delivered concrete from each plant shall be tested for air content 
by the Contractor.  Thereafter, when a specified test frequency for air content is 
to be performed, it shall be conducted for each plant at the same time. 
 

e. Strength tests shall be performed and taken at the jobsite for each plant.  When a 
specified strength test is to be performed, it shall be conducted for each plant at 
the same time.  The difference between plants for their mean strength shall not 
exceed 450 psi (3100 kPa) compressive and 80 psi (550 kPa) flexural.  The 
strength standard deviation for each plant shall not exceed 650 psi (4480 kPa) 
compressive and 110 psi (760 kPa) flexural.  The mean and standard deviation 
requirements shall apply to the test of record.  If the strength difference 
requirements are exceeded, the Contractor shall take corrective action. 
 

f. The maximum haul time difference between deliveries of concrete shall be 
15 minutes.  If the difference is exceeded, but haul time is within specification 
limits, the concrete may be used.  The Contractor shall take immediate corrective 
action and check subsequent deliveries of concrete until the haul time difference 
is corrected.” 

 
 
PRECAST CONCRETE HANDLING HOLES (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 540.02 of the Standard Specifications: 
 

“ (g) Handling Hole Plugs..............................................................................................1042.16“ 
 

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard 
Specifications: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar, 
or filled with a polyethylene plug.  The plug shall not project beyond the inside surface after 
installation.  When metal lifting inserts are used, their sockets shall be filled with mastic or 
mortar.” 

 
Add the following to Article 542.02 of the Standard Specifications: 
 

“ (ee) Handling Hole Plugs ............................................................................................1042.16“ 
 

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 550.02 of the Standard Specifications: 
 

“ (o) Handling Hole Plugs..............................................................................................1042.16“ 
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Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard 
Specifications with the following: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (p) Handling Hole Plugs......................................................................................... 1042.16(a)“ 
 

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications 
with the following: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.  
The plug shall not project beyond the inside surface after installation.  When metal lifting inserts 
are used, their sockets shall be filled with mastic or mortar.” 

 
Add the following to Section 1042 of the Standard Specifications: 
 

“ 1042.16 Handling Hole Plugs.  Plugs for handling holes in precast concrete products shall 
be as follows. 

 
(a) Precast Concrete Plug.  The precast concrete plug shall have a tapered shape and shall 

have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days. 
 

(b) Polyethylene Plug.  The polyethylene plug shall have a “mushroom” shape with a flat 
round top and a stem with three different size ribs.  The plug shall fit snuggly and cover 
the handling hole. 
 
The plug shall be according to the following. 
 

Mechanical Properties Test Method Value (min.) 

Flexural Modulus ASTM D 790 3300 psi (22,750 kPa) 
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa) 
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa) 

 

Thermal Properties Test Method Value (min.) 

Brittle Temperature ASTM D 746 -49 ºF (-45 ºC) 
Vicat Softening Point ASTM D 1525 194 ºF (90 ºC)” 

 
 
RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007     Revised:  August 1, 2007 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
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“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.  If approved by the Engineer, 
combined single pass surface/binder millings may be considered “homogenous” with a 
quality rating dictated by the lowest coarse aggregate quality present in the mixture. 
 

(b) Conglomerate 5/8.  Conglomerate 5/8 RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate 5/8 RAP shall be processed prior to testing by crushing to where all RAP 
shall pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate 5/8 RAP stockpiles shall 
not contain steel slag or other expansive material as determined by the Department. 
 

(c) Conglomerate 3/8.  Conglomerate 3/8 RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least B quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate 3/8 RAP shall be processed prior to testing by crushing to where all RAP 
shall pass the 3/8 in. (9.5 mm) or smaller screen.  Conglomerate 3/8 RAP stockpiles 
shall not contain steel slag or other expansive material as determined by the 
Department. 
 

(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 
from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
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(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP shall be sampled and tested either during 

or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
(a) Testing Conglomerate 3/8.  In addition to the requirements above, conglomerate 3/8 

RAP shall be tested for maximum theoretical specific gravity (Gmm) at a frequency of one 
sample per 500 tons (450 metric tons) for the first 2000 tons (1800 metric tons) and one 
sample per 2000 tons (1800 metric tons) thereafter.  A minimum of five tests shall be 
required for stockpiles less than 4000 tons (3600 metric tons). 
 

(b) Evaluation of Test Results.  All of the extraction results shall be compiled and averaged 
for asphalt binder content and gradation and, when applicable Gmm.  Individual extraction 
test results, when compared to the averages, will be accepted if within the tolerances 
listed below. 
 

Parameter Homogeneous / 
Conglomerate Conglomerate “D” Quality 

1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5 %  
No. 200 (75 µm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 
Gmm ± 0.02 2/  
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1/ The tolerance for conglomerate 3/8 shall be ± 0.3 %. 
 

2/ Applies only to conglomerate 3/8.  When variation of the Gmm exceeds the ± 0.02 
tolerance, a new conglomerate 3/8 stockpile shall be created which will also require 
an additional mix design. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the 
appropriate tolerances, the RAP shall not be used in HMA unless the RAP representing 
the failing tests is removed from the stockpile.  All test data and acceptance ranges shall 
be sent to the District for evaluation. 
 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)”. 
 

1031.04 Quality Designation of Aggregate in RAP.  The quality of the RAP shall be set 
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows. 

 
(a) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are 

designated as containing Class B quality coarse aggregate. 
 

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface 
mixtures are designated as Class D quality coarse aggregate. 
 

(c) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 
bituminous base course mixtures, and bituminous base course widening mixtures are 
designated as containing Class C quality coarse aggregate. 
 

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate. 
 

1031.05 Use of RAP in HMA.  The use of RAP in HMA shall be as follows. 
 
(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 

the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP stockpiles for use in HMA 
surface mixtures (High and Low ESAL) shall be either homogeneous or conglomerate 
3/8, in which the coarse aggregate is Class B quality or better. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be homogeneous, 
conglomerate 5/8, or conglomerate 3/8, in which the coarse aggregate is Class C quality 
or better. 
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(e) Use in Shoulders and Subbase.  RAP stockpiles for use in HMA shoulders and stabilized 
subbase (HMA) shall be homogeneous, conglomerate 5/8, conglomerate 3/8, or 
conglomerate DQ. 
 

(f) The use of RAP shall be a contractor’s option when constructing HMA in all contracts. 
When the contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table for a given N Design.  
 

Max RAP Percentage 
 

HMA MIXTURES 1/, 3/ MAXIMUM % RAP  
Ndesign Binder/Leveling 

Binder 
Surface Polymer 

Modified  
30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
 
1/ For HMA Shoulder and Stabilized Sub-Base (HMA) N-30, the amount of RAP shall 

not exceed 50% of the mixture.  
 

2/ Value of Max % RAP if 3/8 RAP is utilized. 
 

3/ When RAP exceeds 20%, the high & low virgin asphalt binder grades shall each be 
reduced by one grade (i.e. 25% RAP would require a virgin asphalt binder grade of 
PG64-22 to be reduced to a PG58-28). 
 

1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 
utilizing RAP material meeting the above detailed requirements. 

 
RAP designs shall be submitted for volumetric verification.  If additional RAP stockpiles are 

tested and found that no more than 20 percent of the results, as defined under “Testing” herein, 
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and 
meets all of the requirements herein, the additional RAP stockpiles may be used in the original 
mix design at the percent previously verified. 

 
1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 

than the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 
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If the RAP control tolerances or QC/QA test results require corrective action, the Contractor 
shall cease production of the mixture containing RAP and either switch to the virgin aggregate 
design or submit a new RAP design.  When producing mixtures containing conglomerate 3/8 
RAP, a positive dust control system shall be utilized.  

 
HMA plants utilizing RAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.  
(Required when accumulated or individual aggregate and RAP are printed in wet 
condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 

 
(4) Mineral filler weight to the nearest pound (kilogram). 

 
(5) RAP weight to the nearest pound (kilogram). 

 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 

 
(7) Residual asphalt binder in the RAP material as a percent of the total mix to the 

nearest 0.1 percent. 
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The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Other”.  The testing requirements of Article 1031.03 shall not apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
 

“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 
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REINFORCEMENT BARS (BDE) 
Effective:  November 1, 2005     Revised:  January 2, 2008 
 
Revise Article 1006.10(a) of the Standard Specifications to read: 
 

“ (a) Reinforcement Bars.  Reinforcement bars will be accepted according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar 
and/or Dowel Bar Plant Certification Procedure”.  The Department will maintain an 
approved list of producers. 
 
(1) Reinforcement Bars (Non-Coated).  Reinforcement bars shall be according to 

ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following. 
 
a. For straight bars furnished in cut lengths and with a well-defined yield point, the 

yield point shall be determined as the elastic peak load, identified by a halt or 
arrest of the load indicator before plastic flow is sustained by the bar and dividing 
it by the nominal cross-sectional area of the bar. 
 

b. For bars without a well-defined yield point, including bars straightened from coils, 
the yield strength shall be determined by taking the corresponding load at 
0.005 strain as measured by an extensometer (0.5% elongation under load) and 
dividing it by the nominal cross-sectional area of the bar. 
 

c. For bars straightened from coils or bars bent from fabrication, there shall be no 
upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the 
elongation after rupture shall be at least 9%. 
 

d. Heat Numbers.  Bundles or bars at the construction site shall be marked or 
tagged with heat identification numbers of the bar producer. 
 

e. Guided Bend Test.  Bars may be subject to a guided bend test across two pins 
which are free to rotate, where the bending force shall be centrally applied with a 
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706 
(A 706M).  The dimensions and clearances of this guided bend test shall be 
according to ASTM E 190. 
 

f. Spiral Reinforcement.  Spiral reinforcement shall be deformed or plain bars 
conforming to the above requirements or cold-drawn steel wire conforming to 
AASHTO M 32. 
 

(2) Epoxy Coated Reinforcement Bars.  Epoxy coated reinforcement bars shall be 
according to Article 1006.10(a)(1) and shall be epoxy coated according to 
AASHTO M 284 (M 284M) and the following. 
 
a. Certification.  The epoxy coating applicator shall be certified according to the 

current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy 
Coating Plant Certification Procedure”.  The Department will maintain an 
approved list. 
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b. Coating Thickness.  The thickness of the epoxy coating shall be 7 to 12 mils 
(0.18 to 0.30 mm).  When spiral reinforcement is coated after fabrication, the 
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm). 
 

c. Cutting Reinforcement.  Reinforcement bars may be sheared or sawn to length 
after coating, providing the end damage to the coating does not extend more 
than 0.5 in. (13 mm) back and the cut is patched before any visible rusting 
appears.  Flame cutting will not be permitted.” 

 
 
SEEDING (BDE) 
Effective:  July 1, 2004     Revised:  August 1, 2007 
 
Revise the following seeding mixtures shown in Table 1 of Article 250.07 of the Standard 
Specifications to read: 
 

“Table 1 - SEEDING MIXTURES 

Class – Type Seeds lb/acre 
(kg/hectare) 

Tall Fescue 
(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

100 (110) 

Perennial Ryegrass 50 (55) 
Creeping Red Fescue 40 (50) 

2 Roadside Mixture 7/ 

Red Top 10 (10) 
Tall Fescue 

(Inferno, Tarheel II, Quest, 
Blade Runner, or Falcon IV) 

60 (70) 

Perennial Ryegrass 20 (20) 
Red Fescue 

(Audubon, Sea Link, or Epic) 
30 (20) 

Hard Fescue 
(Rescue 911, Spartan II, or 
Reliant IV) 

30 (20) 

2A Salt Tolerant 
Roadside Mixture 7/ 

Fults Salt Grass 1/ 60 (70)” 
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Revise Table II of Article 1081.04(c)(6) of the Standard Specifications to read: 
 

TABLE II 
 Hard  Pure  Secondary *  
 Seed Purity Live Weed Noxious Weeds  
 % % Seed % % No. per oz (kg)  

Variety of Seeds Max. Min. Min. Max. Max. Permitted Notes 
Alfalfa 20 92 89 0.50 6 (211) 1/ 
Clover, Alsike 15 92 87 0.30 6 (211) 2/ 
Red Fescue, Audubon 0 97 82 0.10 3 (105) - 
Red Fescue, Creeping - 97 82 1.00 6 (211) - 
Red Fescue, Epic - 98 83 0.05 1 (35) - 
Red Fescue, Sea Link - 98 83 0.10 3 (105) - 
Tall Fescue, Blade Runner - 98 83 0.10 2 (70) - 
Tall Fescue, Falcon IV - 98 83 0.05 1 (35) - 
Tall Fescue, Inferno 0 98 83 0.10 2 (70) - 
Tall Fescue, Tarheel II - 97 82 1.00 6 (211) - 
Tall Fescue, Quest 0 98 83 0.10 2 (70)  
Fults Salt Grass 0 98 85 0.10 2 ( 70) - 
Kentucky Bluegrass - 97 80 0.30 7 (247) 4/ 
Oats - 92 88 0.50 2 ( 70) 3/ 
Redtop - 90 78 1.80 5 (175) 3/ 
Ryegrass, Perennial, Annual - 97 85 0.30 5 (175) 3/ 
Rye, Grain, Winter - 92 83 0.50 2 ( 70) 3/ 
Hard Fescue, Reliant IV - 98 83 0.05 1 (35) - 
Hard Fescue, Rescue 911 0 97 82 0.10 3 (105) - 
Hard Fescue, Spartan II - 98 83 0.10 3 (105) - 
Timothy - 92 84 0.50 5 (175) 3/ 
Wheat, hard Red Winter - 92 89 0.50 2 ( 70) 3/” 
 
Revise the first sentence of the first paragraph of Article 1081.04(c)(7) of the Standard 
Specifications to read: 
 
“The seed quantities indicated per acre (hectare) for Prairie Grass Seed in Classes 3, 3A, 4, 4A, 
6, and 6A in Article 250.07 shall be the amounts of pure, live seed per acre (hectare) for each 
species listed.” 
 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005     Revised:  January 1, 2007 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS, DS, and SI concrete. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply, except as 
follows: 
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(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.  
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd 
(418 kg/cu m).  The cement factor shall not be reduced if a water-reducing, retarding, or 
high range water-reducing admixture is used. 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and 
Illinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for 
testing of self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a slump flow target range 
shall be submitted.  In addition, the design mortar factor may exceed 1.10 and durability test 
data will be waived. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will be required by the Engineer.  A trial mixture is a batch of concrete 
tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland  
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Cement Concrete Level III Technician” course manual.  Test results shall also include slump 
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and 
hardened visual stability index.  For the trial mixture, the slump flow shall be near the midpoint 
of the proposed slump flow target range. 
 
Trial Batch.  A minimum 2 cu yd (1.5 cu m) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 1.0 in. (25 mm) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and 
shall be performed in the presence of the Engineer. 
 
The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability 
index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor.  Verification by the Engineer will include the Contractor’s 
target slump flow range.  If applicable, the Engineer will verify the Contractor’s maximum J-ring 
value and minimum L-box blocking ratio. 
 
A new trial batch will be required whenever there is a change in the source of any component 
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete 
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer.  The 
testing criteria for the new trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall consider the fluid nature of the concrete for designing the falsework and 
forms.  Forms shall be tight to prevent leakage of fluid concrete. 
 
Placing and Consolidating.  Concrete placement and consolidation shall be according to 
Article 503.07 of the Standard Specifications, except as follows: 
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Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 
drop distance of concrete shall not exceed 5 ft (1.5 m).  If necessary, a tremie shall be used to 
meet this requirement.  The maximum distance of horizontal flow from the point of deposit shall 
be 25 ft (7.6 m), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the 
following: 
 
“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract plans. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.  The column segregation index test and hardened visual stability index test 
will not be required to be performed at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract plans. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
 
The column segregation index test will not be required to be performed at the jobsite.  The 
hardened visual stability index test shall be performed on the first truck delivery of the day, and 
every 300 cu yd (230 cu m) thereafter.  Slump flow, visual stability index, J-ring value or L-box 
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual 
stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
 
Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract plans. 
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For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 
 
Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract plans. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
 
For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.  
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 1.5 in. 
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio. 
 
For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2007 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
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(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 
gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
 
 
SILT FILTER FENCE (BDE) 
Effective:  January 1, 2008 
 
For silt filter fence fabric only, revise Article 1080.02 of the Standard Specifications to read: 
 

“ 1080.02 Geotextile Fabric.  The fabric for silt filter fence shall be a woven fabric meeting 
the requirements of AASHTO M 288 for unsupported silt fence with less than 50 percent 
geotextile elongation.” 
 
Replace the last sentence of Article 1081.15(b) of the Standard Specifications with the following: 
 

“ Silt filter fence stakes shall be a minimum of 4 ft (1.2 m) long and made of either wood or 
metal.  Wood stakes shall be 2 in. x 2 in. (50 mm x 50 mm).  Metal stakes shall be a 
standard T or U shape having a minimum weight (mass) of 1.32 lb/ft (600 g/300 mm).” 
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STEEL INSERTS AND BRACKETS CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Steel Inserts and Brackets Cast Into Concrete .....................................................1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Steel Inserts and Brackets Cast Into Concrete .....................................................1006.13” 
 
Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Steel Inserts and Brackets Cast Into Concrete.  Steel inserts and brackets cast 
into concrete shall be galvanized according to AASHTO M 232 or AASHTO M 111. 

 
The inserts shall be ferrules with loop or strut type anchorages having the following 

minimum certified proof load. 
 

Insert Diameter Proof Load 
5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
 
STEEL PLATE BEAM GUARDRAIL (BDE) 
Effective:  November 1, 2005     Revised:  August 1, 2007 
 
Revise the first paragraph of Article 1006.25 of the Standard Specifications to read: 
 

" 1006.25 Steel Plate Beam Guardrail.  Steel plate beam guardrail, including bolts, nuts, 
and washers, shall be according to AASHTO M 180.  The guardrail shall be Class A, with a 
Type II galvanized coating; except the weight (mass) of the coating for each side of the guardrail 
shall be at least 2.00 oz/sq ft (610 g/sq m).  The coating will be determined for each side of the 
guardrail using the average of at least three non-destructive test readings taken on that side of 
the guardrail.  The minimum average thickness for each side shall be 3.4 mils (86 µm).” 
 
 
STONE GRADATION TESTING (BDE) 
Effective:  November 1, 2007 
 
Revise the first sentence of note 1/ of the Erosion Protection and Sediment Control Gradations 
table of Article 1005.01(c)(1) of the Standard Specifications to read: 
 

“ A maximum of 15 percent of the total test sample by weight may be oversize 
material.” 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TEMPORARY EROSION CONTROL (BDE) 
Effective:  November 1, 2002     Revised:  January 1, 2008 
 
Revise the third paragraph of Article 280.03 of the Standard Specifications to read: 
 

“Erosion control systems shall be installed prior to beginning any activities which will 
potentially create erodible conditions.  Erosion control systems for areas outside the limits of 
construction such as storage sites, plant sites, waste sites, haul roads, and Contractor furnished 
borrow sites shall be installed prior to beginning soil disturbing activities at each area.  These 
offsite systems shall be designed by the Contractor and be subject to the approval of the 
Engineer.” 
 
Add the following paragraph after the third paragraph of Article 280.03 of the Standard 
Specifications: 
 

“The temporary erosion and sediment control systems shown on the plans represent the 
minimum systems anticipated for the project.  Conditions created by the Contractor’s 
operations, or for the Contractor’s convenience, which are not covered by the plans, shall be 
protected as directed by the Engineer at no additional cost to the Department.  Revisions or 
modifications of the erosion and sediment control systems shall have the Engineer’s written 
approval.” 

 
Add the following paragraph after the ninth paragraph of Article 280.07 of the Standard 
Specifications: 
 

“Temporary or permanent erosion control systems required for areas outside the limits of 
construction will not be measured for payment.” 
 
Delete the tenth (last) paragraph of Article 280.08 of the Standard Specifications. 
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WATER BLASTER WITH VACUUM RECOVERY (BDE) 
Effective:  April 1, 2006     Revised:  January 1, 2007 
 
Add the following to Article 783.02 of the Standard Specifications. 
 

“ (c) Water Blaster with Vacuum Recovery  1101.12” 
 
Revise Article 1101.12 of the Standard Specifications to read. 
 

“ 1101.12 Water Blaster with Vacuum Recovery.  The water blaster shall remove the 
stripe from the pavement using a high pressurized water spray with a vacuum recovery system 
to provide a clean, almost dry surface, without the use of a secondary cleanup process.  The 
removal shall be to the satisfaction of the Engineer.  The equipment shall contain a storage 
system that allows for the storage of the wastewater while retaining the debris.  The operator 
shall be in immediate control of the blast head.” 
 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 90 working days. 
 
 
STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2007 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form, or failure to fill out the form completely, shall make this contract exempt of steel cost 
adjustments. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and 
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay 
item they are used in has a contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 

 
(a) Evidence that increased or decreased steel costs have been passed on to the 

Contractor. 
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(b) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(c) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = CBPM – CBPL 
 
Where: CBPM = The average of the Consumer Buying Price indices for Shredded Auto 

Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the 
American Metal Market (AMM) for the day the steel is shipped from the mill.  
The indices will be converted from dollars per ton to dollars per lb (kg). 

 
 CBPL = The average of the Consumer Buying Price indices for Shredded Auto 

Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM 
for the day the contract is let.  The indices will be converted from dollars per 
ton to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the CBPM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the CBPL and CBPM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(CBPL – CBPM) ÷ CBPL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or 
failure to fill out the form completely, shall make this contract exempt of steel cost adjustments.  
After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________ 
 
 
Company Name:________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans? 
 
  Yes   No  
 
 
Signature: ______________________________________  Date: _________________  
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STORM WATER POLLUTION PREVENTION PLAN 
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404 PERMIT 
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NATIONWIDE PERMITS AND CONDITIONS 
 
The following information presents the requirements for nationwide Section 404/10 permits most 
often used on highway projects.  The information in this guidance reflects the requirements 
associated with the nationwide permits that were published in the March 12, 2007 Federal 
Register.   
 
Permittees wishing to conduct activities under the nationwide permits must comply with 
the terms of the applicable permit and the conditions in Section C of this document. 
 
B.  Nationwide Permits 
 
3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 
currently serviceable, structure, or fill, or of any currently serviceable structure or fill authorized 
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 
uses specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, or current construction codes or safety 
standards that are necessary to make the repair, rehabilitation, or replacement are authorized. 
This NWP authorizes the repair, rehabilitation, or replacement of those structures or fills 
destroyed or damaged by storms, floods, fire or other discrete events, provided the repair, 
rehabilitation, or replacement is commenced, or is under contract to commence, within two 
years of the date of their destruction or damage. In cases of catastrophic events, such as 
hurricanes or tornadoes, this two-year limit may be waived by the district engineer, provided the 
permittee can demonstrate funding, contract, or other similar delays.  
 
(b) This NWP also authorizes the removal of accumulated sediments and debris in the vicinity of 
and within existing structures (e.g., bridges, culverted road crossings, water intake structures, 
etc.) and the placement of new or additional riprap to protect the structure. The removal of 
sediment is limited to the minimum necessary to restore the waterway in the immediate vicinity 
of the structure to the approximate dimensions that existed when the structure was built, but 
cannot extend further than 200 feet in any direction from the structure. This 200 foot limit does 
not apply to maintenance dredging to remove accumulated sediments blocking or restricting 
outfall and intake structures or to maintenance dredging to remove accumulated sediments from 
canals associated with outfall and intake structures. All dredged or excavated materials must be 
deposited and retained in an upland area unless otherwise specifically approved by the district 
engineer under separate authorization. The placement of riprap must be the minimum 
necessary to protect the structure or to ensure the safety of the structure. Any bank stabilization 
measures not directly associated with the structure will require a separate authorization from the 
district engineer.  
 
(c) This NWP also authorizes temporary structures, fills, and work necessary to conduct the 
maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
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(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation or 
beach restoration. This NWP does not authorize new stream channelization or stream relocation 
projects.  
 
Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a 
pre-construction notification to the district engineer prior to commencing the activity (see general 
condition 27). Where maintenance dredging is proposed, the pre-construction notification must 
include information regarding the original design capacities and configurations of the outfalls, 
intakes, small impoundments, and canals. (Sections 10 and 404)  
 
Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act Section 404(f) exemption 
for maintenance.  
 
13. Bank Stabilization. Bank stabilization activities necessary for erosion prevention, provided 
the activity meets all of the following criteria:  
(a) No material is placed in excess of the minimum needed for erosion protection;  
(b) The activity is no more than 500 feet in length along the bank, unless this criterion is waived 
in writing by the district engineer;  
(c) The activity will not exceed an average of one cubic yard per running foot placed along the 
bank below the plane of the ordinary high water mark or the high tide line, unless this criterion is 
waived in writing by the district engineer;  
(d) The activity does not involve discharges of dredged or fill material into special aquatic sites, 
unless this criterion is waived in writing by the district engineer;  
(e) No material is of the type, or is placed in any location, or in any manner, to impair surface 
water flow into or out of any water of the United States;  
(f) No material is placed in a manner that will be eroded by normal or expected high flows 
(properly anchored trees and treetops may be used in low energy areas); and,  
(g) The activity is not a stream channelization activity.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if the bank stabilization activity: (1) involves discharges into 
special aquatic sites; (2) is in excess of 500 feet in length; or (3) will involve the discharge of 
greater than an average of one cubic yard per running foot along the bank below the plane of 
the ordinary high water mark or the high tide line. (See general condition 27.) (Sections 10 and 
404)  
 
14. Linear Transportation Projects. Activities required for the construction, expansion, 
modification, or improvement of linear transportation projects (e.g., roads, highways, railways, 
trails, airport runways, and taxiways) in waters of the United States. For linear transportation 
projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-acre of 
waters of the United States. For linear transportation projects in tidal waters, the discharge 
cannot cause the loss of greater than 1/3-acre of waters of the United States. Any stream 
channel modification, including bank stabilization, is limited to the minimum necessary to 
construct or protect the linear transportation project; such modifications must be in the 
immediate vicinity of the project.  
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This NWP also authorizes temporary structures, fills, and work necessary to construct the linear 
transportation project. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed 
in a manner, that will not be eroded by expected high flows. Temporary fills must be removed in 
their entirety and the affected areas returned to pre-construction elevations. The areas affected 
by temporary fills must be revegetated, as appropriate.  
 
This NWP cannot be used to authorize non-linear features commonly associated with 
transportation projects, such as vehicle maintenance or storage buildings, parking lots, train 
stations, or aircraft hangars.  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity if: (1) the loss of waters of the United States exceeds 1/10 acre; 
or (2) there is a discharge in a special aquatic site, including wetlands. (See general condition 
27.) (Sections 10 and 404)  
 
Note: Some discharges for the construction of farm roads or forest roads, or temporary roads for 
moving mining equipment, may qualify for an exemption under Section 404(f) of the Clean 
Water Act (see 33 CFR 323.4).  
 
23. Approved Categorical Exclusions. Activities undertaken, assisted, authorized, regulated, 
funded, or financed, in whole or in part, by another Federal agency or department where:  
 
(a) That agency or department has determined, pursuant to the Council on Environmental 
Quality's implementing regulations for the National Environmental Policy Act (40 CFR part 1500 
et seq.), that the activity is categorically excluded from environmental documentation, because it 
is included within a category of actions which neither individually nor cumulatively have a 
significant effect on the human environment; and  
 
(b) The Office of the Chief of Engineers (Attn: CECW-CO) has concurred with that agency’s or 
department’s determination that the activity is categorically excluded and approved the activity 
for authorization under NWP 23.  
 
The Office of the Chief of Engineers may require additional conditions, including pre-
construction notification, for authorization of an agency’s categorical exclusions under this NWP.  
 
Notification: Certain categorical exclusions approved for authorization under this NWP require 
the permittee to submit a pre-construction notification to the district engineer prior to 
commencing the activity (see general condition 27). The activities that require pre-construction 
notification are listed in the appropriate Regulatory Guidance Letters. (Sections 10 and 404)  
 
Note: The agency or department may submit an application for an activity believed to be 
categorically excluded to the Office of the Chief of Engineers (Attn: CECW-CO). Prior to 
approval for authorization under this NWP of any agency's activity, the Office of the Chief of 
Engineers will solicit public comment. As of the date of issuance of this NWP, agencies with 
approved categorical exclusions are the: Bureau of Reclamation, Federal Highway  
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Administration, and U.S. Coast Guard. Activities approved for authorization under this NWP as 
of the date of this notice are found in Corps Regulatory Guidance Letter 05-07, which is 
available at: http://www.usace.army.mil/inet/functions/cw/cecwo/reg/rglsindx.htm . Any future 
approved categorical exclusions will be announced in Regulatory Guidance Letters and posted 
on this same web site.  
 
33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and 
discharges, including cofferdams, necessary for construction activities or access fills or 
dewatering of construction sites, provided that the associated primary activity is authorized by 
the Corps of Engineers or the U.S. Coast Guard. This NWP also authorizes temporary 
structures, work, and discharges, including cofferdams, necessary for construction activities not 
otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures 
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must 
consist of materials, and be placed in a manner, that will not be eroded by expected high flows. 
The use of dredged material may be allowed if the district engineer determines that it will not 
cause more than minimal adverse effects on aquatic resources. Following completion of 
construction, temporary fill must be entirely removed to upland areas, dredged material must be 
returned to its original location, and the affected areas must be restored to pre-construction 
elevations. The affected areas must also be revegetated, as appropriate. This permit does not 
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use. 
Structures left in place after construction is completed require a section 10 permit if located in 
navigable waters of the United States. (See 33 CFR part 322.)  
 
Notification: The permittee must submit a pre-construction notification to the district engineer 
prior to commencing the activity (see general condition 27). The pre-construction notification 
must include a restoration plan showing how all temporary fills and structures will be removed 
and the area restored to pre-project conditions. (Sections 10 and 404)  
 
C. Nationwide Permit General Conditions  
 
Note: To qualify for NWP authorization, the prospective permittee must comply with the 
following general conditions, as appropriate, in addition to any regional or case-specific 
conditions imposed by the division engineer or district engineer. Prospective permittees should 
contact the appropriate Corps district office to determine if regional conditions have been 
imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or 
Coastal Zone Management Act consistency for an NWP.  
 

1. Navigation. (a) No activity may cause more than a minimal adverse effect on 
navigation.  

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through 
regulations or otherwise, must be installed and maintained at the permittee's expense on 
authorized facilities in navigable waters of the United States.  

(c) The permittee understands and agrees that, if future operations by the United States 
require the removal, relocation, or other alteration, of the structure or work herein authorized, or 
if, in the opinion of the Secretary of the Army or his authorized representative, said structure or 
work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States.  
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No claim shall be made against the United States on account of any such removal or alteration.  
 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle 
movements of those species of aquatic life indigenous to the waterbody, including those species 
that normally migrate through the area, unless the activity's primary purpose is to impound 
water. Culverts placed in streams must be installed to maintain low flow conditions.  

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be 

avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g., 
through excavation, fill, or downstream smothering by substantial turbidity) of an important 
spawning area are not authorized.  

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as 

breeding areas for migratory birds must be avoided to the maximum extent practicable.  
 
5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, 

unless the activity is directly related to a shellfish harvesting activity authorized by NWPs 4 and 
48.  

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car 

bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic 
pollutants in toxic amounts (see Section 307 of the Clean Water Act).  

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply 

intake, except where the activity is for the repair or improvement of public water supply intake 
structures or adjacent bank stabilization.  

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, 
adverse effects to the aquatic system due to accelerating the passage of water, and/or 
restricting its flow must be minimized to the maximum extent practicable.  

 
9. Management of Water Flows. To the maximum extent practicable, the pre-

construction course, condition, capacity, and location of open waters must be maintained for 
each activity, including stream channelization and storm water management activities, except as 
provided below. The activity must be constructed to withstand expected high flows. The activity 
must not restrict or impede the passage of normal or high flows, unless the primary purpose of 
the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic 
environment (e.g., stream restoration or relocation activities).  

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-

approved state or local floodplain management requirements.  
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on 

mats, or other measures must be taken to minimize soil disturbance.  
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls 

must be used and maintained in effective operating condition during construction, and all  
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exposed soil and other fills, as well as any work below the ordinary high water mark or high tide 
line, must be permanently stabilized at the earliest practicable date. Permittees are encouraged 
to perform work within waters of the United States during periods of low-flow or no-flow.  

 
13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and 

the affected areas returned to pre-construction elevations. The affected areas must be 
revegetated, as appropriate.  

 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, 

including maintenance to ensure public safety.  
 
15. Wild and Scenic Rivers. No activity may occur in a component of the National Wild 

and Scenic River System, or in a river officially designated by Congress as a “study river” for 
possible inclusion in the system while the river is in an official study status, unless the 
appropriate Federal agency with direct management responsibility for such river, has 
determined in writing that the proposed activity will not adversely affect the Wild and Scenic 
River designation or study status. Information on Wild and Scenic Rivers may be obtained from 
the appropriate Federal land management agency in the area (e.g., National Park Service, U.S. 
Forest Service, Bureau of Land Management, U.S. Fish and Wildlife Service).  

 
16. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, 

but not limited to, reserved water rights and treaty fishing and hunting rights.  
 
17. Endangered Species. (a) No activity is authorized under any NWP which is likely to 

jeopardize the continued existence of a threatened or endangered species or a species 
proposed for such designation, as identified under the Federal Endangered Species Act (ESA), 
or which will destroy or adversely modify the critical habitat of such species. No activity is 
authorized under any NWP which “may affect” a listed species or critical habitat, unless Section 
7 consultation addressing the effects of the proposed activity has been completed.  

(b) Federal agencies should follow their own procedures for complying with the 
requirements of the ESA. Federal permittees must provide the district engineer with the 
appropriate documentation to demonstrate compliance with those requirements.  

(c) Non-federal permittees shall notify the district engineer if any listed species or 
designated critical habitat might be affected or is in the vicinity of the project, or if the project is 
located in designated critical habitat, and shall not begin work on the activity until notified by the 
district engineer that the requirements of the ESA have been satisfied and that the activity is 
authorized. For activities that might affect Federally-listed endangered or threatened species or 
designated critical habitat, the pre-construction notification must include the name(s) of the 
endangered or threatened species that may be affected by the proposed work or that utilize the 
designated critical habitat that may be affected by the proposed work. The district engineer will 
determine whether the proposed activity “may affect” or will have “no effect” to listed species 
and designated critical habitat and will notify the non-Federal applicant of the Corps’ 
determination within 45 days of receipt of a complete pre-construction notification. In cases 
where the non-Federal applicant has identified listed species or critical habitat that might be 
affected or is in the vicinity of the project, and has so notified the Corps, the applicant shall not 
begin work until the Corps has provided notification the proposed activities will have “no effect” 
on listed species or critical habitat, or until Section 7 consultation has been completed.  
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(d) As a result of formal or informal consultation with the FWS or NMFS the district 
engineer may add species-specific regional endangered species conditions to the NWPs.  

(e) Authorization of an activity by a NWP does not authorize the “take” of a threatened or 
endangered species as defined under the ESA. In the absence of separate authorization (e.g., 
an ESA Section 10 Permit, a Biological Opinion with “incidental take” provisions, etc.) from the 
U.S. FWS or the NMFS, both lethal and non-lethal “takes” of protected species are in violation 
of the ESA. Information on the location of threatened and endangered species and their critical 
habitat can be obtained directly from the offices of the U.S. FWS and NMFS or their world wide 
Web pages at http://www.fws.gov/ and http://www.noaa.gov/fisheries.html respectively.  
 

18. Historic Properties. (a) In cases where the district engineer determines that the 
activity may affect properties listed, or eligible for listing, in the National Register of Historic 
Places, the activity is not authorized, until the requirements of Section 106 of the National 
Historic Preservation Act (NHPA) have been satisfied.  

(b) Federal permittees should follow their own procedures for complying with the 
requirements of Section 106 of the National Historic Preservation Act. Federal permittees must 
provide the district engineer with the appropriate documentation to demonstrate compliance with 
those requirements.  

(c) Non-federal permittees must submit a pre-construction notification to the district 
engineer if the authorized activity may have the potential to cause effects to any historic 
properties listed, determined to be eligible for listing on, or potentially eligible for listing on the 
National Register of Historic Places, including previously unidentified properties.  For such 
activities, the pre-construction notification must state which historic properties may be affected 
by the proposed work or include a vicinity map indicating the location of the historic properties or 
the potential for the presence of historic properties. Assistance regarding information on the 
location of or potential for the presence of historic resources can be sought from the State 
Historic Preservation Officer or Tribal Historic Preservation Officer, as appropriate, and the 
National Register of Historic Places (see 33 CFR 330.4(g)). The district engineer shall make a 
reasonable and good faith effort to carry out appropriate identification efforts, which may include 
background research, consultation, oral history interviews, sample field investigation, and field 
survey. Based on the information submitted and these efforts, the district engineer shall 
determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties which the activity 
may have the potential to cause effects and so notified the Corps, the non-Federal applicant 
shall not begin the activity until notified by the district engineer either that the activity has no 
potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed.   

(d) The district engineer will notify the prospective permittee within 45 days of receipt of 
a complete pre-construction notification whether NHPA Section 106 consultation is required.  
Section 106 consultation is not required when the Corps determines that the activity does not 
have the potential to cause effects on historic properties (see 36 CFR 800.3(a)).  If NHPA 
section 106 consultation is required and will occur, the district engineer will notify the non-
Federal applicant that he or she cannot begin work until Section 106 consultation is completed.  

(e) Prospective permittees should be aware that section 110k of the NHPA (16 U.S.C. 
470h-2(k)) prevents the Corps from granting a permit or other assistance to an applicant who, 
with intent to avoid the requirements of Section 106 of the NHPA, has intentionally significantly 
adversely affected a historic property to which the permit would relate, or having legal power to 
prevent it, allowed such significant adverse effect to occur, unless the Corps, after consultation  
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with the Advisory Council on Historic Preservation (ACHP), determines that circumstances 
justify granting such assistance despite the adverse effect created or permitted by the applicant.  
If circumstances justify granting the assistance, the Corps is required to notify the ACHP and 
provide documentation specifying the circumstances, explaining the degree of damage to the 
integrity of any historic properties affected, and proposed mitigation.  This documentation must 
include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic properties on tribal lands or affects properties of 
interest to those tribes, and other parties known to have a legitimate interest in the impacts to 
the permitted activity on historic properties.  
 

19. Designated Critical Resource Waters. Critical resource waters include, NOAA-
designated marine sanctuaries, National Estuarine Research Reserves, state natural heritage 
sites, and outstanding national resource waters or other waters officially designated by a state 
as having particular environmental or ecological significance and identified by the district 
engineer after notice and opportunity for public comment. The district engineer may also 
designate additional critical resource waters after notice and opportunity for comment.  

(a) Discharges of dredged or fill material into waters of the United States are not 
authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, and 50 for any 
activity within, or directly affecting, critical resource waters, including wetlands adjacent to such 
waters.  

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, 
notification is required in accordance with general condition 27, for any activity proposed in the 
designated critical resource waters including wetlands adjacent to those waters. The district 
engineer may authorize activities under these NWPs only after it is determined that the impacts 
to the critical resource waters will be no more than minimal.  
 

20. Mitigation. The district engineer will consider the following factors when determining 
appropriate and practicable mitigation necessary to ensure that adverse effects on the aquatic 
environment are minimal:  

(a) The activity must be designed and constructed to avoid and minimize adverse 
effects, both temporary and permanent, to waters of the United States to the maximum extent 
practicable at the project site (i.e., on site).  

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating) 
will be required to the extent necessary to ensure that the adverse effects to the aquatic 
environment are minimal.  

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all 
wetland losses that exceed 1/10 acre and require pre-construction notification, unless the 
district engineer determines in writing that some other form of mitigation would be more 
environmentally appropriate and provides a project-specific waiver of this requirement. For 
wetland losses of 1/10 acre or less that require pre-construction notification, the district engineer 
may determine on a case-by-case basis that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effects on the aquatic environment. Since the likelihood of 
success is greater and the impacts to potentially valuable uplands are reduced, wetland 
restoration should be the first compensatory mitigation option considered.  

(d) For losses of streams or other open waters that require pre-construction notification, 
the district engineer may require compensatory mitigation, such as stream restoration, to ensure 
that the activity results in minimal adverse effects on the aquatic environment.   



FAU 2503 (IL 25) 
Project BRM-2503 (017) 

Section (35)BR-2 
Kendall County 

Contract #66399 

 87

(e) Compensatory mitigation will not be used to increase the acreage losses allowed by 
the acreage limits of the NWPs. For example, if an NWP has an acreage limit of 1/2 acre, it 
cannot be used to authorize any project resulting in the loss of greater than 1/2 acre of waters of 
the United States, even if compensatory mitigation is provided that replaces or restores some of 
the lost waters. However, compensatory mitigation can and should be used, as necessary, to 
ensure that a project already meeting the established acreage limits also satisfies the minimal 
impact requirement associated with the NWPs.  

(f) Compensatory mitigation plans for projects in or near streams or other open waters 
will normally include a requirement for the establishment, maintenance, and legal protection 
(e.g., conservation easements) of riparian areas next to open waters. In some cases, riparian 
areas may be the only compensatory mitigation required. Riparian areas should consist of 
native species. The width of the required riparian area will address documented water quality or 
aquatic habitat loss concerns. Normally, the riparian area will be 25 to 50 feet wide on each side 
of the stream, but the district engineer may require slightly wider riparian areas to address 
documented water quality or habitat loss concerns. Where both wetlands and open waters exist 
on the project site, the district engineer will determine the appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic 
environment on a watershed basis. In cases where riparian areas are determined to be the most 
appropriate form of compensatory mitigation, the district engineer may waive or reduce the 
requirement to provide wetland compensatory mitigation for wetland losses.  

(g) Permittees may propose the use of mitigation banks, in-lieu fee arrangements or 
separate activity-specific compensatory mitigation. In all cases, the mitigation provisions will 
specify the party responsible for accomplishing and/or complying with the mitigation plan.  

(h) Where certain functions and services of waters of the United States are permanently 
adversely affected, such as the conversion of a forested or scrub-shrub wetland to a 
herbaceous wetland in a permanently maintained utility line right-of-way, mitigation may be 
required to reduce the adverse effects of the project to the minimal level.  
 

21. Water Quality. Where States and authorized Tribes, or EPA where applicable, have 
not previously certified compliance of an NWP with CWA Section 401, individual 401 Water 
Quality Certification must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or 
State or Tribe may require additional water quality management measures to ensure that the 
authorized activity does not result in more than minimal degradation of water quality.  

 
22. Coastal Zone Management. In coastal states where an NWP has not previously 

received a state coastal zone management consistency concurrence, an individual state coastal 
zone management consistency concurrence must be obtained, or a presumption of concurrence 
must occur (see 33 CFR 330.4(d)). The district engineer or a State may require additional 
measures to ensure that the authorized activity is consistent with state coastal zone 
management requirements.  

 
23. Regional and Case-By-Case Conditions. The activity must comply with any regional 

conditions that may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its 
section 401 Water Quality Certification, or by the state in its Coastal Zone Management Act 
consistency determination.  
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24. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and 
complete project is prohibited, except when the acreage loss of waters of the United States 
authorized by the NWPs does not exceed the acreage limit of the NWP with the highest 
specified acreage limit. For example, if a road crossing over tidal waters is constructed under 
NWP 14, with associated bank stabilization authorized by NWP 13, the maximum acreage loss 
of waters of the United States for the total project cannot exceed 1/3-acre.  

 
25. Transfer of Nationwide Permit Verifications. If the permittee sells the property 

associated with a nationwide permit verification, the permittee may transfer the nationwide 
permit verification to the new owner by submitting a letter to the appropriate Corps district office 
to validate the transfer. A copy of the nationwide permit verification must be attached to the 
letter, and the letter must contain the following statement and signature: “When the structures or 
work authorized by this nationwide permit are still in existence at the time the property is 
transferred, the terms and conditions of this nationwide permit, including any special conditions, 
will continue to be binding on the new owner(s) of the property. To validate  the transfer of this 
nationwide permit and the associated liabilities associated with compliance with its terms and 
conditions, have the transferee sign and date below.”  
 
 
(Transferee)  
 
 
(Date)  
 

26. Compliance Certification. Each permittee who received an NWP verification from the 
Corps must submit a signed certification regarding the completed work and any required 
mitigation. The certification form must be forwarded by the Corps with the NWP verification 
letter and will include:  

(a) A statement that the authorized work was done in accordance with the NWP 
authorization, including any general or specific conditions;  

(b) A statement that any required mitigation was completed in accordance with the 
permit conditions; and  

(c) The signature of the permittee certifying the completion of the work and mitigation.  
 

27. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, 
the prospective permittee must notify the district engineer by submitting a pre-construction 
notification (PCN) as early as possible. The district engineer must determine if the PCN is 
complete within 30 calendar days of the date of receipt and, as a general rule, will request 
additional information necessary to make the PCN complete only once. However, if the 
prospective permittee does not provide all of the requested information, then the district 
engineer will notify the prospective permittee that the PCN is still incomplete and the PCN 
review process will not commence until all of the requested information has been received by 
the district engineer. The prospective permittee shall not begin the activity until either:  

(1) He or she is notified in writing by the district engineer that the activity may proceed 
under the NWP with any special conditions imposed by the district or division engineer; or  

(2) Forty-five calendar days have passed from the district engineer’s receipt of the 
complete PCN and the prospective permittee has not received written notice from the district or 
division engineer. However, if the permittee was required to notify the Corps pursuant to general  
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condition 17 that listed species or critical habitat might affected or in the vicinity of the project, or 
to notify the Corps pursuant to general condition 18 that the activity may have the potential to 
cause effects to historic properties, the permittee cannot begin the activity until receiving written 
notification from the Corps that is “no effect” on listed species or “no potential to cause effects” 
on historic properties, or that any consultation required under Section 7 of the Endangered 
Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation (see 
33 CFR 330.4(g)) is completed. Also, work cannot begin under NWPs 21, 49, or 50 until the 
permittee has received written approval from the Corps. If the proposed activity requires a 
written waiver to exceed specified limits of an NWP, the permittee cannot begin the activity until 
the district engineer issues the waiver. If the district or division engineer notifies the permittee in 
writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained.  
Subsequently, the permittee’s right to proceed under the NWP may be modified, suspended, or 
revoked only in accordance with the procedure set forth in 33 CFR 330.5(d)(2).  

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include 
the following information:  

(1) Name, address and telephone numbers of the prospective permittee;  
(2) Location of the proposed project;  
(3) A description of the proposed project; the project’s purpose; direct and indirect 

adverse environmental effects the project would cause; any other NWP(s), regional general 
permit(s), or individual permit(s) used or intended to be used to authorize any part of the 
proposed project or any related activity. The description should be sufficiently detailed to allow 
the district engineer to determine that the adverse effects of the project will be minimal and to 
determine the need for compensatory mitigation. Sketches should be provided when necessary 
to show that the activity complies with the terms of the NWP. (Sketches usually clarify the 
project and when provided result in a quicker decision.);  

(4) The PCN must include a delineation of special aquatic sites and other waters of the 
United States on the project site. Wetland delineations must be prepared in accordance with the 
current method required by the Corps. The permittee may ask the Corps to delineate the special 
aquatic sites and other waters of the United States, but there may be a delay if the Corps does 
the delineation, especially if the project site is large or contains many waters of the United 
States. Furthermore, the 45 day period will not start until the delineation has been submitted to 
or completed by the Corps, where appropriate;  

(5) If the proposed activity will result in the loss of greater than 1/10 acre of wetlands and 
a PCN is required, the prospective permittee must submit a statement describing how the 
mitigation requirement will be satisfied. As an alternative, the prospective permittee may submit 
a conceptual or detailed mitigation plan.  

(6) If any listed species or designated critical habitat might be affected or is in the vicinity 
of the project, or if the project is located in designated critical habitat, for non-Federal applicants 
the PCN must include the name(s) of those endangered or threatened species that might be 
affected by the proposed work or utilize the designated critical habitat that may be affected by 
the proposed work. Federal applicants must provide documentation demonstrating compliance 
with the Endangered Species Act; and  

(7) For an activity that may affect a historic property listed on, determined to be eligible 
for listing on, or potentially eligible for listing on, the National Register of Historic Places, for 
non-Federal applicants the PCN must state which historic property may be affected by the 
proposed work or include a vicinity map indicating the location of the historic property. Federal 
applicants must provide documentation demonstrating compliance with Section 106 of the 
National Historic Preservation Act.  
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(c) Form of Pre-Construction Notification: The standard individual permit application form 
(Form ENG 4345) may be used, but the completed application form must clearly indicate that it 
is a PCN and must include all of the information required in paragraphs (b)(1) through (7) of this 
general condition. A letter containing the required information may also be used.  

(d) Agency Coordination: (1) The district engineer will consider any comments from 
Federal and state agencies concerning the proposed activity’s compliance with the terms and 
conditions of the NWPs and the need for mitigation to reduce the project’s adverse 
environmental effects to a minimal level.  

(2) For all NWP 48 activities requiring pre-construction notification and for other NWP 
activities requiring pre-construction notification to the district engineer that result in the loss of 
greater than 1/2-acre of waters of the United States, the district engineer will immediately 
provide (e.g., via facsimile transmission, overnight mail, or other expeditious manner) a copy of 
the PCN to the appropriate Federal or state offices (U.S. FWS, state natural resource or water 
quality agency, EPA, State Historic Preservation Officer (SHPO) or Tribal Historic Preservation 
Office (THPO), and, if appropriate, the NMFS). With the exception of NWP 37, these agencies 
will then have 10 calendar days from the date the material is transmitted to telephone or fax the 
district engineer notice that they intend to provide substantive, site-specific comments. If so 
contacted by an agency, the district engineer will wait an additional 15 calendar days before 
making a decision on the pre-construction notification. The district engineer will fully consider 
agency comments received within the specified time frame, but will provide no response to the 
resource agency, except as provided below. The district engineer will indicate in the 
administrative record associated with each pre-construction notification that the resource 
agencies’ concerns were considered. For NWP 37, the emergency watershed protection and 
rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard 
to life or a significant loss of property or economic hardship will occur. The district engineer will 
consider any comments received to decide whether the NWP 37 authorization should be 
modified, suspended, or revoked in accordance with the procedures at 33 CFR 330.5.  

(3) In cases of where the prospective permittee is not a Federal agency, the district 
engineer will provide a response to NMFS within 30 calendar days of receipt of any Essential 
Fish Habitat conservation recommendations, as required by Section 305(b)(4)(B) of the 
Magnuson-Stevens Fishery Conservation and Management Act.   

(4) Applicants are encouraged to provide the Corps multiple copies of pre-construction 
notifications to expedite agency coordination.  

(5) For NWP 48 activities that require reporting, the district engineer will provide a copy 
of each report within 10 calendar days of receipt to the appropriate regional office of the NMFS.  

(e) District Engineer’s Decision: In reviewing the PCN for the proposed activity, the 
district engineer will determine whether the activity authorized by the NWP will result in more 
than minimal individual or cumulative adverse environmental effects or may be contrary to the 
public interest. If the proposed activity requires a PCN and will result in a loss of greater than 
1/10 acre of wetlands, the prospective permittee should submit a mitigation proposal with the 
PCN. Applicants may also propose compensatory mitigation for projects with smaller impacts. 
The district engineer will consider any proposed compensatory mitigation the applicant has 
included in the proposal in determining whether the net adverse environmental effects to the 
aquatic environment of the proposed work are minimal. The compensatory mitigation proposal 
may be either conceptual or detailed. If the district engineer determines that the activity 
complies with the terms and conditions of the NWP and that the adverse effects on the aquatic 
environment are minimal, after considering mitigation, the district engineer will notify the 
permittee and include any conditions the district engineer deems necessary. The district  
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engineer must approve any compensatory mitigation proposal before the permittee commences 
work. If the prospective permittee elects to submit a compensatory mitigation plan with the PCN, 
the district engineer will expeditiously review the proposed compensatory mitigation plan. The 
district engineer must review the plan within 45 calendar days of receiving a complete PCN and 
determine whether the proposed mitigation would ensure no more than minimal adverse effects 
on the aquatic environment. If the net adverse effects of the project on the aquatic environment 
(after consideration of the compensatory mitigation proposal) are determined by the district 
engineer to be minimal, the district engineer will provide a timely written response to the 
applicant. The response will state that the project can proceed under the terms and conditions 
of the NWP.  

 
If the district engineer determines that the adverse effects of the proposed work are 

more than minimal, then the district engineer will notify the applicant either: (1) That the project 
does not qualify for authorization under the NWP and instruct the applicant on the procedures to 
seek authorization under an individual permit; (2) that the project is authorized under the NWP 
subject to the applicant’s submission of a mitigation plan that would reduce the adverse effects 
on the aquatic environment to the minimal level; or (3) that the project is authorized under the 
NWP with specific modifications or conditions. Where the district engineer determines that 
mitigation is required to ensure no more than minimal adverse effects occur to the aquatic 
environment, the activity will be authorized within the 45-day PCN period. The authorization will 
include the necessary conceptual or specific mitigation or a requirement that the applicant 
submit a mitigation plan that would reduce the adverse effects on the aquatic environment to the 
minimal level. When mitigation is required, no work in waters of the United States may occur 
until the district engineer has approved a specific mitigation plan.  

 
28. Single and Complete Project. The activity must be a single and complete project. 

The same NWP cannot be used more than once for the same single and complete project.   
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IEPA REGIONAL CONDITIONS 
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ATTACHMENTS 
 
        A.      Employment Preference for Appalachian Contracts  
                   (included in Appalachian contracts only) 
 
I.   GENERAL 
 
 1. These contract provisions shall apply to all word performed on the 
contract by the contractor’s own organization and with the assistance of 
workers under the contractor’s immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
 
 2.  Except as otherwise provided for in each section, the contractor shall 
insert in each subcontract all of the stipulations contained in these 
Required Contract Provisions, and further require their inclusion in any 
lower tier subcontract or purchase order that may in turn be made.  The 
Required Contract Provisions shall not be incorporated by reference in 
any case.  The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with these Required 
Contract Provisions. 
 
 3.  A breach of any of the stipulations contained in these Required 
Contract Provisions shall be sufficient grounds for termination of the 
contract. 
 
 4.  A breach of the following clauses of the Required Contract Provisions 
may also be grounds for debarment as provided in 29 CFR 5.12: 
 
 Section I, paragraph 2; 
 Section IV, paragraphs 1, 2, 3, 4 and 7; 
 Section V, paragraphs 1 and 2a through 2g. 
 
 5.  Disputes arising out of the labor standards provisions of Section IV 
(except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 
5, 6 and 7.  Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the contracting 
agency, the DOL, or the contractor’s employees or their representatives. 
 
 6.  Selection of Labor: During the performance of this contract, the 
contractor shall not: 
 
      a.  Discriminate against labor from any other State,     
      possession, or territory of the United States (except for  
      employment preference for Appalachian contracts, when  
      applicable, as  specified in Attachment A), or 
 
      b.  Employ convict labor for any purpose within the limits of  
  the project unless it is labor performed by convicts who are on  
  parole, supervised release, or probation. 
 
 
II.  NONDISCRIMINATION 
 

  (Applicable to all Federal-aid construction contracts and to all   
  related subcontracts of $10,000 or more.) 
 
  1.  Equal Employment Opportunity:  Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the 
Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor’s project activities under 
this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth 
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this 
contract.  In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 
      a.  The contractor will work with the State highway agency  
      (SHA) and the Federal Government in carrying out EEO  
      obligations and in their review of his/her activities under the  
      contract. 
 
      b.  The contractor will accept as his operating policy the  
      following statement: 
 
      “It is the policy of this Company to assure that applicants are 
      employed, and that employees are treated during employment,  
      without regard to their race, religion, sex, color, national origin,  
      age or disability.  Such action shall include:  employment,       
      upgrading, demotion, or transfer; recruitment or recruitment  
      advertising; layoff or termination; rates of pay or other forms  
      of compensation; and selection for training, including  
      apprenticeship, preapprenticeship, and/or on-the-job-training.” 
 
  2.  EEO Officer:  The contractor will designate and make known to the 
SHA contracting officers an EEO Officer who will have the responsibility 
for an must be capable of effectively administering and promoting an 
active contractor program of EEO and who must be assigned adequate 
authority and responsibility to do so. 
 
  3.  Dissemination of Policy:  All members of the contractor’s staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor’s EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment. To ensure that the 
above 
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agreement will be met, the following actions will be taken as a minimum: 
 
      a.  Periodic meetings of supervisory and personnel office 
      employees will be conducted before the start of work and then  
      not less often than once every six months, at which time the  
      contractor’s EEO policy and its implementation will be  
      reviewed and explained.  The meetings will be conducted by  
      the EEO Officer. 
 
      b.  All new supervisory or personnel office employees will be  
      given a thorough indoctrination by the EEO Officer, covering all  
      major aspects of the contractor’s EEO obligations within thirty  
      days following their reporting for duty with the contractor. 
 
      c.  All personnel who are engaged in direct recruitment for the  
      project will be instructed by the EEO Officer in the contractor’s  
      procedures for locating and hiring minority group employees. 
 
      d.  Notices and posters setting forth the contractor’s EEO  
      policy will be placed in areas readily accessible to employees,  
      applicants for employment and potential employees. 
 
      e.  The contractor’s EEO policy and the procedures to  
      implement such policy will be brought to the attention of  
      employees by means of meetings, employee handbooks, or  
      other appropriate means. 
 
  4.  Recruitment:  When advertising for employees, the contractor will 
include in all advertisements for employees the notation:  “An Equal 
Opportunity Employer.”  All such advertisements will be placed in 
publications having a large circulation among minority groups in the area 
from which the project work force would normally be derived. 
 
      a.  The contractor will, unless precluded by a valid bargaining 
      agreement, conduct systematic and direct recruitment through  
      public and private employees referral sources likely to yield  
      qualified minority group applicants.  To meet this requirement, 
      the contractor will identify sources of potential minority group  
      employees, and establish which such identified sources  
      procedures whereby minority group applicants may be referred  
      to the contractor for employment consideration. 
 
      b.  In the event the contractor has a valid bargaining  
      agreement providing for exclusive hiring hall referrals, he is  
      expected to observe the provisions of that agreement to the  
      extent that the system permits the contractor’s compliance  
      with EEO contract provisions.  (The DOL has held that where  
      implementation of such agreements have the effect of  
      discriminating against minorities or women, or obligates the  
      contractor to do the same, such implementation violates  
      Executive Order 11246, as amended.) 
 
      c.  The contractor will encourage his present employees to  
      refer minority group applicants for employment.  Information  
      and procedures with regard to referring minority group  
      applicants will be discussed with employees. 
 
  5.  Personnel Actions:  Wages, working conditions, and employee benefits 
shall be established and administered, and personnel actions of every type, 
including hiring, upgrading, promotion, transfer, demotion, layoff, and 
termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability.  The following procedures shall be followed: 
 
      a.  The contractor will conduct periodic inspections of project  
      sites to insure that working conditions and employee facilities  
      do not indicate discriminatory treatment of project site  
      personnel. 
 
      b.  The contractor will periodically evaluate the spread of  
      wages paid within each classification to determine any  
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       evidence of discriminatory wage practices. 
 
      c.  The contractor will periodically review selected personnel  
      actions in depth to determine whether there is evidence of  
      discrimination.  Where evidence is found, the contractor will  
      promptly take corrective action.  If the review indicates that  
      the discrimination may extend beyond the actions reviewed,  
      such corrective action shall include all affected persons. 
 
      d.  The contractor will promptly investigate all complaints of  
      alleged discrimination made to the contractor in connection  
      with his obligations under this contract, will attempt to resolve  
      such complaints, and will take appropriate corrective action  
      within a reasonable time.  If the investigation indicates that the  
      discrimination may affect persons other than the complainant,  
      such corrective action shall include such other persons.  Upon  
      completion of each investigation, the contractor will inform  
      every complainant of all of his avenues of appeal. 
 
  6.  Training and Promotion: 
 
      a.  The contractor will assist in locating, qualifying, and  
      increasing the skills of minority group and women employees,  
      and applicants for employment. 
 
      b.  Consistent with the contractor’s work force requirements  
      and as permissible under Federal and State regulations, the  
      contractor shall make full use of training programs, i.e.,  
      apprenticeship, and on-the-job training programs for the  
      geographical area of contract performance.  Where feasible, 25  
      percent of apprentices or trainees in each occupation shall be  
      in their first year of apprenticeship or training.  In the event a  
      special provision for training is provided under this contract,  
      this subparagraph will be superseded as indicated in the special  
      provision. 
 
      c.  The contractor will advise employees and applicants for  
      employment of available training programs and entrance  
      requirements for each. 
 
      d.  The contractor will periodically review the training and  
      promotion potential of minority group and women employees  
      and will encourage eligible employees to apply for such training  
      and promotion. 
 
  7.  Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her best 
efforts to obtain the cooperation of such unions to increase opportunities 
for minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees.  Actions by the 
contractor either directly or through a contractor’s association acting as 
agent will include the procedures set forth below: 
 
      a.  The contractor will use best efforts to develop, in  
      cooperation with the unions, joint training programs aimed  
      toward qualifying more minority group members and women  
      for membership in the unions and increasing the skills of  
      minority group employees and women so that they may qualify  
      for higher paying employment. 
 
      b.  The contractor will use best efforts to incorporate an EEO  
      clause into each union agreement to the end that such union  
      will be contractually bound to refer applicants without regard  
      to their race, color, religion, sex, national origin, age or  
      disability. 
 
      c.  The contractor is to obtain information as to the referral  
      practices and policies of the labor union except that to the  
      extent such information is within the exclusive possession of  
      the labor union and such labor union refuses to furnish such  
      information to the contractor, the contractor shall so certify to  
 
 
 
 
 
 
 
 



 

 
      the SHA and shall set forth what efforts have been made to  
      obtain such information. 
      d.  In the event the union is unable to provide the contractor  
      with a reasonable flow of minority and women referrals within  
      the time limit set forth in the collective bargaining agreement,     
      the contractor will, through independent recruitment efforts, fill  
      the employment vacancies without regard to race, color,  
      religion, sex, national origin, age or disability; making full  
      efforts to obtain qualified and/or quailifiable minority group  
      persons and women.  (The DOL has held that it shall be no  
      excuse that the union with which the contractor has a  
      collective bargaining agreement providing for exclusive referral  
      failed to refer minority employees.)  In the event the union  
      referral practice prevents the contractor from meeting the  
      obligations pursuant to Executive Order 11246, as amended,  
      and these special provisions, such contractor shall immediately  
      notify the SHA. 

 
  8.  Selection of Subcontractors, Procurement of Materials and Leasing 
of Equipment:  The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection 
and retention of subcontractors, including procurement of materials and 
leases of equipment. 
 
      a.  The contractor shall notify all potential subcontractors and  
      suppliers of his/her EEO obligations under this contract. 
 
      b.  Disadvantaged business enterprises (DBE), as defined in 49  
      CFR 23, shall have equal opportunity to compete for and  
      perform subcontracts which the contractor enters into  
      pursuant to this contract.  The contractor will use his best  
      efforts to solicit bids from and to utilize DBE subcontractors or  
      subcontractors with meaningful minority group and female  
      representation among their employees.  Contractors shall  
      obtain lists of DBE construction firms from SHA personnel. 
 
      c.  The contractor will use his best efforts to ensure  
      subcontractor compliance with their EEO obligations. 
 
  9.  Records and Reports:  The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following completion 
of the contract work and shall be available at reasonable times and 
places for inspection by authorized representatives of the SHA and the 
FHWA. 

 
      a.  The records kept by the contractor shall document the    
      following: 
 
        (1)  The number of minority and non-minority group members  
        and women employed in each work classification on the  
        project; 
 
        (2)  The progress and efforts being made in cooperation with  
        unions, when applicable, to increase employment  
        opportunities for minorities and women; 

 
        (3)  The progress and efforts being made in locating, hiring,  
        training, qualifying, and upgrading minority and female  
        employees; and 

 
        (4)  The progress and efforts being made in securing the  
        services of DBE subcontractors or subcontractors with  
        meaningful minority and female representation among their  
        employees. 

 
      
 
 

 
 
     b.  The contractors will submit an annual report to the SHA  
     each July for the duration of the project, indicating the number  
     of minority, women, and non-minority group employees  
      currently engaged in each work classification required by the  
      contract work.  This information is to be reported on Form  
      FHWA-1391.  If on-the-job training is being required by special  
      provision, the contractor will be required to collect and report  
      training data. 
 
 
III.  NONSEGREGATED FACILITIES 
 
    (Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $10,000 or more.) 
 
      a.  By submission of this bid, the execution of this contract or 
subcontract, or the consummation of this material supply agreement or 
purchase order, as appropriate, the bidder, Federal-aid construction 
contractor, subcontractor, material supplier, or vendor, as appropriate, 
certifies that the firm does not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that the firm does 
not permit its employees to perform their services at any location, under 
its control, where segregated facilities are maintained.  The firm agrees 
that a breach of this certification is a violation of the EEO provisions of 
this contract.  The firm further certifies that no employee will be denied 
access to adequate facilities on the basis of sex or disability. 
 
      b.  As used in this certification, the term “segregated facilities” means 
any waiting rooms, work areas, restrooms and washrooms, restaurants 
and other eating areas, timeclocks, locker rooms, and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for 
employees which are segregated by explicit directive, or are, in fact, 
segregated on the basis of race, color, religion, national origin, age or 
disability, because of habit, local custom, or otherwise.  The only 
exception will be for the disabled when the demands for accessibility 
override (e.g. disabled parking). 
 
      c.  The contractor agrees that it has obtained or will obtain identical 
certification from proposed subcontractors or material suppliers prior to 
award of subcontracts or consummation of material supply agreements 
of $10,000 or more and that it will retain such certifications in its files. 
 
 
IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 
 
    (Applicable to all Federal-aid construction contracts exceeding $2,000 
and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural minor collectors, which are exempt.) 
 
  1.  General: 
 
      a.  All mechanics and laborers employed or working upon the  
      site of the work will be paid unconditionally and not less often  
      than once a week and without subsequent deduction or rebate  
      on any account [except such payroll deductions as are  
      permitted by regulations (29 CFR 3) issued by the Secretary of  
      Labor under the Copeland Act (40 U.S.C. 276c)] the full  
      amounts of wages and bona fide fringe benefits (or cash  
      equivalents thereof) due at time of payment.  The payment  
      shall be computed at wage rates not less than those contained  
      in the wage determination of the Secretary of Labor  
      (hereinafter “the wage determination”) which is attached  
      hereto and made a part hereof, regardless of any contractual  
      relationship which may be alleged to exist between the  
 
  Page 3 
     
 
 



 

 
      contractor or its subcontractors and such laborers and  
      mechanics.  The wage determination (including any additional  
      classifications and wage rates conformed under paragraph 2 of  
      this Section IV and the DOL poster (WH-1321) or Form FHWA- 
      1495) shall be posted at all times by the contractor and its  
      subcontractors at the site of the work in a prominent and  
      accessible place where it can be easily seen by the workers.   
      For the purpose of this Section, contributions made or costs  
      reasonably anticipated for bona fide fringe benefits under  
      Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  
      behalf of laborers or mechanics are considered wages paid to  
      such laborers or mechanics, subject to the provisions of  
      Section IV, paragraph 3b, hereof.  Also, for the purpose of this  
      Section, regular contributions made or costs incurred for more  
      than a weekly period (but not less often than quarterly) under  
      plans, funds, or programs, which cover the particular weekly  
      period, are deemed to be constructively made or incurred  
      during such weekly period.  Such laborers and mechanics shall  
      be paid the appropriate wage rate and fringe benefits on the  
      wage determination for the classification of work actually  
      performed, without regard to skill, except as provided in  
      paragraphs 4 and 5 of this Section IV. 
 
      b.  Laborers or mechanics performing work in more than one  
      classification may be compensated at the rate specified for  
      each classification for the time actually worked therein,  
      provided, that the employer’s payroll records accurately set  
      forth the time spent in each classification in which work is  
      performed. 
 
      c.  All rulings and interpretations of the Davis-Bacon Act and  
      related acts contained in 29 CFR 1, 3, and 5 are herein  
      incorporated by reference in this contract. 
 
  2.  Classification: 
 
      a.  The SHA contracting officer shall require that any class of  
      laborers or mechanics employed under the contract, which is  
      not listed in the wage determination, shall be classified in  
      conformance with the wage determination. 
 
      b.  The contracting officer shall approve an additional  
      classification, wage rate and fringe benefits only when the  
      following criteria have been met: 
 
        (1)  the work to be performed by the additional classification  
        requested is not performed by a classification in the wage  
        determination; 
 
        (2)  the additional classification is utilized in the area by the  
        construction industry; 
 
        (3)  the proposed wage rate, including any bona fide fringe  
        benefits, bears a reasonable relationship to the wage rates  
        contained in the wage determination; and 
 
        (4)  with respect to helpers, when such a classification  
        prevails in the area in which the work is performed. 
 
      c.  If the contractor or subcontractors, as appropriate, the  
      laborers and mechanics (if known) to be employed in the  
      additional classification or their representatives, and the  
      contracting officer agree on the classification and wage rate  
      (including the amount designated for fringe benefits where  
      appropriate), a report of the action taken shall be sent by the  
      contracting officer to the DOL, Administrator of the Wage and  
      Hour Division, Employment Standards Administration,  
      Washington, D.C. 20210.  The Wage and Hour Administrator,  
      or an authorized representative, will approve, modify, or  
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      disapprove every additional classification action within 30 days  
      of receipt and so advise the contracting officer or will notify  
      the contracting officer within the 30-day period that additional  
      time is necessary. 
 
      d. In the event the contractor or subcontractors, as  
      appropriate, the laborers or mechanics to be employed in the  
      additional classification or their representatives, and the  
      contracting officer do not agree on the proposed classification  
      and wage rate (including the amount designated for fringe  
      benefits, where appropriate), the contracting officer shall refer  
      the question, including the views of all interested parties and 
      the recommendation of the contracting officer, to the Wage 
      and Hour Administrator for determination. Said Administrator,  
      or an authorized representative, will issue a determination  
      within 30 days of receipt and so advised the contracting  
      officer or will notify the contracting officer within the 30-day  
      period that additional time is necessary. 
 
      e.  The wage rate (including fringe benefits where appropriate)  
      determined pursuant to paragraph 2c or 2d of this Section IV  
      shall be paid to all workers performing work in the additional  
      classification from the first day on which work is performed in  
      the classification. 
 
 
  3.  Payment of Fringe Benefits: 
 
      a.  Whenever the minimum wage rate prescribed in the  
      contract for a class of laborers or mechanics includes a fringe  
      benefit which is not expressed as an hourly rate, the  
      contractor or subcontractors, as appropriate, shall either pay  
      the benefit as stated in the wage determination or shall pay  
      another bona fide fringe benefit or an hourly case equivalent  
      thereof. 
 
      b.  If the contractor or subcontractor, as appropriate, does not  
      make payments to a trustee or other third person, he/she may  
      consider as a part of the wages of any laborer or mechanic the  
      amount of any cost reasonably anticipated in providing bona  
      fide fringe benefits under a plan or program, provided that the  
      Secretary of Labor has found, upon the written request of the  
      contractor, that the applicable standards of the Davis-Bacon  
      Act have been met.  The Secretary of Labor may require the  
      contractor to set aside in a separate account assets for the  
      meeting of obligations under the plan or program. 
 
 
  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    
       Helpers: 
 
      a.  Apprentices: 
 
        (1)  Apprentices will be permitted to work at less than the 
    predetermined rate for the work they performed when they  
    are employed pursuant to and individually registered in a bona  
    fide apprenticeship program registered with the DOL,  
    Employment and Training Administration, Bureau of  
    Apprenticeship and Training, or with a State apprenticeship  
    agency recognized by the Bureau, or if a person is employed  
    in his/her first 90 days of probationary employment as an  
    apprentice in such an apprenticeship program, who is not  
    individually registered in the program, but who has been  
    certified by the Bureau of Apprenticeship and Training or a  
    State apprenticeship agency (where appropriate) to be eligible  
    for probationary employment as an apprentice. 
 
        (2)  The allowable ratio of apprentices to journeyman-level  
    employees on the job site in any craft classification shall not  
     



 

 
 
 
 
    be greater than the ratio permitted to the contractor as to the  
    entire work force under the registered program.  Any  
    employee listed on a payroll at an apprentice wage rate, who  
    is not registered or otherwise employed as stated above, shall  
    be paid not less than the applicable wage rate listed in the  
    wage determination for the classification of work actually  
    performed.  In addition, any apprentice performing work on  
    the job site in excess of the ratio permitted under the  
    registered program shall be paid not less than the applicable  
    wage rate on the wage determination for the work actually  
    performed.  Where a contractor or subcontractor is  
    performing construction on a project in a locality other than       
    that in which its program is registered, the ratios and wage  
    rates (expressed in percentages of the journeyman-level  
    hourly rate) specified in the contractor’s or subcontractor’s  
    registered program shall be observed. 
 
        (3)  Every apprentice must be paid at not less than the rate        
    specified in the registered program for the apprentice’s level  
    of progress, expressed as a percentage of the journeyman- 
    level hourly rate specified in the applicable wage  
    determination.  Apprentices shall be paid fringe benefits in  
    accordance with the provisions of the apprenticeship program. 
    If the apprenticeship program does not specify fringe benefits,    
    apprentices must be paid the full amount of fringe benefits listed  
    on the wage determination for the applicable classification.  If  
    the Administrator for the Wage and Hour Division determines  
    that a different practice prevails for the applicable apprentice  
    classification, fringes shall be paid in accordance with that  
    determination. 
 
        (4)  In the event the Bureau of Apprenticeship and Training,  
    or a State apprenticeship agency recognized by the Bureau,  
    withdraws approval of an apprenticeship program, the  
    contractor or subcontractor will no longer be permitted to  
    utilize apprentices at less than the applicable predetermined  
    rate for the comparable work performed by regular employees  
    until an acceptable program is approved. 
 
      b.  Trainees: 
 
        (1)  Except as provided in 29 CFR 5.16, trainees will not be  
    permitted to work at less than the predetermined rate for the  
    work performed unless they are employed pursuant to and  
    individually registered in a program which has received prior  
    approval, evidenced by formal certification by the DOL,  
    Employment and Training Administration. 
 
        (2)  The ratio of trainees to journeyman-level employees on  
    the job site shall not be greater than permitted under the plan  
    approved by the Employment and Training Administration.   
    Any employee listed on the payroll at a trainee rate who is not 
    registered and participating in a training plan approved by the 
    Employment and Training Administration shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the classification of work actually performed.  In addition, any 
    trainee performing work on the job site in excess of the ratio 
    permitted under the registered program shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the work actually performed. 
 
        (3)  Every trainee must be paid at not less than the rate  
    specified in the approved program for his/her level of progress, 
    expressed as a percentage of the journeyman-level hourly rate  
    specified in the applicable wage determination. Trainees shall be  
    paid fringe benefits in accordance with the provisions of the  
    trainee program.  If the trainee program does not mention fringe      
    benefits, trainees shall be paid the full amount of fringe benefits  

    listed on the wage determination unless the Administrator of the  
     
 
 
    Wage and Hour Division determines that there is an  
    apprenticeship program associated with the corresponding  
    journeyman-level wage rate on the wage determination which  
    provides for less than full fringe benefits for apprentices, in  
    which cases such trainees shall receive the same fringe benefits  
    as apprentices. 
 
        (4)  In the event the Employment and Training Administration  
    withdraws approval of a training program, the contractor or  
    subcontractor will no longer be permitted to utilize trainees at          
    less than the applicable predetermined rate for the work  
    performed until an acceptable program is approved. 
 
      c.  Helpers: 
      Helpers will be permitted to work on a project if the helper  
      classification is specified and defined on the applicable wage  
      determination or is approved pursuant to the conformance  
      procedure set forth in Section IV. 2.  Any worker listed on a payroll     
      at a helper wage rate, who is not a helper under a approved  
      definition, shall be paid not less than the applicable wage rate on  
      the wage determination for the classification of work actually  
      performed. 
 
 
  5.  Apprentices and Trainees (Programs of the U.S. DOT): 
 
 Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid highway 
construction programs are not subject to the requirements of paragraph 4 
of this Section IV.  The straight time hourly wage rates for apprentices 
and trainees under such programs will be established by the particular 
programs.  The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 
 
  6.  Withholding: 
 
 The SHA shall upon its own action or upon written request of an 
authorized representative of the DOL withhold, or cause to be withheld, 
from the contractor or subcontractor under this contract or any other 
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements 
which is held by the same prime contractor, as much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainee’s and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the SHA 
contracting officer may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 
 
  7.  Overtime Requirements: 
 
 No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers, 
mechanics, watchmen, or guards (including apprentices, trainees, and 
helpers described in paragraphs 4 and 5 above) shall require or permit 
any laborer, mechanic, watchman, or guard in any workweek in which 
he/she is employed on such work, to work in excess of 40 hours in such 
workweek unless such laborer, mechanic, watchman, or guard receives 
compensation at a rate not less than one-and-one-half times his/her 
basic rate of pay for all hours worked in excess of 40 hours in such 
workweek. 
  Page 5 
 



 

  8.  Violation: 
 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of 
any violation of the clause set forth in paragraph 7 above, the contractor 
and any subcontractor responsible thereof shall be liable to the affected 
employee for his/her unpaid wages.  In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory) for liquidated damages.  Such liquidated 
damages shall be computed with respect to each individual laborer, 
mechanic, watchman, or guard employed in violation of the clause set 
forth in paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the 
standard work week of 40 hours without payment of the overtime wages 
required by the clause set forth in paragraph 7. 
 
  
 9. Withholding for Unpaid Wages and Liquidated Damages: 
 
      The SHA shall; upon its own action or upon written request of  
any authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed 
by the contractor or subcontractor under any such  contract or any  
other Federal contract with the same prime contractor, or any other  
Federally-assisted contract subject to the Contract Work Hours and  
Safety Standards Act, which is held by the same prime contractor,  
such sums as may be determined to be necessary to satisfy any  
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph 8 
above. 
 
 
V. STATEMENTS AND PAYROLLS 
 
  (Applicable to all Federal-aid construction contracts exceeding   
  $2,000 and to all related subcontracts, except for projects  
  located on roadways classified as local roads or rural collectors,  
  which are exempt.) 
 
  1. Compliance with Copeland Regulations (29 CFR 3): 
       
      The contractor shall comply with the Copeland Regulations of  
      the Secretary of Labor which are herein incorporated by  
      reference. 
 
  2. Payrolls and Payroll Records: 
 
      a.  Payrolls and basic records relating thereto shall be  
      maintained by the contractor and each subcontractor during  
      the course of the work and preserved for a period of 3 years  
      from the date of completion of the contract for all laborers,  
      mechanics, apprentices, trainees, watchmen, helpers, and    
      guards working at the site of the work. 
 
      b.  The payroll records shall contain the name, social security  
      number, and address of each such employee; his or her correct  
      classification; hourly rates of wages paid (including rates of  
      contributions or costs anticipated for bona fide fringe benefits  
      or cash equivalent thereof the types described in Section  
      1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of  
      hours worked; deductions made; and actual wages paid.  In  
      addition, for Appalachian contracts, the payroll records shall  
      contain a notation indicating whether the employee does, or  
      does not, normally reside in the labor area as defined in  
      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  
      pursuant to Section IV, paragraph 3b, has found that the  
      wages of any laborer or mechanic include the amount of any  
      costs reasonably anticipated in providing benefits under a plan 
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      or program described in Section 1(b)(2)(B) of the Davis Bacon  
      Act, the contractor and each subcontractor shall maintain  
      records which show that the commitment to provide such  
      benefits is enforceable, that the plan or program is financially  
      responsible, that the plan or program has been communicated      
      in writing to the laborers or mechanics affected, and show the  
      cost anticipated or the actual cost incurred in providing  
      benefits.  Contractors or subcontractors employing apprentices  
      or trainees under approved programs shall maintain written  
      evidence of the registration of apprentices and trainees, and  
      ratios and wage rates prescribed in the applicable programs. 
 
      c.  Each contractor and subcontractor shall furnish, each week  
      in which any contract work is performed, to the SHA resident  
      engineer a payroll of wages paid each of its employees 
      (including apprentices trainees, and helpers, described in  
      Section IV, paragraphs 4 and 5, and watchmen and guards  
      engaged on work during the preceding weekly payroll period).   
 
      The payroll submitted shall set out accurately and completely  
      all of the information required to be maintained under  
      paragraph 2b of this Section V. 
 
      This information may be submitted in any form desired.   
      Optional Form WH-347 is available for this purpose and may  
      be purchased from the Superintendent of Documents (Federal  
      stock number 029-005-0014-1), U.S. Government Printing  
      Office, Washington, D.C. 20402.  The prime contractor is  
      responsible for the submission of copies of payrolls by all  
      suncontractors. 
 
      d.  Each payroll submitted shall be accompanied by a  
      “Statement of Compliance,” signed by the Contractor or  
      subcontractor or his/her agent who pays or supervises the  
      payment of the persons employed under the contract and shall  
      certify the following: 
 
        (1)  that the payroll for the payroll period contains the  
        information required to be maintained under paragraph 2b  
        of this Section V and that such information is correct and  
        complete; 
 
        (2)  that such laborer or mechanic (including each helper,  
        apprentice, and trainee) employed  on the contract during  
        the payroll period has been paid the full weekly wages 
        earned, without rebate, either directly or indirectly, and that  
        no deductions have been made either directly or indirectly  
        from the full wages earned, other than permissible deductions  
        as set forth in the Regulations, 29 CFR 3; 
 
        (3)  that each laborer or mechanic has been paid not less that  
        the applicable wage rate and fringe benefits or cash  
        equivalent for the classification of worked performed, as  
        specified in the applicable wage determination incorporated  
        into the contract. 
 
      e.  The weekly submission of a properly executed certification  
      set forth on the reverse side of Optional Form WH-347 shall  
      satisfy the requirement for submission of the “Statement of 
      Compliance” required by paragraph 2d of this Section V. 
 
      f.  The falsification of any of the above certifications may  
      subject the contractor to civil or criminal prosecution under 18  
      U/S. C. 1001 and 31 U.S.C. 231. 
 
      g.  The contractor or subcontractor shall make the records  
      required under paragraph 2b of this Section V available for 
       
 
 
 



 

      inspection, copying, or transcription by authorized   
      representatives of the SHA, the FHWA, or the DOL, and shall  
      permit such representatives to interview  employees during  
      working hours on the job.  If the contractor or subcontractor  
      fails to submit the required records or to make them available,   
      the SHA, the FHWA, the DOL, or all may, after written notice  
      to the contractor, sponsor, applicant, or owner, take such  
      actions as may be necessary to cause the suspension of any  
      further payment, advance, or guarantee of funds. Furthermore,  
      failure to submit the required records upon request or to make  
      such records available may be grounds for debarment action  
      pursuant to 29 CFR 5.12. 
 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
  1.  On all federal-aid contracts on the national highway system,  
except those which provide solely for the installation of protective  
devices at railroad grade crossings, those which are constructed  
on a force account or direct labor basis, highway beautification  
contracts, and contracts for which the total final construction 
cost for roadway and bridge is less than $1,000,000 (23 CFR  
635) the contractor shall: 
 
      a.  Become familiar with the list of specific materials and  
      supplies contained in Form FHWA-47, “Statement of Materials  
      and Labor Used by Contractor of Highway Construction  
      Involving Federal Funds,” prior to the commencement of work  
      under this contract. 
 
      b.  Maintain a record of the total cost of all materials and  
      supplies purchased for and incorporated in the work, and also  
      of the quantities of those specific materials and supplies listed  
      on Form FHWA-47, and in the units shown on Form FHWA-47. 
 
      c.  Furnish, upon the completion of the contract, to the SHA  
      resident engineer on /Form FHWA-47 together with the data  
      required in paragraph 1b relative to materials and supplies, a  
      final labor summary of all contract work indicating the total  
      hours worked and the total amount earned. 
 
  2.  At the prime contractor’s option, either a single report  
covering all contract work or separate reports for the contractor  
and for each subcontract shall be submitted. 
 
 
VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
  1.  The contractor shall perform with its own organization  
contract work amounting to not less than 30 percent (or a greater  
percentage if specified elsewhere in the contract) of the total  
original contract price, excluding any specialty items designated  
by the State.  Specialty items may be performed by subcontract  
and the amount of any such specialty items performed may be  
deducted from the total original contract price before computing  
the amount of work required to be performed by the contractors’  
own organization (23 CFR 635). 
 
      a.  “Its own organization” shall be construed to include only     
      workers employed and paid directly by the prime contractor  
      and equipment owned or rented by the prime contractor, with  
      or without operators.  Such term does not include employees  
      or equipment of a subcontractor, assignee, or agent of the  
      prime contractor. 
 
      b.  “Specialty Items” shall be construed to be limited to work  
      that requires highly specialized knowledge, abilities, or 
      equipment not ordinarily available in the type of contracting  
      organizations qualified and expected to bid on the contract as a  
 
 
 

    whole and in general are to be limited to minor components of  
    the overall contract. 
 
  2.  The contract amount upon which the requirements set forth in  
paragraph 1 of Section VII is computed includes the cost of  
material and manufactured products which are to be purchased or  
produced by the contractor under the contract provisions. 
   
  3.  The contractor shall furnish (a) a competent superintendent or  
supervisor who is employed by the firm, has full authority to   
direct performance of the work in accordance with the contract  
requirements, and is in charge of all construction operations  
(regardless of who performs the work) and (b) such other of its  
own organizational resources (supervision, management, and  
engineering services) as the SHA contracting officer determines is  
necessary to assure the performance of the contract. 
 
  4.  No portion of the contract shall be sublet, assigned or  
otherwise disposed of except with the written consent of the 
SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract.   
 
Written consent will be given only after the SHA has assured that  
each subcontract is evidenced in writing and that it contains all  
pertinent provisions and requirements of the prime contract. 
 
 
VIII. SAFETY:  ACCIDENT PREVENTION 
 
  1.  In the performance of this contract the contractor shall comply  
with all applicable Federal, State, and local laws governing safety,  
health, and sanitation (23 CFR 635).  The contractor shall provide  
all safeguards, safety devices and protective equipment and take  
any other needed actions as it determines, or as the SHA  
contracting officer may determine, to be reasonably necessary to  
protect the life and health of employees on the job and the safety  
of the public and to protect property in connection with the  
performance of the work covered by the contract. 
 
  2.  It is a condition of this contract, and shall be made a condition  
of each subcontract, which the contractor enters into pursuant to  
this contract, that the contractor and any subcontractor shall not  
permit any employee, in performance of the contract, to work in  
surroundings or under conditions which are unsanitary, hazardous  
or dangerous to his/her health or safety, as determined under  
construction safety and health standards (29 CFR 1926)  
promulgated by the Secretary of Labor, in accordance with  
Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S. C. 333). 
 
  3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract  
that the Secretary of Labor or authorized representative thereof,  
shall have right of entry to any site of contract performance to  
inspect or investigate the matter of compliance with the  
construction safety and health standards and to carry out the  
duties of the Secretary under Section 107 of the Contract Work  
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
      In order to assure high quality and durable construction in  
      conformity with approved plans and specifications and a high  
      degree of reliability on statements and representations made by  
      engineers, contractors, suppliers, and workers on Federal-aid  
      highway projects, it is essential that all persons concerned  
      with the project perform their functions as carefully,  
      thoroughly, and honestly as possible.  Willful falsification,  
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      distortion, or misrepresentation with respect to any facts  
      related to the project is a violation of Federal law.  To prevent  
      any misunderstanding regarding the seriousness of these and  
      similar acts, the following notice shall be posted on each  
      Federal-aid highway project (23 CFR 635) in one or more  
      places where it is readily available to all persons concerned  
      with the project: 
 
 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 
HIGHWAY PROJECTS 

 
  18 U.S.C. 1020 reads as follows: 
 
  “Whoever, being an officer, agent or employee of the United    
  States, or of any State or Territory, or whoever, whether a  
  person, association, firm, or corporation, knowingly makes any  
  false statement, false representation, or false report as to the  
  character, quality, quantity, or cost of the material used or to be  
  used, or the quantity or quality of the work performed or to be  
  performed, or the cost thereof in connection with the submission  
  of plans, maps, specifications, contracts, or costs of construction 
  on any highway or related project submitted for approval to the    
  Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false  
  representation, false report or false claim with respect to the  
  character, quality, quantity, or cost of any work performed or to  
  be performed, or materials furnished or to be furnished, in  
  connection with the construction of any highway or related  
  project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false  
  representation as to material fact in any statement, certificate, or  
  report submitted pursuant to provisions of the Federal-aid Roads  
  Act approved July 1, 1916, (39 Stat. 355), as amended and  
  supplemented; 
 
  Shall be fined not more than $10,000 or imprisoned not more  
  than 5 years or both.” 
 
 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  
       WATER POLLUTION CONTROL ACT 
 
  (Applicable to all Federal-aid construction contracts and to all  
  related subcontracts of $100,000 or more). 
 
  By submission of this bid or the execution of this contract, or  
  subcontract, as appropriate, the bidder, Federal-aid construction  
  contractor, or subcontractor, as appropriate, will be deemed to  
  have stipulated as follows: 
 
  1.  That any facility that is or will be utilized in the performance  
of this contract, unless such contract is exempt under the Clean  
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  
Pub.L. 91-604), and under the Federal Water Pollution Control  
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  
92-500), Executive Order 11738, and regulations in  
implementation thereof (40 CFR 15) is not listed, on the date of  
contract award, on the U.S. Environmental Protection Agency  
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 
  2.  That the firm agrees to comply and remain in compliance with  
all the requirements of Section 114 of the Clean Air Act and  
Section 308 of the Federal Water Pollution Control Act and all  
regulations and guidelines listed thereunder. 
 
  3.  That the firm shall promptly notify the SHA of the receipt of 
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any communication from the Director, Office of Federal Activities,  
EPA indicating that a facility that is or will be utilized for the  
contract is under consideration to be listed on the EPA List of  
Violating Facilities. 
 
  4.  That the firm agrees to include or cause to be included the  
requirements of paragraph 1 through 4 of this Section X in every  
nonexempt subcontract, and further agrees to take such action as  
the government may direct as a means of enforcing such  
requirements. 
 
 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   
       INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
  1.  Instructions for Certification - Primary Covered Transactions: 
 
      (Applicable to all Federal-aid contracts - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      primary participant is providing the certification set out below. 
 
      b.  The inability of a person to provide the certification set out 
      below will not necessarily result in denial of participation in this  
      covered transaction.  The prospective participant shall submit    
      an an explanation of why it cannot provide the certification set  
      out below.  The certification or explanation will be considered  
      in connection with the department or agency’s determination  
      whether to enter into this transaction.  However, failure of the  
      prospective primary participant to furnish a certification or an  
      explanation shall disqualify such a person from participation in  
      this transaction. 
 
      c.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when the department  
      or agency determined to enter into this transaction.  If it is  
      later determined that the prospective primary participant  
      knowingly rendered an erroneous certification, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      of default. 
  
      d.  The prospective primary participant shall provide immediate  
      written notice to the department or agency to whom this  
      proposal is submitted if any time the prospective primary  
      participant learns that its certification was erroneous when  
      submitted or has become erroneous by reason of changed  
      circumstances. 
 
      e.  The terms “covered transaction,” “debarred,” “suspended,”  
      “ineligible,””lower tier covered transaction,” “participant,”  
      “person,” “primary covered transaction,” “principal,”  
      “proposal,” and “voluntarily excluded,” as used in this clause,  
      have the meanings set out in the Definitions and Coverage  
      sections of rules implementing Executive Order 12549.  You  
      may contact the department or agency to which this proposal  
      is submitted for assistance in obtaining a copy of those  
      regulations. 
 
      f.  The prospective primary participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency entering into this transaction. 
 
      g.  The prospective primary participant further agrees by  
      submitting this proposal that it will include the clause titled  
  
 
 



 

 
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      provided by the department or agency entering into this  
      covered  transaction, without modification in all lower tier     
      covered transactions and in all solicitations for lower tier  
      covered transactions. 
 
      h.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the nonprocurement portion of the “Lists of  
      Parties Excluded from Federal Procurement or Nonprocurement  
      Programs” (Nonprocurement List) which is compiled by the  
      General Services Administration. 
 
      i.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in  the ordinary course of business dealings. 
 
      j.  Except for transactions authorized under paragraph f of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      or default. 
 

****** 
 

Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Primary Covered Transactions 
 
  1.  The prospective primary participant certifies to the best of its  
knowledge and belief, that it and its principals: 
 
      a.  Are not presently debarred, suspended, proposed for  
      debarment, declared ineligible, or voluntarily excluded from  
      covered transactions by any Federal department or agency; 
 
      b.  Have not within a 3-year period preceding this proposal  
      been convicted of or had a civil judgment rendered against  
      them for commission of fraud or a criminal offense in  
      connection with obtaining, attempting to obtain, or performing  
      a public (Federal, State or local) transaction or contract under a  
      public transaction; violation of Federal or State antitrust  
      statutes or commission of embezzlement, theft, forgery,  
      bribery, falsification or destruction of records, making false  
      statements, or receiving stolen property; 
  
      c.  Are not presently indicted for or otherwise criminally or  
      civilly charged by a governmental entity (Federal, State or  
      local) with commission of any of the offenses enumerated in  
      paragraph 1b of this certification; and 
 
      d.  Have not within a 3-year period preceding this  
      application/proposal had one or more public transactions  
      (Federal, State or local) terminated for cause or default. 
 
  2.  Where the prospective primary participant is unable to certify  
to any of the statements in this certification, such prospective  
participant shall attach an explanation to this proposal. 
 
 

****** 
 
  2.  Instructions for Certification - Lower Tier Covered     
       Transactions: 
 
      (Applicable to all subcontracts, purchase orders and other  
     lower tier transactions of $25,000 or more - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      lower tier is providing the certification set out below. 
 
      b.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when this transaction  
      was entered into.  If it is later determined that the prospective  
      lower tier participant knowingly rendered an erroneous  
      certification, in addition to other remedies available to the  
      Federal Government, the department, or agency with which  
      this transaction originated may pursue available remedies,  
      including suspension and/or debarment. 
 
  c. The prospective lower tier participant shall provide  
      immediate written notice to the person to which this proposal  
      is submitted if at any time the prospective lower tier 
      participant learns that its certification was erroneous by reason  
      of changed circumstances. 
 
      d.  The terms “covered transaction,” “debarred,”  
      “suspended,” “ineligible,” “primary covered transaction,”  
      “participant,” “person,” “principal,” “proposal,” and  
      “voluntarily excluded,” as used in this clause, have the  
      meanings set out in the Definitions and Coverage sections of  
      rules implementing Executive Order 12549.  You may contact  
      the person to which this proposal is submitted for assistance in  
      obtaining a copy of those regulations. 
 
      e. The prospective lower tie participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency with which this transaction originated. 
 
      f.  The prospective lower tier participant further agrees by  
      submitting this proposal that it will include this clause titled  
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      without modification, in all lower tier covered transactions and  
      in all solicitations for lower tier covered transactions. 
 
      g.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the Nonprocurement List. 
 
      h.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in the ordinary course of business dealing. 
 
      i.  Except for transactions authorized under paragraph e of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
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      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency with which this transaction originated  
      may pursue available remedies, including suspension and/or  
      debarment. 
 

****** 
 

Certification Regarding Debarment, Suspension, Ineligibility And 
Voluntary Exclusion-Lower Tier Covered Transactions: 

 
  1.  The prospective lower tier participant certifies, by submission  
of this proposal, that neither it nor its principals is presently  
debarred, suspended, proposed for debarment, declared ineligible,  
or voluntarily excluded from participation in this transaction by  
any Federal department or agency. 
   
  2.  Where the prospective lower tier participant is unable to  
certify to any of the statements in this certification, such  
prospective participant shall attach an explanation to this  
proposal. 
 

****** 
 
XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
  (Applicable to all Federal-aid construction contracts and to all    
  related subcontracts which exceed $100,000 - 49 CFR 20) 
 
  1.  The prospective participant certifies, by signing and submitting  
this bid or proposal, to the best of his or her knowledge and  
belief, that: 
 
      a.  No Federal appropriated funds have been paid or will be  
      paid, by or on behalf of the undersigned, to any person for  
      influencing or attempting to influence an officer or employee of  
      any Federal agency, a Member of Congress, an officer or  
      employee of Congress, or an employee of a Member of  
      Congress in connection with the awarding of any Federal  
      contract, the making of any Federal grant, the making of any  
      Federal loan, the entering into of any cooperative agreement,  
      and the extension, continuation, renewal, amendment, or  
      modification of any Federal contract, grant, loan, or  
      cooperative agreement. 
 
      b.  If any funds other than Federal appropriated funds have  
      been paid or will be paid to any person for influencing or  
      attempting to influence an officer or employee of any Federal  
      agency, a Member of Congress, an officer or employee of  
      Congress, or an employee of a Member of Congress in  
      connection with this Federal contract, grant, loan, or  
      cooperative agreement, the undersigned shall complete and  
      submit Standard Form-LLL, “Disclosure Form to Report  
      Lobbying,” in accordance with its instructions. 
 
  2.  This certification is a material representation of fact upon  
which reliance was placed when this transaction was made or  
entered into.  Submission of this certification is a prerequisite for  
making or entering into this transaction imposed by 31 U.S.C.  
1352.  Any person who fails to file the required certification shall  
be subject to a civil penalty of not less than $10,000 and not  
more than $100,000 for each such failure. 
 
  3.  The prospective participant also agrees by submitting his or  
her bid or proposal that he or she shall require that the language  
of this certification be included in all lower tier subcontracts,  
which exceed $100,000 and that all such recipients shall certify  
and disclose accordingly. 
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 
ASSISTED CONSTRUCTION CONTRACTS 

 
This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as 
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance 
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage 
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the 
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract 
work of the character and in the localities described therein. 
 
General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR 
Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of the 
described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage 
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to 
laborers and mechanics. 
 
 
               NOTICE 
 
The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the Letting and 
Bidding page at http://www.dot.state.il.us/desenv/delett.html.   
 
In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that all contractors 
subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service. 
 
PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates. 
 
The instructions for subscribing are at http://www.dot.state.il.us/desenv/subsc.html. 
 
If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.  
 
 

 
 

 
 
 

 

http://www.dot.state.il.us/desenv/delett.html
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