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AVAILABILITY OF ELECTRONIC FILES

Micro Station and GEQPAK files of this project will be made available to the Contractor. If there
is a conflict hetween the electronic files and the printed contract plans and documents,

the printed contract plans and documents shall take precedence over the electronic files.

The Contractor shall accept all risk associated with using the electronic files and shall hold

the Department harmless for any errors or omissions in the electronic files and the data contained
therein. Errars or delays resulting from the use of the electronic files by the Contractor shall not
result in an extension of time for any interim or final completion date or shall not be considered
cause for additional compensation. The Contractor shall not usae, share, or distribute these electronic
files except for the purpose of constructing this contract. Any claims by third parties due to use or
errors shall ba the responsibility of the Contracter. The Contractor shall include this disclaimer with
the transfer of these electronic files to any other parties and shall include appropriate language
binding them to similar responsihilities.

TREE REMOVAL

The District Four Tree Committee should be contacted and prior approval obtained for any tree
removal beyond the limitsfocations included in the plans.

GENERAL NOTES

HOT-MIX ASPHALT MIXTURE REQUIREMENTS

Mixture Use(s): HOT-MIX ASPH. SURFACE CSE. INCIDENTAL SURFACE CSE. HOT-MIX ASPH. BINDER CSE.
BAP % (Max)**: 15% 15% 25%

AGRC: PG 64-22 PG 64-22 PG 64-22

Design Air Voids: 40% @ N=50 40% @ N=50 40% @ N=50
Mixture Composition:

{Gradation Mixture} IL 95 OR 125 i 95 OR 125 IL 19.0

Friction Aggregate MIXTURE D (DOLOMITE ONLY) MIXTURE D (DOLOMITE ONLY) NA

** |fthe RAP option is selected, the asphalt cement grade may need to he adjusted; this will be
determined by the Engineer.

UTILITIES - LOCATIONS /INFORMATION ON PLANS

The locations of existing water mains, gas mains, sewers, electric power lines, telephone lines
and other utilities as shown on the plans are based on careful field investigation and the hest
information available, but they are not guaranteed. Unless elevations are shown ~— all utility
locations shown on the cress sections are based on the approximate depth supplied by the
utility company. It shallbe the Contractor’s responsibility to ascartain their exact location from
the utility companies and by field inspection.

EARTH EXCAVATION - INCIDENTAL TO CURB, GUTTER, & DRIVEWAY

Earth excavation and backfill for proposed curb and gutter and dnveway pavements shall be
included in the unit cost of the various items.

ENVIRONMENTAL REVIEWS

Prior to the use of any proposed borrow areas, use areas (temparary access roads, detours,
run—arounds, atc.) andor waste areas, the Contracter shall file the required environmental
resource request surveys according to Section 107.22 of the Standard Specifications. These
surveys are required in arder for the Department to conduct cultural and biological resource
surveys for the proposed site,

Prior to any waste materials being removed from the construction site the required
environmental resource surveys will need to he obtained and filed by the Contractor. Excess
waste products removed from the construction site shall he disposed of as required in Section
202.03 of the Standard Specifications.

Any protruding metal bars shallbe remaved prior to the disposal of broken concrete at
approved dispasal sites.

The required environmental resource documentation shall include the following:

BDE Form 2289 (Environmental Survey Regquest)

A location map showing the size limits and location of the use area
Signed property owner agreement form-D4 P10100

Color photographs depicting the use area

Borrow Area Entry Agreement form-D4 P10101
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Please note that a minimum of two weeks shall be allowed for the District to obtain the
required environmental clearancas. ;

PROPERTY OWNER ACCESS REQUIREMENTS

Access must he maintained te all existing properties during construction per Article 107.09
unless arrangements are made in writing by the Contractor with the property owners wnth a
copy to the Engineer for short-term closures.

PLAN ELEVATIONS - U.$.G. 5. MEAN SEA LEVEL DATUM
Use ons of the following two options.
1. All glevations shown on the plans are estahlished from U. S. 6. S. mean sea level datum.

2. All elevations shown refer to U. S. G. S. datum at mean sea level unless otherwise noted.

PAVING SURFACE COURSE

Continuous paving operations on the main roadway shall be maintained at all times during the
construction of the hot-mix asphalt surface. No interruptions for side roads, entrances, turn lanes,
etc. will be allowed.

ORDERING LENGTH CONFIRMATION - DRAINAGE ITEMS

The Contractor shall consult with the Engineer in regard to the exact length of the boxpipe
culverts, storm sewers, andfr pipe drains required prior to ordering these items.

EXISTING DRAINAGE PIPES CONNECTED TO NEW STRUCTURES

In accordance with Section 602 of the Standard Specifications, the connecting of existing drain
tiles, pipe culverts, or starm sewers to the proposed drainage system structures will not be paid
for separately but shall be considered as included in the pay items provided.

TREE REMOVAL ~ UTILITY RELOCATION

Tree removal may he necessary prior to utility companies baing able to relocate their facilities
outside the construction limits. The Contractor should coordinate any contract tree removal

* activities with the utility companies to eliminate conflicts and potential delays caused by utility

tres removal activities or incomplete utility relocations.
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