CONTRACT NO. 95545

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.18
(ABUTTING EXISTING PAVEMENT)

THERMOPLASTIC PAVEMENT MARKING -

F.A. TOTAL |SHEET
RYE. SECTION COUNTY SHEETS| ~NO-

" MACON 106 17

STA. TO STA.

FED. ROAD DIST. M0 [ILLINOIS| FED. AID PROJECT

=+ 05-00525-005W

LETTERS AND SYMBOLS

STATION TO STATION  OFFSET FOOT STATION OFFSET s FT
991+32.00 996+45.00 LT 513 25+11.00 LT 5.8
996-+45.00 997+90.00 LT 145 26+15.00 LT 88
999+10.00 999+43.00 LT 33 18
399-+43.00 1000+24.00 LT 95
991+65.00 1000+21.00 RT 856

1642

STATION TO STATION  OFFSET FOOT
24+97.00 32+84.90 LT 200
COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24 24+97.00 32+94.90 RT 200
24+96.00 32+75.00 LT 1560
STATION TO STATION OFFSET FOOT 24+96.00 32+75.00 RT 1560
24+96.00 32+84.90 LT 789
26+34.80 3247212 LT 637 24+96.00 32+84.90 RT 789
25+490.59 32+84.91 RT 694 5098
1331

COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

(ABUTTING EXISTING PAVEMENT)

STATION TO STATION  OFFSET FoOT

STATION TO STATION  OFFSET FOOT 24497.00 26415.00 - L8
987+10.00 987+27,00 LT 2
987+09.00 987+23.00 RT 18
988+04.00 988+39.00 LT 40
988+39.00 991+32.00 LT 293
988+04.00 988+39.00 RT 40
988+39.00 991+65.00 RT 326

738 THERMOPLASTIC PAVEMENT MARKING - LINE 12

STATION TO STATION  OFFSET FoOT

23+97.49 23+03.49 - 168

2448T.75 24+93.75 - 180

COMBINATION CONCRETE CURB & GUTTER, TYPE B-9.18 30452.42 30+64.42 - 168

(ABUTTING EXISTING PAVEMENT) 26+15.00 32+75.00 - 384

900
STATION TO STATION  OFFSET FOOT
997+90.00 999+10.00 LT 120

THERMOPLASTIC PAVEMENT MARKING - LINE 4"

PAINT PAVEMENT MARKING - LINE 4"

THERMOPLASTIC PAVEMENT MARKING - LINE 6

THERMOPLASTIC PAVEMENT MARKING - LINE 24"

COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.06

(ABUTTING EXISTING PAVEMENT) STATION TO STATION OFFSET FOOT
STATION TO STATION  OFFSET FooT 24+96.00 24+96.00 - 45
1000+05.34 1000+36.41 LT 83
30+34.42 30+52.42 LT&RT 45
30+64.42 30+82.43 LT&RT 45
173
PAINT PAVEMENT MARKING -
LETTERS AND SYMBOLS
STATION OFFSET SQ FT
CORRUGATED MEDIAN
988+34.00 LT 8.8
STATION TO STATION  OFFSET sQ FT 988+34.00 RT 8.8
988+98.00 LT 8.8
29+82.40 30+34.42 - 305 988+98.00 RT 8.8
30-+82.43 31+34.45 - 305 999+06.00 LT 8.8
60 1000+04.00 LT 8.8
53

STATION TO STATION OFFSET FOOT
988+19.00 991+32.00 - 1097
9914+32.00 996+45.00 - 130
996-+45.00 1000+21.00 - 1509
2736
PAINT PAVEMENT MARKING - LINE &”
STATION TO STATION OFFSET FOOT
988-+19.00 988+98.00 - 158
993406.00 1000+18.00 - 12
270
PAINT PAVEMENT MARKING - LINE 12”
STATION TO STATION OFFSET FOOT
987+4+09.66 987+15.66 - 144
988-+09.90 988+15.90 - 156
988+98.00 991+32.00 - 73
996+45.00 1000+21.00 - 95
991+84.00 991+94.00 - 70
994+52.00 994+62.00 - 70
608
PAINT PAVEMENT MARKING - LINE 24"
STATION TO STATION OFFSET FOOT
988+21.00 988+21.00 - 41
1000+19.00 1000+19.00 - 25
1999+58.00 1999+58.00 - 25
2000+41.00 2000+41.00 - 24
2000+46.00 2000+46.00 - 10
125
PAVEMENT MARKING REMOVAL
STATION TO STATION SQ FT
987+12.00 987+19.00 170
988+08.00 988+15.00 188
23+34.00 24+01.00 175
24+85.00 24+92.00 __-.—_1(22 Rev. b0 | DESCRIPTION [8v] oare Jarproven
SCHEDULE OF QUANTITIES
Esion BWC SCALE
bate  4/06| WEST MAIN STREET
DRAWN RJC PHASE 1I BWC PROJECT NO.
paTE  4/06) CITY OF DECATUR 009-2605
CHECKED DATE
DATE Y
Sl BLANK, W ESSELINK, Cook | 2/8%/08
APPROVED & ASSOCIATESINC
DATE
ARCHITECTS ENGINEERS
el 2623 EAST PERSHING ROAD DECATUR, IL 62524 3 0F 5
DATE (217) 428-0973 FAX (217)428-8934

ENGINEERS - CONSULTANTS

BLANK, WESSELINK, COOK & ASSOCIATES

DECATUR, ILLINOIS

WEST MAIN STREET PHASE II




