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Cook County
Contract No. 62W01
Iltem No. 28, April 26, 2024 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

Revised the Schedule of Prices

Revised the Table of Contents to the Special Provisions
Revised pages 4 & 5 of the Special Provisions

Added pages 49-54 to the Special Provisions

Revised sheet 4 of the Plans

aRwN=

Prime contractors must utilize the enclosed material when preparing their bid
and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

et

Jack A. Elston, P.E.
Bureau Chief, Design and Environment

MTS
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Pre-Stage
STAGE /
LOCATION TYPE DESCRIPTION OWNER
PROJECT LIMIT Peoples Gas Watch and Protect o
facilities Peoples Gas facilities
Comcast
PROJECT LIMIT underground Watch and Protect Comcast facilities
cable and
aerial cable
Stage 1
STAGE /
LOCATION TYPE DESCRIPTION OWNER
N/A
Stage 2
STAGE /
LOCATION TYPE DESCRIPTION OWNER
N/A
No facilities requiring extra consideration (or listed as noted above)
Revised 4/10/2024
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The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company | Name of contact | Address Phone E-mail address
Responsible to
Resolve Conflict
Blanca Campos, glr?r:}gz_a.campos@peoplesqasdel|very.com,
Annie-Beryl 200 E. [ (312) 240- | beryl.akuamoah@peoplesgasdelivery.com,
Akuamoah, - -
: Randolph St. | 4016, (312) | catrina.farr@peoplesgasdelivery.com,
Catriana Farr, ;
Peoples Gas | 21st Fl, | 240-7394 & | aaron.meyer@peoplesgasdelivery.com,
Aaron Meyer, Eric . -
- Chicago IL | (866) 556- | erstall@integrysgroup.com,
Stall, William = .
60601 6002 william.charvat@peoplesgasdelivery.com,&
Charvat, & Sandy . .
; Sandra.salinas@peoplesgasdelivery.com
Salinas
Bob 688 Industrial (224) 299- Bob_Schulter@comcast.com,
Comcast Schulter,  Robert | Drive 5861 or (224) Robert Stoll@comcast.com,
Stoll, & Martha [ ElImhurst, IL 229-5849 Martha_Gieras@comcast.com, &
Gieras 60126 htinspector@comcast.net

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be considered in the
bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided above for the first conflicts identified will begin on the date of
the executed contract regardless of the status of the utility relocations. The responsible agencies
will be working toward resolving subsequent conflicts in conjunction with contractor activities in
the number of days noted.

The estimated relocation duration must be part of the progress schedule submitted by the
contractor. A utility kickoff meeting will be scheduled between the Department, the Department’s
contractor and the utility companies when necessary. The Department’s contractor is responsible
for contacting J.U.L.I.E. prior to all excavation work.

Revised 4/10/2024
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC)

Description. This work shall consist of the removal and disposal of regulated substances
according to Section 669 of the Standard Specifications as revised below.

Contract Specific Sites. The excavated soil and groundwater within the areas listed below shall
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special
waste. For stationing, the lateral distance is measured from centerline and the farthest distance
is the offset distance or construction limit, whichever is less.

Soil Disposal Analysis. When the waste material requires sampling for landfill disposal
acceptance, the Contractor shall secure a written list of the specific analytical parameters and
analytical methods required by the landfill The Contractor shall collect and analyze the required
number of samples for the parameters required by the landfill using the appropriate analytical
procedures. A copy of the required parameters and analytical methods (from landfill email or on
landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated Substances
Final Construction Report). The price shall include all sampling materials and effort necessary
for collection and management of the samples, including transportation of samples from the job
site to the laboratory. The Contractor shall be responsible for determining the specific disposal
facilities to be utilized; and collect and analyze any samples required for disposal facility
acceptance using a NELAP certified analytical laboratory registered with the State of lllinois.

Kennedy Landscape Yard (170): 1260 West Augusta Boulevard, Chicago, Cook County, lllinois

North Parcel

e Station 0+00 to Station 1+20 (Kennedy Yard Baseline North Parcel), 0 to 50 feet RT and 0
to 110 feet LT: The Engineer has determined this material meets the criteria of, and shall be
managed in accordance with Article 669.05(a)(5). Contaminants of concern sampling
parameters: Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene,
Dibenzo(a,h)anthracene, Indeno(1,2,3-cd)pyrene, Acenaphthylene, Benzo(g,h,i)perylene,
Naphthalene, Arsenic, Mercury, and Lead.

o Station 1+20 to Station 2+05 (Kennedy Yard Baseline North Parcel), 0 to 70 feet RT: The
Engineer has determined this material meets the criteria of, and shall be managed in
accordance with Article 669.05(a)(1). Contaminants of concern sampling parameters:
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Antimony, and Lead.

o Station 1+20 to Station 2+35 (Kennedy Yard Baseline North Parcel), 0 to 50 feet LT: The
Engineer has determined this material meets the criteria of, and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
Trichloroethene, Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene,
Dibenzo(a,h)anthracene, Acenaphthylene, Naphthalene, Arsenic, Mercury and Lead.

Added 4/10/2024
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MS 3100B (Augusta Blvd)
Section 2023 LS Yard Parking
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Contract No. 62W01

At the Kennedy Landscape Yard (170) property (North Parcel), Lead was detected at
concentrations exceeding the TACO Tier 1 soil remediation objectives for the Construction
Worker exposure route in soil boring KENDY-170-B06, from the sample interval 0 to 2 feet deep,
as noted in the Final Preliminary Site Investigation Report for this project, submitted March 21,
2024 by WSP USA. Procedures shall be implemented to protect site workers and observers from
hazards encountered during construction activities in locations containing contaminated
materials, pursuant to Article 669 of the Standard Specifications for Road and Bridge Construction
manual.

Engineered Barrier. An engineered barrier shall be installed in excavation areas to limit the
exposure and control the migration of contamination from the contaminated soil that remains
within the excavation areas. It shall be placed at the following locations:

e Station 1+85 to Station 2+35 (Kennedy Yard Baseline North Parcel), 0 to 50 feet LT.
Contaminants of concern sampling parameter: Lead.

The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or
equivalent material as approved by the Engineer. A geosynthetic clay liner shall be composed of
a bentonite clay liner approximately 0.25 inches thick. The engineered barrier shall have a
permeability of less than 107 cm/sec. Installation of the geosynthetic clay liner system shall be
in accordance with the manufacturer's recommendations except that all laps shall face down-
slope.

The geomembrane liner shall have a minimum thickness of 30 mils. The geomembrane liner shall
line the entire trench and in accordance with the manufacturer’'s recommendations.

No equipment will be allowed on the engineered barrier until it is covered by a minimum of 1 foot
of backfill. Any damage to the engineered barrier caused by the Contractor shall be repaired at
no additional expense to the Department in accordance with the manufacturer’s
recommendations and as directed by the Engineer.

Method of Measurement: The engineered barrier will be measured for payment in place and the
area computed in square yards.

Basis of Payment: The engineered barrier will be paid for at the contract unit price per square
yard for ENGINEERED BARRIER.

e Station 2+05 to Station 3+05 (Kennedy Yard Baseline North Parcel), 0 to 70 feet RT: The
Engineer has determined this material meets the criteria of, and shall be managed in
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters:
Benzo(a)anthracene, Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Acenaphthylene, Benzo(g,h,i)perylene, Naphthalene, Arsenic,
Mercury, Lead.

Added 4/10/2024
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At the Kennedy Landscape Yard (170) property (North Parcel), Naphthalene was detected at
concentrations exceeding the TACO Tier 1 soil remediation objectives for the Construction
Worker exposure route in soil boring KENDY-170-B07, from the sample interval 0 to 2 feet deep,
as noted in the Final Preliminary Site Investigation Report for this project, submitted March 21,
2024 by WSP USA. Procedures shall be implemented to protect site workers and observers from
hazards encountered during construction activities in locations containing contaminated
materials, pursuant to Article 669 of the Standard Specifications for Road and Bridge Construction
manual.

Engineered Barrier. An engineered barrier shall be installed in excavation areas to limit the
exposure and control the migration of contamination from the contaminated soil that remains
within the excavation areas. It shall be placed at the following locations:

e Station 2+05 to Station 3+05 (Kennedy Yard Baseline North Parcel), 0 to 70 feet RT.
Contaminants of concern sampling parameter: Naphthalene.

The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or
equivalent material as approved by the Engineer. A geosynthetic clay liner shall be composed of
a bentonite clay liner approximately 0.25 inches thick. The engineered barrier shall have a
permeability of less than 107 cm/sec. Installation of the geosynthetic clay liner system shall be
in accordance with the manufacturer's recommendations except that all laps shall face down-
slope.

The geomembrane liner shall have a minimum thickness of 30 mils. The geomembrane liner shall
line the entire trench and in accordance with the manufacturer’'s recommendations.

No equipment will be allowed on the engineered barrier until it is covered by a minimum of 1 foot
of backfill. Any damage to the engineered barrier caused by the Contractor shall be repaired at
no additional expense to the Department in accordance with the manufacturer’s
recommendations and as directed by the Engineer.

Method of Measurement: The engineered barrier will be measured for payment in place and the
area computed in square yards.

Basis of Payment: The engineered barrier will be paid for at the contract unit price per square
yard for ENGINEERED BARRIER.

e Station 2+35 to Station 2+90 (Kennedy Yard), 0 to 55 feet LT: The Engineer has determined
this material meets the criteria of, and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, and Lead.

e Station 2+90 to Station 3+65 (Kennedy Yard), 0 to 100 feet LT: The Engineer has
determined this material meets the criteria of, and shall be managed in accordance with
Article 669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Indeno(1,2,3-cd)pyrene,
Acenaphthylene, and Naphthalene.

Added 4/10/2024

51



MS 3100B (Augusta Blvd)
Section 2023 LS Yard Parking
Cook County

Contract No. 62W01

South Parcel

e Station 0+00 to Station 1+30 (N. Willard Ct.), 0 to 40 feet LT: The Engineer has determined
this material meets the criteria of, and shall be managed in accordance with Article
669.05(a)(2). Contaminants of concern sampling parameter: Lead.

e Station 0+35 to Station 1+25 (N. Willard Ct.), 40 to 80 feet LT: The Engineer has determined
this material meets the criteria of, and shall be managed in accordance with Article
669.05(a)(3). Contaminants of concern sampling parameters: Benzo(a)pyrene, and Lead.

e Station 1+25 to Station 2+50 (N. Willard Ct.), 40 to 80 feet LT: The Engineer has determined
this material meets the criteria of, and shall be managed in accordance with Article
669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Benzo(k)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Arsenic, Acenaphthylene, Benzo(g,h,i)perylene, Naphthalene,
Mercury, and Lead.

At the Kennedy Landscape Yard (170) property (South Parcel), Lead was detected at
concentrations exceeding the TACO Tier 1 soil remediation objectives for the Construction
Worker exposure route in soil boring KENDY-170-B15, from the sample interval 0 to 2 feet deep,
as noted in the Final Preliminary Site Investigation Report for this project, submitted March 21,
2024 by WSP USA. Procedures shall be implemented to protect site workers and observers from
hazards encountered during construction activities in locations containing contaminated
materials, pursuant to Article 669 of the Standard Specifications for Road and Bridge Construction
manual.

Engineered Barrier. An engineered barrier shall be installed in excavation areas to limit the
exposure and control the migration of contamination from the contaminated soil that remains
within the excavation areas. It shall be placed at the following locations:

e Station 1+25 to Station 2+50 (N. Willard Ct.), 40 to 80 feet LT. Contaminants of concern
sampling parameter: Lead.

The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or
equivalent material as approved by the Engineer. A geosynthetic clay liner shall be composed of
a bentonite clay liner approximately 0.25 inches thick. The engineered barrier shall have a
permeability of less than 107 cm/sec. Installation of the geosynthetic clay liner system shall be
in accordance with the manufacturer's recommendations except that all laps shall face down-
slope.

The geomembrane liner shall have a minimum thickness of 30 mils. The geomembrane liner shall
line the entire trench and in accordance with the manufacturer’'s recommendations.

No equipment will be allowed on the engineered barrier until it is covered by a minimum of 1 foot
of backfill. Any damage to the engineered barrier caused by the Contractor shall be repaired at

no additional expense to the Department in accordance with the manufacturer’s
recommendations and as directed by the Engineer.

Added 4/10/2024
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Method of Measurement: The engineered barrier will be measured for payment in place and the
area computed in square yards.

Basis of Payment: The engineered barrier will be paid for at the contract unit price per square
yard for ENGINEERED BARRIER.

e Station 1+30 to Station 2+50 (N. Willard Ct.), 0 to 40 feet LT: The Engineer has determined
this material meets the criteria of, and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameter: Chloride.

e Station 2+50 to Station 3+60 (N. Willard Ct.), 0 to 40 feet LT: The Engineer has determined
this material meets the criteria of, and shall be managed in accordance with Article
669.05(a)(1). Contaminants of concern sampling parameters: Benzo(a)pyrene,
Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Lead, and Manganese.

e Station 2+50 to Station 4+85 (N. Willard Ct.), 40 to 80 feet LT: The Engineer has determined
this material meets the criteria of, and shall be managed in accordance with Article
669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Carbazole, Dibenzo(a,h)anthracene, Indeno(1,2,3-
cd)pyrene, Acenaphthene, Acenaphthylene, Anthracene, Benzo(g,h,i)perylene, Chrysene,
Fluoranthene, Fluorene, Naphthalene, Phenanthrene, and Pyrene.

e Station 3+60 to Station 4+85 (N. Willard Ct.), O to 40 feet LT: The Engineer has determined
this material meets the criteria of, and shall be managed in accordance with Article
669.05(a)(5). Contaminants of concern sampling parameters: Benzo(a)anthracene,
Benzo(a)pyrene, Benzo(b)fluoranthene, Benzo(k)fluoranthene, Dibenzo(a,h)anthracene,
Indeno(1,2,3-cd)pyrene, Acenaphthene, Acenaphthylene, Anthracene, Benzo(g,h,i)perylene,
Chrysene, Fluoranthene, Fluorene, Naphthalene, Phenanthrene, Pyrene, and Lead.

At the Kennedy Landscape Yard (170) property (South Parcel), Benzo(a)pyrene was detected at
concentrations exceeding the TACO Tier 1 soil remediation objectives for the Construction
Worker exposure route in soil boring KENDY-170-B10, from the sample interval 0 to 2 feet deep,
as noted in the Final Preliminary Site Investigation Report for this project, submitted March 21,
2024 by WSP USA. Procedures shall be implemented to protect site workers and observers from
hazards encountered during construction activities in locations containing contaminated
materials, pursuant to Article 669 of the Standard Specifications for Road and Bridge Construction
manual.

Engineered Barrier. An engineered barrier shall be installed in excavation areas to limit the
exposure and control the migration of contamination from the contaminated soil that remains
within the excavation areas. It shall be placed at the following locations:

e Station 3+60 to Station 4+85 (N. Willard Court), 0 to 40 feet LT. Contaminants of concern
sampling parameter: Benzo(a)pyrene.

Added 4/10/2024
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The engineered barrier shall consist of a geosynthetic clay liner system, geomembrane liner, or
equivalent material as approved by the Engineer. A geosynthetic clay liner shall be composed of
a bentonite clay liner approximately 0.25 inches thick. The engineered barrier shall have a
permeability of less than 107 cm/sec. Installation of the geosynthetic clay liner system shall be
in accordance with the manufacturer's recommendations except that all laps shall face down-
slope.

The geomembrane liner shall have a minimum thickness of 30 mils. The geomembrane liner shall
line the entire trench and in accordance with the manufacturer’'s recommendations.

No equipment will be allowed on the engineered barrier until it is covered by a minimum of 1 foot
of backfill. Any damage to the engineered barrier caused by the Contractor shall be repaired at
no additional expense to the Department in accordance with the manufacturer’s
recommendations and as directed by the Engineer.

Method of Measurement: The engineered barrier will be measured for payment in place and the
area computed in square yards.

Basis of Payment: The engineered barrier will be paid for at the contract unit price per square
yard for ENGINEERED BARRIER.

Work Zones

Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall
apply to projects adjacent to or within sites with documented leaking underground storage tank
(LUST) incidents, or sites under management in accordance with the requirements of the Site
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as
deemed necessary. For this project, the work zones apply for the following ISGS PESA Sites:
None

Added 4/10/2024
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