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Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page of 5 of the Special Provisions. 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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SLOPE EXCAVATION 
 
Temporary excavation slopes are the responsibility of the Contractor, who is solely responsible 
for site safety. Excavations are likely to encounter material that may ravel or slough into the 
excavation. Material from shallow slumps shall be removed and replaced with RR 3 riprap.  
 
Groundwater seepage zones should be expected in the proposed excavation areas. Where 
significant groundwater seepage is encountered, erosion could occur such that the stability of the 
temporary excavated slope is adversely affected. The Contractor shall be prepared to control 
groundwater seepage and prevent erosion that could cause slope instability. Excavation of shale 
shall be graded and controlled such that groundwater is not allowed to pond and degrade the 
shale.   
 
Heavy rainfall or other inclement weather may magnify the complexities of excavation and 
maintaining excavated slopes. Excavation shall be performed during dry weather to partially 
mitigate the risk of slope movement.  
 
The buttress and shear key shall be excavated and backfilled in 20-foot-long segments. No more 
than 20 linear feet of slope shall be removed at a time, unless approved by the Engineer. No 
excavation shall be left open overnight.   
 
This work shall be paid for at the contract unit prices per CUBIC YARD for EARTH EXCAVATION 
and ROCK EXCAVATION.  Work to repair shallow slumps shall be paid for according to Article 
109.04.  Earth excavation classified as unsuitable and all rock excavation shall be wasted off site, 
and the removal and disposal for rock excavation shall not be paid for as a separate item but shall 
be included in the bid price for rock excavation .  
 
 
CONSTRUCTION MONITORING 
 
The Engineer will install survey markers before excavation for the rock buttress/shear key has 
started. The Engineer will perform survey monitoring until construction is complete.   
 
Visual monitoring shall be performed by the Contractor during construction. The slope above and 
the roadway shall be inspected for cracking or visible signs of subsidence indicating significant 
movement. If movement is observed during construction, the Contractor shall modify the means 
and methods to reduce the risk of additional movement.   
 
 
COURSE AGGREGATE BACKFILL (SPECIAL) 
 
Course aggregate backfill (special) shall meet the gradation limits of RR 3.  It shall be placed in 
lifts with a maximum thickness of 18 in. and compacted to the satisfaction of the Engineer. This 
work shall be paid for at the contract unit price per TON for COURSE AGGREGATE BACKFILL 
(SPECIAL). 
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