

LEGEND				
EXISTING	PROPOSED			
	-	SERVICE INSTALLATION, SPECIAL		
$\boxtimes$		CONTROLLER AND TYPE IV CABINET		
		CONDUIT		
		CONCRETE HANDHOLE		
		CONCRETE DOUBLE HANDHOLE		

## **CONSTRUCTION NOTES:**

- THE EXISTING AND PROPOSED INTERCONNECT CONDUIT SIZES AND LOCATIONS WERE DETERMINED FROM A REVIEW OF EXISTING PLANS AND CURSORY FIELD CHECK. THE CONTRACTOR IS RESPONSIBLE FOR DETERMINING THE ACCURACY OF THE INFORMATION TO HIS(HER) SATISFACTION.
- 2. THE CONTRACTOR, AT HIS(HER) OPTION, MAY CHOOSE TO REMOVE AND REINSTALL EXISTING SIGNAL CABLE FROM CONDUITS TO FACILITATE THE INSTALLATION OF THE FIBER OPTIC CABLE. THIS WORK SHALL BE INCIDENTAL TO THE COST OF THE FIBER OPTIC CABLE.





## SCHEDULE OF QUANTITIES

DESCRIPTION	UNIT	TOTAL QUANTITY
HANDHOLE, PORTLAND CEMENT CONCRETE	EACH	2
CONDUIT IN TRENCH, 50MM DIA., PVC	METER	18.6
CONDUIT PUSHED, 50MM DIA., PVC	METER	62.2
TRENCH AND BACKFILL FOR ELECTRICAL WORK	METER	18.6
ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	METER	261
FIBER OPTIC CABLE IN CONDUIT, NO. 62.5/125, MM12F SM12F	METER	261

REVISIONS				
ARR	1/07	ILLINOIS DEPA	RIMENI OF	TRANSPORTATION
				RCONNECT PLAN WEST STREET
			ON (15R)	
		KENDALL COUNTY		
				DRAWN BY ARR
		DATE 11/06		CHECKED BY JLS