
 
April 19, 2007 
 
SUBJECT:  FAP Route 609 (IL 163) 
  Section 76RS-4 
  St. Clair County 
  Contract No. 76A43 
  Item No. 65, April 27, 2007 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Recurring Special Provisions check sheet in the Special 
 Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; Estimates; Design & 
Environment File 
 
 
TBW:DB:jc 



FAP Route 609 (IL 163) 
Section 76RS-4 
St. Clair County 
Contract 76A43 

RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-07).................................................................................................................

 
1 

2  Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) .............................................. 3 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80) ........................................................................................................... 4 
4 X Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94) ...................................................................
 

14 
5 X Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-07)............................................................. 19 
6  Reserved ................................................................................................................................................... 24 
7  National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03)................................. 25 
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)..............................................................................
 

26 
9  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07)............................................... 27 

10  Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-07) ............................................................................. 30 
11  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07)................................................ 33 
12  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 1-1-07)............................................................... 35 
13  Hot-Mix Asphalt Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 1-1-07) ........................................... 39 
14 X Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-07) .............................................................. 41 
15  PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) .................................................. 42 
16 X Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (Rev. 1-1-07)........................................... 44 
17  Polymer Concrete (Eff. 8-1-95) (Rev. 3-1-05) ............................................................................................ 45 
18  PVC Pipeliner (Eff. 4-1-04) (Rev. 1-1-07) .................................................................................................. 47 
19  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-07) ............................................................................................. 48 
20  Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) ........................................................ 49 
21  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-07) .................................................................................................. 53 
22  Temporary Modular Glare Screen System (Eff. 1-1-00) (Rev. 1-1-07) ...................................................... 55 
23  Temporary Portable Bridge Traffic Signals (Eff. 8-1-03) (Rev. 1-1-07) ...................................................... 57 
24  Work Zone Public Information Signs (Eff. 9-1-02) (Rev. 1-1-07)................................................................ 59 
25  Night Time Inspection of Roadway Lighting (Eff. 5-1-96)........................................................................... 60 
26  English Substitution of Metric Bolts (Eff. 7-1-96)........................................................................................ 61 
27  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) .......................................... 62 
28  Calcium Chloride Accelerator for Portland Cement Concrete (Eff. 1-1-01) ................................................ 63 
29  Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ............................. 64 
30  Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) ............................ 70 
31  Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 1-1-07) ................................. 78 
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