CONTRACT NO. 98964

GUARDRATL SCHEDULE

£.AP,
RTE,

TOTAL [SHEET
COUNTY  I<hEETS| “NO,

877

WHITE/GALLATING 22 13

GUARDRATL | SPBGR SPBOR TRAFFIC BARRIER TERMINAL | CGUARDRATL | TERMINAL MARKERS
LOCATION REMOVAL TYPE A ATTACHED TO TYPE 1, SPECIAL ( TAN) MARKERS DIRECT APPLIED REMARKS
STATION TO STATION FOOT FOOT FOOT EACH EACH EACH

LT SN 087-0036 WEST 25.0 { 1 REMOVE END SECTIONS WEST END
WEST 37.5 1 1 REMOVE END SECTIONS EAST END
EAST 25.0 1 1 REMOVE END SECTICNS WEST END
EAST 25.0 1 1 REMOVE END SECTIONS EAST END

RT SN 097-0036 WEST 25.0 1 1. REMOVE END SECTIONS WEST END
WEST 37.5 1 1 REMOVE END SECTIONS EAST END
EAST 25.0 1 1 REMOVE_END SECTIONS WEST END
EAST 25.0 1 | REMOVE END SECTIONS EAST END

RT CULVERT 50. 0 2 2 TERMINAL UPDATE

LT SN _097-0064 50. 0 2 2 TERMINAL UPDATE

RT SN 097-0064 50.0 2 2 TERMINAL UPDATE

LT SN _097-0029 50. 0 2 2 TERMINAL UPDATE

RT SN 097-0029 25.0 1 I TERMINAL UPDATE

LT SN 097-0037 8.0 58. 0 2 REMOVE END SHOES AND FILL IN OPENINGS

RT SN 097-0037 4.0 29.0 1 REMOVE END SHOES AND FILL IN OPENINGS

LT CULVERT 64. 0 17.4 14.0 2 1 2 REMOVE EXISTING GUARDRAIL

TOTALS: 526 104 14 19 4 19
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