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N HMA SURFACE REMOVAL, BUTT JOINT
TNO Pid FILL GAP BETWEEN BOTTOM OF TEMP PAVEMENT AND LEVELLING BINDER (MACHINE METHOD), N70, 3/4'(MIN)
—————————— - TOP OF STABILIZED SUBBASE WITH STABILIZED SUBBASE,
TEMPORARY PAVEMENT, OR LEVELING BINDER. THE COST STAGE IC TYPICAL SECTION A-A
FOR THIS WORK SHALL BE INCLUDED IN THE CONTRACT US ROUTE 20
UNIT PRICE FOR TEMPORARY PAVEMENT, —_—
STA. 78+50 TO STA. 79+85
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AN i EX SLOTTED DRAIN
———————————— FILL GAP BETWEEN BOTTOM OF TEMP PAVEMENT AND LEVELLING BINDER (MACHINE METHOD), N70, 3/4'(MIN)
TOP OF STABILIZED SUBBASE WITH STABILIZED SUBBASE,
TEMPORARY PAVEMENT, OR LEVELING BINDER. THE COST T TYPICAL S -
FOR THIS WORK SHALL BE INCLUDED IN THE CONTRACT STAGE IC ICAL SECTION B-B
UNIT PRICE FOR TEMPORARY PAVEMENT. US ROUTE 20
STA. 79485 TO STA. 83+50
¢ UsS 20
|
i NOTES:
STAGE IC STAGE IC
RAMP D | E WESTBOUND EASTBOUND 1. THE TEMPORARY CONCRETE BARRIER SHALL
14-0" 10°-0"" 6-0” 2'-0", , 1'-0” 11'-0"  4'; 1w-0  ir-0” 2-0” BE SECURED TO THE PAVEMENT USING
' 1 THREE ANCHORING PINS ON THE TRAFFIC
13 SEE NOTE 2 SIDE OF THE BARRIER AT LOCATIONS WHERE
| & A HAZARD OR SLOPE STEEPER THAN 1V:10H
35 ‘ EXISTS WITHIN 3 FT OF THE BARRIER. THE
I _ _ COST OF THIS WORK SHALL BE INCLUDED IN
e —— i A E—— i R - N —_——— \ THE CONTRACT UNIT PRICE FOR
I . = = i . i Bt T~ — N e “TEMPORARY CONCRETE BARRIER”, OR
| N e N/ “RELOCATE TEMPORARY CONCRETE BARRIER”
| S o Pre ] ® (AS APPLICABLE).
| ~ -
\\\ i HMA SURFACE REMOVAL, BUTT JOINT 2. THE TEMPORARY CONCRETE BARRIER
______ - FILL GAP BETWEEN BOTTOM OF TEMP PAVEMENT AND LEVELLING BINDER (MACHINE METHOD), N70, 3/4“(MIN) BETWEEN OPPOSING LANES OF TRAFFIC
TgPPO; STAEILIZEg ?U%BRASEE wéITIHGs‘TB/IABéLEIRZED SUBBASE, SHALL BE CENTERED BETWEEN THE LANE
TEMPORARY PAVEMENT, OR LEVELING BINDER. THE COST . LINES OR AS SHOWN ON THE PLANS,
FOR THIS WORK SHALL BE INCLUDED IN THE CONTRACT STAGE IC TYPICAL SECTION C-C
LEGEND UNIT PRICE FOR TEMPORARY PAVEMENT. US ROUTE 20 3. TEMPORARY PAVEMENT ON US ROUTE 20
AND RAMPS SHALL BE ACCORDING TO THE
| reneorsrr concrete eamrice STA. 83+50 TO STA. 84+50 PAVEMENT STRUCTURE DETAILS AND MIX
DESIGN REQUIREMENTS ON THE TYPICAL
g VERTICAL PANELS WITH FLASHING LIGHT SECTIONS SHEET 38.
(1) WET REFLECTIVE TEMPORARY TAPE TYPE IIT - LINE 4" WHITE
E DRUM OR BARRICADE WITH FLASHING LIGHT (3) WET REFLECTIVE TEMPORARY TAPE TYPE III - LINE 4" YELLOW
(3) WET REFLECTIVE TEMPORARY TAPE TYPE III - LINE 4” WHITE (2 DASH - 6’ SKIP)
"> DIRECTION OF TRAFFIC (3) WET REFLECTIVE TEMPORARY TAPE TYPE III - LINE 4" WHITE (10’ DASH - 30’ SKIP)
() WET REFLECTIVE TEMPORARY TAPE TYPE III - LINE 8" WHITE
TEMPORARY PAVEMENT (SEE NOTE 5) (&) MODULAR GLARE SCREEN SYSTEM
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