SPARTAN DR.
FLEETWOOD DR.

| McLEAN

US 20 (SPUI)

LILLIAN ST.

SCHEDULE OF INTERCONNECT QUANTITIES

QUANTITY  UNIT ITEM
1089 FOOT UNDERGROUND CONDUIT, GALVANIZED STEEL, 2’ DIA.
1 EACH MASTER CONTROLLER (SPECIAL)
3323 FOOT FIBER OPTIC CABLE IN CONDUIT, NO. 62.5/125, MMI2F SMI2F
3245 FOOT ELECTRIC CABLE IN CONDUIT, TRACER NO. 14 1C THE TRAFFIC SIGNAL CONTROL
1 EACH DRILL EXISTING HANDHOLE EQUIPMENT FOR THIS PROJECT
1386 FOOT REMOVE ELECTRIC CABLE FROM CONDUIT %HALL BE "EAGLE” TO MATCH
1 EACH  REBUILD EXISTING HANDHOLE HE EXISTING ADJACENT SYSTEM.
1 EACH OPTIMIZE TRAFFIC SIGNAL SYSTEM
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