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INDEX OF SHEETS LIST OF STATE STANDARDS GENERAL _NOTES

1 COVER SHEET 1. BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL “JULIE” (JOINT UTILITY LOCATION
2 INDEX OF SHEETS, LIST OF STATE STANDARDS, AND GENERAL NOTES STANDARD NO. UESCRIPTION INFORMATION FOR EXCAVATION) AT 8-1-1 OR (800) 892-0123 FOR FIELD LOCATIONS OF BURIED ELECTRIC,
3 SUMMARY OF QUANTITIES on01-02 DR OPERATIONS, MULTILANE, 4.5 m {15 TO 600 mm (243 TELEPHONE, AND GAS FACILITIES (48 HOUR NOTIFICATION IS REQUIRED).
4 LOCATION MAP 701106~ 02, OFF-RD OPERATIONS, MULTILANE, MORE THAN 4,5 m (15 AWAY 2. THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE PROPERTY
5-6 SCOUR COUNTERMEASURES - BRUSH HILL ROAD OVER SALT CREEK 701601- 7 URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH NONTRAVERSABLE MEDIAN WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT.
7 SUBSTRUCTURE REPAIR PLANS - ILLINOIS ROUTE 38 OVER SALT CREEK 701901- 02, TRAFFIC CONTROL DEVICES 3. EXCAVATION INTO THE STREAM BED FOR STONE RIPRAP INSTALLATION SHALL NOT BE DEEPER THAN THE
8 CROSS SECTIONS SCOUR COUNTERMEASURES - BRUSH HILL ROAD 701301 ~04 BOTTOM OF THE FOOTING ON THE PIER OR ABUTMENT TO BE PROTECTED.
9 TRAFFIC CONTROL AND PROTECTION FOR SIDE ROADS, INTERSECTIONS,
AND DRIVEWAYS 201427 [4. DEBRIS REMOVAL, IF ENCOUNTERED, SHALL BE INCLUDED IN THE COST OF THE STONE RIPRAP.
10 ARTERIAL ROAD INFORMATION SIGN

5. 1T SHALL BE THE CONTRACTORS RESPONSIBILITY TO VERIFY ALL DIMENSIONS & CONDITIONS EXISTING IN

11-13 DEWATERING SYSTEM DETAILS SCOUR COUNTERMEASURES THE FIELD PRIOR TO CONSTRUCTION ORDERING OF MATERIAL.

6. THE CONTRACTOR SHALL CONTACT THE DISTRICT ONE ARTERIAL TRAFFIC CONTROL SUPERVISCR AT (847)
705-4470 A MINIMUM OF 72 HOURS IN ADVANCE OF BEGINNING WORK,

7. ALL AREAS (INCLUDING WETLAND AREAS) OUTSIDE THE LIMITS OF RIPRAP PLACEMENT AND/OR EXCAVATION
WHICH ARE DISTURBED (WHERE EXISTING SOIL CONTOURS HAVE BEEN ALTERED AND/OR EXISTING
VEGETATION HAD BEEN DESTROYED BY THE CONTRACTORS OPERATIONS) SHALL BE RESTORED BY REGRADING
TO THE ORIGINAL CONTOURS AND/OR SEEDING WITH SEEDING, CLASS 4, AND MULCHING WITH EROSION
CONTROL BLANKETS, PLACE TEMPORARY SEEDING AND TEMPORARY EROSION CONTROL BLANKETS AS

COMMITMENTS NEEDED. THIS WORK WILL NOT BE PAID FOR SEPERATELY, BUT THE COSTS SHALL BE CONSIDERED INCLUDED

NONE IN THE CONTRACT UNIT PRICES FOR THE CONSTRUCTION ITEMS INVOLVED, AND NO ADDHIQNAL

COMPENSATION WILL BE ALLOWED.

8. THE CONTRACTOR IS ADVISED TO AVOID OR MINIMIZE ANY DISTURBANCE TO EXISTING VEGETATION OUTSIDE
THE LIMITS OF RIPRAP PLACEMENT AND CHANNEL EXCAVATION.

9. THE CONTRACTOR MUST PROTECT PAVEMENT WHEN DUMPING RIPRAP ONTO PAVEMENT AND WILL BE
RESPONSIBLE FOR RESTORING PAVEMENT MARKINGS.

10.  ANY GUARDRAIL OR SIGNS DAMAGED BY THE CONTRACTORS OPERATIONS SHALL BE REPLACED IN KIND AT THE
CONTRACTORS EXPENSE.

11, THE CONTRACTOR SHALL BE REQUIRED TO PROVIDE ACCESS TO ABUTTING PROPERTY AT ALL TIMES DURING
THE CONSTURCTION OF THIS PROJECT,

12. DO NOT SCALE PLANS FOR CONSTRUCTION DIMENSIONS.

13. THE CONTRACTOR SHALL SUBMIT DEWATERING AND SEDIMENT CONTROL PLANS FOR EACH SITE TO THE
ENGINEER FOR APPROVAL.

14, THE CONTRACTOR SHALL CONTACT THE ENGINEER AFTER DEWATERING FOR FINAL RIPRAP OR SLOPE
MATTRESS PLACEMENT,

15. NIGHT TIME CLOSURES WILL NOT BE REQUIRED FOR THIS PROJECT.

16. UNLESS OTHERWISE NOTED, EXCAVATION OF MATERIAL REQUIRED TO INSTALL STONE RIPRAP OR SLOPE
MATTRESS SHALL BE INCLUDED IN THE ITEM BEING INSTALLED.

17. THIS PROJECT REQUIRES US ARMY CORPS OF ENGINEERS 404 PERMITS. THE PERMITS ISSUED TO THE
DEPARTMENT DOES NOT COVER THE IN STREAM WORK BY THE CONTRACTOR. THEREFORE AFTER AWARD, THE
CONTRACTOR WILL NEED TO SUBMIT THE WORK PLAN TO THE CORPS. THE CORPS WILL NOT BE PROVIDING AN
APPROVAL UNLESS STATED OTHERWISE IN THE PERMIT AND IN STREAM WORK CAN COMMENCE AT THE
CONTRACTOR’S DISCRETION. GUIDELINES ON ACCEPTABLE IN STREAM WORK TECHNIQUES CAN BE FOUND ON
THE CORPS WEBSITE: HTTP:WWW.LRC.USACE.ARMY.MIL/
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SUMMARY OF QUANTITIES URBAN S oM o
1007 STATE

cove vo.  rTem WIT | oaTire | DuacE G | OuPkce co
28100107 STONE RIPRAP, CLASS A4 SQ YD 261 261
28200200  FILTER FABRIC S0 YD 419 ’419
67000400  [ENGINEER’S FIELD OFFICE, TYPE A CAL MO 3 2 i
67100100 MOBILIZATION L Sum 1 0.5 0.5
70102630  |[TRAFFIC CONTROL AND PROTECTION, STANDARD 701601 L SUM 1 0.5 0.5
X0301852  IDEWATERING STRUCTURE NO. 1 EACH 1 1
X0301853  DEWATERING STRUCTURE NO, 2 EACH 1 1
20012755 ISTRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 INCHES) SQFT 280 280
70030850 {TEMPORARY INFORMATION SIGNING SOFT 51.4 5L.4
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6lP00200 NON-5PECIAL INASTE DISPOSAL
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