F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
336	112R-N	McHENRY	266	216
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		
CONTRACT NO. 62537				

	CUT(SF)	FILL(SF)
PRESTAGE:	0.00	0.00
STAGE-1:	28.92	15.48
STAGE-2:	29.65	0.21
STAGE-3:	14.66	0.00

125+00.00

PR ROW
EX ROW
PR ROW
883.11
883.06
883.36
883.88
884.06
883.88
883.88
883.36
882.26
-2.00 %
-2.50%
-2.00 %
1.50 %
1.50 %
-2.00 %
-2.00 %
4%
3%
10" WATER
12" SANITARY
36" S.S.

124+75.60

EX ROW
PR ROW
883.75
883.75
883.23
882.9
1.50 %
-2.00 %
-2.00 %
4%
3%
36" S.S.

	CUT(SF)	FILL(SF)
PRESTAGE:	0.00	0.00
STAGE-1:	33.46	4.67
STAGE-2:	51.65	0.00
STAGE-3:	15.72	0.00

124+00.00

ESMT
PR ROW
EX ROW
PR ROW
882.7
882.52
882.82
883.34
883.52
883.34
883.34
882.82
882.8
-2.00 %
-2.00 %
-2.50%
-2.00 %
1.50 %
1.50 %
-2.00 %
-2.00 %
4%
3%
10" WATER
12" SANITARY
36" S.S.

LEGEND

- TEMPORARY PAVEMENT
- TEMPORARY AGGREGATE SHOULDER
- EXCAVATION OF UNSUITABLE SOIL AND REPLACEMENT WITH POROUS GRANULAR EMBANKMENT, SUBGRADE
- PAVEMENT REMOVAL

IL ROUTE 31

FINAL SURVEY — NOTE BOOK NO. — SURVEYED — PLOTTED — TEMPLATE — AREAS — AREAS CHECKED — BY — DATE

ORIGINAL SURVEY — NOTE BOOK NO. — SURVEYED — PLOTTED — TEMPLATE — AREAS — AREAS CHECKED — BY — DATE