UTILITIES

1. THE CONTRACTOR SHALL COORDINATE ALL CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES. THE LOCATION OF
PUBLIC OR PRIVATE UTILITIES SHOWN ON THE PLANS ARE APPROXIMATE AND THE ENGINEER DOES NOT GUARANTEE THEIR ACCURACY.
THE CONTRACTOR WILL BE REQUIRED TO ASCERTAIN THE EXACT LOCATION OF SUCH UTILITIES AND EXERCISE CARE DURING HIS
CONSTRUCTION OPERATIONS SO AS NOT TO DAMAGE THEM IN ACCORDANCE WITH THE SPECIAL PROVISIONS AND ARTICLE 107.31 OF THE
“STANDARD SPECIFICATIONS.” THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE OWNERS OF ALL EXISTING UTILITIES SO
THAT THEIR FACILITIES MAY BE LOCATED AND ADJUSTED OR MOVED, IF NECESSARY, PRIOR TO THE START OF THE CONSTRUCTION
OPERATIONS.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL ABOVE AND BELOW GROUND UTILITIES EVEN THOUGH
THEY MAY NOT BE SHOWN ON THE PLANS. ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED
OR REPLACED TO THE SATISFACTION OF THE ENGINEER OR THE UTILITY OWNER. THIS WORK SHALL BE AT THE CONTRACTOR'S
EXPENSE. THE CONTRACTOR SHALL NOTIFY ALL UTILITY OWNERS OF HIS CONSTRUCTION SCHEDULE AND SHALL COORDINATE CONSTRUCTION
OPERATIONS WITH THE UTILITY OWNERS SO THAT RELOCATION OF UTILITY LINES AND STRUCTURES MAY
PROCEED IN AN ORDERLY MANNER. NOTIFICATION SHALL BE IN WRITING, WITH COPIES TRANSMITTED TO THE ENGINEER.

3. ANY EXISTING OR PROPOSED SEWER DAMAGED BY THE CONTRACTOR DURING CONSTRUCTION SHALL BE REPLACED
BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER AT NO COST TO THE VILLAGE.

4. THE CONTRACTOR SHALL RECEIVE NO ADDITIONAL COMPENSATION FOR CONSTRUCTION STAGING NECESSARY TO IDOT STATE STANDARDS

ACCOMMODATE UTILITY RELOCATION OR ADJUSTMENT AND/OR FOR DELAYS CAUSED BY UTILITY RELOCATION OR ADJUSTMENT.

5. THE CONTRACTOR SHALL FURNISH ALL LABOR, EQUIPMENT AND MATERIAL NECESSARY FOR DEWATERING TRENCH EXCAVATIONS S A DA L e S NIATIONS AND PATTERNS
AS WELL AS SHORING TRENCH WALLS DURING UTILITY OPERATIONS. COMPLIANCE WITH THE ABOVE WILL BE INCLUDED IN THE COST -
AS MELL As SHOR 424001-06  CLASS C AND D PATCHES
. 424006 PERPENDICULAR CURB RAMPS FOR SIDEWALKS
6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE VILLAGE OF LIBERTYVILLE REGARDING SANITARY SEWERS AND I S A o PSS DEWALKS
WATER NAINS TO VERIFY THE VATERIALS AND METHODS ALLONED FOR THE ADUUSTMENT OR RELOCATION OF THEIR FACILITIES, IF a0 BLook CURE RAMPS FOR SIDMALKS
. B06001-04  CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURE AND GUTTER
701201-04 LANE CLOSURE, 2L, 2%, DAY ONLY, FOR SPEEDS > 45 MPH
701501-06 URBAN LANE CLOSURE, 2L, 2%, UNDIVIDED
701901-02 TRAFFIC CONTROL DEVICES
720001-01 SIGN PANEL MOUNTING DETAILS
MATERIALS QC/GA P 720006-03  SIGN PANEL ERECTION DETAILS
728001-01 TELESCOPING STEEL SIGNING SUPPORT
1. ALL HOT-MIX ASPHALT AND P.C. CONCRETE MATERIALS USED ON THIS PROJECT SHALL BE TESTED AND INSPECTED IN
ACCORDANCE WITH THE ILLINOIS DEPARTMENT OF TRANSPORTATION'S GC/QA REQUIREMENTS. 1DOT_DISTRICT 1 STANDARDS
2. THE CONTRACTOR SHALL PROVIDE GC TESTING AND INFORM THE ILLINOIS DEPARTMENT OF TRANSPORTATION BUREAU OF MATERIALS
ORDER BOARD (PHONE: 847-705-4337 OR FAX: 847-705-4529) BY 4:00 P.M., 24-HOURS IN ADVANCE OF CONSTRUCTION FOR BD400-05 BUTT JOINT AND HMA TAPER DETAILS
INSPECTION OF ALL HOT-MIX ASPHALT AND CONCRETE MATERIALS USED ON THIS PROJECT. BDEOC-03 DETAILS FOR FRAMES AND LIDS ADJUSTMENT WITH MILLING
BD600-06 CURB OR CURB AND GUTTER REMOVAL AND REPLACEMENT
3. THE CONTRACTOR IS TO SUBMIT A QC PLAN FOR HMA AND CONCRETE MATERIALS TO THE QA MANAGER FOR APPROVAL PRIOR TC-13 DISTRICT ONE TYPICAL PAVEMENT MARKINGS

TO CONSTRUCTION OPERATIONS COMMENCING. THE QA MANAGER WILL APPROVE THIS PLAN AND COPY THE DISTRICT
MATERIALS OFFICE ON THE APPROVAL LETTER.

\ GE_Qf YV I RDS
4. QC AND QA REPORTS FOR CONCRETE WILL BE SENT TO THE DISTRICT BUREAU OF MATERIALS OFFICE AFTER REVIEW AND
APPROVAL BY THE QA MANAGER.
001 P.C.C. SIDEWALK
5. QC REPORT FOR HOT-MIX ASPHALT MIXTURES WILL BE TRANSMITTED DIRECTLY BY THE CONTRACTOR DAILY DURING PRODUCTION. 003 INTEGRAL CURB & GUTTER REPLACEMENT FOR NEW OR REPLACEMENT DRIVEWAY
THE DISTRICT WILL REVIEW AND RETAIN THE QA PLANT REPORTS. THE QA FIELD REPORTS CAN BE SUBMITTED BY THE 007 WATER SERVICE INSTALLATION
QA MANAGER TO THE DISTRICT VIA THE DISTRICT LOCAL ROADS OFFICE. 010 THRUST BLOCK INSTALLATION
012 SIDEWALK AND DRIVEWAY REPLACEMENT
6. THE COSTS TO COMPLY WITH THESE REQUIREMENTS SHALL BE INCLUDED IN THE COST OF THE VARIOUS HOT-MIX ASPHALT 017 WATERMAIN VALVE VAULT
AND P.C. CONCRETE ITEMS. 018 TYPICAL HYDRANT INSTALLATION
021 PROTECTION OF STREET LIGHTING CABLES
024 TYPICAL TRENCH AND BEDDING DETAIL
025 TREE AND BUSH ROOT PRUNING
036 SERVICE RE-CONNECTIONS
048 STORM SEWER UNDERDRAIN
MISCELLANEOUS
1. DIMENSIONS: IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO VERIFY ALL
DIMENSIONS AND CONDITIONS EXISTING IN THE FIELD PRIOR TO ORDERING MATERIALS
AND BEGINNING CONSTRUCTION.
2. UNLESS OTHERWISE AUTHORIZED BY THE ENGINEER, ALL EXISTING ACCESS POINTS SHALL BE MAINTAINED
AT ALL TIMES BY THE CONTRACTOR.
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