EARTHWOF	RK S	SCHEDULE	EARTH EXCAVATION
STATION	ТО	STATION	
			CU YD
77+00.00	ТО	77+50.00	0.8
77+50.00	ТО	78+00.00	1.5
78+00.00	TO	78+50.00	3. 2
78+50.00	ТО	79+00.00	5.2
79+00.00	TO	79+50.00	3.9
79+50.00	ТО	80+00.00	2.2
80+00.00	ТО	81+00.00	7.0
81+00.00	ТО	81+50.00	4.6
81+50.00	ТО	82+00.00	3.8
82+00.00	ТО	82+50.00	3. 5
82+50.00	ТО	83+00.00	3. 7
83+00.00	ТО	83+50.00	3. 5
83+50.00	ТО	84+00.00	6.0
84+00.00	ТО	84+50.00	7. 1
84+50.00	ТО	85+00.00	4.8
85+00.00	ТО	85+50.00	4.6
85+50.00	ТО	86+00.00	4.5
86+00.00	ТО	86+50.00	3. 3
86+50.00	ТО	87+00.00	1.3
TOTAL			75

REVISED

REVISED

REVISED

REVISED

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME =

c:\pw_work\pwidot\steffenmk\d0283756\D774465-sht-sch.dgn

USER NAME = steffenmk

PLOT SCALE = 100.0000 ' / in.

PLOT DATE = 1/17/2012

DESIGNED -

CHECKED -

DRAWN

DATE

PAVEMENT REMOVAL SCHEDULE	LENGTH	WIDTH	AREA		
	FEET	FEET	SQ YD		
RT STATION 76+95 TO 87+07.00	1012.0	4.0	450		
REMOVAL TO BE THE OUTSIDE 4'(SEE TYPICAL SECTION)					

BASE COURSE WIDENING, 11"	LENGTH	WIDTH	AREA		
SCHEDULE	FEET	FEET	SQ YD		
RT STATION 76+95 TO 87+07.00	1012.0	5.5	620		
INCLUDES PAVEMENT AND GUTTER REMOVAL AREA (SEE TYPICAL SECTION)					

F.A.U. RTE. 7623

TO STA.

SCHEDULE OF QUANTITIES

SHEET 2 OF 2 SHEETS STA.

SCALE: NA

SECTION

(39MFT)RS-1

COUNTY TOTAL SHEET NO.

COLES 31 9

CONTRACT NO. 74465