

WEST
 INTERSTATE
 64
 CLOSED
 AT IL 111
 FOLLOW DETOUR

OVERLAY PANEL TO REMAIN IN PLACE UNTIL CLOSURE IS ACTIVE

FRI MM/DD 9:00 PM

DETOUR
 WEST
 INTERSTATE
 64
 ←

NOTE:
 ENGINEER SHALL COORDINATE WITH IDOT OPERATIONS 14 DAYS IN ADVANCE TO ADJUST TRAFFIC SIGNAL TIMING AT IL 111.

SEE SHEET 13 FOR SUGGESTED SIGN SEQUENCING AND SPACING



DETOUR
 AHEAD

111

CLOSE ENTRANCE RAMP
 ACCORDING TO STANDARD
 701451 WITH 3 TYPE III
 BARRICADES WITH
 ROAD CLOSED SIGNS

BUNKUM RD

USE STANDARD 701401 AND
 701411 TO FORCE EXIT
 3 TYPE III BARRICADES
 WITH ROAD CLOSED
 SIGNS

DETOUR
 WEST
 INTERSTATE
 64
 ↗

ALL
 TRAFFIC
 MUST
 EXIT

DETOUR
 AHEAD

DETOUR
 WEST
 INTERSTATE
 64
 ↑

64

DETOUR
 WEST
 INTERSTATE
 64
 ↗

64

DETOUR
 WEST
 INTERSTATE
 64
 ↗

111

DETOUR
 AHEAD

WEST
 INTERSTATE
 64
 CLOSED
 AT IL 111
 FOLLOW DETOUR

OVERLAY PANEL TO REMAIN IN PLACE UNTIL CLOSURE IS ACTIVE

FRI MM/DD 9:00 PM

LEGEND
 —▶—▶—▶— PRIMARY ROUTE OF DETOUR
 -x-x-x-x- CLOSED TO TRAFFIC

ST CLAIR AVE

FILE NAME = 080verell-00-sht-staging06-64-9&10.dgn	USER NAME = jroggetz	DESIGNED - DS	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	INTERSTATE WEEKEND CLOSURE FOR INTERSTATE 64 INTERSTATE 64 AND ROUTE 111	F.A.I. RTE. 70	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
PLOT SCALE = 600.0000' / in.	CHECKED -	REVISED -	REVISED -			ST. CLAIR	629	161		
PLOT DATE = 1/6/2012	DATE - 01/06/12	REVISED -	REVISED -			CONTRACT NO. 76C52				
						ILLINOIS FED. AID PROJECT				