GUARDRAIL REMOVAL / REPLACEMENT

R & R
SPBGR TY TR BAR REM RE-E | REM RE-E TEMP TEMP TR |GUARDRAIL| TERMINAL | BAR WALL TEMP
STATION | STATION | OFFSET A BFT Tﬁg{Mﬂgf Tﬁﬁ&n%ﬁ? Eﬁﬁ;dﬁﬁﬁ TRM T1 G”QEBSCIL SPBGR TY | T B TERM | SPBGR TY | BAR TERM |  MKR MARKER | MKR TYPE lTBs;T TRBT T1
POSTS SPL TAN A T6 A T6 TYPE B -DA B TAN SPL TAN
(FOOT) (EACH) (EACH) (EACH) ({EACH) (FOOT) (FOOT) (EACH) (FOOT) ({EACH) (EACH) (EACH) (EACH) (EACH) (EACH)
EASTBOUND AL IGNMENT
338+16 338+29 RT 1
338+29 338+44 RT 1 1
338+34 338+47 LT 1
338+43 343+38 RT 7
338447 338+62 LT 1 1
338+61 343+63 LT 7
343+38 343+81 RT 1 2
343462 344406 LT 1 2
343+81 344+30 RT 50. 0
344406 344456 LT 1
344+30 344+80 RT 1
WESTBOUND AL I GNMENT
336+80 337+30 RT 1
337+01 337451 LT 1
337+30 337+14 RT 1 2 TREE REMOVAL SCHEDULE
337451 337+89 LT 37.5 TREE
337+73 343452 RT 8 STATION STATION REMOV
337+89 338+33 LT 1 2 ( ACRE)
338+32 343+35 LT 7
343+34 343+49 LT 1 T EASTBOUND AL IGNMENT
343+49 343+62 LT 1 343+16 ‘ 344+32 0. 25
343451 343466 RT 1 1 TOTAL 0. 25
343466 343+78 RT 12.5
343+78 343491 RT 1
STAGE 1
102+80 10395 LT 115
108+20 108+64 LT 1
108+38 109+57 LT 119
108+59 110+25 LT 157
108+65 110+03 LT 137.5 3
110+03 110+53 LT 1 1
STAGE 2
201+88 202+38 RT 1
202+16 203+31 RT 103
202+38 203401 RT 62.5 2
203+01 203+45 RT 1 1
TOTAL 100. 0 4 4 4 494 62.5 1 137.5 1 17 6 29 1 1
PAVEMENT MARKING SCHEDULE
THPL PVT | THPL PVT | THPL PVT | POLYUREA | POLYUREA | RAISED RAITSED RAISED
STATION | STATION OFFSET COMMENT MK LTR |MK LINE 4 |MK LINE 6 |PM T1 LN 4|PM T1 LN 6 REFL PAVT | REFL PAVT| REF PVT
& SYM MKR MKR BR MK REM
(NOTE 1) | (NOTE 1) | (NOTE 1) | ¢(NOTE 1) | ¢(NOTE 1) | (NOTE 2) | (NOTE 2)
(S0 FT) (FOOT) (FOOT) (FOOT) (FOOT) (EACH) (EACH) (EACH)
EASTBOUND AL IGNMENT
334+70 337+94 RT LANE LINE 210 5
334+70 337+94 RT EDGE LINE 325
334+70 337+94 cL CENTER LINE 82 9
334+70 337+94 LT EDGE LINE 323 EARTHWORK SCHEDULE
334+84 RT LEFT TURN ONLY 21 EARTH EARTHWORK
335+65 RT LEFT TURN ONLY 21 STATION STATION EARTH EXCAVATION | EMBANKMENT |  BALANCE
337+94 344+12 RT EDGE LINE 620 EXCAVATION | ADJUSTED WASTE (+) OR
337+94 344+12 cL CENTER LINE 155 16 FOR SHORTAGE (-)
337+94 344+12 LT EDGE LINE 616 SHRINKAGE
344+12 347467 RT EDGE LINE 357 (NOTE 1)
344+12 3474617 cL CENTER LINE 88 9
344+12 347467 LT EDGE LINE 353 cu Yo €U YO €U YO (Cu Y0
EASTBOUND TRAVEL LANES ON IL 13 213 236 2 22 EASTBOUND ALIGNMENT
WESTBOUND AL IGNMENT 334450 338+00 15 10 70 -60
334470 337+67 RT EDGE_LINE 297 338+00 339454 1,280 960 131 829
334+70 337+67 cL CENTER LINE 74 8 342+11 344+00 1,086 815 317 498
334+70 337467 LT EDGE LINE 298 344+00 347+68 40 30 285 -255
337467 343+85 RT EDGE LINE 623 WESTBOUND ALIGNMENT
337467 343+85 cL CENTERL INE 154 16 334450 338+00 45 35 815 780
337+67 343+85 LT EDGE LINE 618 338+00 339454 1,165 875 238 637
343+85 347+90 RT EDGE LINE 408 342429 343150 1154 865 581 84
343+85 347491 cL CENTER LINE 102 11 343450 347490 10 0 295 o5
L L LRI = : e
347+40 RT RIGHT TURN ONLY 21 100+00 104+04 85 65 80 -15
WESTBOUND TRAVEL LANES ON IL 13 259 222 11 14 108+10 113+18 340 255 80 175
IL RTE 127 TOTAL 5,250 3,940 2,892 1,048
SOUTHBOUND TRAVEL LANES ON IL 17 259 13 22 EARTHWORK NQTES:
TOTAL 63 3,597 1,063 2,471 309 81 32 58 L ESTIMATED SHRINKAGE FACTOR = 25%
PAVEMENT MARKING NOTES:
1. SEE HIGHWAY STANDARD 780001 FOR PAVEMENT MARKING DETAILS
2. SEE HIGHWAY STANDARD 781001 FOR RAISED REFLECTIVE PAVEMENT MARKER DETAILS.
3. EASTBOUND TRAVEL LANES AND WESTBOUND TRAVEL LANES ON IL 13 AND SOUTHBOUND TRAVEL LANES ON IL 127 DENOTES PAVEMENT MARKING DISTURBED WITH
HIGHWAY STANDARD 701422.
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