



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 19, 2018

SUBJECT: FAP Route 541 (IL 132)
Project NHPP-7ATN(788)
Section X-R-RS-2
Lake County
Contract No. 62F26
Item No. 21, April 27, 2018 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Schedule of Prices
2. Revised the Table of Contents to the Special Provisions
3. Revised page 41 of the Special Provisions
4. Revised sheet 4 of the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.
Acting Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger, P.E." The signature is fluid and cursive, with "P.E." written in a smaller, more formal script at the end.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Anthony Quigley, Region 1, District 1; Tim Kell

MS/kf

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
CONTRACTOR COOPERATION	2
MAINTENANCE OF ROADWAYS	2
CLEANING EXISTING DRAINAGE STRUCTURES	2
TRAFFIC CONTROL PLAN	3
ADJUSTMENTS AND RECONSTRUCTIONS	4
CONSTRUCTION LAYOUT SPECIAL FOR RESURFACING WITH ADA AND STAND ALONE ADA (D-1)	5
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)	6
FRiction AGGREGATE (D-1)	8
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1)	11
HMA MIXTURE DESIGN REQUIREMENTS (D-1)	13
PUBLIC CONVENIENCE AND SAFETY (DIST 1)	20
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)	20
STATUS OF UTILITIES (D-1)	31
TEMPORARY INFORMATION SIGNING	34
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY)	35
DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING, RESURFACING, & PATCHING OPERATIONS)	36
REBUILD EXISTING HANDHOLE	40
ADJUSTING FRAMES AND GRATES (BDE)	42
BUTT JOINTS (BDE)	44
COMPENSABLE DELAY COSTS (BDE)	45
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE)	49
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	51
EQUIPMENT PARKING AND STORAGE (BDE)	62
HOT MIX ASPHALT - PAY FOR PERFORMANCE USING PERCENT WITHIN LIMITS -JOBSITE SAMPLING (BDE)	63
HOT MIX ASPHALT – QUALITY CONTROL FOR PERFORMANCE (BDE)	69
HOT-MIX ASPHALT – TACK COAT (BDE)	75
LIGHTS ON BARRICADES (BDE)	75

PAYMENTS TO SUBCONTRACTORS (BDE)	76
PORLAND CEMENT CONCRETE (BDE)	76
PORLAND CEMENT CONCRETE SIDEWALK (BDE).....	77
PROGRESS PAYMENTS (BDE)	77
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE).....	78
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	78
TEMPORARY PAVEMENT MARKING (BDE).....	79
TRAINING SPECIAL PROVISIONS (BDE)	81
IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION ..	84
WARM MIX ASPHALT (BDE)	86
WEEKLY DBE TRUCKING REPORTS (BDE).....	88
WORKING DAYS (BDE).....	88
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES.....	89
BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE).....	91
FUEL COST ADJUSTMENT (BDE).....	92

FAP Route 541 (IL 132)
Project NHPP-7ATN(788)
Section X-R-RS-2
Lake County
Contract No. 62F26

This page intentionally left blank.

Revised 4/19/18