



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 17, 2018

SUBJECT: FAI Route 80 (I-80)
Section D2 BDR 2018-1
Henry County
Contract No. 64M63
Item No. 72, April 27, 2018 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Table of Contents to the Special Provisions
2. Revised pages 31-35 of the Special Provisions

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.
Acting Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Kevin Marchek, Region 2, District 2; Tim Kell; D. Carl Puzey

JW/kf

TABLE OF CONTENTS

LOCATION OF PROJECT	1
DESCRIPTION OF PROJECT	1
TRAFFIC CONTROL PLAN	1
STRUCTURAL STEEL REMOVAL	5
STRUCTURAL STEEL REPAIR	6
JACK AND REMOVE EXISTING BEARINGS	7
DECK SLAB REPAIR	8
BRIDGE DECK LATEX CONCRETE OVERLAY	14
DIAMOND GRINDING AND SURFACE TESTING BRIDGE SECTIONS	24
BRIDGE DECK GROOVING (LONGITUDINAL)	30
BUTT JOINTS (BDE)	36
CALCIUM ALUMINATE CEMENT FOR CLASS PP-5 CONCRETE PATCHING (BDE)	36
COMPENSABLE DELAY COSTS (BDE)	37
CONCRETE MIX DESIGN – DEPARTMENT PROVIDED (BDE)	40
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)	41
EQUIPMENT PARKING AND STORAGE (BDE)	52
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE)	52
HOT-MIX ASPHALT – TACK COAT (BDE)	53
LIGHTS ON BARRICADES (BDE)	54
PAVEMENT MARKING BLACKOUT TAPE (BDE)	55
PAYMENTS TO SUBCONTRACTORS (BDE)	56
PORTLAND CEMENT CONCRETE (BDE)	57
PROGRESS PAYMENTS (BDE)	58
RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE)	59
SPEED DISPLAY TRAILER (BDE)	69
SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE)	70
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)	70
TEMPORARY PAVEMENT MARKING (BDE)	71
WARM MIX ASPHALT (BDE)	73
WEEKLY DBE TRUCKING REPORTS (BDE)	75
WORKING DAYS (BDE)	75
STEEL COST ADJUSTMENT (BDE)	76

Revised 4/17/18

--This page is intentionally left blank.--

Revised 4/17/18

--This page is intentionally left blank.--

Revised 4/17/18

--This page is intentionally left blank.--

Revised 4/17/18

--This page is intentionally left blank.--

Revised 4/17/18

--This page is intentionally left blank.--

Revised 4/17/18