



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 17, 2018

SUBJECT: FAP Route 22 (IL 78)
Project STP-P9UP(227)
Section (14BR-1)BR
Henry County
Contract No. 68637
Item No. 86, April 27, 2018 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Special Provisions
2. Revised sheet 1 of the Plans
3. Added sheets 70A-70E to the Plans

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.
Acting Bureau Chief
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read "Ted B. Walschleger P.E." with a stylized flourish at the end.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Kensil Garnett, Region 3, District 4; Tim Kell; D. Carl Puzey

JW/kf

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern the construction of FAP Route 22 (IL 78), Project STP-P9UP(227), Section (14BR-1)BR, Henry County, Contract No. 68637 and in case of conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

This project is located on Illinois Route 78 at Indian Creek just east of Black Hawk College (East Campus) and approximately 0.4 mile south of US Route 34 near Kewanee in Henry County.

DESCRIPTION OF PROJECT

This project is approximately 0.17 mile in length and consists of the removal and replacement of Existing Structure No. 037-0072 with Proposed Structure No. 037-0177, shoulder widening, resurfacing and other related collateral work necessary to complete the project as shown in the plans and as described herein.

DATE OF COMPLETION (PLUS WORKING DAYS)

Effective March 1, 1990

Revised July 1, 1994

The Contractor shall schedule his operations so as to complete all work, except as specified below, and open all the roadway to traffic on or before November 21, 2018. The Contractor shall note that this completion date is based on an expedited work schedule. The Contractor will be allowed ten (10) working days, after the November 21, 2018 completion date, to complete any permanent striping, remaining planting, seeding and sodding work.

Revised 4/17/18