llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

April 13, 2017

SUBJECT: TR 428 (Klemme Road)
Section 12-02110-01-BR
Will County
Contract No. 61D68
Iltem 175
April 28, 2017 Letting
Addendum (B)

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised
and/or added material.

1. Revised Index to the Special Provisions.
2. Added page 92 to the Special Provisions.
Prime contractors must utilize the enclosed material when preparing their bid and must

include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of
Prices changes, if involved, into their computer programs.

Very truly yours,

Maureen M. Addis, P.E.
Engineer of Design and Environment

g@z&%@s

By: Ted B. Walschleger, P.E.
Engineer of Project Management
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AVAILABLE REPORTS
1 No project specific reports were prepared.

When applicable, the following checked reports and record information is available for Bidders’
reference upon request:

Record structural plans
Preliminary Site Investigation (PSI)

Preliminary Environmental Site Assessment (PESA)

o o o

Soils/Geotechnical Report

X

Boring Logs

Pavement Cores

0 o

Location Drainage Study (LDS)

X

Hydraulic Report

O

Noise Analysis

1 Other:

Those seeking these reports should request access from:

Megan A. Cackley, P.E.

Willett, Hofmann & Associates, Inc.
1515 5" Avenue

Suite 102, Box #3

Moline IL 61265

(309) 517-1119
mcackley@willetthofmann.com
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