
F.A.I. RTE.	SECTIO	COUNTY			TOTAL SHEET SHEETS NO.				
90/94	2003-031	1	COO	K	976	43			
STA.	STA. 1347+00 TO STA. 1360+00								
FFD. 804	D DIST. NO.	BLINOIS	FFD.	AID	PROJECT				

62583

→©→Z

NOTES:

- 1. SEE DRAWINGS ME-01 AND ME-02 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
- 2. UNLESS NOTED OTHERWISE, ALL ITEMS AND WORK SHOWN IN HEAVY LINE WEIGHT ON THIS DRAWING ARE PROPOSED NEW ITEMS OF WORK.
- 3. THE EXISTING ROADWAY LIGHTING SYSTEM SHALL REMAIN IN OPERATION UNTIL THE PROPOSED ROADWAY LIGHTING SYSTEM HAS BEEN INSTALLED, ENERGIZED, TESTED, AND ACCEPTED BY THE ENGINEER, UNLESS OTHERWISE DIRECTED BY THE ENGINEER.
- 4. SIGN SHALL BE DISCONNECTED BACK TO NEXT SPLICE. SIGN STRUCTURE AND LUMINAIRES SHALL BE REMOVED UNDER SEPARATE CONTRACT. COORDINATE WITH CONTRACTS 62694 AND 62695. NOTE: EXISTING SIGN R5 SHALL NOT BE DISCONNECTED UNTIL PROPOSED SIGN R5 IS INSTALLED AND OPERATIONAL. NOTE: EXISTING SIGN R3 SHALL NOT BE DISCONNECTED UNTIL PROPOSED SIGN R3 IS INSTALLED AND OPERATIONAL.
- 5. REMOVAL OF LIGHT POLE AND LUMINAIRE ARE PART OF CONTRACT 62583. FOUNDATION REMOVAL SHALL BE PART OF CONTRACT 62694 AND 62695. COORDINATE REMOVAL SCHEDULE WITH CIVIL CONTRACTS 62694 AND 62695 OR AS OTHERWISE DIRECTED BY THE ENGINEER.



0 50° 1° = 50°

EL-21

CHECKED BY: TM

REVISIONS	ILLINOIS DEPARTMENT OF TRANSPORTATION							
NAME	DATE							
		F.A.T.	90/94	(DAN	RYAN	I EXPR	ESSV	VAY)
				st STRE				
		ROADWAY LIGHTING PLANS EXISTING CONDITIONS. TEMPORARY AND REMOVAL						
			·					
		SCALE:	1"=50'			DRAWN B	Y: SF	٥

DATE: OCTOBER 29, 2004

SINGH & ASSOCIATES, INC.
CONSULTING ENGINEERS

300 W. ADAMS ST.
CHICAGO, IL 60606
TEL: (312) 629-0240
FAX: (312) 629-8449