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;‘TAE'S' SECTION COUNTY ;Sgé%s E,SFET
74 . TAZEWELL |JBLE 925
BRIDGE | GEOTECH BIT CONC CONT. PCC CRPCC = T
BUTT | APPROACH | FABRIC' | AGGREGATE | BINDER SP | wrrewash | BeC | PAV'T | SoULBERS | SHOULDERS | SHOULDERS | SHouk pER |PROTECTIVE|  PAVT | EXIAREION | LG SI5: FED. 200 1T 0 4 JLLDKTS V. 40 Peer
JOINTS |~ PAV'T | GROUND | SUBBASE | IL-19.0L ‘ 250MM COAT REIN, ‘
LOCATION (SPECIAL) | STAB (LOW ESAL) Soom |(OINTEDy | 250MM 290MM Z50MM | TYPE, B 290MM T5MM T.2M * (90-1DR-259013,14,14-IR-1
EACH) | GO M | QM | (M ToN 50 M SaM | oM | Bawm | Gam (Sa_ M) SO M| M TON | (S0 M S0 M) | METER) | (EACH)
STA. 153+892.180 TO STA. 153+90L180 (W.B. I-74) 146.82 18.45
STA. 153+90L180 TO STA. 154+006.185 (W.B. I-74) 1606.80 | 1370.98 468.96 1308.12_| 976.62 315.02 2583.26 | 976.62
STA. 154+006.185 70 STA. 154+524.983 (W.B. 1-74) 5988.31 | 5267.95 | 2425.04 | 6725.51 | 3768.73 251199 329.97 | 12948.29 | 3768.13
STA. 154+524,983 70 STA. 1544780.000 (W.B. I-74) 2288.87 | 4680.80 | 1324.00 | 3674.03 | 1836.12 1530.10 7282.37 | 1836.12 4158
STA. 154+780.000 T0 STA. 154+370.000 (W.B. 1-74) 1 570.00 57.11
STA. 10+000.000 T0 5TA. 10+119.891 (RAMP L-3) 509.35 | 857.93 269.82 743.65 | 394.52 223.23 1235.50 | 394.52 6.70
STA. 10+119.891 10 STA. 10+390.332 (RAMP L-3) 1840.67 | 1703.51 519.70 2151.47 1332.52 | 118.06 336.85 | 41017
STA. 10+390.332 10 STA, 10+472.569 (RAMP L-3) 575.66 | 515.58 163.13 57434 402,56 | 56166 46.97 1929.24
STA. 10+472.563 TO STA. 104548.410 (RAMP L-3) 514.05 | 483.37 146.10 503.92 358.71 | 3162 13.55 1340.66
STA. 107548.410 TO STA. 10+660.695 (RAMP L-3) 877.88 |  808.12 246,59 1018.68 713.07_ | 34L.27 129.79 | 2108.68
STA. 10+660.695 TO STA, 104691.466 (RAMP L-3) 289.53 | 426.61 132.53 552.25 465.65 | 38.22 9.21 1100.67
STA. 10+000.000 TO STA. 10+053.581 (RAMP L-4) 483.01 | 432.71 138,89 576.19 119.64 | 92.87 30.61 1082.53
STA. 10+053.581 T0 STA, 10+155.715 (RAMP L-4) 71257 | 1225.80 203.16 95,34 502.79 | 306.40 120.95 | 1953.76
STA. 10+155.715 TO STA. 10438L.757 (RAMP L-4) 161116 | 1664.25 45317 2203.14 1148.53 | 1052.06 50.57 268.36 | 4195.63
STA. 104381757 T0 STA. 10+441.668 (RAMP L-4) 80.88 428.48 138.07 408.89 | 508.87 107.84 19.97 1391.28 508.87 8.09
STA. 10+441.668 TO STA, 10+457.421 (RAMP L-4) 508.87 7901 102.18 28.36
STA. 10+457.421 T0 STA. 10+466.625 (RAMP L-4)
TOTAL 1 147] 13408.0 13945 6629 21738 7485 5344 3422 4767 570 1364 43253 7485 74.8 2
TSI CHAIN LINK GATES, 1.8 X 2.4 SINGLE
LOCATION EACH
BIT MAT| SusBASE | CuRF osc | BLTSORC |oce mase [PCC BASE STORM_SEWER JUNCTION VAULT (PERIMETER) -
(PRIME | GRAN MAT | SUPERPAVE | SUPERPAVE | COURSE | GOURSE STA. 154+111.425, 37.665 m LT. (W.B. 1-74)
LOCATION COAT) | SPECIAL | MIX "D”, | 1L-19.0, | 300MM | WIDENING TOTAL
N50 N50
WITER) | (CUM) | M TON | M TON | (SOM | (SO M CHAIN LINK FENCE TO BE REMOVED AND RE-ERECTED
STA. 99+800.000 TO STA. 994850.000 (WASHINGTON ST) | 914.36 |  54.37 79.03 79.09 T OCATION R
STA. 99+850,000 TO STA. 99+900.000 (WASHINGTON ST) | 914.36 | 114.39 79.09 79.09 78.60 STh. 10¥515,000, T2.071 1w AT, 70 STA. 10%682.26% | 17984
STA. 99+900.000 TO STA. 994950.000 (WASHINGTON ST) | 9i4.36 | _ 19.08 79.09 79.09 3,90 | 44.25 26.954 m RT. (RAMP L-3) .
STA. 99+950.000 TO STA. 100+100.000 (WASHINGTON ST) 828.70 109.36 71.68 71.68 59.63 27.75 STA. 10+682.264, 26.954 m RT. TO STA. 10+682.656, 13.00
STA, 100+000.000 TO STA. 100+050.000 (WASHINGTON ST | 807.28 | 141.90 59.83 59.83 40.093 m RT. (RAMP L-3) -
STA. 100+050.000 TO STA. 100+100.000 (WASHINGTON ST) | 980.92 | 105,84 84.84 54,84 TOTAL] 187
STA. 100+100,000 T0 STA. 100+147.489 (WASHINGTON ST} | 93167 | 1L.95 80.58 80.58 30.25
TOTAL] 6292 557 544 544 52 181 CONCRETE BARRIER BASE
LOCATION EACH
LEVELING BINDER (MACHINE METHOD), SUPERPAVE, N0 CONCRETE MEDIAN SURFACE, 100MM STA, 10+123.116 TO STA. 10+217.189 LT. (RAMP L-4) | 22.36
LOCATION M TON LOCATION SO M STA. 10+155.715 10 STA. 10+217.189 LT. (RAMP L-4) | 38.73
STA. 154+780.000 TO STA 154+800.000 43.88 STA. 10+684.783, 1.943 m LT. TO STA. 10+688.983, 4.135 m RT. (RAMP L-3) 23.00 TOTAL 61
TOTAL| 44 STA. 99+840.000 TO STA, 99+891.764 211.90
STA. 99+965.000 TO STA. 100+089,872 552.50
BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX D“, N70 TOTAL| 787
LOCATION M_TON
STA. 154+780.000 T0 STA 154+952.000 187.45 CONCRETE MEDIAN, TYPE SB-15.30
TOTAL| 188 LOCATION saM
STA. 99+823.839 10 STA. 99+840.000 46.1
BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, IL-13.0, N70 STA. 99+911.282 T0 STA. 99+965.000 109.7
LOCATION M TON STA. 100+108.900 TO STA. 100+138.210 62.4
STA. 154+780.000 10 STA 154+952.000 281,18 TOTAL| 218
TOTAL| 281
CORRUGATED MEDIAN
PORTLAND CEMENT CONCRETE SIDEWALK 100 MM LOCATION SO M
LOCATION SaM STA. 10+688.025, 9.814 m LT, 10 STA, 104691454, 13,073 m L1. (RAMP L-3) | 3.9
STA. 99+800.000 10 STA. 99+825.377 45.7 STA. 10+012.975, 13.573 m LT. TO STA. 10+015.484, 9.509 m LT. (RAMP L-4) | 3.27
TOTAL| 46.0 STA. 99+802.477 T0 STA. 99+B37.124 51.00
TOTAL] 57
CLASS B PATCHES, TYPE II, 375 MM
LOCATION saM STEEL PLATE BEAM GUARDRAIL, TYPE A
VARIOUS LOCATIONS ALONG WASHINGTON STREET | 369.4 LOCATION METER
ToTAL | 369 STA. 1534901521, 15.178 m LT. T0 STA. 153+932.021, 15.409 m LT. (RAMP L-3) | 30.50
STA. 10+446.945, 6100 m LT, TO STA. 104515.525, 6.100 m LT. (RAMP L-3) 65.50
STRIP REFLECTIVE CRACK CONTROL TREATMENT STA. 10+409.800, 2.400 m RT. 10 STA. 10+586.000, 2.400 m RT. (RAMP L-3) | 100.00
LOCATION METER TOTAL | 198.12
STA. 99+837.203 TO STA. 99+B93.779 56.6
STA. 99+879.347 T0 STA. 99+4893.613 14.3 CHAIN LINK_FENCE 1.8 METER
STA. 99+910.546 TO STA. 99916.356 5.8 LOCATION EACH SHEET 3 OF 7
STA. 99+910.858 TO STA. 99+964.325 53.5 STORM SEWER JUNCTION VAULT (PERIMETER) - | g3
STA. 100+041.671 T0 STA. 100+092.095 50.4 STA. 154+111.425, 37.665 m LT. (W.B. 1-74) : REVISIONS
STA. 100+068.509 TO STA. 100+090.769 2.3 TOTAL} 28.5 NAME DATE | ILLINCIS DEPARTMENT OF TRANSPORTATION
STA. 100+108.137 TO STA. 100+113.720 5.6
STA. 100+108.483 T0 STA. 100+139.919 5.4 F.A.L ROUTE 74 (I-74)
o T 240 SCHEDULE OF QUANTITIES
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