AGGREGATE WEDGE SHOULDER.TYPE B (48102100)

SCHEDULE OF QUANTITIES (CONT'D)

THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS (78000100)

LENGTH WIDTH STATION SYMBOL SQFT " -
STATION TO STATION (FND (FT) TONS 24+95.00 RT RR'R" 7.2
1+13.33LT 2+90.18LT 176.85 3.0 5.2 24+95.00 RT RR "X" 54.0 STATION TO STATION LOCATION EEET
1+19.55 RT 5+80.88 RT 461.33 3.0 135 3+61.40 24+60.00 SKIP-DASH 524.7
3+17.57LT 12+83.39LT 965.82 3.0 282 TOTAL= 620 24+60.00 26+30.00 DBL SOLID 340.0
6+54.60 RT 7+27.25RT 72.65 3.0 2.1
9+03.70 RT 11+70.34 RT 266.64 30 78 SUBTOTAL= 8647
13+47.10RT 19+78.79 RT 631.69 3.0 18.4
THERMOPLASTIC PAVEMENT MARKING - LINE 4" (780002
13+65.90 LT 14+59.07 LT 93.17 3.0 2.7 4" WHITE LINE -
15+42.20 LT 19+72.28 LT 430.08 3.0 12,5 i
- STATION TO STATION LOCATION EEET
TOTAL= 910 TATION  TO STATION LOCATION FEET 1+13.00 20+31.00 LT EDGE 19180
STATION STATION 1+19.50 7+27.20 RT EDGE 607.7
0+27.90 3+61.40 PAINT MED. 1,345.4
9+03.70 11+70.50 RT EDGE 266.8
SHORT TERM PAVEMENT MARKING (70300100) TOTAL= 1.346.0 13+47.20 19+78.60 RT EDGE 6314
(MILLING @ SOUTH END) SUBTOTAL= 34239
TOTAL= 42890
STATION TO STATION LOCATION EEET ) "
0+27.90 3+61.40 MEDIAN TAPER 134.4
3+61.40 5+84.10 CENTERLINE 223 " ;
GRADING AND SHAPING SHOULDERS (XX008432)
SUBTOTAL=  156.7 STATION TO STATION LOCATION EEET
0+27.90 3+61.40 PAINT MED. 214.2 STATION TO STATION EEET
(AFTER LEVELING BINDER) 1+14.80 LT 2+90.40 LT 175.6
TOTAL= 2150 1+19.60 RT 5+00.00 RT 380.4
STATION TO STATION LOCATION EEET 3+17.60LT 5+00.00 LT 182.4
0+67.00 3+61.40 MEDIAN TAPER 117.6 5+00.00 LT 11+00.00 LT 600.0
3+61.40 26+09.30 CENTERLINE 224.8 5+00.00 RT 5+81.30 RT 81.3
THERMOPLASTIC PAVEMENT MARKING - LINE 24" (7 6+54.20RT 7+27.30RT 731
SUBTOTAL=  342.4 9+03.80 RT 11+00.00 RT 196.2
" . 11+00.00 LT 12+83.50 LT 183.5
(AFTER SURFACE COURSE) 11+00.00 RT 11+70.30 RT 70.3
STATION LOCATION EEET 13+47.10 RT 17+00.00 RT 352.9
STATION TO STATION LOCATION FEET 24+70.00 NB LANE 12.0 13+66.20 LT 14+59.30 LT 93.1
0+27.90 3+61.40 MEDIAN TAPER 134.4 25+20.00 NB LANE 12.0 15+42.00 LT 17+00.00 LT 158.0
3+61.40 26+36.00 CENTERLINE 227.5 26+20.00 NB LANE 12.0 17+00.00 LT 19+72.50 LT 2725
17+00.00 RT 19+78.70 RT 278.7
SUBTOTAL=  361.9 TOTAL= 36.0
TOTAL= 8610 TOTAL= 3,098.0
WORK ZONE PAVEMENT MARKING REMOVAL (70301000)
STATION TO STATION LOCATION SQFT
0+27.90 3+61.40 MEDIAN TAPER 44.4
3+61.40 26+36.00 CENTERLINE 75.1
TOTAL= 1200
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