

PAVEMENT MARKING REMOVAL SCHEDULE

LOCATION				QUANTITY (SQ. FT.)
20+45.80	TO	23+28.10	RT/LT/CL	211.7
23+28.10	TO	24+90.10	RT	54.0
24+90.10	TO	26+88.10	RT/LT/CL	148.5
26+88.10	TO	28+32.56	RT	48.1
28+32.56	TO	31+14.55	RT/LT/CL	211.5
98+56.03	TO	101+52.00	RT/LT/CL	222.0
101+52.00	TO	103+61.00	RT	69.7
103+61.00	TO	106+56.45	RT/LT/CL	221.6
TOTAL =				1,186.9

RELOCATE TEMPORARY CONCRETE BARRIER SCHEDULE

LOCATION			LENGTH (FEET)
22+37.10	TO	29+23.24	687.5
100+47.10	TO	104+65.89	412.5
PROJECT TOTAL			1,100.0

URETHANE PAVEMENT MARKING-LINE 4" SCHEDULE

LOCATION			QUANTITY YELLOW (FOOT)	QUANTITY WHITE (FOOT)
20+45.80	TO	31+14.55	267.2	2,137.5
98+56.03	TO	105+56.45	175.1	1,400.8
TOTAL =			442.3	3,538.3
PROJECT TOTAL				3,980.6

RAISED REFLECTIVE PAVEMENT
MARKERS (BRIDGE) SCHEDULE

LOCATION	QUANTITY (EACH)
SN 080-0003	2
SN 080-0004	2
SN 080-0005	3
PROJECT TOTAL	7

TEMPORARY CONCRETE BARRIER SCHEDULE

LOCATION			LENGTH (FEET)
22+37.10	TO	29+23.24	687.5
100+47.10	TO	104+65.89	412.5
TOTAL			1,100.0

FILE NAME =	USER NAME = swartzw	DESIGNED -	REVISED -	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SCHEDULE OF QUANTITIES			F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
ca:\pwork\pwork\swartzw\d207669\d77	482-sh-t-sch.dgn	DRAWN -	REVISED -		327	.	RICHLAND	53	4			
	PLOT SCALE = 50.0000' / IN.	CHECKED -	REVISED -		CONTRACT NO. 74482			ILLINOIS FED. AID PROJECT				
	PLOT DATE = 1/27/2011	DATE -	REVISED -		SCALE: NA	SHEET NO. 1 OF 1 SHEETS	STA.	TO STA.				

• (5-2VB-1.5-2HB,5-2VB-2IBR-2