PIPE CULVERT REMOVAL PIPE CULVERT SCHEDULE SHOULDER SCHEDULE

SIZE | QUANTITY - - o 5
STATION SIDE TYPE [CINCHES)| (FOOT) L W o w = -

- > S z = o o
50+42. 81 LT RCP 18 28.5 e s . N =9 = o =
83+68.69 | LT vep 15 17.7 S 8 = 2 =8 4 3 b

- % W A 7 @51 ﬁ % "
103+56. 10 RT veP 15 18.0 28 @ ® 2 o3 A z 5
116+76. 10| LT VCP 15 17.8 oo o® = = <o 2 - b=
125+68.02] LT vep 15 21. 1 = K it ot STATION TO STATION 22 & z .
135+41.94| RT vep 12 7.7 Y = - o <5 w 2 &
= | =4 zZ > < =
139+65. 39 LT vCP 12 17.7 3 3 w w ;?ﬁ § 2 é
141+75. 96 RT VCP 12 17.6 L w L S T v
148+55. 77 LT vCP 15 17.9 STATION SIDE o o SIDE | LENGTH = 2
156+51. 05 RT veP 15 7.9 - - FoOT FooT EACH EACH - FEET UNTT TON SQ YD FOOT
185+53. 01 RT vee 15 22. 3 50+42. 81 LT - 34.0 - 2 48+29 70 305+97 LT 25768 | 252.6 | 1278.6 [11226.3|24564.8
191+88. 42 RT vee 15 18.0 83+68. 69 LT 24. 0 - 2 - 49+25 70 305+97 RT 25672 | 252.4 | 1277.7 |11219.2|24903. 7
193+44. 18 LT CMP 15 32.3 103+56. 10 RT 24.0 - 2 - 305+97 T0 346+23 | LT/RT 4026 BRIDGE OMISSION
205+93. 22 RT vep 15 34.0 116+76. 10 LT 24.0 - 2 - 346+23 70 405+60 | LT/RT 5937 118.7 | 601.0 | 5277.3 | 11445.7
210+05. 79 LT vee 15 33.8 125+68. 02 LT 26.0 2 - 405+60 T0 412+99 | LT/RT 739 BRIDGE OMISSION
222+39. 62 LT vep 12 31.6 135+41, 94 RT 24.0 - 2 - 412+99 TO 420+08 | LT/RT 709 4.2 71. 8 630.2 | 1418.0
222+46. 38| RT vee 15 22.3 139+65. 39 LT 24.0 - 2 - TOTALS 638 3229 |28353.0|62332.2
234+22. 94 RT VCP 18 31.8 141+75. 96 RT 24,0 - 2 -
235+66. 40 LT VCP 18 33.7 148455, 77 LT 24.0 - 2 _
247+48. 33 RT vCP 18 18.0 156+51. 05 RT 24.0 - 2 -
260+23. 82 LT ey 15 22.2 185+53, 01 RT 28.0 - 2 -
273+82. 94 LT vVCP 18 18.2 191+88. 42 R]T 24,0 - 2 -
278+90. 45 RT VCP 15 22.1 193444, 18 LT 38,0 - 2 _
288+75, 28 RT VCP 12 18.2 205493, 22 RT 40.0 - 2 -
301+18. 25 LT vVCP 15 18.0 210405, 79 LT 40,0 - 2 -
354+65. 65 LT VCP 15 18.1 222+39, 62 LT 38,0 - 2 -
377+69. 84 RT VCP 15 22.2 222446, 38 RT 28.0 - 2 -
377+69. 84 RT CMP 15 22.3 234422, 94 RT B 38.0 _ 5 PAVEMENT MARKING SCHEDULE
383+07. 16 LT vCP 15 24.8 235466, 40 T - 42.0 N 2 3
384+26. 66 LR VCP 15 17.8 547148, 33 RT _ 24,0 _ > o
393+66. 91 RT veP 15 18.0 260423, 82 LT 28.0 R 2 - 0
393+66. 91 RT CMP 15 18,4 >73+82. 94 LT N 54.0 N > o
401+29. 48 LT VCP 15 18.1 278+90. 45 RT 28.0 - 2 - é
403+53. 53 LT VeP 15 17,7 588+75. 28 RT 54.0 , > N ©
413+34. 98 LT VCP 12 18.3 301+18. 25 LT 24,0 - 2 - STATION TO STATION f
413+45. 00 RT VCP 15 18.0 354+65. 65 LT 24,0 - 2 - é
TOTAL = 783 377+69. 84 RT 28.0 - 2 - :>j
377+69. 84 RT 28.0 - 2 - -
383+07. 16 LT 33.0 - 2 - é
384-+26. 66 LR 24.0 - 2 - ) LENGTH o
393+66. 91 RT 24,0 - 2 - FEET Foor
3934+66. 91 RT 24.0 - 2 ~ 48+29 TO 305+97 25768 58610. 7
401+29. 48 LT 24.0 - 2 - 305+97 TO 346+23 4026 OMISSICN
103+53. 53 LT 24.0 B 2 - 346+23 TO 405+60 5937 13358. 3
413+34, 98 LT 24,0 - 2 - 405+60 TO 412+99 739 OMISSION
413+45. 00 RT 24.0 - 2 - 412+99 T0 420+00 701 1595. 3
TOTALS 839 162 62 10 TOTALS 73564
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