EARTHWORK SCHEDULE PAVEMENT MARKING SCHEDULE
SUITABLE SUITABLE SUITABLE SUITABLE EMBANKMENT | EARTHWORK SHORT-TERM PAINT TEMP
excAvaTIon | Excavation | EXCAvATION | MaTeRTAL < | “CTraw ™ [ waSTE e oR TVARKING. [MARKING. = L INE{MARKING = L INE
- ARKING - LIN
LOCATION ADJUSTED FOR | MATERIAL ADJUSTED FOR SHORTAGE (-) LOCATION DESCRIPTION ©)
SHRINKAGE SHRINKAGE o z
CU YD CU YD CU YD CU YD CU YD CU YD FOOT FOOT FOOT
NW QUADRANT CUTS & FILLS 27 20 31 -1 STA 632+53.5 T0 632+85.0, CL DOUBLE YELLOW NO-PASS 65 65
NE QUADRANT CUTS & FILLS i 8 27 -19 STA 632+85,0 T0 638+73.5, CL SINGLE YELLOW NO-PASS 530 590
SW_QUADRANT CUTS & FILLS 16 12 22 -10 STA 632+85.0 TO 638+73.5, CL YELLOW SKIP-DASH 128 150 150
SE QUADRANT CUTS & FILLS 13 10 9 + STA 634+08.5 TO 637+08.5, LT WHITE EDGE 300 300
EXCAVATION FOR PGE & CAPPING 130 97 22 ¥75 STA 634+18.5 TO 637+18.5, RT WHITE EDGE 300 300
EXCAVATION FOR RIPRAP 93» 0 0
EXCAVATION FOR CULVERT 50 37 37
TOTALS 290 147 50 37 111 73 TOTALS 128 1405 1405
NOTES: (D INCLUDES 1 ADDITIONAL APPLICATION
1. EXCAVATION USED AS EMBANKMENT = (SUITABLE EARTH EXCAVATION + SUITABLE INCIDENTAL EXCAVATION)*0.75
» NOT SUITABLE AS EMBANKMENT
RAISED REFLECTIVE PAVEMENT MARKER SCHEDULE WORK ZONE AND PAVEMENT MARKING REMOVAL SCHEDULE
: RREM FUARKING. TAVEMENT | MARKING.
RRPM REPLACEMENT : N
EROSION CONTROL SCHEDULE LOCATION REFLECTOR | REELECIOR LOCATION DESCRIPTION MARKING REMOVAL
TEMPORARY TEMPORARY PERIMETER REMOVAL
EROSION CONTROL DITCH EROSION EACH EACH EACH SQ FT SQ FT
LOCATION @ AF’SFI;:LEI%I/L\JTGIONS) CHECKS BARRIER STA 632466 1 1 STA 632+53.5 TO 632+85.0, CL DOUBLE NO-PASS 21.0
STA 633+44 1 1 STA 632+85.0 TO 634+75.0, CL SINGLE NO-PASS 63.3
TS P01U6ND EA2CH FlfSOT STA 634425 1 1 STA 632+85.0 TO 634+75.0, CL SKIP-DASH 16.7
NE QUADRANT CUTS & FILLS S e STA 635+08 1 1 STA 635+37.5 10 636+85.5, LT EDGE 49.3
S QUADRANT GUTS 8 Fiiie 3 = STA 635488 1 STA 636+25.0 T0 638+73.5, CL SKIP-DASH 20.0
S E GUABRANT T e FiLis = 32 STA 636168 1 1 STA 636+25.0 70 638+73.5, CL SINGLE NO-PASS 82.1
STA 637450 1 1 STA 634+27.5 T0 635+437.5, RT EDGE 37.0
STA 638+30 1 1 STA 635+489.5 TO 636+99.5, RT EDGE 37.0
TOTALS i 7 7 VARIOUS SHORT-TERM 42.7
10TALS 40 2 395 VARIOUS TEMPORARY 468.3
SEEDING SCHEDULE O0Rs
COURSE
WIDENING,
SEEDING, | SEEDING, | NITROGEN | PHOSPHORUS | POTASSIUM | AGRICULTURAL | MULCH, EROSION LOCATION 10" PCC_PAVEMENT SCHEDULE
CLASS 2A | CLASS 7 |FERTILIZER | FERTILIZER |FERTILIZER|  GROUND METHOD 2|  CONTROL peC
LOCATION NUTRIENT | NUTRIENT | NUTRIENT | LIMESTONE BLANKET sa YD PAVERENT PAVEMENT
STA 634+18.50 TO 635+52.25, LT 2.5 LOCATION ML FABRIC
ACRE ACRE POUND POUND POUND TON ACRE sa YD STA 63517475 To 63 0050 1T ioe 10
NW QUADRANT CUTS & FILLS| 0.080 0.080 7.2 7.2 7.2 0.16 0.16 100 : o :
STA 635+37.50 T0 637+89.50, LT 23.1 SQ_YD SG_YD
NE_QUADRANT CUTS & FILLS| 0.045 0.045 4.0 4.0 4.0 0.09 0.09 STA 634+18.50 TO 637+08.50, RT 128.9 STA 635437.50 TO 635+89.50 140 140
SW QUADRANT CUTS & FILLS| 0.040 0.040 3.6 3.6 3.6 0.08 0.08 : = : : :
SE_QUADRANT CUTS & FILLS| 0.035 0.035 3.2 3.2 3.2 0.07 0.07 RTTES ™ o
TOTAL 237.0
TOTALS | 0.200 0.200 18.0 18.0 18.0 0.40 0.40 100
GUARDRAIL REMOVAL SCHEDULE ENTRANCE SCHEDULE HMA SHOULDERS SCHEDULE
AGGREGATE
TREE REMOVAL SCHEDULE REMOVAL SCHEDULE SURFACE HMA
‘ TREE LOCATION FooT LOCATION COURSE, LOCATION SHOULDERS,
REMOVAL (6 PAVEMENT
LLOCATION T8115 UNLTS LOCATION REMOVAL TON SQ_YD
AMETER STRUCTURE NO. 076-2007 - NW 95 STA 636423, PE LT 2.5 STRUCTURE NO. 076-2007 - NW 31
UNIT SQ YD STRUCTURE NO. 076-2007 - NE 60 STRUCTURE NO. 076-2007 - NE 58
STA 634465.0, 32.0' RT 15 STA 635+37.50 10 635+52.25 44.5 STRUCTURE NO. 076-2007 - SW 60 STRUCTURE NO. 076-2007 - SW 45
STA 634+65.0, 33.5' RT 15 STA 635+74.75 T0 635+89.50 445 STRUCTURE NO. 076-2007 - SE 40 STRUCTURE NO. 076-2007 - SE 25
STA 634+80.0, 3L.0° RT 11
STA 634+93.5, 37.3' RT 7
STA 634+96.5, 38.3' RT 12 TOTAL 255 TOTAL 2.5 TOTAL 159
STA 634+98.5, 38.7' RT 2
STA 635+03.0, 35.8' RT 1 TOTAL 89.0
STA 635+05.0, 35.0' RT 14
STA 635+15.0, 345' RT 12 F & E ROW MARKERS SCHEDULE GUARDRAIL SCHEDULE
STh CEIEO o BT 5 TRartic
+15.0, 35.0° SPBGR, GUARDRA
e TYPE 4, TERMINAL MARKERS, L ARKER RALLING,
TOTAL 134 LOCATION 6 FOOT TYPE A MARKERS DIRECT TYPE 2399
LOCATION TYPE 1
POSTS TYPE 6A TYPE B APPLIED
EACH TYPE 6A | <heeraly| SPECIAL)
STA 634+00.00, 30’ RT 1 TANGENT
STA €34+00.00. 45" RT 1 FOOT EACH EACH EACH EACH EACH EACH EACH
STA 635440.07, 30" LT 1 STRUCTURE NO. 076~2007 - NW 50.0 1 1
STA 635448.07. 45 LT 1 STRUCTURE NO. 076-2007 - NE 37.5 1 1 2 1
STA 636400.00. 30' RT ; STRUCTURE NO. 076-2007 - SW 375 1 1 1 1
STA 636+00.00. 45 RT 1 STRUCTURE NO. 076-2007 - SE 1 1
STA 636+50.00, 30" LT 1 STRUCTURE NO. 076-2007 - HEADWALLS 2 44
STA 636+50.00, 45’ LT 1
oA 5 TOTALS 125.0 3 1 2 5 2 2 a4
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