GENERAL NOTES AND CONSTRUCTION SPECIFICATIONS

THE "STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION” ADOPTED
JAN. 1, 2007, SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIFICATIONS AND
PROVISIONS ADOPTED JAN. 1, 2010, THE "STANDARD SPECIFICATIONS FOR WATER
AND SEWER MAIN CONSTRUCTION IN ILLINOIS”, SIXTH EDITION, DATED JULY, 2009,
AND REVISIONS THERETO, THESE IMPROVEMENT PLANS AND DETAILS, SPECIAL
PROVISIONS AND CODES AND ORDINANCES OF THE VILLAGE OF HAMPSHIRE, ILLINOIS
SHALL GOVERN APPLICABLE PORTIONS OF THIS PROJECT.

18.

THE CONTRACTOR SHALL INFORM THE ENGINEER BEFORE WORK COMMENCES ON EACH
CATEGORY OF CONSTRUCTION, LE. WATER MAIN, GRADING, PAVEMENT AND DRAINAGE
IMPROVEMENT. A TWENTY—FOUR (24) HOUR NOTICE SHALL BE GIVEN FOR ANY ITEM
THAT REQUIRES FINAL TESTING AND INSPECTION SUCH AS WATER MAINS OR
SANITARY SEWERS.

VILLAGE OF HAMPSHIRE
SOIL EROSION AND SEDIMENT CONTROL

THE CONTRACTOR SHALL PROVIDE SOIL EROSION AND SEDIMENTATION CONTROL IN
ACCORDANCE WITH THE "PROCEDURES AND STANDARDS FOR SO EROSION AND
SEDIMENTATION CONTROL IN NORTHEASTERN ILLINOIS" (REVISED JULY, 1988) PREPARED
BY THE NORTHEASTERN ILLINOIS EROSION AND SEDIMENTATION CONTROL STEERING
COMMITTEE AND THE ILLINOIS URBAN MANUAL PUBLISHED BY THE UNITED STATES
DEPARTMENT OF AGRICULTURE — NATURAL RESOURCE CONSERVATION SERVICE FOR THE
ILLINOIS ENVIRONMENTAL PROTECTION AGENCY (LATEST EDITION) AND IN ACCORDANCE

19. THE ENGINEER WILL FURNISH THE CONTRACTOR WITH LINES AND GRADES NECESSARY WITH THE PLANS.
2. THE CONTRACTOR SHALL OBTAIN, ERECT, MAINTAIN AND REMOVE ALL SIGNS, FOR THE PROPER EXECUTION AND CONTROL OF THE WORK. THE CONTRACTOR
BARRICADES, FLAGMEN AND OTHER CONTROL DEVICES AS MAY BE NECESSARY FOR SHALL CALL ATTENTION TO THE ENGINEER OF ERRORS OR DISCREPANCIES SOIL STABILIZATION
THE PURPOSE OF REGULATING, WARNING OR GUIDING TRAFFIC. PLACEMENT AND WHICH MAY BE SUSPECTED IN LINES AND GRADES THAT ARE ESTABLISHED BY THE
MAINTENANCE OF ALL TRAFFIC CONTROL DEVICES SHALL BE IN ACCORDANCE WITH ENG":NEER. AND SHALL NO; EPRO%%i%RMWVEHEEgsRsEE%EIEB gLL (':-'“;{ERSECAF"ég g‘é’*%g 1. TOPSOIL AND VEGETATIVE COVER _ STRIP TOPSOIL AND REMOVE EXISTING
THE APPLICABLE PARTS OF ARTICLE 107.14 OF THE STANDARD SPECIFICATIONS. WHICH ARE BELIEVED TO IN HA' R COl ED.
O HER OR HIS/ER REPRESENTATIVE. VEGETATION. STOCKPILE ON_SITE (FOR REUSE) AT LOCATION DESIGNATI
3. LOCATION OF UTILITIES SHOWN ON PLANS ARE APPROXIMATE ONLY, AND ARE NOT i 2. TEMPORARY SEEDING _ TEMPORARY SEEDING SHALL BE PROVIDED WITHIN 15 DAYS
NECESSARILY COMPLETE. CONTRACTOR SHALL MAKE HIS/HER OWN INVESTIGATIONS 20. ALL LOT IRONS DAMAGED OR REMOVED DURING CONSTRUCTION OF THIS PROJECT TO ANY DISTURBED AREAS THAT ARE SCHEDULED TO REMAIN DENUDED FOR LONGER
AS TO LOCATION OF ALL EXISTING UNDERGROUND STRUCTURES, CABLES, UTILITIES SHALL BE REPLACED BY THE ENGINEER AND THE COST OF REPLACEMENT SHALL BE THAN 60 DAYS.
AND PIPE LINES. PAID BY THE CONTRACTOR.
3. PERMANENT SEEDING _ IMMEDIATELY FOLLOWING FINISH GRADING AND TOPSOIL
4, IF EXISTING UTILITY LINES ARE ENCOUNTERED WHICH CONFLICT IN LOCATION WITH 21. THE CONTRACTOR WILL HAVE IN HIS/HER POSSESSION ON THE JOB SITE A COPY OF PLACEMENT INSTALL SEEDING OR SOD IN AREAS AS DESIGNATED ON PLANS.
NEW CONSTRUCTION, THE CO THE PLANS AND SPECIFICATIONS DURING CONSTRUCTION.
) THCAT Tmz CONFLICT MAY EERéggﬁve%ﬁALL NOTIFY THE ENGINEER AND MILLAGE. 4. PAVED AREAS _ INSTALL THE AGGREGATE BASE AS SOON AS POSSIBLE IN THE
22. IF APPROVED EQUAL ITEMS ARE REQUIRED, THE CONTRACTOR SHALL CONTACT CONSTRUCTION. SEQUENCE TO PROVIDE REQUIRED STABILIZATION.
5. THE CONTRACTOR SHALL NOTFY JLU.LLE. (1—800-892-0123) AT LEAST TEN DAYS THE ENGINEER FOR APPROVAL. N WITH MULCH, EXCELSIOR
PRIOR TO CONSTRUCTION SO THAT EACH UTILITY COMPANY CAN STAKE OUT ANY 5 gtﬁ;,’i;ﬁ%ﬁ%ﬁ'}; PROTECT SEEDING ON STEEP SLOPES ’
gggg?gﬁg%’;ﬂ IMPROVEMENTS  THAT = MAY INTERFERE WITH THE PROPOSED 23. ANY DRAIN AND/OR FIELD TILE ENCOUNTERED BY THE CONTRACTOR DURING THE
- INSTALLATION OF THE IMPROVEMENTS SHALL BE RETURNED TO ORIGINAL CONDITION. SEDIMENT CONTROL
THIS WORK IS TO BE CONSIDERED INCLUDED IN THE COST OF STORM SEWERS. N
6. THE CONTRACTOR SHALL BE REQUIRED TO MAKE ARRANGEMENTS FOR THE PROPER
BRACING, SHORING AND OTHER REQUIRED PROTECTION OF ALL ROADWAYS, 1. ADJACENT PROPERTY _ PROTECT ADJACENT PROPERTY FROM SEDIMENT DEPOSITION
STRUCTURES, POLES, CABLES AND PIPE LINES, BEFORE CONSTRUCTION BEGINS. 24. NO EXCAVATIONS WILL BE PERMITTED TO REMAIN OPEN OVER ANY WEEKEND. BY PRESERVING A VEGETATED BUFFER STRIP OR BY SEDIMENT BARRIERS OR FILTERS
HE/SHE SHALL BE RESPONSIBLE FOR ANY DAMAGE TO THE STREETS OR ROADWAYS AT THE LOWER PERIMETER OF THE LOT.
AND ASSOCIATED STRUCTURES AND SHALL MAKE REPAIRS AS NECESSARY TO THE 25. RECORD DRAWINGS SHALL BE PREPARED BY THE CONTRACTOR AND SUBMITTED TO
SATISFACTION OF THE ENGINEER AT HIS OWN EXPENSE. THE ENGINEER AS SOON AS THE SITE IMPROVEMENTS ARE COMPLETED. ~ANY 2. SEDIMENTATION CONTROL SHALL BE PROVIDED IN ALL AREAS AROUND THE
CHANGE IN LENGTH, LOCATION OR ALIGNMENT SHALL BE SHOWN IN RED. PERIMETER OF ALL STOCKPILE AREAS.
7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL PRIVATE
AND PUBLIC UTILITES EVEN THOUGH THEY MAY NOT BE SHOWN ON THE PLANS. 26. THE CONTRACTOR IS RESPONSIBLE FOR COORDINATING ALL REQUIRED INSPECTIONS 3. STORM SEWER INLET PROTECTION _ DURING CONSTRUCTION FILTER SEDIMENT LADEN
ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED OR WITH THE ENGINEER. WATER THROUGH STRAW BALES AND FILTER FABRIC BEFORE IT ENTERS NEWLY
REP}.}/?CED TO THE SATISFACTION OF THE- ENGINEER BY THE CONTRACTOR AT CONSTRUCTED STORM SEWER.
HIS/HER OWN EXPENSE.
: 27. SPECIAL ATTENTION S DRAWN TO THE FACT THAT ARTICLE 105.06 OF THE 4. STRAW BALES SHALL BE INSTALLED AS DITCH CHECKS AND STAKED IN PLACE AT
STANDARD SPECIFICATIONS REQUIRES THE CONTRACTOR TO HAVE A COMPETENT Ay R Ayl
8. THE CONTRACTOR SHALL EXAMINE THE PLANS AND SPECIFICATIONS, VISIT THE SITE SUPERINTENDENT ON THE PROJECT SITE AT ALL TIMES, IRRESPECTIVE OF THE 250 LINEAL FI -
OF THE WORK AND INFORM HIMSELF/HERSELF FULLY WITH THE WORK INVOLVED, .
GENERAL AND LOCAL CONDITIONS, /ALL FEDERAL, STATE AND LOCAL LAWS, AND UNDERSTANDING THE PLANS AND SPECIFICATIONS, SHALL HAVE FULL AUTHORITY 5. ﬁog'g;&(ﬂgg ﬁggggg _P%OOI\‘VSI;I%{}{I%UgmAEAggchfgéLl?oETdeﬁ«I IQEDT#EA\T/gAﬁgEOQ;
ORDINANCES, RULES AND REGULATIONS AND ALL OTHER PERTINENT [TEMS WHICH TO EXECUTE ORDERS TO EXPEDITE THE PROJECT, SHALL BE RESPONSIBLE FOR T (MUS) BY RUNGFF OR VEHIGLE TRAGKING ONTO STATE HIGHWAYS OR
MAY AFFECT THE COST AND TIME OF COMPLETION OF THIS PROJECT BEFORE SCHEDULING AND HAVE CONTROL OF ALL WORK AS THE AGENT OF THE OF SEDIMENT (MUD)
LOCAL STREETS. IF NECESSARY, STATE HIGHWAYS OR LOCAL STREETS SHALL BE
SUBMITTING A PROPOSAL. CONTRACTOR. FAILURE TO COMPLY WITH THIS PROVISION WILL RESULT IN A
SUSPENSION OF WORK AS PROVIDED IN ARTIOLE 108.07. CLEANED DAILY AT THE END OF EACH WORK DAY OR AS REQUIRED TO KEEP MUD
9. ALL WORK AND MATERIALS SHALL BE IN ACCORDANCE WITH LATEST CODE AND/OR OTHER DEBRIS OFF OF ANY HIGHWAY OR STREET.
REQUIREMENTS. 28. THE ENGINEER AND VILLAGE ARE NOT RESPONSIBLE FOR THE CONSTRUCTION MEANS,
METHODS. TRCLNIQUES, SEQUENCES O PROCEDURES, TIME OF PERFORMANCE, 6. REMOVAL OF CONTROL MEASURES _ DISPOSE OF ALL TEMPORARY EROSION AND
TRACTOR.  THE SEDIMENT CONTROL MEASURES WITHIN 30 DAYS AFTER FINAL SITE STABILIZATION iS
10. PRIOR TO SUBMITTING A PROPOSAL, THE CONTRACTOR SHALL CALL ATTENTION TO PROGRAMS OR FOR ANY SAFETY PRECAUTIONS USED BY THE CONTRACTOR. ACHIEVED.
THE ENGINEER ALL MATERIAL OR EQUIPMENT HE DEEMS INADEQUATE AND TO ITEMS CONTRACTOR IS SOLELY RESPONSIBLE FOR EXECUTION OF HIS/HER WORK IN
OF WORK OMITTED. ACCORDANCE WITH THE CONTRACT DOCUMENTS AND SPECIFICATIONS.
11. WHENEVER, DURING CONSTRUCTION OPERATIONS LOOSE MATERIAL IS DEP 29. THE MATERIAL FOR TRENCH BACKFILL SHALL BE IN ACCORDANCE WITH SECTION 1004
THE FLOW LINE OF DRAINAGE STRUCTURES SUCH THATATHE ANA'TURB\L OFSL'(T,EVD O"; OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION WITH THE
WATER IS OBSTRUCTED, IT SHALL BE REMOVED AT THE CLOSE OF EACH WORKING EXCEPTION THAT THE GRADATION SHALL BE CA 6 AND BE COMPACTED IN
DAY. AT THE CONCLUSION OF CONSTRUCTION OPERATIONS, ALL DRAINAGE ACCORDANCE WITH METHOD 1.
STRUCTURES SHALL BE FREE FROM DIRT AND DEBRIS. THE WORK SPECIFIED ABOVE
WL NOoT BE PCQETA’EETSEPARATELY' BUT SHALL BE CONSIDERED INCLUDED IN THE 30. THE MATERIAL FOR BEDDING MATERIAL SHALL BE IN ACCORDANCE WITH SECTION
: i 1004 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION WITH
) THE EXCEPTION THAT THE GRADATION SHALL BE CA 7 AND SHALL BE PROVIDED TO
12. WHEN MILLED PAVEMENT IS OPEN TO TRAFFIC THE MAXIMUM GRADE DIFFERENTIAL TWELVE (12) INCHES ABOVE THE PIPE FOR PVC AND TO THE SPRING LINE FOR
BETWEEN PASSES OF THE MILLING MACHINE SHALL NOT EXCEED 1 3 INCHES (40 MM) DUCTILE IRON AND REINFORCED CONCRETE PIPE WHICH SHALL BE INCLUDED IN THE
WHERE THE SPEED LIMIT IS 45 MPH (80 KM/H) OR LESS AND 1 INCH (25 MM) COST OF THE PIPE.
WHERE THE SPEED LIMIT IS GREATER THEN 45 MPH (80 KM/H). WITH WRITTEN
APPROVAL FROM THE ENGINEER, A MAXIMUM GRADE DIFFERENTIAL OF 3 INCHES (75 31. THERE ARE MANY BUSINESSES THAT TAKE DAILY DELIVERIES THROUGHOUT THE
MM) MAY BE ALLOWED IF THE EDGE OF THE MILLING SLOPED A MINIMUM 1:3 (V:H). PROJECT LIMITS. IN ORDER TO ACCOMMODATE THESE BUSINESSES THE CONTRACTOR
WILL HAVE THE OPTION OF USING HIGH EARLY STRENGTH PORTLAND CEMENT
13. ALL FINAL ADJUSTMENTS OF CASTING WILL BE ACCOMPLISHED BY THE USE OF (S:ggg};&;}ﬂo”:ls AiCTORPH/}ENCEOCVﬂ%NgEC%%S A1ROé)1 ASE‘QO QgO‘NOFwﬁ&GST§$D¢ﬁE
PRECAST CONCRETE ADJUSTING RINGS SET IN BUTYL ROPE JOINT SEALANT, MORTAR B EEER e CONTRACTOR WL ONLY B PERMITIED: J6 CLOSE THE  BUSINESSES
JOINTS WILL NOT BE ALLOWED. TOTAL HEIGHT OF ADJUSTING RINGS USED SHALL
» ACCESS FOR A MAXIMUM OF THREE (3) DAYS AND THE COMPRESSIVE STRENGTH OF
NOT EXCEED EIGHT (8”) INCHES. COST FOR ADJUSTMENT IS CONSIDERED INCLUDED THE CONCRETE REACHES 4000 PS| IN LESS THAN THREE (3) DAYS. ALL MIX
IN THE COST OF FRAMES AND LIDS ADJUSTMENT, SPECIAL. DESIGNED SHALL BE SUBMITTED TO THE ENGINEER PRIOR TO CONSTRUCTION
ACTIVITIES. THIS WORK SHALL NOT BE PAID FOR SEPARATELY AND SHALL BE
14. THE CONTRACTOR SHALL BE RESPONSIBLE TO PLACE ON GRADE AND COORDINATE CONSIDERED INCLUDED IN THE COST OF THE RELATED ITEMS.
WITH OTHER CONTRACTORS ALL UNDERGROUND STRUCTURE FRAMES SUCH AS CATCH
BASINS, INLETS, MANHOLES, HYDRANTS, BUFFALO BOXES, VALVES, ETC. NO 32 THE MATERIAL FOR AGGREGATE SURFACE COURSE, TYPE B SHALL BE IN
ADDITIONAL COMPENSATION SHALL BE PAID AND SAID ADJUSTMENTS SHALL BE ACCORDANCE WITH SECTION 402 OF THE STANDARD SPECIFICATIONS EXPECT THAT
CONSIDERED INCLUDED IN THE COST OF FRAMES AND LIDS ADJUSTMENT, SPECIAL. THE ONLY MATERIAL ALLOWED SHALL BE CRUSHED STONE IN ACCORDANCE WITH
R ARTICLE 1004.01(A)(4) AND THE GRADATION SHALL BE CA 6.
3 15. THE CONTRACTOR SHALL RESTORE ANY AREA DISTURBED TO A CONDITION EQUAL TO
§ OR BETTER THAN TS ORIGINAL USE. THIS SHALL INCLUDE FINISH GRADING, 33. STORM SEWERS SHALL BE IN ACCORDANCE WITH SECTIONS 550, 1040, AND 1042 OF
o ESTABLISHMENT OF A VEGETATIVE COVER (SEEDING OR SOD), GENERAL CLEANUP AND THE STANDARD SPECIFICATIONS EXCEPT THAT THE ONLY ALLOWABLE CLASS A AND B o
g PAVEMENT REPLACEMENT. MATERIAL USED DURING STORM SEWER INSTALLATION SHALL BE REINFORCED 5
2 CONCRETE PIPE AND POLYVINYL CHLORIDE (PVC) SDR—26 PIPE, RESPECTIVELY. A
4 16. THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING SAFE AND HEALTHFUL S
2
5 WORKING CONDITIONS THROUGHOUT THE CONSTRUCTION OF THE PROPOSED 34. ANY DEWATERING THAT MAY BE REQUIRED TO PERFORM THE WORK CONTAINED IN =
= IMPROVEMENTS. THIS CONTRACT SHALL BE CONSIDERED INCLUDED IN THE COST OF THE CONTRACT. 2
| NO ADDITIONAL COMPENSATION WILL BE PROVIDED FOR DEWATERING ACTIVITIES. ¥
g 17. THE ENGINEER WILL BE GIVEN FORTY-EIGHT (48) HOURS NOTICE FOR ALL STAKING ES
€ THAT IS TO BE DONE. EACH OF THE VARIOUS ITEMS OF WORK COVERED BY THIS 35. THE CONTRACTOR SHALL FOLLOW SECTION 105.08 OF THE STANDARD SPECIFICATION -
g CONTRACT WILL BE STAKED ONCE. ADDITIONAL STAKING REQUIRED DUE TO THE IN PARTICULAR, COOPERATION WITH THE WVILLAGE OF HAMPSHIRE STREET LIGHTING 2
. NEGLIGENCE OF THE CONTRACTOR SHALL BE PAID FOR BY THE CONTRACTOR AT THE CONTRACT. AS INDICATED IN THE STAGING AND TRAFFIC CONTROL PLAN THE >
& CURRENT HOURLY RATE. : STREET LIGHTS SHALL BE INSTALLED PRIOR TO ANY TREES, SIGNAGE, RESTORATION, &
= AND HOT—-MIX ASPHALT SURFACE COURSE. THE CONTRACTOR SHALL COORDINATE 3
: WITH THE STREET LIGHTING CONTRACTOR IN ORDER TO AVOID ANY DELAYS DURING <
8 CONSTRUCTION OF KEYES AVENUE. o
B
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