STRIPING SCHEDULE
X7800620 X7800620 X7800630 78004200 78004220 78004230 78004280 78004250 78004250 78004280
STATION TO STATION SIDE DESCRIPTION URETHANE PAVEMENT MARKING PREFORMED PLASTIC, TYPE B - INLAID
5" 5" 6" LETTERS 5" 6" 8" 12" 12" 24"
WHITE YELLOW WHITE SYMBOLS WHITE WHITE WHITE WHITE YELLOW WHITE
FOOT SQ FT FOOT
RAMP A IL 57
0+00. 00 27+39. 94 RT EDGE LINE 2739.9
27+39. 94 28+36. 94 RT EDGE LINE 192. 0
2+74. 97 6+65. 05 LT CHANNELIZATION 390. 1
6+65. 05 27+58. 94 LT EDGE LINE 2093.
27+58. 94 28+36. 94 LT EDGE LINE 88. 0
25+85. 00 LT WRONG WAY ARROW 24. 3
27+10. 00 LT WRONG WAY ARROW 24. 3
27+92. 76 28+36.94| LT & RT CHANNELIZATION 210.0 85.0 36. 0
RAMP B IL 57
0+23. 00 0+54.61| LT & RT CHANNELIZATION 132. 0 86. 0
0+23. 00 0+78. 00 LT EDGE LINE 63.0
0+78. 00 15+08. 12 LT EDGE LINE 1430.
15+08. 12 19+16. 73 LT CHANNELIZATION 408. 6
0+23. 00 1+34. 08 RT EDGE LINE 184. 0
1+34.08 26+66. 76 RT EDGE LINE 2532. 7
RAMP C IL 57
0+00. 00 25+22. 58 RT EDGE LINE 2522. 6
25+22.58 26+18. 90 RT EDGE LINE 189. 0
2+80. 88 6+56. 12 LT CHANNELIZATION 375. 2
6+56. 12 25+42. 59 LT EDGE LINE 1886.
25+42.59 26+18. 90 LT EDGE LINE 86. 0
23+70. 00 LT WRONG WAY ARROW 24. 3
24+95. 00 LT WRONG WAY ARROW 24. 3
25+75. 70 26+18.90 | LT & RT CHANNELIZATION 203.0 82.0 36. 0
RAMP D IL 57
0+23. 00 0+61.51| LT & RT CHANNELIZATION 199.0 133.0
0+23. 00 0+77.11 LT EDGE LINE 62.0
0+77.11 27+52. 99 LT EDGE LINE 2675.
27+52. 99 30+24. 72 LT CHANNELIZATION 271.7
0+23. 00 1+43. 58 RT EDGE LINE 182. 0
1+43. 58 32+79. 62 RT EDGE LINE 3136. 0
RAMP A IL 96
0+00. 00 20+07. 55 RT EDGE LINE 2007. 6
20+07. 55 21+30. 14 RT EDGE LINE 202.0
2+83. 71 6+62. 40 LT CHANNELIZATION 378. 7
6+62. 40 20+72.02 LT EDGE LINE 1409. 6
20+72. 02 21+30. 14 LT EDGE LINE 65. 0
18+80. 00 LT WRONG WAY ARROW 24. 3
20+05. 00 LT WRONG WAY ARROW 24. 3
20+90. 58 21+30. 14| LT & RT CHANNELIZATION 161.0 91.0 36.0
RAMP B IL 96
0+23. 35 1+04. 46 RT EDGE LINE 141.0
1+04. 46 23+26. 74 RT EDGE LINE 2222. 3
0+23. 35 1+07. 70 LT EDGE LINE 91.0
1+07. 70 11+69. 12 LT EDGE LINE 1061.
11+69. 12 15+74. 13 LT CHANNELIZATION 405. 0
RAMP C IL 96
0+00. 00 20+07. 53 RT EDGE LINE 2007. 5
20+07. 53 21+30. 12 RT EDGE LINE 202.0
2+80. 57 6+62. 38 LT CHANNELIZATION 381.8
6+62. 38 20+72. 12 LT EDGE LINE 1409.
20+72. 12 21+30. 12 LT EDGE LINE 65. 0
18+80. 00 LT WRONG WAY ARROW 24. 3
20+05. 00 LT WRONG WAY ARROW 24. 3
20+90. 56 21+30. 12| LT & RT CHANNELIZATION 161.0 90. 0 36. 0
RAMP D IL 96
0+23. 35 1+04. 46 RT EDGE LINE 141.0
1+04. 46 23+31. 22 RT EDGE LINE 2226. 8
0+23. 35 1+04. 67 LT EDGE LINE 88. 0
1+04. 67 11+73.58 LT EDGE LINE 1068.
11+73.58 15+81. 97 LT CHANNELIZATION 408. 4
SUB-TOTALS 20828. 4 13644. 0.0 194. 4 0.0 0.0 4085. 6 567.0 0.0 144.0
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