













DETOUR SIGN SCHEDULE  
ALL SIGNS SHALL BE PROVIDED BY CONTRACTOR

									
SHEET #	ARROW LT	ARROW RT	ARROW DIAGONAL RT	ARROW DIAGONAL LT	ARROW UP	DETOUR	SOUTH	NORTH	IL 3
2	-	-	1	-	1	2	2	-	2
3	2	-	3	-	-	5	4	1	5
4	-	-	-	-	-	-	-	-	-
5	-	-	-	-	-	-	-	-	-
6	-	-	-	2	-	2	-	2	2
7	-	-	3	1	-	4	1	3	4
8	1	1	-	-	-	2	1	1	2
TOTAL	3	1	7	3	1	15	8	7	15

DETOUR SIGN SCHEDULE  
ALL SIGNS SHALL BE PROVIDED BY CONTRACTOR

			
SHEET #	DETOUR AHEAD	CMS	ROAD CLOSED
2	2	2	-
3	1	1	-
4	-	1	-
5	-	-	4
6	2	2	-
7	1	-	-
8	-	-	-
TOTAL	6	6	4