## COMMITMENTS

COMMITMENTS ARE NOT TO BE ALTERED WITHOUT THE WRITTEN APPROVAL OF ALL PARTIES TO WHICH THE COMMITMENT WAS MADE.

TO CONFIRM THAT EXCAVATION OF ARCHAEALOGICAL SITES HAVE BEEN COMPLETED.

1. CONTACT THE DISTRICT FOUR ENVIRONMENTAL COORDINATOR AT (309) 671-3478, THIRTY DAYS PRIOR TO ANY CONSTRUCTION ACTIVITY AT THE FOLLOWING LOCATIONS:

PARCEL NO. S	TATION TO STATION
408J001	T. 670+00-672+00, RT. 680+00-682+00 T. 692+00-701+00 T. 720+00-721+50 T. 727+00-729+80, LT. 739+00-742+00, LT. 745+00-757+00 T. 794+00-796+00 T. 794+00-799+00 T. 800+50-809+50 T. 804+00-808+00 T. 834+00-861+50

- 2. THE FOLLOWING COMMITMENTS HAVE BEEN MADE WITH MR. JONATHAN MUMMERT (PARCEL NO. 408J009).
  ANY FIELD TILES THAT ARE INTERCEPTED BY THE CONTRACTOR SHALL BE CONNECTED OR REPAIRED TO
  INSURE DRAINAGE CONTINUES AS PART OF THIS CONSTRUCTION CONTRACT. THE ENGINEER SHALL CONTACT
  JONATHAN MUMMERT (309-221-9500) THIRTY (30) DAYS PRIOR TO ENTERING ON HIS PROERTY.
- 3. ENBRIDGE ENERGY HAS A PIPELINE CROSSING U.S. ROUTE 24 NEAR STATION 725+00. ANYTIME THE CONTRACTOR IS WORKING NEAR THE FACILITY, ENBRIDGE ENERGY WOULD LIKE TO HAVE A REPRESENTATIVE ON SITE. THE CONTRACTOR SHALL CONTACT GEORGE HUTH (309-531-9640) TWO WEEKS BEFORE BEGINNING ANY WORK NEAR THIS FACILITY.

j	FILE NAME =	USER NAME = jochumsjg	DESIGNED - KJH	REVISED -	
	miscellaneous_sheets.dgn		DRAWN - JGJ	REVISED -	ST
		PLDT SCALE = 100.0000 '/ IN.	CHECKED - KJH	REVISED -	DEPARTME
		PLOT DATE = 3/9/2010	DATE - 07-22-08	REVISED ~	

	ST	AT	E	0F	IL	LIN	OIS	•		
PEPARTI	ΛE	NT	0	F	TR/	ANS	PC	RTA	ATION	

MMITMENTS		F.A.P RTE.	SECTION	COUNTY	TOTAL SHEETS	SN	
		317	16W-2.RS-4:17W-1,RS-3	FULTON	240		
		•			CONTRACT		887
SHEETS	CTA	TO STA	cen m	045 STCT NO THOTO FFE AT	a DOA IFOT		201104

SHEET NO. OF