If you plan to submit a bid directly to the Department of Transportation

PREQUALIFICATION
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective
through the date of letting.

REQUESTS FOR AUTHORIZATION TO BID
Contractors wanting to bid on items included in a particular letting must submit the properly completed
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the
letting date.

WHO CANBID ?
Bids will be accepted from only those companies that request and receive written Authorization to Bid from
IDOT'’s Central Bureau of Construction.

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at
that time which items are being requested For Bidding purposes. Only those items requested For Bidding
will be analyzed. After the request has been analyzed, the bidder will be issued a Proposal Denial
and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which items
have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial
and/or Authorization Form will indicate the reason for denial.

ABOUT AUTHORIZATION TO BID: Firms that have not received an authorization form within a
reasonable time of complete and correct original document submittal should contact the department as to
status. This is critical in the week before the letting. These documents must be received three days
before the letting date. Firms unsure as to authorization status should call the Prequalification Section of
the Bureau of Construction at the number listed at the end of these instructions.

ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or
revisions pertain to any project they may be bidding. Failure to incorporate all relevant addenda or
revisions may cause the bid to be declared unacceptable.

Each addendum will be placed with the contract number. Addenda and revisions will also be placed on
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of
each addendum and revision issued.

The Internet is the Department’s primary way of doing business. The subscription server e-mails are an
added courtesy the Department provides. It is suggested that bidders check IDOT’s website at
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES.

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov

Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or
Timothy.Garman@illinois.gov.



http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire
proposal when bids are submitted. That portion of the proposal that must be returned includes the
following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be
required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled
together to prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: Itis recommended that bidders deliver bids in person to insure they arrive at
the proper location prior to the time specified for the receipt of bids. Any bid received at the place of letting
after the time specified will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806
Mailing of plans and proposals 217/782-7806

ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS
Planholders should verify that they have received and incorporated any addendum and/or revision prior to
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being
rejected as irregular.




BIDDERS NEED NOT RETURN THE ENTIRE PROPOSAL
(See instructions inside front cover)
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Proposal Submitted By

8 Name
1 Address

City

Letting May 15, 2009

NOTICE TO PROSPECTIVE BIDDERS

This proposal can be used for bidding purposes
by only those companies that request and receive
written AUTHORIZATION TO BID from IDOT’s
Central Bureau of Construction.

(SEE INSTRUCTIONS ON THE INSIDE OF COVER)

Notice To Bidders,
Specifications,

Proposal, Contract
and Contract Bond

lllinois Department
of Transportation

Springfield, Illinois 62764

Contract No. 64F02
OGLE-WINNEBAGO Counties
Section (34,35,36)RS-4
District 2 Construction Funds
Route FAP 742

PLEASE MARK THE APPROPRIATE BOX BELOW:
Plans Included
[ A Bid Bond is included. Herein

[] A Cashier's Check or a Certified Check is included.

Prepared by

S

Checked by

(Printed by authority of the State of Illinois)




INSTRUCTIONS

ABOUT IDOT PROPOSALS: All proposals issued by IDOT are potential bidding proposals. Each proposal contains all
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction.

WHO CAN BID?: Bids will be accepted from only those companies that request and receive written Authorization to Bid
from IDOT’s Central Bureau of Construction. To request authorization, a potential bidder must complete and submit Part
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of
Availability (BC 57).

WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?: When a prospective prime bidder submits a “Request for
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.
Only those items requested For Bidding will be analyzed. After the request has been analyzed, the bidder will be issued a
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which
items have been approved For Bidding. If Authorization to Bid cannot be approved, the Proposal Denial and/or
Authorization Form will indicate the reason for denial. If a contractor has requested to bid but has not received a
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the
letting date.

WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?: Bidders need not return the entire proposal when bids
are submitted. That portion of the proposal that must be returned includes the following:

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond
2. Other special documentation and/or information that may be required by the contract special provisions

All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to
prevent loss when bids are processed by IDOT personnel.

ABOUT SUBMITTING BIDS: It is recommended that bidders deliver bids in person to insure they arrive at the proper
location prior to the time specified for the receipt of bids. Any bid received at the place of letting after the time specified
will not be accepted.

WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED?

Questions Regarding Call
Prequalification and/or Authorization to Bid 217/782-3413
Preparation and submittal of bids 217/782-7806

Mailing of CD-ROMS 217/782-7806
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lllinois Department
of Transportation
PROPOSAL
TO THE DEPARTMENT OF TRANSPORTATION
1. Proposal of
Taxpayer ldentification Number (Mandatory) a

for the improvement identified and advertised for bids in the Invitation for Bids as:

Contract No. 64F02
OGLE-WINNEBAGO Counties
Section (34,35,36)RS-4

Route FAP 742

District 2 Construction Funds

10.13 miles of HMA resurfacing on Illinois Route 2 from lllinois Route 72 in Byron to Beltline Road
south of Rockford.

The undersigned bidder will furnish all labor, material and equipment to complete the above described
project in a good and workmanlike manner as provided in the contract documents provided by the

Department of Transportation. This proposal will become part of the contract and the terms and conditions
contained in the contract documents shall govern performance and payments.

BD 353A (Rev. 12/2005)
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3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER. The undersigned further declares that he/she has carefully
examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives
all right to plead any misunderstanding regarding the same.

4, EXECUTION OF CONTRACT AND CONTRACT BOND. The undersigned further agrees to execute a contract for this work and
present the same to the department within fifteen (15) days after the contract has been mailed to him/her. The undersigned further
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract.

5. PROPOSAL GUARANTY. Accompanying this proposal is either a bid bond on the department form, executed by a corporate
surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’'s check or a properly
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule:

Proposal Proposal

Amount of Bid Guaranty Amount of Bid Guaranty

Up to $5,000 $2,000,000 to $3,000,000 $100,000
$5,000 to $10,000... $3,000,000 to $5,000,000 $150,000
$10,000 to $50,000... $5,000,000 to $7,500,000 $250,000
$50,000 to $100,000... $7,500,000 to $10,000,000 $400,000
$100,000 to $150,000 $10,000,000 to $15,000,000 $500,000
$150,000 to $250,000 $15,000,000 to $20,000,000.................. $600,000
$250,000 to $500,000... $20,000,000 to $25,000,000...... ............ $700,000
$500,000 to $1,000,000 $25,000,000 to $30,000,000.................. $800,000
$1,000,000 to $1,500,000 $30,000,000 to $35,000,000.................. $900,000
$1,500,000 to $2,000,000 over $35,000,000............... $1,000,000

Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is
the awarding authority.

If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as
also covering the combination bid.

The amount of the proposal guaranty check is $( ). If this proposal is accepted
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become
the property of the State of lllinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the
undersigned.

Attach Cashier’s Check or Certified Check Here
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum
of the proposal guaranties which would be required for each individual proposal. If the guaranty check is placed in another proposal,
state below where it may be found.

The proposal guaranty check will be found in the proposal for: Item

Section No.

County

Mark the proposal cover sheet as to the type of proposal guaranty submitted.
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6. COMBINATION BIDS. The undersigned further agrees that if awarded the contract for the sections contained in the following
combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in
proportion to the bid submitted for the same. If an error is found to exist in the gross sum bid for one or more of the individual
sections included in a combination, the combination bid shall be corrected as provided in the specifications.

When a combination bid is submitted, the schedule below must be completed in each proposal
comprising the combination.

If alternate bids are submitted for one or more of the sections comprising the combination, a
combination bid must be submitted for each alternate.

Schedule of Combination Bids

Combination Combination Bid
No. Sections Included in Combination Dollars Cents

7. SCHEDULE OF PRICES. The undersigned bidder submits herewith, in accordance with the rules and instructions, a
schedule of prices for the items of work for which bids are sought. The unit prices bid are in U.S. dollars and cents, and
all extensions and summations have been made. The bidder understands that the quantities appearing in the bid
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids. If there
is an error in the extension of the unit prices, the unit prices shall govern. Payment to the contractor awarded the
contract will be made only for actual quantities of work performed and accepted or materials furnished according to the
contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or
omitted as provided elsewhere in the contract.

8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State,
assures the Department that it will furnish a copy of its certificate of authority to do business in the State of lllinois with the
return of the executed contract and bond. Failure to furnish the certificate within the time provided for execution of an
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State.

-4-



ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF PRICES

Page 1
4/18/2009

NUMBER -
State Job # - C-92-082-09
PPS NBR - 2-06140-0100 Project Number Route
County Name - OGLE- WINNEBAGO- FAP 742
Code - 141 - 201 -
District - 2-2-
Section Number - (34,35,36)RS-4
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

Z0013798| CONSTRUCTION LAYOUT L SUM 1.000

Z0017100| DOWEL BARS EACH 40.000

Z0028415| GEOTECHNICAL REINF SQ YD 721.000

70028700 GRAN SUBGRADE REPL CU YD 120.000

Z0040315| PILOT CAR DAY 7.000

Z0075300| TIE BARS EACH 477.000

35101400 AGG BASE CSE B TON 60.000

40600200| BIT MATLS PR CT TON 78.400

40600300/ AGG PR CT TON 237.000

40600525| LEV BIND HM N50 TON 90.000

40600625| LEV BIND MM N50 TON 5,307.000

40600895| CONSTRUC TEST STRIP EACH 1.000

40600990 TEMPORARY RAMP SQ YD 464.000

40601005| HMA REPL OVER PATCH TON 331.000

40603310 HMA SC"C" N50 TON 1,003.000




ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 2

SCHEDULE OF PRICES 4/18/2009
NUMBER -
State Job # - C-92-082-09
PPS NBR - 2-06140-0100 Project Number Route
County Name - OGLE- WINNEBAGO- FAP 742
Code - 141 - 201 -
District - 2-2-
Section Number - (34,35,36)RS-4
Item Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price

40603335 HMA SC "D" N50 TON 13,262.000

40800050| INCIDENTAL HMA SURF TON 936.000

42001200| PAVEMENT FABRIC SQ YD 721.000

44000154| HMA SURF REM 11/4 SQ YD 175,605.000

44002232| HMA RM OV PATCH 8 SQ YD 740.000

44201000| CL B PATCH T4 12 SQ YD 721.000

44213200| SAW CUTS FOOT 1,015.000

44300200| STRIP REF CR CON TR FOOT 101,564.000

48102100| AGG WEDGE SHLD TYPE B TON 1,224.000

60255500 MAN ADJUST EACH 2.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70100450] TRAF CONT-PROT 701201 L SUM 1.000

70100460 TRAF CONT-PROT 701306 L SUM 1.000

70100600 TRAF CONT-PROT 701336 L SUM 1.000




ILLINOIS DEPARTMENT OF TRANSPORTATION Page 3
SCHEDULE OF PRICES 4/18/2009
conecT
State Job # - C-92-082-09
PPS NBR - 2-06140-0100 Project Number Route
County Name - OGLE- WINNEBAGO- FAP 742
Code - 141 - 201 -
District - 2-2-
Section Number - (34,35,36)RS-4
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
70300100| SHORT-TERM PAVT MKING FOOT 14,467.000
70301000 WORK ZONE PAVT MK REM SQFT 1,995.000
78000100| THPL PVT MK LTR & SYM SQFT 156.000
78000200 THPL PVT MK LINE 4 FOOT 10,162.000
78000500 THPL PVT MK LINE 8 FOOT 430.000
78000600 THPL PVT MK LINE 12 FOOT 683.000
78000650 THPL PVT MK LINE 24 FOOT 35.000
78001100 PT PVT MK LTRS & SYMB SQFT 16.000
78001110| PAINT PVT MK LINE 4 FOOT 365,718.000
78001140| PAINT PVT MK LINE 8 FOOT 276.000
78001150| PAINT PVT MK LINE 12 FOOT 100.000
78100100 RAISED REFL PAVT MKR EACH 804.000
78300200| RAISED REF PVT MK REM EACH 644.000




CONTRACT NUMBER 64F02

THIS IS THE TOTAL BID $

NOTES:
1. Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2. The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a
discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3. If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY
in order to establish a UNIT PRICE.
4. A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL
STANDARDS GOVERNING CONTRACT
PROCUREMENT: ASSURANCES, CERTIFICATIONS
AND DISCLOSURES

I. GENERAL

A. Article 50 of the lllinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act
in a manner that maintains the integrity and public trust of State government. In discharging this duty, they are charged by law to use all available
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois.

B. In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards
established for the procurement process, and to make such assurances, disclosures and certifications required by law. By execution of the
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is
made and understood, and that each disclosure requirement has been understood and completed.

C. In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder.

Il. ASSURANCES
A. The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department
enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract.
B. Felons
1. The lllinois Procurement Code provides:
Section 50-10. Felons. Unless otherwise provided, no person or business convicted of a felony shall do business with the State of lllinois or
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10.

C. Conflicts of Interest

1. The lllinois Procurement Code provides in pertinent part:
Section 50-13. Conflicts of Interest.

(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the
lllinois Toll Highway authority.

(b) Interests. It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any
such contract or direct pecuniary interest therein.

(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a)
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein.

(d) Securities. Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or
sold by or for the State of lllinois.

(e) Prior interests. This Section does not affect the validity of any contract made between the State and an officer or employee of the State or
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before
his or her election or employment as an officer, member, or employee. The contract is voidable, however, if it cannot be completed within 365
days after the officer, member, or employee takes office or is employed.

The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20.
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2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the

provisions of Section 50-20 of the Code and Executive Order Number 3 (1998). Information concerning the exemption process is available
from the Department upon request.

D. Negotiations
1. The lllinois Procurement Code provides in pertinent part:
Section 50-15. Negotiations.
(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that

person has a contract for future employment or is negotiating concerning possible future employment.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

E. Inducements
1. The lllinois Procurement Code provides:
Section 50-25. Inducement. Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony. Any person who accepts any money
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or
other valuable thing is guilty of a Class 4 felony.
2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the

bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

F. Revolving Door Prohibition

1. The lllinois Procurement Code provides:

Section 50-30. Revolving door prohibition. Chief procurement officers, associate procurement officers, State purchasing officers, their
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency
most recently employing them in an affected position for a period of at least 6 months. The prohibition includes, but is not limited to: lobbying
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm,
partnership, association, or corporation. This Section applies only to persons who terminate an affected position on or after January 15, 1999.

2. The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein.

G. Reporting Anticompetitive Practices

1. The lllinois Procurement Code provides:

Section 50-40. Reporting anticompetitive practices. When, for any reason, any vendor, bidder, contractor, chief procurement officer, State
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders,
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the
chief procurement officer.

2. The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40
which may involve the contract for which the bid is submitted.

H. Confidentiality
1. The lllinois Procurement Code provides:
Section 50-45. Confidentiality. Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution.
2. The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may

involve the contract for which the bid is submitted.

-6-
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I. Insider Information

1. The lllinois Procurement Act provides:

Section 50-50. Insider information. It is unlawful for any current or former elected or appointed State official or State employee to knowingly
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another
person.

2. The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may
involve the contract for which the bid is submitted.

Ill. CERTIFICATIONS
A. The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the

Department enter into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Bribery
1. The lllinois Procurement Code provides:
Section 50-5. Bribery.
(a) Prohibition. No person or business shall be awarded a contract or subcontract under this Code who:

(1) has been convicted under the laws of lllinois or any other state of bribery or attempting to bribe an officer or employee of the State of
lllinois or any other state in that officer's or employee’s official capacity; or

(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct.

(b) Businesses. No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and:

(1) the business has been finally adjudicated not guilty; or
(2) the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961.
(c) Conduct on behalf of business. For purposes of this Section, when an official, agent, or employee of a business committed the bribery or
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the
business shall be chargeable with the conduct.
(d) Certification. Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is
not barred from being awarded a contract or subcontract under this Section. A contractor who makes a false statement, material to the
certification, commits a Class 3 felony.
2. The bidder certifies that it is not barred from being awarded a contract under Section 50.5.
C. Educational Loan
1. Section 3 of the Educational Loan Default Act provides:
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on
an educational loan. Any contract used by any State agency shall include a statement certifying that the individual is not in default on an
educational loan as provided in this Section.

2. The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in
default on an educational loan as provided in Section 3 of the Act.

D. Bid-Rigging/Bid Rotating

1. Section 33E-11 of the Criminal Code of 1961 provides:

§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a
result of a violation of either Section 33E-3 or 33E-4 of this Article. The State and units of local government shall provide the appropriate
forms for such certification.
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in
behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing,
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements
as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

2. The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section
33E-4.

E. International Anti-Boycott

1. Section 5 of the International Anti-Boycott Certification Act provides:

§ 5. State contracts. Every contract entered into by the State of lllinois for the manufacture, furnishing, or purchasing of supplies, material, or
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of
Commerce promulgated under that Act.

2. The bidder makes the certification set forth in Section 5 of the Act.

F. Drug Free Workplace

1. The lllinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees.

2. The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by:

(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled
substance, including cannabis, is prohibited in the contractor’'s workplace; specifying the actions that will be taken against employees for
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than
five (5) days after such conviction.

(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that
may be imposed upon employees for drug violations.

(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post
the statement in a prominent place in the workplace.

(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction
of an employee for a violation of any criminal drug statute occurring in the workplace.

(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation
program approved by a federal, state or local health, law enforcement or other appropriate agency.

(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that
a trained referral team is in place.

(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this
certification.
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G. Debt Delinquency
1. The lllinois Procurement Code provides:

Section 50-11 and 50-12. Debt Delinquency.

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500. Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent
in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into
a contract with a State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The contractor further acknowledges
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is
determined to be delinquent in the payment of any debt to the State during the term of the contract.

H. Sarbanes-Oxley Act of 2002

1. The lllinois Procurement Code provides:

Section 50-60(c).

The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under
the lllinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract. The contractor acknowledges
that the contracting agency shall declare the contract void if this certification is false.

. Addenda

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract. Failure to do so may cause
the bid to be declared unacceptable.

J. Section 42 of the Environmental Protection Act

The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a
contract under this Section which prohibits the bidding on or entering into contracts with the State of lllinois or a State agency by a
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of
the Environmental Protection Act for a period of five years from the date of the order. The contractor acknowledges that the
contracting agency may declare the contract void if this certification is false.

K. Apprenticeship and Training Certification (Does not apply to federal aid projects)

In accordance with the provisions of Section 30-22 (6) of the lllinois Procurement Code, the bidder certifies that it is a participant,
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved,
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract,
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department,
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable
apprenticeship and training programs are those that have been approved and registered with the United States Department of
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or
craft job category that does not have an applicable apprenticeship or training program. The bidder is responsible for making a
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for
and listed.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the
performance of the work of this contract.

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order. The
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and
certification provision to be included in all approved subcontracts.
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M. Disclosure of Business Operations in Iran

Section 50-36 of the lllinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract
shall include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share,
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the
Government of Iran and either of the following conditions apply:

(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction
activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government;
and the Company has failed to take substantial action.

(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to
the enhancement of Iran's ability to develop petroleum resources of Iran.

» o " o«

The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial
action” are all defined in the Code.

Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will
be considered when evaluating the bid, offer, or proposal or awarding the contract. The name of each Company disclosed as doing business
or having done business in Iran will be provided to the State Comptroller.

Check the appropriate statement:

/___| Company has no business operations in Iran to disclose.

/___| Company has business operations in Iran as disclosed the attached document.

N. Political Contributions and Registration with the State Board of Elections

Sections 20-160 and 50-37 of the lllinois Procurement Code regulate political contributions from business entities and any affiliated entities or
affiliated persons bidding on or contracting with the state. Generally under Section 50-37, any business entity, and any affiliated entity or
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder
or a period 2 years after the termination of the contract, whichever is longer. Any business entity and affiliated entities or affiliated persons
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award
or selection if the entity was not awarded or selected. Section 20-160 requires certification of registration of affected business entities in
accordance with procedures found in Section 9-35 of The Election Code.

By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37
of the lllinois Procurement Code, and that it makes the following certification:

The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a
continuing duty to update the registration in accordance with the above referenced statutes. A copy of the certificate of registration
shall be submitted with the bid. The bidder is cautioned that the Department will not award a contract without submission of the
certificate of registration.

These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code. This provision does not apply to Federal-aid
contracts.
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IV. DISCLOSURES

A. The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter
into the contract with the bidder. The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract.

B. Financial Interests and Conflicts of Interest

1. Section 50-35 of the lllinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial
interests of the bidder. This disclosed information for the successful bidder, will be maintained as public information subject to release by request
pursuant to the Freedom of Information Act.

The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60%
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure. If a bidder is a privately
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. The disclosure
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form.

In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship.

2. Disclosure Forms. Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share
requirements. Subject individuals should be covered each by one form. In addition, a second form (Disclosure Form B) provides for the disclosure
of current or pending procurement relationships with other (non-IDOT) state agencies. The forms must be included with each bid or
incorporated by reference.

C. Disclosure Form Instructions

Form A: For bidders that have previously submitted the information requested in Form A

The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any
subsequent letting conducted by the Department. The bidder has the option of submitting the information again or the bidder may check the
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and
accurate. Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct. If the
Bidder checks the Certification, the Bidder should proceed to Form B instructions.

CERTIFICATION STATEMENT

| have determined that the Form A disclosure information previously submitted is current and
accurate, and all forms are hereby incorporated by reference in this bid. Any necessary additional
forms or amendments to previously submitted forms are attached to this bid.

(Bidding Company)

[

Signature of Authorized Representative Date
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Form A: For bidders who have NOT previously submitted the information requested in Form A

If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A. If a
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%. If a
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure
form. To do this, the bidder should answer each of the following questions. A “YES” answer indicates Form A must be completed. If the answer to
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a
person that is authorized to execute contracts for the bidding company. Note: These questions are for assistance only and are not required to be
completed.

1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent
entity? YES___ NO

2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater
than $106,447.20? YES NO

3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?
(Note: Distributive income is, for these purposes, any type of distribution of profits. An annual salary is not distributive
income.) YES__ NO __

4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income,
but which is less than $106,447.20? YES NO __

(Note: Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more
than one question.)

A “YES” answer to any of these questions requires the completion of Form A. The bidder must determine each individual in the bidding entity or
the bidding entity’s parent company that would cause the questions to be answered “Yes”. Each form must be signed and dated by a person that is
authorized to execute contracts for your organization. Photocopied or stamped signatures are not acceptable. The person signing can be, but
does not have to be, the person for which the form is being completed. The bidder is responsible for the accuracy of any information provided.

If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by
a person that is authorized to execute contracts for your company.

Form B: Identifying Other Contracts & Procurement Related Information Disclosure Form B must be completed for each bid submitted by the
bidding entity. Note: Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B. Form B must be
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted.

The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other
ongoing procurement relationship with any other (non-IDOT) State of lllinois agency. If “No” is checked, the bidder only needs to complete the
check box on the bottom of Form B. If “Yes” is checked, the bidder must do one of the following:

Option I:  If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. These items may be listed on Form B or on an
attached sheet(s). Do not include IDOT contracts. Contracts with cities, counties, villages, etc. are not considered State of lllinois agency contracts
and are not to be included. Contracts with other State of lllinois agencies such as the Department of Natural Resources or the Capital
Development Board must be included. Bidders who submit Affidavits of Availability are suggested to use Option II.

Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of lllinois
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships. For any contracts that are not covered by the
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s). These might be such things as leases.

Bidders Submitting More Than One Bid

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms
by reference.

e  The bid submitted for letting item contains the Form A disclosures or Certification Statement and the Form B
disclosures. The following letting items incorporate the said forms by reference:
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ILLINOIS DEPARTMENT Financiaﬁ?rg%rpr\nation &
OF TRANSPORTATION Potential Conflicts of Interest
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Code
(30 ILCS 500). Vendors desiring to enter into a contract with the State of lllinois must disclose the financial information
and potential conflict of interest information as specified in this Disclosure Form. This information shall become part of
the publicly available contract file. This Form A must be completed for bids in excess of $10,000, and for all open-
ended contracts. A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in
satisfaction of the requirements set forth in Form A. See Disclosure Form Instructions.

DISCLOSURE OF FINANCIAL INFORMATION

1. Disclosure of Financial Information. The individual named below has an interest in the BIDDER (or its parent) in
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than
$106,447.20 (60% of the Governor’s salary as of 7/1/07). (Make copies of this form as necessary and attach a
separate Disclosure Form A for each individual meeting these requirements)

FOR INDIVIDUAL (type or print information)

NAME:

ADDRESS

Type of ownership/distributable income share:

stock sole proprietorship Partnership other: (explain on separate sheet):
% or $ value of ownership/distributable income share:

2. Disclosure of Potential Conflicts of Interest. Check “Yes” or “No” to indicate which, if any, of the following
potential conflict of interest relationships apply. If the answer to any question is “Yes”, please attach additional pages
and describe.

(a) State employment, currently or in the previous 3 years, including contractual employment of services.
Yes ___No__
If your answer is yes, please answer each of the following questions.

1. Are you currently an officer or employee of either the Capitol Development Board or the lllinois Toll
Highway Authority? Yes __ _No_

2. Are you currently appointed to or employed by any agency of the State of lllinois? If you are
currently appointed to or employed by any agency of the State of lllinois, and your annual salary
exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) provide the name the State
agency for which you are employed and your annual salary.
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If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you entitled to receive
(i) more than 7 1/2% of the total distributable income of your firm, partnership, association or
corporation, or (i) an amount in excess of the salary of the Governor? Yes ___No __

If you are currently appointed to or employed by any agency of the State of lllinois, and your annual
salary exceeds $106,447.20, (60% of the Governor's salary as of 7/1/07) are you and your spouse
or minor children entitled to receive (i) more than 15 % in the aggregate of the total distributable
income of your firm, partnership, association or corporation, or (ii) an amount in excess of 2 times
the salary of the Governor? Yes __ _No__

(b) State employment of spouse, father, mother, son, or daughter, including contractual employment services
in the previous 2 years.

Yes ___No

If your answer is yes, please answer each of the following questions.

1.

4,

Is your spouse or any minor children currently an officer or employee of the Capitol Development
Board or the lllinois Toll Highway Authority? Yes__ _No__

. Is your spouse or any minor children currently appointed to or employed by any agency of the State

of lllinois? If your spouse or minor children is/are currently appointed to or employed by any
agency of the State of lllinois, and his/her annual salary exceeds $106,447.20, (60 % of the
Governor's salary as of 7/1/07) provide the name of your spouse and/or minor children, the name
of the State agency for which he/she is employed and his/her annual salary.

If your spouse or any minor children is/are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the salary of the Governor
as of 7/1/07) are you entitled to receive (i) more then 71/2% of the total distributable income of your

firm, partnership, association or corporation, or (i) an amount in excess of the salary of the

Governor? Yes __ No__

If your spouse or any minor children are currently appointed to or employed by any agency of the
State of lllinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor's salary as of
7/1/07) are you and your spouse or minor children entitled to receive (i) more than 15 % in the
aggregate of the total distributable income of your firm, partnership, association or corporation, or
(i) an amount in excess of 2 times the salary of the Governor?

Yes __No

(c) Elective status; the holding of elective office of the State of lllinois, the government of the United States, any
unit of local government authorized by the Constitution of the State of lllinois or the statutes of the State of
Illinois currently or in the previous 3 years. Yes __ _No__

(d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No_

(e) Appointive office; the holding of any appointive government office of the State of lllinois, the United States of
America, or any unit of local government authorized by the Constitution of the State of lllinois or the statutes
of the State of lllinois, which office entitles the holder to compensation in excess of the expenses incurred in
the discharge of that office currently or in the previous 3 years. Yes __ _No__

() Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother,
son, or daughter. Yes __ _No__

(o) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government.

Yes __ _No__
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(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,
Yes __ _No__

son, or daughter.

(i) Compensated employment, currently or in the previous 3 years, by any registered election or reelection
committee registered with the Secretary of State or any county clerk of the State of Illinois, or any political

action committee registered with either the Secretary of State or the Federal Board of Elections.
Yes __ No__

() Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the
last 2 years by any registered election or re-election committee registered with the Secretary of State or any
county clerk of the State of lllinois, or any political action committee registered with either the Secretary of

State or the Federal Board of Elections.
Yes __ No__

APPLICABLE STATEMENT
This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page.

Date

Completed by: []

Signature of Individual or Authorized Representative

NOT APPLICABLE STATEMENT
| have determined that no individuals associated with this organization meet the criteria that would

require the completion of this Form A.
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page.

[]
Date

Signature of Authorized Representative
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ILLINOIS DEPARTMENT other oM B o
OF TRANSPORTATION Procurement Related Information
Disclosure

Contractor Name

Legal Address

City, State, Zip

Telephone Number Email Address Fax Number (if available)

Disclosure of the information contained in this Form is required by the Section 50-35 of the lllinois Procurement Act (30
ILCS 500). This information shall become part of the publicly available contract file. This Form B must be completed for
bids in excess of $10,000, and for all open-ended contracts.

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION

1. Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it has any
pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with any other State of
lllinois agency: Yes __ No_

If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page.

2. If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other
descriptive information such as bid or project number (attach additional pages as necessary). SEE DISCLOSURE
FORM INSTRUCTIONS:

THE FOLLOWING STATEMENT MUST BE CHECKED

Signature of Authorized Representative Date
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SPECIAL NOTICE TO CONTRACTORS

The following requirements of the lllinois Department of Human Rights' Rules and Regulations are applicable to bidders
on all construction contracts advertised by the Illinois Department of Transportation:

(@)

(b)

()

CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION

All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's
Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee
utilization in all job classifications on the contract project.

The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained
therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the
lllinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September
17, 1980. If it is determined that the contract awardee's projections reflect an underutilization of minority persons
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such
underutilization including a specific timetable geared to the completion stages of the contract.

The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's
Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence
related thereto. The Department of Human Rights may review and revise any action taken by the Department of
Transportation with respect to these requirements.
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RETURN WITH BID

llinois Department

of Transportation
Contract No. 64F02
OGLE-WINNEBAGO Counties
Section (34,35,36)RS-4
Route FAP 742
District 2 Construction Funds

PART I. IDENTIFICATION

Dept. Human Rights # Duration of Project:

Name of Bidder:

PART Il. WORKFORCE PROJECTION

A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract:

TABLE A

TABLE B

TOTAL Workforce Projection for Contract

MINORITY EMPLOYEES TRAINEES

CURRENT EMPLOYEES

TO BE ASSIGNED
TO CONTRACT

JOB TOTAL *OTHER APPREN- | ON THE JOB TOTAL MINORITY
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES EMPLOYEES EMPLOYEES

M F M F M F M F M F M F M

F M F

OFFICIALS
(MANAGERS)

SUPERVISORS

FOREMEN

CLERICAL

EQUIPMENT
OPERATORS

MECHANICS

TRUCK DRIVERS

IRONWORKERS

CARPENTERS

CEMENT MASONS

ELECTRICIANS

PIPEFITTERS,
PLUMBERS

PAINTERS

LABORERS,
SEMI-SKILLED

LABORERS,
UNSKILLED

TOTAL

TABLE C

TOTAL Training Projection for Contract

EMPLOYEES TOTAL *OTHER
IN EMPLOYEES BLACK HISPANIC MINOR.
TRAINING M F M F M F M F

APPRENTICES

ON THE JOB
TRAINEES

FOR DEPARTMENT USE ONLY

* Other minorities are defined as Asians (A) or Native Americans (N).
Please specify race of each employee shown in Other Minorities column.

Note: See instructions on page 2

-18-
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RETURN WITH BID

Contract No. 64F02
OGLE-WINNEBAGO Counties
Section (34,35,36)RS-4

Route FAP 742

District 2 Construction Funds

PART Il. WORKFORCE PROJECTION - continued

B.

Included in “Total Employees” under Table A is the total number of new hires that would be employed in the
event the undersigned bidder is awarded this contract.

The undersigned bidder projects that: (number) new hires would be
recruited from the area in which the contract project is located; and/or (number)
new hires would be recruited from the area in which the bidder’s principal

office or base of operation is located.

Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors.

The undersigned bidder estimates that (number) persons will
be directly employed by the prime contractor and that (number) persons will be
employed by subcontractors.

PART Ill. AFFIRMATIVE ACTION PLAN

A.

Company Telephone Number

The undersigned bidder understands and agrees that in the event the foregoing minority and female employee
utilization projection included under PART Il is determined to be an underutilization of minority persons or women
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee
utilization are corrected. Such Affirmative Action Plan will be subject to approval by the contracting agency and
the Department of Human Rights.

The undersigned bidder understands and agrees that the minority and female employee utilization projection
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed
to be part of the contract specifications.

Address

NOTICE REGARDING SIGNATURE

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form. The following signature block
needs to be completed if revisions are required.

Signature: [] Title: Date:

Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel.

Table A - Include both the number of employees that would be hired to perform the contract work and the total number currently employed

Table B -

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees. The “Total Employees” column
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work.

Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees
currently employed.

Table C - Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A.

BC-1256 (Rev. 12/11/07)
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Contract No. 64F02
OGLE-WINNEBAGO Counties
Section (34,35,36)RS-4
Route FAP 742
District 2 Construction Funds

PROPOSAL SIGNATURE SHEET

The undersigned bidder hereby makes and submits this bid on the subject Proposal, thereby assuring the Department that all requirements of
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid.

Firm Name

(IF AN INDIVIDUAL) Signature of Owner

Business Address

Firm Name

By

(IF A CO-PARTNERSHIP) Business Address

Name and Address of All Members of the Firm:

Corporate Name

By
Signature of Authorized Representative
Typed or printed name and title of Authorized Representative
(IF A CORPORATION)
Attest
(IF A JOINT VENTURE, USE THIS SECTION Signature

FOR THE MANAGING PARTY AND THE
SECOND PARTY SHOULD SIGN BELOW) Business Address

Corporate Name

By

Signature of Authorized Representative

Typed or printed name and title of Authorized Representative
(IF A JOINT VENTURE)

Attest

Signature

Business Address

If more than two patrties are in the joint venture, please attach an additional signature sheet.

-20-
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llinois Department Division of Highways
of Transportation Proposal Bid Bond
(Effective November 1, 1992)
Item No.

Letting Date

KNOW ALL MEN BY THESE PRESENTS, That We

as PRINCIPAL, and

as SURETY, are
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors,
administrators, successors and assigns.

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the
STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item
Number and Letting Date indicated above.

NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if,
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and
void. otherwise. it shall remain in full force and effect.

IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding
paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor. If Surety does not make full
payment within such period of time, the Department may bring an action to collect the amount owed. Surety is liable to the Department for all its
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part.

In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by

their respective officers this day of A.D.,
PRINCIPAL SURETY
(Company Name) (Company Name)
By By:
(Signature & Title) (Signature of Attorney-in-Fact)

Notary Certification for Principal and Surety
STATE OF ILLINOIS,

County of

I, , a Notary Public in and for said County, do hereby certify that

and
(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free
and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this day of A.D.

My commission expires

Notary Public

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond. By signing the proposal and
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed
and the Principal and Surety are firmly bound unto the State of lllinois under the conditions of the bid bond as shown above.

a

Electronic Bid Bond ID# Company / Bidder Name Signature and Title

BDE 356B (Rev. 10/24/07)



PROPOSAL ENVELOPE

lllinois Department
of Transportation

PROPOSALS

for construction work advertised for bids by the
lllinois Department of Transportation

Item No. Item No. Item No.

Submitted By:

Name:

Address:

Phone No.

Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the
submittal of bids. If proposals are mailed, they should be enclosed in a second or outer envelope addressed
to:

Engineer of Design and Environment - Room 326
lllinois Department of Transportation

2300 South Dirksen Parkway

Springfield, Illinois 62764

NOTICE

Individual bids, including Bid Bond and/or supplemental information
if required, should be securely stapled.
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CONTRACT SPECIFICATIONS

NOTICE

None of the following material needs to be returned with the bid package unless the
special provisions require documentation and/or other information to be submitted.

Contract No. 64F02
OGLE-WINNEBAGO Counties
Section (34,35,36)RS-4

Route FAP 742

District 2 Construction Funds

@ lllinois Department of Transportation



1.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Sealed proposals for the improvement described herein will be
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen
Parkway, in Springdfield, lllinois until 10:00 o’clock a.m., May 15, 2009. All bids will be gathered, sorted,
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building
shortly after the 10:00 a.m. cut off time.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 64F02
OGLE-WINNEBAGO Counties
Section (34,35,36)RS-4

Route FAP 742

District 2 Construction Funds

10.13 miles of HMA resurfacing on lllinois Route 2 from Illinois Route 72 in Byron to Beltline Road
south of Rockford.

3.

4.

INSTRUCTIONS TO BIDDERS. (a) This Natice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Gary Hannig,
Acting Secretary



FAP Route 742 (IL 2)

Section (34, 35, 36)RS-4

Ogle and Winnebago Counties
Contract No. 64F02

INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2009

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL

PROVISIONS.
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-09)
SUPPLEMENTAL SPECIFICATIONS

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and ProteCtON ..............ooiiiiiiiiiiii et e e e e e 1
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838 BreaKaway DEVICES .........eiiiiiiiei itttk ettt e et et et e e 25
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1008  Structural STEEI COALINGS .. ..eeeiiiiiie et e et e e e s e e e e e e e e sne e e e e nteeenneee e anseeeeenneeeeens 32
1010 Finely Divided MaterialS ........cooi ittt e et e e e e e s et e e e e et e e e e e e e e annnnees 33
1020 Portland Cement CONCIELE ........o.iiiiiiiiiee ettt e e e e e et e e e e e e e e ebeeeeeaeeeannbeeeaaaeeeaannnnens 34
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1042  Precast CONCrete PrOAUCES ...........uiiiiiiie ettt e e et e e e e e e s e e e e e e s e ennnneeeeaaeeeannns 45
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1106 Work Zone Traffic CONIOI DEVICES .......eeveeeeieeieeieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeseseeesessssesssesessssennneseeeerereeeeeeeen: 64



FAP Route 742 (IL 2)

Section (34, 35, 36)RS-4

Ogle and Winnebago Counties
Contract No. 64F02

RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:

CHECK SHEET # PAGE
NO.

1 Additional State Requirements For Federal-Aid Construction Contracts

(EFf. 2-1-89) (REV. 1-T-07) 1eieiiiii ittt ettt b ettt e e b e ebe e e e e nbeeenee s 65
2 Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93) ....cooviiiiiiiiieeeeee e 67
3 X EEO (Eff. 7-21-78) (REV. T1-18-80) ...ieiiiiiiiieiiie ittt sttt sttt st e st st san e st eesane e b e e anneenans 68
4 X Specific Equal Employment Opportunity Responsibilities

Non Federal-Aid Contracts (Eff. 3-20-69) (ReV. 1-1-94) ........coiiiiiie et 78
5 X Required Provisions - State Contracts (Eff. 4-1-65) (ReV. 1-1-07) ......cooviiiiiiiiiiiiiie e 83
6 RESEIVEA ... e e e 88
7 Reserved 89
8 Haul Road Stream Crossings, Other Temporary Stream Crossings, and

In-Stream Work Pads (Eff. 1-2-92) (ReV. 1-1-98) .....oeiiiiiiiiiii e 90
9 Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-07) ...coccvviiiiiieiiiiiiceieee e 9
10 X Construction Layout Stakes (Eff. 5-1-93) (ReV. 1-1-07) ..coocuiiiiiiiiiiiiiiie et 94
11 Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-07) .....cocoeeiiiiiiiiiiiiieiieee e 97
12 Subsealing of Concrete Pavements (Eff. 11-1-84) (ReV. 1-1-07) ..cc.ooiiiiiiiiiiieeee e 99
13 Hot-Mix Asphalt Surface Correction (Eff. 11-1-87) (Rev. 1-1-09) .....cooiiiiriiiii e 103
14 X Pavement and Shoulder Resurfacing (Eff. 2-1-00) (Rev. 1-1-09) ......ccvviiiiiiiiiieee e 105
15 PCC Partial Depth Hot-Mix Asphalt Patching (Eff. 1-1-98) (Rev. 1-1-07) ..ccoerviieieiee e 106
16 X Patching with Hot-Mix Asphalt Overlay Removal (Eff. 10-1-95) (ReV. 1-1-07) ...cceoviireieiiiieiiieeeieee e 108
17 Polymer Concrete (Eff. 8-1-95) (REV. 1-1-08) ......ouiiiiiiiiiiiiei e 109
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19 Pipe Underdrains (Eff. 9-9-87) (REV. 1-1-07) ...eoiiiiiiiiiiiee e e 112
20 Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (ReV. 1-1-97) ....coiiiiiiiiii e 113
21 Bicycle Racks (Eff. 4-1-94) (REV. 1-1-07) ..ocoiiiiieiieie ettt e e e e e e e e e e e eaaeeeaeeeanns 117
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24 Work Zone Public Information Signs (Eff. 9-1-02) (ReV. 1-1-07) ...coiiiiiiiiieiiie e 123
25 Night Time Inspection of Roadway Lighting (Eff. 5-1-96) ........cooiiiiiiii e 124
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 742 (IL 2), Section (34, 35, 36)RS-3, Ogle and Winnebago Counties,
Contract #64F02, and in case of conflict with any part or parts of said Specifications, the said
Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

On IL 2 from Beltline Road South of Rockford to IL 72 (E) in Byron.

DESCRIPTION OF PROJECT

Cold milling, patching and hot-mix asphalt resurfacing.

TRAFFIC CONTROL PLAN
Effective January 14, 1999

Traffic Control shall be according to the applicable sections of the Standard Specifications for
Road and Bridge Construction, the applicable guidelines contained in the National Manual on
Uniform Traffic Control Devices for Streets and Highways, lllinois Supplement to the National
Manual on Uniform Traffic Control Devices, these special provisions, and any special details
and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the Standard Specifications for Road
and Bridge Construction and the following Highway Standards relating to traffic control.

Standards:
701006 701201 701301 701306 701311 701336
701901

Details:
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Rough Grooved Surface Sign (DS 91.2)
Signs:
No bracing shall be allowed on post-mounted signs.

Post-mounted signs shall be installed using standard 720011, 728001, 729001, on 4”’x4” wood
posts, or on any other “break away” connection if accepted by the FHWA and corresponding
letter is provided to the resident.

“‘BUMP” (W8-1(0)48) signs shall be installed as directed by the Engineer.

“UNEVEN LANES” W8-11(0)48 signs shall be installed at 2 mile intervals or as directed by the
Engineer on roadways where the posted speed limit is greater than 40 mph.

“‘LOW SHOULDER” W8-9(0)48 signs shall be installed at 2 mile intervals or as directed by the
Engineer.

When covering existing Department signs, no tape shall be used on the reflective portion of the
sign. Contact the District sign shop for covering techniques.

Flaggers:

Flaggers shall comply with all requirements contained in the Department’s “Flagger Handbook”
with the following exception: The ANSII Class 2 vest will not be supplied by the Department.

Pavement Marking:

Temporary pavement markings shall not be included in the cost of the standard rather it shall be
paid for separately at the contract unit prices of specified temporary pavement marking items.

Pilot Car: During the bituminous priming operation, the Contractor shall be required to provide a
pilot car to lead the traffic through the areas primed.

The pilot car shall be a pickup truck, carrying the Contractor's company insignia, equipped with
“PILOT CAR - FOLLOW ME” (G-20-4(0)) signs. Two signs shall be mounted on the vehicle so
as to be clearly visible from both directions. The bottom of the sign shall be mounted at least
300 mm (one foot) above the top of the cab. The pilot car shall be equipped with a two-way
radio so normal communication with the flagger at each end of the work area can be maintained.

The pilot car shall be paid for by the day. If the pilot car is used less than four hours, the
operation will be counted as a half day.

This work will be paid for at the contract unit price Per Day for PILOT CAR for each car required
by the Engineer.

Maintenance of Traffic. The mainline shall be kept open to one-way traffic at all times during
working hours and two-way traffic during non-working hours.
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The sawing of patches, milling, resurfacing and placing of shoulder aggregate shall be
completed using Traffic Control and Protection Standard 701306.

The pavement patch removal and replacement shall be completed using Traffic Control and
Protection Standard 701201 or 701336.

Placing pavement marking shall be completed using Traffic Control and Protection Standard
701306 or 701311.

ENGINEER'S FIELD OFFICE TYPE A
Effective: December 8, 2006
Revise Article 670.02 (i) of the Standard Specifications to read:

Provide a minimum of two (2) communication paths to each Field Office. The configuration
would include (A) three (3) wireless CDMA based mobile phone connections, and (B) one (1)
wireless data router with wireless data connection, encryption and WiFi capabilities to access
the internet for the exclusive use of the Engineer(s). All wireless communication devices must
have a single point of contact for support for the resident engineer and IDOT staff.

Each mobile phone must have the following capabilities:

A minimum of 500 anytime minutes per month
Voice Mail capabilities

On network free minutes

Unlimited Long Distance

Unlimited Roaming

Speaker Phone

ko=

Each Wireless Data Router must have the following capabilities:

Connection

1. CDMA wireless technology with authentication and identification system for security

2. CDMA based EV-DO(rev.A) transmission capabilities

3. EVDO (rev.A) must be backward compatible through both EVDO (rev0) and 1XRTT

4. Connection must be capable of Compression in order to optimize the connection speed.

Router

5. A minimum of four (4) Ethernet ports for wired connection

6. Be capable of 802.11b & g for wireless LAN Interface

7. Configurable ability to port data to fax capabilities through the router using efax or IP fax
devices

8. Automatic receipt of IP addresses with DHCP server

9. Configurable OFDM (Orthogonal Frequency Division Multiplexing) technology

Security

10. Configurable capable of 64-bit or 128-bit WEP encryption, WPA-PSK authentication
wireless security (WiFi Protected Access - Pre-shared Key Mode)

11. Configurable LAN Security: NAT with DHCP, PPTP VPN Pass-through, MAC Filtering,
IP Filtering, Filter Scheduling
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12. Configurable firewall security at the router

Misc.
13. Capable of operating temperatures between 32° to 131°F (0° to 55°C)

The contractor will be responsible for the installation, connection and disconnection of all
service. These communication costs shall be contracted at the lowest cost available for the
region of service. Any deviation from the desired configurations shall be subject to the approval
of the District Construction Engineer.

Should the contractor need technical advice on potential providers or other clarification, they
can contact the Regional IT Manager at (815) 284-5495.

GEOTECHNICAL REINFORCEMENT

Revised September 1, 2004

Biaxial Geogrid Flat Installation

This work consists of furnishing and installing an integrally-formed polypropylene geotechnical
grid reinforcement material. The grid shall have an aperture, rib and junction cross section
sufficient to permit significant mechanical interlock with the material being reinforced. There
shall be a high continuity of tensile strength through all ribs and junctions of the grid material to
reinforce the embankment or subgrade as shown on the plans and specifications.

Materials: Each layer of geogrid shall conform to the property requirements listed below.
Multilayer geogrid and multiple layers of lesser strength geogrids will not be accepted.

Reinforcement and Interlock

Property Test Method Value

Tensile Modulus:

*  True Tensile Modulus ASTMD 6637 17,000 Ib./ft. (Min.)
=  True Tensile Strength 280 Ib./ft. (Min.)
@ 2% Strain
=  True Tensile Strength 580 Ib./ft. (Min.)
@5% Strain
Apertures:
= Aperture Stability USACE* 2.7 in. — Ib./deg. (min.)
=  Open Area COE Method Modified**  70% (Nom.)

*

Resistance to in-plane rotational movement measured by applying a 20 kg-cm moment
to the central junction of a 9 inch x 9 inch specimen restrained at its perimeter (U.S.
Army Corps of Engineers Methodology for measurement of Torsional Rigidity).
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**  Percent open area measured without magnification by Corps of Engineers method as
specified in CW 02215 Civil Works Construction Guide, November, 1977.

Structural Integrity:

»  Flexural Stiffness ASTM D-5732-95 *** 0.2 in.-b. (Min.)
= Junction Efficiency GRI GG2-87**** 90% (Min.)

***  Resistance to bending force measured via ASTM D-5732-95, using specimens of
width two ribs wide, with transverse ribs cut flush with exterior edges of longitudinal
ribs (as a “ladder), and of length sufficiently long to enable measurement of the
overhang dimension. The overall Flexural Stiffness is calculated as the square root of
the product of machine-and cross-machine-direction Flexural Stiffness values.

****  Load transfer capability measured via GRI-GG2-87. Expressed as a percentage of
ultimate tensile strength.

Material

Polypropylene ASTM D 1401 98% (Min.)
Group I/Class 1/Grade 2

Carbon Black ASTM 4218 0.5% (Min.)
The supplier should provide a certification that their product meets the above requirements.

The geotechnical reinforcement shall be placed as described herein or as shown on the cross
sections.

Geogrid shall be delivered to the jobsite in such a manner as to facilitate handling and
incorporation into the work without damage. Material shall be stored in such a manner as to
prevent exposure to direct sunlight and damage by other construction activities.

Prior to the installation of the geogrid, the application surface shall be cleared of debris, sharp
objects and trees. Tree stumps shall be cut to the level of the ground surface. If the stumps
cannot be cut to the ground level, they shall be completely removed. In the case of subgrades,
all wheel tracks or ruts in excess of 75 mm (3 inches) in depth shall be graded smooth or
otherwise filled with soil to provide a reasonably smooth surface.

The geotechnical reinforcement shall be placed with the “roll length” parallel to the pavement.
Fabric of insufficient width or length to fully cover the specified area shall be lapped a minimum
of 600 mm (24 inches).

Installation:

The granular blanket shall be constructed to the width and depth required on the plans. Unless
otherwise specified, the material shall be back-dumped on the Geogrid in a sequence of
operations beginning at the outer edges of the treatment area with subsequent placement
towards the middle.
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Placement of material on the Geogrid shall be accomplished by spreading dumped material off
of previously placed material with a bulldozer blade or endloader, in such a manner as to
prevent tearing or shoving of the Geogrid. Dumping of material directly on the Geogrid will only
be permitted to establish an initial working platform. No construction equipment shall be
allowed on the Geogrid prior to placement of the granular blanket.

Unless otherwise specified in the plans or Special Provisions, the granular material, shall be
placed to the full required thickness and compacted.

Geogrid which is damaged during installation or subsequent placement of granular material, due
to failure of the Contractor to comply with these provisions, shall be repaired or replaced at his
expense, including costs of removal and replacement of the granular material.

Torn Geogrid may be patched in-place by cutting and placing a piece of the same Geogrid over
the tear. The dimensions of the patch shall be at least 600 mm (2 feet) larger than the largest
dimension of the tear and it shall be weighted or otherwise secured to prevent the granular
material from causing lap separation.

Method of Measurement: Geotechnical Reinforcement will be measured in square meters
(square yards) for the surface area placed. The excavation, replacement and compaction of the
granular layer shall be paid for separately. Each layer of geogrid will be paid for separately.

Basis of Payment: This work will be measured in place and the area computed in square yards.
The work will be paid for at the contract unit price per Square Meter (Square Yard) for
GEOTECHNICAL REINFORCEMENT.

CLASS B PATCH

This work shall be done according to Section 442 of the Standard Specifications. The existing
concrete pavement to be removed shall be excavated to a depth of 12” below the existing
pavement elevation, or as directed by the Engineer, to accommodate the proposed Class B
Patch. Any additional excavation necessary to achieve this depth will not be paid for separately.

All costs incurred in conforming with this special provision shall be included in the contract unit
price per Square Yard for CLASS B PATCH of the approval of proposed borrow areas, use
areas, and/or waste areas Inside lllinois State Borders (BDE) type specified.

COMPLETION DATE
Effective: December 29, 2006

The Contractor shall perform his work in such a manner that the PROJECT is complete on or
prior to November 1, 2009. The PROJECT shall have everything finished.



FAP Route 742 (IL 2)

Section (34, 35, 36)RS-4

Ogle and Winnebago Counties
Contract No. 64F02

APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS
INSIDE ILLINOIS STATE BORDERS (BDE)
Effective: November 1, 2008

Revise the title of Article 107.22 of the Standard Specifications to read:

“107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside
lllinois State Borders.”

Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard
Specifications:

“Proposed borrow areas, use areas, and/or waste areas outside of lllinois shall comply with
Article 107.01.”

AUTOMATED FLAGGER ASSISTANCE DEVICES (BDE)
Effective: January 1, 2008

Description. This work shall consist of furnishing and operating automated flagger assistance
devices (AFADs) as part of the work zone traffic control and protection for two-lane highways
where two-way traffic is maintained over one lane of pavement. Use of these devices shall be
at the option of the Contractor.

Equipment. AFADs shall be according to the FHWA memorandum, “MUTCD - Revised Interim
Approval for the use of Automated Flagger Assistance Devices in Temporary Traffic Control
Zones (IA-4R)”, dated January 28, 2005. The devices shall be mounted on a trailer or a
moveable cart and shall meet the requirements of NCHRP 350, Category 4.

The AFAD shall be the Stop/Slow type. This device uses remotely controlled “STOP” and
“SLOW” signs to alternately control right-of-way.

Signs for the AFAD shall be according to Article 701.03 of the Standard Specifications and the
MUTCD. The signs shall be 24 x 24 in. (600 x 600 mm) having an octagon shaped “STOP” sign
on one side and a diamond shaped “SLOW?” sign on the opposite side. The letters on the signs
shall be 8 in. (200 mm) high. If the “STOP” sign has louvers, the full sign face shall be visible at
a distance of 50 ft (15 m) and greater.

The signs shall be supplemented with one of the following types of lights.

(a) Flashing Lights. When flashing lights are used, white or red flashing lights shall be
mounted within the “STOP” sign face and white or yellow flashing lights within the
“SLOW?” sign face.

(b) Stop and Warning Beacons. When beacons are used, a stop beacon shall be mounted
24 in. (600 mm) or less above the “STOP” sign face and a warning beacon mounted
24 in. (600 mm) or less above, below, or to the side of the “SLOW” sign face. As an
option, a Type B warning light may be used in lieu of the warning beacon.
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A “WAIT ON STOP” sign shall be placed on the right hand side of the roadway at a point where
drivers are expected to stop. The sign shall be 24 x 30 in. (600 x 750 mm) with a black legend
and border on a white background. The letters shall be at least 6 in. (150 mm) high.

This device may include a gate arm or mast arm that descends to a horizontal position when the
“‘STOP” sign is displayed and rises to a vertical position when the “SLOW” sign is displayed.
When included, the end of the arm shall reach at least to the center of the lane being controlled.
The arm shall have alternating red and white retroreflective stripes, on both sides, sloping
downward at 45 degrees toward the side on which traffic will pass. The stripes shall be 6 in.
(150 mm) in width and at least 2 in. (50 mm) in height.

Flagging Requirements. Flaggers and flagging requirements shall be according to
Article 701.13 of the Standard Specifications and the following.

AFADs shall be placed at each end of the traffic control, where a flagger is shown on the plans.
The flaggers shall be able to view the face of the AFAD and approaching traffic during
operation.

To stop traffic, the “STOP” sign shall be displayed, the corresponding lights/beacon shall flash,
and when included, the gate arm shall descend to a horizontal position. To permit traffic to
move, the “SLOW” sign shall be displayed, the corresponding lights/beacon shall flash, and
when included, the gate arm shall rise to a vertical position.

If used at night, the AFAD location shall be illuminated according to Section 701 of the Standard
Specifications.

When not in use, AFADs will be considered nonoperating equipment and shall be stored
according to Article 701.11 of the Standard Specifications.

Basis of Payment. This work will not be paid for separately but shall be considered as included
in the cost of the various traffic control items included in the contract.

CEMENT (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

Revise Section 1001 of the Standard Specifications to read:
“SECTION 1001. CEMENT
1001.01 Cement Types. Cement shall be according to the following.
(a) Portland Cement. Acceptance of portland cement shall be according to the current
Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended

Cement Acceptance Procedure for Qualified and Non-Qualified Plants”.

Portland cement shall be according to ASTM C 150, and shall meet the standard
physical and chemical requirements. Type | or Type Il may be used for cast-in-place,
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precast, and precast prestressed concrete. Type Ill may be used according to
Article 1020.04, or when approved by the Engineer. All other cements referenced in
ASTM C 150 may be used when approved by the Engineer.

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. The total of all inorganic processing additions shall be a
maximum of 4.0 percent by weight (mass) of the cement. However, a cement kiln dust
inorganic processing addition shall be limited to a maximum of 1.0 percent. Organic
processing additions shall be limited to grinding aids that improve the flowability of
cement, reduce pack set, and improve grinding efficiency. Inorganic processing
additions shall be limited to granulated blast-furnace slag according to the chemical
requirements of AASHTO M 302, Class C fly ash according to the chemical
requirements of AASHTO M 295, and cement kiln dust.

Portland-Pozzolan Cement. Acceptance of portland-pozzolan cement shall be according
to the current Bureau of Materials and Physical Research’s Policy Memorandum,
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified
Plants”.

Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the
standard physical and chemical requirements. Type IP may be used for cast-in-place,
precast, and precast prestressed concrete, except when Class PP concrete is used.
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight
(mass) of the portland-pozzolan cement.

For cast-in-place construction, portland-pozzolan cement shall not be used in concrete
mixtures when the air temperature is below 40 °F (4 °C) without permission of the
Engineer. If permission is given, the mix design strength requirement may require the
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

Portland Blast-Furnace Slag Cement. Acceptance of portland blast-furnace slag cement
shall be according to the current Bureau of Materials and Physical Research’s Policy
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and
Non-Qualified Plants”.

Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet
the standard physical and chemical requirements. Type IS portland blast-furnace slag
cement may be used for cast-in-place, precast, and precast prestressed concrete,
except when Class PP concrete is used. The blast-furnace slag constituent for Type IS
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag
cement.
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For cast-in-place construction, portland blast-furnace slag cement shall not be used in
concrete mixtures when the air temperature is below 40 °F (4 °C) without permission of
the Engineer. If permission is given, the mix design strength requirement may require
the Contractor to increase the cement or eliminate the cement factor reduction for a
water-reducing or high range water-reducing admixture which is permitted according to
Article 1020.05(b).

The total of all organic processing additions shall be a maximum of 1.0 percent by
weight (mass) of the cement. Organic processing additions shall be limited to grinding
aids as defined in (a) above. Inorganic processing additions shall be limited to cement
kiln dust at a maximum of 1.0 percent.

(d) Rapid Hardening Cement. Rapid hardening cement shall be used according to
Article 1020.04 or when approved by the Engineer. The cement shall be on the
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious
Materials for Concrete Repairs”, and shall be according to the following.

(1) The cement shall have a maximum final set of 25 minutes, according to lllinois
Modified ASTM C 191.

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at
24.0 hours, according to lllinois Modified ASTM C 109.

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days,
according to lllinois Modified ASTM C 596.

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according
to lllinois Modified ASTM C 1038.

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity;
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass)
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161,
Procedure B.

(e) Calcium Aluminate Cement. Calcium aluminate cement shall be used only where
specified by the Engineer. The cement shall meet the standard physical requirements
for Type | cement according to ASTM C 150, except the time of setting shall not apply.
The chemical requirements shall be determined according to ASTM C 114 and shall be
as follows: minimum 38 percent aluminum oxide (Al,O3), maximum 42 percent calcium
oxide (Ca0), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble
residue.

1001.02 Uniformity of Color. Cement contained in single loads or in shipments of several
loads to the same project shall not have visible differences in color.

1001.03 Mixing Brands and Types. Different brands or different types of cement from the

same manufacturing plant, or the same brand or type from different plants shall not be mixed or
used alternately in the same item of construction unless approved by the Engineer.

10
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1001.04 Storage. Cement shall be stored and protected against damage, such as
dampness which may cause partial set or hardened lumps. Different brands or different types
of cement from the same manufacturing plant, or the same brand or type from different plants
shall be kept separate.”

CONCRETE ADMIXTURES (BDE)
Effective: January 1, 2003 Revised: April 1, 2009

Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read:

“(b) Admixtures. The use of admixtures to increase the workability or to accelerate the
hardening of the concrete will be permitted when approved by the Engineer. Admixture
dosages shall result in the mixture meeting the specified plastic and hardened
properties. The Department will maintain an Approved List of Corrosion Inhibitors.
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12). The
Department will also maintain an Approved List of Concrete Admixtures, and an
admixture technical representative shall be consulted when determining an admixture
dosage from this list. The dosage shall be within the range indicated on the approved
list unless the influence by other admixtures, jobsite conditions (such as a very short
haul time), or other circumstances warrant a dosage outside the range. The Engineer
shall be notified when a dosage is proposed outside the range. To determine an
admixture dosage, air temperature, concrete temperature, cement source and quantity,
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time,
placement conditions, and other factors as appropriate shall be considered. The
Engineer may request the Contractor to have a batch of concrete mixed in the lab or
field to verify the admixture dosage is correct. An admixture dosage or combination of
admixture dosages shall not delay the initial set of concrete by more than one hour.
When a retarding admixture is required or appropriate for a bridge deck or bridge deck
overylay pour, the initial set time shall be delayed until the deflections due to the
concrete dead load are no longer a concern for inducing cracks in the completed work.
However, a retarding admixture shall not be used to further extend the pour time and
justify the alteration of a bridge deck pour sequence.

When determining water in admixtures for water/cement ratio, the Contractor shall
calculate 70 percent of the admixture dosage as water, except a value of 50 percent
shall be used for a latex admixture used in bridge deck latex concrete overlays.”

Revise Section 1021 of the Standard Specifications to read:
“SECTION 1021. CONCRETE ADMIXTURES
1021.01General. Admixtures shall be furnished in liquid form ready for use. The
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such
containers or tanks as are acceptable to the Engineer. Delivery shall be accompanied by a
ticket which clearly identifies the manufacturer and trade name of the material. Containers shall
be readily identifiable as to manufacturer and trade name of the material they contain.

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion
Inhibitors. All other concrete admixture products will be maintained on the Department’s

11
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Approved List of Concrete Admixtures. For the admixture submittal, a report prepared by an
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for
Portland Cement Concrete shall be provided. The report shall show the results of physical tests
conducted no more than five years prior to the time of submittal, according to applicable
specifications. However, for corrosion inhibitors the ASTM G 109 test information specified in
ASTM C 1582 is not required to be from and independent lab. All other information in
ASTM C 1582 shall be from and independent lab.

Tests shall be conducted using materials and methods specified on a "test" concrete and a
"reference" concrete, together with a certification that no changes have been made in the
formulation of the material since the performance of the tests. Per the manufacturer’s option,
the cement content for all required tests shall either be according to applicable specifications or
5.65 cwt/cu yd (335 kg/cu m). Compressive strength test results for six months and one year
will not be required.

Prior to the approval of an admixture, the Engineer reserves the right to request a sample
for testing. The test and reference concrete mixtures tested by the Engineer will contain a
cement content of 5.65 cwt/cu yd (335 kg/cu m). For freeze-thaw testing, the Department will
perform the test according to AASHTO T 161, Procedure B. The flexural strength test will be
performed according to AASHTO T 177. If the Engineer decides to test the admixture, the
manufacturer shall submit AASHTO T 197 water content and set time test results on the
standard cement used by the Department. The test and reference concrete mixture shall
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m). The manufacturer may select their
lab or an independent lab to perform this testing. The laboratory is not required to be accredited
by AASHTO.

The manufacturer shall include in the submittal the following admixture information: the
manufacturing range for specific gravity, the midpoint and manufacturing range for residue by
oven drying, and the manufacturing range for pH. The submittal shall also include an infrared
spectrophotometer trace no more than five years old.

For air-entraining admixtures according to Article 1021.02, the specific gravity allowable
manufacturing range shall be established by the manufacturer and the test method shall be
according to ASTM C 494. For residue by oven drying and pH, the allowable manufacturing
range and test methods shall be according to ASTM C 260.

For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the
pH allowable manufacturing range shall be established by the manufacturer and the test method
shall be according to ASTM E 70. For specific gravity and residue by oven drying, the allowable
manufacturing range and test methods shall be according to ASTM C 494.

When test results are more than seven years old, the manufacturer shall re-submit the
infrared spectrophotometer trace and the report prepared by an independent laboratory
accredited by AASHTO.

All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent
chloride by weight (mass).

Random field samples may be taken by the Department to verify an admixture meets
specification. A split sample will be provided to the manufacturer if requested. Admixtures that
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do not meet specification requirements or an allowable manufacturing range established by the
manufacturer shall be replaced with new material.

1021.02Air-Entraining Admixtures. Air-entraining admixtures shall be according to
AASHTO M 154.

1021.03Retarding and Water-Reducing Admixtures. The admixture shall be according to
the following.

(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or
Type D (water-reducing and retarding).

(b) The water-reducing admixture shall be according to AASHTO M 194, Type A.

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F
(high range water-reducing) or Type G (high range water-reducing and retarding).

1021.04Accelerating Admixtures. The admixture shall be according to AASHTO M 194,
Type C (accelerating) or Type E (water reducing and accelerating).

1021.05Self-Consolidating Admixtures. The self-consolidating admixture system shall
consist of either a high range water-reducing admixture only or a high range water-reducing
admixture combined with a separate viscosity modifying admixture. The one or two component
admixture system shall be capable of producing a concrete mixture that can flow around
reinforcement and consolidate under its own weight without additional effort and without
segregation.

The high range water-reducing admixture shall be according to AASHTO M 194, Type F.

The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific
performance).

1021.06Rheology-Controlling Admixture. The rheology-controlling admixture shall be
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for
slipform applications used by the Contractor. The rheology-controlling admixture shall be
according to ASTM C 494, Type S (specific performance).

1021.07Corrosion Inhibitor. The corrosion inhibitor shall be according to one of the
following.

(a) Calcium Nitrite. The corrosion inhibitor shall contain a minimum 30 percent calcium
nitrite by weight (mass) of solution, and shall comply with the requirements of
AASHTO M 194, Type C (accelerating).

(b) Other Materials. The corrosion inhibitor shall be according to ASTM C 1582.”
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CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE)
Effective: April 1, 2009

Idling Restrictions. The Contractor shall establish truck-staging areas for all diesel powered
vehicles that are waiting to load or unload material at the jobsite. Staging areas shall be located
where the diesel emissions from the equipment will have a minimum impact on adjacent
sensitive receptors. The Department will review the selection of staging areas, whether within
or outside the existing highway right-of-way, to avoid locations near sensitive areas or
populations to the extent possible. Sensitive receptors include, but are not limited to, hospitals,
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent
facilities. Diesel powered engines shall also be located as far away as possible from fresh air
intakes, air conditioners, and windows. The Engineer will approve staging areas before
implementation.

Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any
of the following circumstances:

1) The motor vehicle has a gross vehicle weight rating of less than 8000 Ib (3630 kg).

2) The motor vehicle idles while forced to remain motionless because of on-highway traffic,
an official traffic control device or signal, or at the direction of a law enforcement official.

3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other
equipment solely to prevent a safety or health emergency.

4) A police, fire, ambulance, public safety, other emergency or law enforcement motor
vehicle, or any motor vehicle used in an emergency capacity, idles while in an
emergency or training mode and not for the convenience of the vehicle operator.

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic
purposes if idling is necessary for such activity.

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in
good working order, provided idling is required as part of the inspection.

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo;
controlling cargo temperature; construction operations, lumbering operations; oil or gas
well servicing; or farming operations), provided that this exemption does not apply when
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such
as air conditioning, heating, microwave ovens, or televisions.

8) When the motor vehicle idles due to mechanical difficulties over which the operator has
no control.

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C).

When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal
to 80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not
cause or allow the motor vehicle to idle for a period greater than 30 minutes in any 60
minute period while waiting to weigh, load, or unload cargo or freight, unless the vehicle is in
a line of vehicles that regularly and periodically moves forward.

The above requirements do not prohibit the operation of an auxiliary power unit or generator
set as an alternative to idling the main engine of a motor vehicle operating on diesel fuel.
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Environmental Deficiency Deduction. When the Engineer is notified, or determines that an
environmental control deficiency exists based on non-compliance with the idling restrictions,
he/she will notify the Contractor, and direct the Contractor to correct the deficiency.

If the Contractor fails to correct the deficiency a monetary deduction will be imposed. The
monetary deduction will be $1,000.00 for each deficiency identified.

DETERMINATION OF THICKNESS (BDE)
Effective: April 1, 2009

Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14
respectively.

Add the following Article to the Standard Specifications:

“353.12 Tolerance in Thickness. The thickness of base course pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction,
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated. Temporary
construction is defined as those areas constructed and removed under the same contract. If the
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer
will determine the thickness of the cover layer(s), and subtract them from the measured core
thickness to determine the base course thickness.

The procedure described in Article 407.10(b) will be followed, except the option of correcting
deficient pavement with additional lift(s) shall not apply.”

Revise Article 354.09 of the Standard Specifications to read:

“354.09 Tolerance in Thickness. The thickness of base course widening pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated. Temporary construction is defined as those areas constructed and
removed under the same contract. If the base course widening cannot be cored for thickness
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover
layer(s), and subtract them from the measured core thickness to determine the base course
widening thickness.

The procedure described in Article 407.10(b) will be followed, except:
(a) The width of a unit shall be the width of the widening along one edge of the pavement.
(b) The length of the unit shall be 1000 ft (300 m).

(c) The option of correcting deficient pavement with additional lift(s) shall not apply.”
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Revise Article 355.09 of the Standard Specifications to read:

“355.09 Tolerance in Thickness. The thickness of HMA base course pay items that
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated
according to Article 407.10(b). Temporary construction is defined as those areas constructed
and removed under the same contract. If the base course cannot be cored for thickness prior to
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s),
and subtract them from the measured core thickness to determine the base course thickness.”

Revise Article 356.07 of the Standard Specifications to read:

“356.07 Tolerance in Thickness. The thickness of HMA base course widening pay items
that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m)
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft
(300 m). Temporary locations are defined as those constructed and removed under the same
contract. If the base course widening cannot be cored for thickness prior to placement of the
cover layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them
from the measured core thickness to determine the base course widening thickness.”

Revise Article 407.10 of the Standard Specifications to read:

“407.10 Tolerance in Thickness. Determination of pavement thickness shall be performed
after the pavement surface tests and corrective action have been completed according to
Article 407.09. Pay adjustments made for pavement thickness will be in addition to and
independent of those made for pavement smoothness. Pavement pay items that individually
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the
following exclusions: temporary pavements; variable width pavements; radius returns; short
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions
of turn lanes less than 500 ft (125 m) in length. Temporary pavements are defined as
pavements constructed and removed under the same contract.

The method described in Article 407.10(a), shall be used except for those pavements
constructed in areas where access to side streets and entrances necessitates construction in
segments less than 1000 ft (300 m). The method described in Article 407.10(b) shall be used in
areas where access to side streets and entrances necessitates construction in segments less
than 1000 ft (300 m).

(a) Percent Within Limits. The percent within limits (PWL) method shall be as follows.

(1) Lots and Sublots. The pavement will be divided into approximately equal lots of not
more than 5000 ft (1500 m) in length. When the length of a continuous strip of
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short
lengths of pavement, ramps, turn lanes, and other short sections of continuous
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in
length. Short segments between structures will be measured continuously with the
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structure segments omitted. Each lot will be subdivided into ten equal sublots. The
width of a sublot and lot will be the width from the pavement edge to the adjacent
lane line, from one lane line to the next, or between pavement edges for single-lane
pavements.

Cores. Cores 2in. (60 mm) in diameter shall be taken from the pavement by the
Contractor, at locations selected by the Engineer. The exact location for each core
will be selected at random, but will result in one core per sublot. Core locations will
be specified prior to beginning the coring operations.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the core lengths. The cores will be measured with a
device supplied by the Department immediately upon removal from the core bit and
prior to moving to the next core location. Upon concurrence of the length, the core
samples shall be disposed of according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

Deficient Sublot. When the length of the core in a sublot is deficient by more than
ten percent of plan thickness, the Contractor may take three additional cores within
that sublot at locations selected at random by the Engineer. If the Contractor
chooses not to take additional cores, the pavement in that sublot shall be removed
and replaced.

When the three additional cores are taken, the length of those cores will be averaged
with the original core length. If the average shows the sublot to be deficient by ten
percent or less, no additional action is necessary. If the average shows the sublot to
be deficient by more than ten percent, the pavement in that sublot shall be removed
and replaced; however, when requested in writing by the Contractor, the Engineer
may permit in writing such deficient sublots to remain in place. For deficient sublots
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When a deficient sublot is removed and replaced, or additional lifts are placed, the
corrected sublot shall be retested for thickness. The length of the new core taken in
the sublot will be used in determining the PWL for the lot.

When a deficient sublot is left in place, and no additional lift(s) are placed, no

payment will be made for the deficient sublot. The length of the original core taken in
the sublot will be used in determining the PWL for the lot.
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Deficient Lot. After addressing deficient sublots, the PWL for each lot will be
determined. When the PWL of a lot is 60 percent or less, the pavement in that lot
shall be removed and replaced; however, when requested in writing by the
Contractor, the Engineer may permit in writing such deficient lots to remain in place.
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When a deficient lot is removed and replaced, or additional lifts are placed, the
corrected lot shall be retested for thickness. The PWL for the lot will then be
recalculated based upon the new cores; however, the pay factor for the lot shall be a
maximum of 100 percent.

When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for
the lot will not be recalculated.

Right of Discovery. When the Engineer has reason to believe the random core
selection process will not accurately represent the true conditions of the work, he/she
may order additional cores. The additional cores shall be taken at specific locations
determined by the Engineer. The Engineer will provide notice to the Contractor
containing an explanation of the reasons for his/her action. The need for, and
location of, additional cores will be determined prior to commencement of coring
operations.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, more additional cores shall be taken to determine the
limits of the deficient pavement and that area shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the sublot. An acceptable core is a core with a length of at least 90 percent
of plan thickness.

For deficient areas allowed to remain in place, additional lift(s) may be placed, at no
additional cost to the Department, to bring the deficient pavement to plan thickness
when the Engineer determines grade control conditions will permit such lift(s). The
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of
placement will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement.
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When the additional cores show the pavement to be at least 90 percent of plan
thickness, the additional cores will be paid for according to Article 109.04.

Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are placed, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.
Determination of PWL. The PWL for each lot will be determined as follows.
Definitions:

Xi Individual values (core lengths) under consideration

n = Number of individual values under consideration (10 per lot)
X = Average of the values under consideration

LSL = Lower Specification Limit (98% of plan thickness)

Q. = Lower Quality Index

S = Sample Standard Deviation

PWL = Percent Within Limits

Determine x for the lot to the nearest two decimal places.

Determine s for the lot to the nearest three decimal places using:

. =\2
5o 20T here  w(x- %P = (o KP4 (xe—RF + oo+ (x10— X

Determine Q. for the lot to the nearest two decimal places using:

Q- (x-LsL)
S

Determine PWL for the lot using the Q. and the following table. For Q_ values less
than zero the value shown in the table must be subtracted from 100 to obtain PWL.

Pay Factors. The pay factor (PF) for each lot will be determined, to the nearest two
decimal places, using:

PF (in percent) = 55 + 0.5 (PWL)

If x for a lot is less than the plan thickness, the maximum PF for that lot shall be
100 percent.

Payment. Payment of incentive or disincentive for pay items subject to the PWL
method will be calculated using:
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Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT)

TPF = Total Pay Factor
Cup = Contract Unit Price
TOTPAVT = Area of Pavement Subject to Coring

DEFPAVT = Area of Deficient Pavement

The TPF for the pavement shall be the average of the PF for all the lots; however,
the TPF shall not exceed 102 percent.

Area of Deficient pavement (DEFPAVT) is defined as an area of pavement
represented by a sublot deficient by more than ten percent which is left in place with
no additional thickness added.

Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas
included in lots for pavement thickness determination.

20



FAP Route 742 (IL 2)
Section (34, 35, 36)RS-4

Ogle and Winnebago Counties

PERCENT WITHIN LIMITS

Percent Percent Percent Percent
Quality  Within | Quality Within | Quality  Within | Quality ~ Within
Index Limits Index Limits Index Limits Index Limits
Q) (PWL) | Q) (PWL) | (Q)* (PWL) | (Q)" (PWL)
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13
0.31 61.77 0.71 75.64 1.1 86.73 1.51 94.27
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33

Contract No. 64F02

*For Q. values less than zero, subtract the table value from 100 to obtain PWL
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PERCENT WITHIN LIMITS (continued)

Percent Percent Percent
Quality ~ Within | Quality Within | Quality  Within
Index Limits Index Limits Index Limits
Q) (PWL) | Q) (PWL) | (Q)* (PWL)
1.60 95.46 2.00 98.83 2.40 99.89
1.61 95.58 2.01 98.88 2.41 99.90
1.62 95.70 2.02 98.92 2.42 99.91
1.63 95.81 2.03 98.97 243 99.91
1.64 95.93 2.04 99.01 2.44 99.92
1.65 96.05 2.05 99.06 2.45 99.93
1.66 96.16 2.06 99.10 2.46 99.94
1.67 96.27 2.07 99.14 2.47 99.94
1.68 96.37 2.08 99.18 2.48 99.95
1.69 96.48 2.09 99.22 2.49 99.95
1.70 96.59 2.10 99.26 2.50 99.96
1.71 96.69 2.1 99.29 2.51 99.96
1.72 96.78 212 99.32 2.52 99.97
1.73 96.88 2.13 99.36 2.53 99.97
1.74 96.97 2.14 99.39 2.54 99.98
1.75 97.07 2.15 99.42 2.55 99.98
1.76 97.16 2.16 99.45 2.56 99.98
1.77 97.25 217 99.48 2.57 99.98
1.78 97.33 2.18 99.50 2.58 99.99
1.79 97.42 2.19 99.53 2.59 99.99
1.80 97.51 2.20 99.56 2.60 99.99
1.81 97.59 2.21 99.58 2.61 99.99
1.82 97.67 2.22 99.61 2.62 99.99
1.83 97.75 2.23 99.63 2.63 100.00
1.84 97.83 2.22 99.66 2.64 100.00
1.85 97.91 2.25 99.68 22.65 100.00
1.86 97.98 2.26 99.70
1.87 98.05 2.27 99.72
1.88 98.11 2.28 99.73
1.89 98.18 2.29 99.75
1.90 98.25 2.30 99.77
1.91 98.31 2.31 99.78
1.92 98.37 2.32 99.80
1.93 98.44 2.33 99.81
1.94 98.50 2.34 99.83
1.95 98.56 2.35 99.84
1.96 98.61 2.36 99.85
1.97 98.67 2.37 99.86
1.98 98.72 2.38 99.87
1.99 98.78 2.39 99.88

FAP Route 742 (IL 2)
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*For Q, values less than zero, subtract the table value from 100 to obtain PWL
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(b) Minimum Thickness. The minimum thickness method shall be as follows.

(1) Length of Units. The length of a unit will be a continuous strip of pavement 500 ft
(150 m) in length.

(2) Width of Units. The width of a unit will be the width from the pavement edge to the
adjacent lane line, from one lane line to the next, or between pavement edges for
single-lane pavements.

(3) Thickness Measurements. Pavement thickness will be based on 2in. (50 mm)
diameter cores.

Cores shall be taken from the pavement by the Contractor at locations selected by
the Engineer. When determining the thickness of a unit, one core shall be taken in
each unit.

The Contractor and the Engineer shall witness the coring operations, as well as the
measuring and recording of the cores. Core measurements will be determined
immediately upon removal from the core bit and prior to moving to the next core
location. Upon concurrence of the length, the core samples may be disposed of
according to Article 202.03.

Upon completion of each core, all water shall be removed from the hole and the hole
then filled with a rapid hardening mortar or concrete. The material shall be mixed in
a separate container, placed in the hole, consolidated by rodding, and struck-off flush
with the adjacent pavement.

(4) Unit Deficient in Thickness. In considering any portion of the pavement that is
deficient, the entire limits of the unit will be used in computing the deficiency or
determining the remedial action required.

(5) Thickness Equals or Exceeds Specified Thickness. When the thickness of a unit
equals or exceeds the specified plan thickness, payment will be made at the contract
unit price per square yard (square meter) for the specified thickness.

(6) Thickness Deficient by Ten Percent or Less. When the thickness of a unit is less
than the specified plan thickness by ten percent or less, a deficiency deduction will
be assessed against payment for the item involved. The deficiency will be a
percentage of the contract unit price as given in the following table.

Percent Deficiency Percent Deduction
(of Plan Thickness) (of Contract Unit Price)

0.0to 2.0 0

21to 3.0 20

3.1to 4.0 28

41to 5.0 32

51to 7.5 43

7.6to 10.0 50
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(7) Thickness Deficient by More than Ten Percent. When a core shows the pavement to

be deficient by more than ten percent of plan thickness, additional cores shall be
taken on each side of the deficient core, at stations selected by the Contractor and
offsets selected by the Engineer, to determine the limits of the deficient pavement.
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness
determination. The first acceptable core obtained on each side of a deficient core
will be used to determine the length of the deficient pavement. An acceptable core is
a core with a thickness of at least 90 percent of plan thickness. The area of deficient
pavement will be defined using the length between two acceptable cores and the full
width of the unit. The area of deficient pavement shall be removed and replaced;
however, when requested in writing by the Contractor, the Engineer may permit in
writing such areas of deficient pavement to remain in place. For deficient areas
allowed to remain in place, additional lift(s) may be placed, at no additional cost to
the Department, to bring the deficient pavement to plan thickness when the Engineer
determines grade control conditions will permit such lift(s). The area(s) to be
overlaid, material to be used, thickness(es) of the lift(s), and method of placement
will be approved by the Engineer.

When an area of deficient pavement is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness. The thickness of the
new core will be used to determine the pay factor for the corrected area.

When an area of deficient pavement is left in place, and no additional lift(s) are
placed, no payment will be made for the deficient pavement. In addition, an amount
equal to two times the contract cost of the deficient pavement will be deducted from
the compensation due the Contractor.

The thickness of the first acceptable core on each side of the core more than ten
percent deficient will be used to determine any needed pay adjustments for the
remaining areas on each side of the area deficient by more than ten percent. The
pay adjustment will be determined according to Article 407.10(b)(6).

Right of Discovery. When the Engineer has reason to believe any core location does
not accurately represent the true conditions of the work, he/she may order additional
cores. These additional cores shall be taken at specific locations determined by the
Engineer. The Engineer will provide notice to the Contractor containing an
explanation of the reasons for his/her action.

When the additional cores show the pavement to be deficient by more than ten
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be
followed, except the Engineer will determine the additional core locations.

When the additional cores, ordered by the Engineer, show the pavement to be at

least 90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04.
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(9) Profile Index Adjustment. After any area of pavement is removed and replaced or
any additional lifts are added, the corrected areas shall be retested for pavement
smoothness and any necessary profile index adjustments and/or corrections will be
made based on these final profile readings prior to retesting for thickness.”

Revise Article 482.06 of the Standard Specifications to read:

“482.06 Tolerance in Thickness. The shoulder shall be constructed to the thickness shown
on the plans. When the contract includes square yards (square meters) as the unit of
measurement for HMA shoulder, thickness determinations shall be made according to
Article 407.10(b)(3) and the following.

(@)

(b)
(c)

Length of the Units. The length of a unit shall be a continuous strip of shoulder 2500 ft
(750 m) long.

Width of the Units. The width of the unit shall be the full width of the shoulder.

Thickness Deficient by More than Ten Percent. When a core shows the shoulder to be
deficient by more than ten percent of plan thickness, additional cores shall be taken on
each side of the deficient core, at stations selected by the Contractor and offsets
selected by the Engineer, to determine the limits of the deficient shoulder. No core shall
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.
The first acceptable core obtained on each side of a deficient core will be used to
determine the length of the deficient shoulder. An acceptable core is a core with a
thickness of at least 90 percent of plan thickness. The area of deficient shoulder will be
defined using the length between two acceptable cores and the full width of the unit.
The area of deficient shoulder shall be brought to specified thickness by the addition of
the applicable mixture, at no additional cost to the Department and subject to the lift
thickness requirements of Article 312.05, or by removal and replacement with a new
mixture. However, the surface elevation of the completed shoulder shall not exceed by
more than 1/8in. (3 mm) the surface elevation of the adjacent pavement. When
requested in writing by the Contractor, the Engineer may permit in writing such thin
shoulder to remain in place. When an area of thin shoulder is left in place, and no
additional lift(s) are placed, no payment will be made for the thin shoulder. In addition,
an amount equal to two times the contract unit price of the shoulder will be deducted
from the compensation due the Contractor.

When an area of deficient shoulder is removed and replaced, or additional lifts are
placed, the corrected pavement shall be retested for thickness.

Right of Discovery. When the Engineer has reason to believe any core location does not
accurately represent the true conditions of the work, he/she may order additional cores.
When the additional cores, ordered by the Engineer, show the shoulder to be at least
90 percent of plan thickness, the additional cores will be paid for according to
Article 109.04. When the additional core shows the shoulder to be less than 90 percent
of plan thickness, the procedure in (c), above shall be followed.”
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Revise Article 483.07 of the Standard Specifications to read:

“483.07 Tolerance in Thickness. The shoulder shall be constructed to the thickness
shown on the plans. Thickness determinations shall be made according to Article 482.06
except the option of correcting deficient pavement with additional lift(s) shall not apply.”

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: November 1, 2008

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory or
most recent addendum.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor:

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate.

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. This determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform 4.0% of the work. This percentage is set as the DBE participation goal for
this contract. Consequently, in addition to the other award criteria established for this contract,
the Department will award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set forth
in this Special Provision:

(a) The bidder documents that firmly committed DBE participation has been obtained to
meet the goal; or

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders may consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by
visiting the Department's web site at www.dot.il.gov.

BIDDING PROCEDURES. Compliance with the bidding procedures of this Special Provision is
required prior to the award of the contract and the failure of the as-read low bidder to comply will
render the bid not responsive.

(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven
working days after the date of letting. To meet the seven day requirement, the bidder
may send the Plan by certified mail or delivery service within the seven working day
period. If a question arises concerning the mailing date of a Plan, the mailing date will
be established by the U.S. Postal Service postmark on the original certified mail receipt
from the U.S. Postal Service or the receipt issued by a delivery service. It is the
responsibility of the bidder to ensure that the postmark or receipt date is affixed within
the seven working days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Plan is to be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-
1524). It is the responsibility of the bidder to obtain confirmation of telefax delivery. The
Department will not accept a Utilization Plan if it does not meet the seven day submittal
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requirement and the bid will be declared not responsive. In the event the bid is declared
not responsive due to a failure to submit a Plan or failure to comply with the bidding
procedures set forth herein, the Department may elect to cause the forfeiture of the
penal sum of the bidder's proposal guaranty, and may deny authorization to bid the
project if re-advertised for bids. The Department reserves the right to invite any other
bidder to submit a Utilization Plan at any time for award consideration or to extend the
time for award.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of plan approval
or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. The signatures on these forms must be original signatures.
All elements of information indicated on the said form shall be provided, including but not
limited to the following:

(1) The name and address of each DBE to be used;

(2) A description, including pay item numbers, of the commercially useful work to be
done by each DBE;

(3) The price to be paid to each DBE for the identified work specifically stating the
quantity, unit price, and total subcontract price for the work to be completed by the
DBE. If partial pay items are to be performed by the DBE, indicate the portion of
each item, a unit price where appropriate and the subcontract price amount;

(4) A commitment statement signed by the bidder and each DBE evidencing availability
and intent to perform commercially useful work on the project; and

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the plan must also include a clear identification of the portion of the work
to be performed by the DBE partner(s).

(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is
approved. The Utilization Plan will be approved by the Department if the Plan commits
sufficient commercially useful DBE work performance to meet the contract goal. The
Utilization Plan will not be approved by the Department if the Plan does not commit
sufficient DBE performance to meet the contract goal unless the bidder documents that it
made a good faith effort to meet the goal. The good faith procedures of Section VIl of
this special provision apply. If the Utilization Plan is not approved because it is deficient
in a technical matter, unless waived by the Department, the bidder will be notified and
will be allowed no less than a five working day period in order to cure the deficiency.
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CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contact. Credit will be given for the full value of all such DBE
trucks operated using DBE employed drivers. Goal credit will be limited to the value of
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company.

(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a regular dealer or manufacturer.

GOOD FAITH EFFORT PROCEDURES. If the bidder cannot obtain sufficient DBE
commitments to meet the contract goal, the bidder must document in the Utilization Plan the
good faith efforts made in the attempt to meet the goal. This means that the bidder must show
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that all necessary and reasonable steps were taken to achieve the contract goal. Necessary
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE
participation. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts are not good faith efforts; rather, the
bidder is expected to have taken those efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also, the
ability or desire of a bidder to perform the work of a contract with its own
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organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

If the Department determines that the bidder has made a good faith effort to secure the
work commitment of DBE companies to meet the contract goal, the Department will
award the contract provided that it is otherwise eligible for award. If the Department
determines that a good faith effort has not been made, the Department will notify the
bidder of that preliminary determination by contacting the responsible company official
designated in the Utilization Plan. The preliminary determination shall include a
statement of reasons why good faith efforts have not been found, and may include
additional good faith efforts that the bidder could take. The notification will designate a
five working day period during which the bidder shall take additional efforts. The bidder
is not limited by a statement of additional efforts, but may take other action beyond any
stated additional efforts in order to obtain additional DBE commitments. The bidder shall
submit an amended Utilization Plan if additional DBE commitments to meet the contract
goal are secured. If additional DBE commitments sufficient to meet the contract goal are
not secured, the bidder shall report the final good faith efforts made in the time allotted.
All additional efforts taken by the bidder will be considered as part of the bidder's good
faith efforts. If the bidder is not able to meet the goal after taking additional efforts, the
Department will make a pre-final determination of the good faith efforts of the bidder and
will notify the designated responsible company official of the reasons for an adverse
determination.

The bidder may request administrative reconsideration of a pre-final determination
adverse to the bidder within the five working days after the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217)785-1524). Deposit of the
request in the United States mail on or before the fifth business day shall not be deemed
delivery. The pre-final determination shall become final if a request is not made and
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delivered. A request may provide additional written documentation and/or argument
concerning the issue of whether an adequate good faith effort was made to meet the
contract goal. In addition, the request shall be considered a consent by the bidder to
extend the time for award. The request will be forwarded to the Department’s
Reconsideration Officer. The Reconsideration Officer will extend an opportunity to the
bidder to meet in person in order to consider all issues of whether the bidder made a
good faith effort to meet the goal. After the review by the Reconsideration Officer, the
bidder will be sent a written decision within ten working days after receipt of the request
for reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Plan and award
of the contract, the Utilization Plan and individual DBE Participation Statements become part of
the contract. If the Contractor did not succeed in obtaining enough DBE participation to achieve
the advertised contract goal, and the Utilization Plan was approved and contract awarded based
upon a determination of good faith, the total dollar value of DBE work calculated in the approved
Utilization Plan as a percentage of the awarded contract value shall become the amended
contract goal.

(a) No amendment to the Utilization Plan may be made without prior written approval from
the Department’s Bureau of Small Business Enterprises. All requests for amendment to
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springdfield, lllinois 62764. Telephone number (217) 785-4611.
Telefax number (217) 785-1524.

(b) All work indicated for performance by an approved DBE shall be performed, managed,
and supervised by the DBE executing the Participation Statement. The Contractor shall
not terminate for convenience a DBE listed in the Utilization Plan and then perform the
work of the terminated DBE with its own forces, those of an affiliate or those of another
subcontractor, whether DBE or not, without first obtaining the written consent of the
Bureau of Small Business Enterprises to amend the Utilization Plan. If a DBE listed in
the Utilization Plan is terminated for reasons other than convenience, or fails to complete
its work on the contract for any reason, the Contractor shall make good faith efforts to
find another DBE to substitute for the terminated DBE. The good faith efforts shall be
directed at finding another DBE to perform at least the same amount of work under the
contract as the DBE that was terminated, but only to the extent needed to meet the
contract goal or the amended contract goal. The Contractor shall notify the Bureau of
Small Business Enterprises of any termination for reasons other than convenience, and
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan. If good
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faith efforts following a termination of a DBE for cause are not successful, the Contractor
shall contact the Bureau of Small Business Enterprises and provide a full accounting of
the efforts undertaken to obtain substitute DBE participation. The Bureau of Small
Business Enterprises will evaluate the good faith efforts in light of all circumstances
surrounding the performance status of the contract, and determine whether the contract
goal should be amended.

(c) The Contractor shall maintain a record of payments for work performed to the DBE
participants. The records shall be made available to the Department for inspection upon
request. After the performance of the final item of work or delivery of material by a DBE
and final payment therefore to the DBE by the Contractor, but not later than thirty
calendar days after payment has been made by the Department to the Contractor for
such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Regional Engineer. If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Plan, the Department will deduct from
contract payments to the Contractor the amount of the goal not achieved as liquidated
and ascertained damages.

(d) The Department reserves the right to withhold payment to the Contractor to enforce the
provisions of this Special Provision. Final payment shall not be made on the contract
until such time as the Contractor submits sufficient documentation demonstrating
achievement of the goal in accordance with this Special Provision or after liquidated
damages have been determined and collected.

(e) Notwithstanding any other provision of the contract, including but not limited to
Article 109.09 of the Standard Specifications, the Contractor may request administrative
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated
damages. A request to reconsider shall be delivered to the Contract Compliance
Section and shall be handled and considered in the same manner as set forth in
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve
the goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department.

DOWEL BARS (BDE)
Effective: April 1, 2007 Revised: January 1, 2008
Revise the fifth and sixth sentences of Article 1006.11(b) of the Standard Specifications to read:

“The bars shall be epoxy coated according to AASHTO M 284, except the thickness of
the epoxy shall be 7 to 12 mils (0.18 to 0.30 mm) and patching of the ends will not be
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required. The epoxy coating applicator shall be certified according to the current Bureau
of Materials and Physical Research Policy Memorandum, “Epoxy Coating Plant
Certification Procedure”. The Department will maintain an approved list.”

EQUIPMENT RENTAL RATES (BDE)
Effective: August 2, 2007 Revised: January 2, 2008

Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard
Specifications with the following:

“Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).”

Replace Article 109.04(b)(4) of the Standard Specifications with the following:

“(4) Equipment. Equipment used for extra work shall be authorized by the Engineer.
The equipment shall be specifically described, be of suitable size and capacity for
the work to be performed, and be in good operating condition. For such equipment,
the Contractor will be paid as follows.

a. Contractor Owned Equipment. Contractor owned equipment will be paid for by
the hour using the applicable FHWA hourly rate from the “Equipment Watch
Rental Rate Blue Book” (Blue Book) in effect when the force account work
begins. The FHWA hourly rate is calculated as follows.

FHWA hourly rate = (monthly rate/176) x (model year adj.) x (lllinois adj.) + EOC
Where: EOC = Estimated Operating Costs per hour (from the Blue Book)

The time allowed will be the actual time the equipment is operating on the extra
work. For the time required to move the equipment to and from the site of the
extra work and any authorized idle (standby) time, payment will be made at the
following hourly rate: 0.5 x (FHWA hourly rate - EOC).

All time allowed shall fall within the working hours authorized for the extra work.

The rates above include the cost of fuel, oil, lubrication, supplies, small tools,
necessary attachments, repairs, overhaul and maintenance of any kind,
depreciation, storage, overhead, profits, insurance, and all incidentals. The rates
do not include labor.

The Contractor shall submit to the Engineer sufficient information for each piece
of equipment and its attachments to enable the Engineer to determine the proper
equipment category. If a rate is not established in the Blue Book for a particular
piece of equipment, the Engineer will establish a rate for that piece of equipment
that is consistent with its cost and use in the industry.
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b. Rented Equipment. Whenever it is necessary for the Contractor to rent
equipment to perform extra work, the rental and transportation costs of the
equipment plus five percent for overhead will be paid. In no case shall the rental
rates exceed those of established distributors or equipment rental agencies.

All prices shall be agreed to in writing before the equipment is used.”

FLAGGER AT SIDE ROADS AND ENTRANCES (BDE)
Effective: April 1, 2009

Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read:

“The Engineer will determine when a side road or entrance shall be closed to traffic. A
flagger will be required at each side road or entrance remaining open to traffic within the
operation where two-way traffic is maintained on one lane of pavement. The flagger
shall be positioned as shown on the plans or as directed by the Engineer.”

Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read:

“Signs, barricades, or other traffic control devices required by the Engineer over and

- above those specified will be paid for according to Article 109.04. All flaggers required
at side roads and entrances remaining open to traffic including those that are shown on
the Highway Standards and/or additional barricades required by the Engineer to close
side roads and entrances will be paid for according to Article 109.04.”

HOT-MIX ASPHALT - FIELD VOIDS IN THE MINERAL AGGREGATE (BDE)
Effective: April 1, 2007 Revised: April 1, 2008

Add the following to the table in Article 1030.05(d)(2)a. of the Standard Specifications:

Frequency of Tests Frequency of Tests Test Method
“Parameter See Manual of Test

High ESAL Mixture All Other Mixtures Procedures for

Low ESAL Mixture Materials
VMA Day’s production N/A lllinois-Modified

= 1200 tons: AASHTO R 35

1 per half day of production
Note 5.

Day’s production
<1200 tons:

1 per half day of production for
first 2 days and 1 per day
thereafter (first sample of the day)
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Note 5. The Gg, used in the voids in the mineral aggregate (VMA) calculation
shall be the same average Gg, value listed in the mix design.”

Add the following to the Control Limits table in Article 1030.05(d)(4) of the Standard
Specifications:

“CONTROL LIMITS

Parameter High ESAL High ESAL All Other
Low ESAL Low ESAL

Individual Test Moving Avg. of 4 Individual Test
VMA 0.7%7 05%7 N/A

2/ Allowable limit below minimum design VMA requirement”

Add the following to the table in Article 1030.05(d)(5) of the Standard Specifications:

“CONTROL CHART High ESAL All Other
REQUIREMENTS Low ESAL
VMA”

Revise the heading of Article 1030.05(d)(6)a.1. of the Standard Specifications to read:
“1. Voids, VMA, and Asphalt Binder Content.”

Revise the first sentence of the first paragraph of Article 1030.05(d)(6)a.1.(a.) of the Standard
Specifications to read:

“If the retest for voids, VMA, or asphalt binder content exceeds control
limits, HMA production shall cease and immediate corrective action shall
be instituted by the Contractor.”

Revise the table in Article 1030.05(e) of the Standard Specifications to read:

“Test Parameter Acceptable Limits of
Precision
% Passing: "
1/2iin. (12.5 mm) 5.0%
No. 4 (4.75 mm) 5.0%
No. 8 (2.36 mm) 3.0%
No. 30 (600 um) 20%
Total Dust Content
No. 200 (75 um) " 2.2 %
Asphalt Binder Content 0.3%
MaX|_mum Specific Gravity 0026
of Mixture
Bulk Specific Gravity 0.030
VMA 1.4 %
Density (% Compaction) 1.0 % (Correlated)
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HOT-MIX ASPHALT — PLANT TEST FREQUENCY (BDE)

Effective: April 1, 2008

Contract No. 64F02

Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read:

“Parameter

Frequency of Tests

High ESAL Mixture
Low ESAL Mixture

Frequency of Tests

All Other Mixtures

Test Method
See Manual of Test
Procedures for Materials

Aggregate Gradation

Hot bins for batch
and continuous
plants.

Individual cold-feed
or combined belt-

% passing sieves:
1/2in. (12.5 mm),
No. 4 (4.75 mm),
No. 8 (2.36 mm),

1 dry gradation per
day of production
(either morning or
afternoon sample).

and

1 washed ignition

afternoon if dry
gradation is
conducted in the
morning  or  vice

1 gradation per day
of production.

The first day of
production shall be a
washed ignition
oven test on the mix.

feed for drier drum | gven test on the mix | Thereafter, the
plants. per day of production | testing shall
(conduct in the | alternate  between

dry gradation and
washed ignition
oven test on the mix.

Illinois Procedure

production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

No. 30 (600 pm) versa). Note 4.
No. 200 (75 pm)
Note 3.
Note 1.
Note 4.
Asphalt Binder
Content by Ignition | 1 per half day of 1 per day lllinois-Modified AASHTO
Oven production T 308
Note 2.
Air Voids Day’s production =
1200 tons:
Bulk Specific Gravity 1 per day lllinois-Modified AASHTO
of Gyratory Sample 1 per half day of T 312
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Day’s production =

Maximum  Specific | 1200 tons: 1 per day lllinois-Modified AASHTO
Gravity of Mixture T 209”

1 per half day of

production

Day’s production <
1200 tons:

1 per half day of
production for first
2 days and 1 per
day thereafter (first
sample of the day)

HOT-MIX ASPHALT — TRANSPORTATION (BDE)
Effective: April 1, 2008

Revise Article 1030.08 of the Standard Specifications to read:

“1030.08 Transportation. Vehicles used in transporting HMA shall have clean and tight
beds. The beds shall be sprayed with asphalt release agents from the Department’s approved
list. In lieu of a release agent, the Contractor may use a light spray of water with a light scatter
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle. After
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this
position until all excess asphalt release agent or water has been drained.

When the air temperature is below 60 °F (15 °C), the bed, including the end, endgate, sides
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and
shall have a thickness of not less than 3/4 in (20 mm). When the insulation is placed inside the
bed, the insulation shall be covered with sheet steel approved by the Engineer. Each vehicle
shall be equipped with a cover of canvas or other suitable material meeting the approval of the
Engineer which shall be used if any one of the following conditions is present.

(a) Ambient air temperature is below 60 °F (15 °C).
(b) The weather is inclement.

(c) The temperature of the HMA immediately behind the paver screed is below 250 °F
(120 °C).

The cover shall extend down over the sides and ends of the bed for a distance of

approximately 12 in. (300 mm) and shall be fastened securely. The covering shall be rolled
back before the load is dumped into the finishing machine.”

HOT-MIX ASPHALT MIXTURE IL-9.5L (BDE)
Effective: January 1, 2008

Revise the table entry for C Surface Mixture in Article 1004.03(a) of the Standard Specifications
to read:
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“Use Mixture Aggregates Allowed
HMA C Surface Crushed Gravel
High ESAL IL-12.5, IL-9.5, Crushed Stone
Low ESAL or IL-9.5L Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag (except when used as leveling binder)”

Revise the second sentence of the first paragraph of Article 1004.03(b) of the Standard
Specifications to read:

“For Class A (seal or cover coat), and other binder courses, the coarse aggregate shall

be Class C quality or better.”

Revise the table in Article 1030.04(b)(2) of the Standard Specifications to read:

“VOLUMETRIC REQUIREMENTS
Low ESAL
Mixture Design Design | VMA (Voids | VFA (Voids
Composition | Compactive | Air Voids in the Filled with
Effort Target % Mineral Asphalt
Aggregate), Binder),
% min. %
IL-9.5L Npes =30 4.0 15.0 65-78
IL-19.0L Npes =30 4.0 13.0 N/A”

LIQUIDATED DAMAGES (BDE)
Effective: April 1, 2009

Revise the table in Article 108.09 of the Standard Specifications to read:

“Schedule of Deductions for Each
Day of Overrun in Contract Time
Original Contract Amount Daily Charges
From More To and Calendar Work
Than Including Day Day

$ 0 $ 100,000 $ 375 $ 500
100,000 500,000 625 875
500,000 1,000,000 1,025 1,425
1,000,000 3,000,000 1,125 1,550
3,000,000 5,000,000 1,425 1,950
5,000,000 10,000,000 1,700 2,350
10,000,000 And over 3,325 4,650”

39



FAP Route 742 (IL 2)

Section (34, 35, 36)RS-4

Ogle and Winnebago Counties
Contract No. 64F02

MULTILANE PAVEMENT PATCHING (BDE)
Effective: November 1, 2002

Pavement broken and holes opened for patching shall be completed prior to weekend or holiday
periods. Should delays of any type or for any reason prevent the completion of the work,
temporary patches shall be constructed. Material able to support the average daily traffic and
meeting the approval of the Engineer shall be used for the temporary patches. The cost of
furnishing, placing, maintaining, removing and disposing of the temporary work, including traffic
control, shall be the responsibility of the Contractor.

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT
CONTROL DEFICIENCY DEDUCTION (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise Article 105.03(a) of the Standard Specifications to read:

“(a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment
Control Deficiency Deduction. When the Engineer is notified or determines an erosion
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a
violation of the Department’'s NPDES permits, the Engineer will notify and direct the
Contractor to correct the deficiency within a specified time. The specified time, which
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the
urgency of the situation and the nature of the work effort required. The Engineer will be
the sole judge.

A deficiency may be any lack of repair, maintenance, or implementation of erosion
and/or sediment control devices included in the contract, or any failure to comply with the
conditions of the Department’s NPDES permits. A deficiency may also be applied to
situations where corrective action is not an option such as the failure to participate in a
jobsite inspection of the project, failure to install required measures prior to initiating
earth moving operations, disregard of concrete washout requirements, or other disregard
of the NPDES permit.

If the Contractor fails to correct a deficiency within the specified time, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.
The calendar day(s) will begin with notification to the Contractor and end with the
Engineer’s acceptance of the correction. The daily monetary deduction will be either
$1000.00 or 0.05 percent of the awarded contract value, whichever is greater. For those
deficiencies where corrective action was not an option, the monetary deduction will be
immediate and will be valued at one calendar day.”

PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: June 1, 2000 Revised: January 1, 2006

Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract

clause to require Contractors to pay subcontractors for satisfactory performance of their
subcontracts and to set the time for such payments.
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State law also addresses the timing of payments to be made to subcontractors and material
suppliers. Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a
Contractor receives any payment from the Department, the Contractor shall make
corresponding, proportional payments to each subcontractor and material supplier performing
work or supplying material within 15 calendar days after receipt of the Department payment.
Section 7 of the Act further provides that interest in the amount of two percent per month, in
addition to the payment due, shall be paid to any subcontractor or material supplier by the
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.
The Act also provides that the time for payment required and the calculation of any interest due
applies to transactions between subcontractors and lower-tier subcontractors and material
suppliers throughout the contracting chain.

This Special Provision establishes the required federal contract clause, and adopts the 15
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the
federal regulation regarding payments to subcontractors. This contract is subject to the
following payment obligations.

When progress payments are made to the Contractor according to Article 109.07 of the
Standard Specifications, the Contractor shall make a corresponding payment to each
subcontractor and material supplier in proportion to the work satisfactorily completed by each
subcontractor and for the material supplied to perform any work of the contract. The
proportionate amount of partial payment due to each subcontractor and material supplier
throughout the contracting chain shall be determined by the quantities measured or otherwise
determined as eligible for payment by the Department and included in the progress payment to
the Contractor. Subcontractors and material suppliers shall be paid by the Contractor within 15
calendar days after the receipt of payment from the Department. The Contractor shall not hold
retainage from the subcontractors. These obligations shall also apply to any payments made by
subcontractors and material suppliers to their subcontractors and material suppliers; and to all
payments made to lower tier subcontractors and material suppliers throughout the contracting
chain. Any payment or portion of a payment subject to this provision may only be withheld from
the subcontractor or material supplier to whom it is due for reasonable cause.

This Special Provision does not create any rights in favor of any subcontractor or material
supplier against the State or authorize any cause of action against the State on account of any
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt
Payment Act. The Department will not approve any delay or postponement of the 15 day
requirement except for reasonable cause shown after notice and hearing pursuant to Section
7(b) of the State Prompt Payment Act. State law creates other and additional remedies
available to any subcontractor or material supplier, regardless of tier, who has not been paid for
work properly performed or material furnished. These remedies are a lien against public funds
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550.

PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: March 1, 2009

FEDERAL AID CONTRACTS. Revise the following section of Check Sheet #1 of the Recurring
Special Provisions to read:
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“‘STATEMENTS AND PAYROLLS

The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each
week from the start to the completion of their respective work, except that full social security
numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls
shall include an identification number for each employee (e.g., the last four digits of the
employee’s social security number.). The submittals shall be on the Department’s form SBE 48,
or an approved facsimile. When there has been no activity during a work week, a payroll record
shall still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

‘IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker's name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work, except that full social security numbers and home addresses shall not
be included on weekly transmittals. Instead the payrolls shall include an identification
number for each employee (e.g., the last four digits of the employee’s social security
number). The submittals shall be on the Department’'s form SBE 48, or an approved
facsimile. When there has been no activity during a work week, a payroll record shall
still be submitted with the appropriate box (“No Work”, “Suspended”, or “Complete”)
checked on the form.
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Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

PERSONAL PROTECTIVE EQUIPMENT (BDE)
Effective: November 1, 2008

Revise the first sentence of Article 701.12 of the Standard Specifications to read:

“All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity
Class 2 garments.”

RECLAIMED ASPHALT PAVEMENT (RAP) (BDE)
Effective: January 1, 2007 Revised: April 1, 2009

In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2).
Revise Section 1031 of the Standard Specifications to read:
“SECTION 1031. RECLAIMED ASPHALT PAVEMENT

1031.01 Description. Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA)
pavement. The Contractor shall supply written documentation that the RAP originated from
routes or airfields under federal, state, or local agency jurisdiction.

1031.02 Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles
meeting one of the following definitions. No additional RAP shall be added to the pile after the
pile has been sealed. Stockpiles shall be sufficiently separated to prevent intermingling at the
base. Stockpiles shall be identified by signs indicating the type as listed below (i.e.
‘Homogeneous Surface”).

Prior to milling, the Contractor shall request the District to provide verification of the quality
of the RAP to clarify appropriate stockpile.

(a) Homogeneous. Homogeneous RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:
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1) the same aggregate quality, but shall be at least C quality; 2) the same type of
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag);
3) similar gradation; and 4) similar asphalt binder content. If approved by the Engineer,
combined single pass surface/binder millings may be considered “homogenous” with a
quality rating dictated by the lowest coarse aggregate quality present in the mixture.

(b) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |,
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures. The coarse
aggregate in this RAP shall be crushed aggregate and may represent more than one
aggregate type and/or quality but shall be at least C quality. This RAP may have an
inconsistent gradation and/or asphalt binder content prior to processing. All
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall
pass the 5/8 in. (16 mm) or smaller screen. Conglomerate RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(c) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of RAP
from Class |, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent
mixtures. The coarse aggregate in this RAP may be crushed or round but shall be at
least D quality. This RAP may have an inconsistent gradation and/or asphalt binder
content. Conglomerate DQ RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(d) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt,
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be
unacceptable unless the contaminants are removed to the satisfaction of the Engineer. Sheet
asphalt shall be stockpiled separately.

1031.03 Testing. When used in HMA, the RAP shall be sampled and tested either during
or after stockpiling.

For testing during stockpiling, washed extraction samples shall be run at the minimum
frequency of one sample per 500tons (450 metrictons) for the first 2000 tons
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter. A minimum of
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons).

For testing after stockpiling, the Contractor shall submit a plan for approval to the District
proposing a satisfactory method of sampling and testing the RAP pile either in-situ or by
restockpiling. The sampling plan shall meet the minimum frequency required above and detail
the procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample shall be split to obtain two samples of test sample size.
One of the two test samples from the final split shall be labeled and stored for Department use.
The Contractor shall extract the other test sample according to Department procedure. The
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor
test results.
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Evaluation of Test Results. All of the extraction results shall be compiled and averaged for
asphalt binder content and gradation and, when applicable Gn,. Individual extraction test
results, when compared to the averages, will be accepted if within the tolerances listed below.

Parameter Homogeneous / Conglomerate “D” Quality
Conglomerate

1in. (25 mm) +5%

1/2'in. (12.5 mm) +8 % +15 %

No. 4 (4.75 mm) +6 % +13 %

No. 8 (2.36 mm) +5%

No. 16 (1.18 mm) +15 %

No. 30 (600 um) +5%

No. 200 (75 um) +2.0 % +4.0 %

Asphalt Binder +04%" +0.5%

1/ The tolerance for fractionated reclaimed asphalt pavement (FRAP) shall be + 0.3 %.

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if
more than 20 percent of the asphalt binder content test results fall outside the appropriate
tolerances, the RAP shall not be used in HMA unless the RAP representing the failing tests is
removed from the stockpile. All test data and acceptance ranges shall be sent to the District for
evaluation.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the lllinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of
Characterizing Reclaimed Asphalt Pavement (RAP)”.

1031.04 Quality Designation of Aggregate in RAP. The quality of the RAP shall be set
by the lowest quality of coarse aggregate in the RAP stockpile and are designated as follows.

(a) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) surface mixtures are
designated as containing Class B quality coarse aggregate.

(b) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder and IL-9.5L surface
mixtures are designated as Class D quality coarse aggregate.

(c) RAP from Class |, Superpave (High ESAL), or HMA (High ESAL) binder mixtures,
bituminous base course mixtures, and bituminous base course widening mixtures are
designated as containing Class C quality coarse aggregate.

(d) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

1031.05 Use of RAP in HMA. The use of RAP shall be a Contractor's option when
constructing HMA in all contracts. The use of RAP in HMA shall be as follows.

(a) Coarse Aggregate Size. The coarse aggregate in all RAP shall be equal to or less than
the nominal maximum size requirement for the HMA mixture to be produced.
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(b) Steel Slag Stockpiles. RAP stockpiles containing steel slag or other expansive material,
as determined by the Department, shall be homogeneous and will be approved for use
in HMA (High ESAL and Low ESAL) surface mixtures only.

(c) Use in HMA Surface Mixtures (High and Low ESAL). RAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall be homogeneous in which the coarse
aggregate is Class B quality or better.

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base
Course Widening. RAP stockpiles for use in HMA binder mixtures (High and Low
ESAL), HMA base course, and HMA base course widening shall be homogeneous, or
conglomerate, in which the coarse aggregate is Class C quality or better.

(e) Use in Shoulders and Subbase. RAP stockpiles for use in HMA shoulders and stabilized
subbase (HMA) shall be homogeneous, conglomerate, or conglomerate DQ.

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed
the amounts indicated in the table below for a given N Design.

Max RAP Percentage

HMA Mixtures " ¥ Maximum % RAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 30 30 10

50 25 15 10

70 15/25% 10/15% 10

90 10 10 10

105 10 10 10

1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not
exceed 50% of the mixture.

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized.

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent RAP the high temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-22). When WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).
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Full Depth:
When WMA contains between 20 and 30 percent RAP, the low temperature shall

be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG64-28). When the WMA contains
30 percent or more RAP the high and low temperature grades shall each be
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder
grade of PG64-22 to be reduced to a PG58-28).

(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not
exceed the amounts indicated in the table below for a given N Design.

Max FRAP Percentage"

HMA Mixtures 2" ¥ Maximum % FRAP

Ndesign Binder/Leveling Surface Polymer
Binder Modified

30 35 35 10

50 30 25 10

70 25 20 10

90 20 15 10

105 10 10 10

1/

2/

3/

Minumum of two fractions for surface and binder applications.

For HMA shoulder and stabilized subbase (HMA) N30, the amount of RAP shall not
exceed 50 percent of the mixture.

When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt
binder grade of PG64-22 to be reduced to a PG58-28). If warm mix asphalt (WMA)
technology is utilized, and production temperatures do not exceed 275°°F (135 °C)
the grades shall be reduced as follows:

Overlays:
When WMA contains between 20 and 30 percent FRAP the high temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-22). When WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).

Full Depth:
When WMA contains between 20 and 30 percent FRAP, the low temperature

shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG64-28). When the WMA
contains 30 percent or more FRAP the high and low temperature grades shall
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin
asphalt binder grade of PG64-22 to be reduced to a PG58-28).
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1031.06 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP material meeting the above detailed requirements.

RAP designs shall be submitted for volumetric verification. If additional RAP stockpiles are
tested and found that no more than 20 percent of the results, as defined under “Testing” herein,
are outside of the control tolerances set for the original RAP stockpile and HMA mix design, and
meets all of the requirements herein, the additional RAP stockpiles may be used in the original
mix design at the percent previously verified.

1031.07 HMA Production. The coarse aggregate in all RAP used shall be equal to or less
than the nominal maximum size requirement for the HMA mixture being produced.

To remove or reduce agglomerated material, a scalping screen, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAP feed system to
remove or reduce oversized material. If material passing the sizing device adversely affects the
mix production or quality of the mix, the sizing device shall be set at a size specified by the
Engineer.

If the RAP control tolerances or QC/QA test results require corrective action, the Contractor
shall cease production of the mixture containing RAP and either switch to the virgin aggregate
design or submit a new RAP design.

HMA plants utilizing RAP shall be capable of automatically recording and printing the
following information.

(a) Dryer Drum Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.

(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to
the nearest 0.1 ton (0.1 metric ton).

(4) Accumulated dry weight of RAP in tons (metric tons) to the nearest 0.1 ton
(0.1 metric ton).

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

(8) Aggregate and RAP moisture compensators in percent as set on the control panel.

(Required when accumulated or individual aggregate and RAP are printed in wet
condition.)
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(b) Batch Plants.
(1) Date, month, year, and time to the nearest minute for each print.
(2) HMA mix number assigned by the Department.
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
(4) Mineral filler weight to the nearest pound (kilogram).
(5) RAP weight to the nearest pound (kilogram).
(6) Virgin asphalt binder weight to the nearest pound (kilogram).

(7) Residual asphalt binder in the RAP material as a percent of the total mix to the
nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system will be
inspected by the Engineer prior to production and verified at the beginning of each construction
season thereafter.

1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders. The use of RAP
in aggregate surface course and aggregate shoulders shall be as follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Other”. The testing requirements of Article 1031.03 shall not apply.

(b) Gradation. One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm)
sieve. The RAP material shall be reasonably well graded from coarse to fine. RAP
material that is gap-graded or single sized will not be accepted.”

REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE)
Effective: April 1, 2007 Revised: November 1, 2008

Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read:

“At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the
following table. Measurements shall be conducted according to ASTM E 810, without
averaging. Sheeting used on cones, drums and flexible delineators shall be reboundable as
tested according to ASTM D 4956. Prestriped sheeting for rigid substrates on barricades shall
be white and orange. The sheeting shall be uniform in color and devoid of streaks throughout
the length of each roll. The color shall conform to the latest appropriate standard color tolerance
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to
the daytime and nighttime color requirements of ASTM D 4956.
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Initial Minimum Coefficient of Retroreflection
candelas/foot candle/sq ft (candelas/lux/sq m) of material

Observation Entrance Angle Fluorescent
Angle (deg.) (deg.) White Orange Orange

0.2 -4 365 160 150

0.2 +30 175 80 70

0.5 -4 245 100 95

0.5 +30 100 50 40"

Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard
Specifications to read:

“Barricades and vertical panels shall have alternating white and orange stripes sloping
downward at 45 degrees toward the side on which traffic will pass.”

Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard
Specifications to read:

“The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange
stripes sloping downward at 45 degrees toward the side on which traffic will pass.”

REINFORCEMENT BARS (BDE)
Effective: November 1, 2005 Revised: April 1, 2009

Revise Article 1006.10(a) of the Standard Specifications to read:

“(a) Reinforcement Bars. Reinforcement bars will be accepted according to the current
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar
and/or Dowel Bar Plant Certification Procedure”. The Department will maintain an
approved list of producers.

(1) Reinforcement Bars (Non-Coated). Reinforcement bars shall be according to
ASTM A 706 (A 706M), Grade 60 (420) for deformed bars and the following.

a. For straight bars furnished in cut lengths and with a well-defined yield point, the
yield point shall be determined as the elastic peak load, identified by a halt or
arrest of the load indicator before plastic flow is sustained by the bar and dividing
it by the nominal cross-sectional area of the bar.

b. Tensile strength shall be a minimum of 1.20 times the yield strength.
c. For bars straightened from coils or bars bent from fabrication, there shall be no

upper limit on yield strength; and for bar designation Nos. 3 - 6 (10 - 19), the
elongation after rupture shall be at least 9%.
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d. Heat Numbers. Bundles or bars at the construction site shall be marked or
tagged with heat identification numbers of the bar producer.

e. Guided Bend Test. Bars may be subject to a guided bend test across two pins
which are free to rotate, where the bending force shall be centrally applied with a
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM A 706
(A 706M). The dimensions and clearances of this guided bend test shall be
according to ASTM E 190.

f. Spiral Reinforcement. Spiral reinforcement shall be deformed or plain bars
conforming to the above requirements or cold-drawn steel wire conforming to
AASHTO M 32.

(2) Epoxy Coated Reinforcement Bars. Epoxy coated reinforcement bars shall be
according to Article 1006.10(a)(1) and shall be epoxy coated according to
AASHTO M 284 (M 284M) and the following.

a. Certification. The epoxy coating applicator shall be certified according to the
current Bureau of Materials and Physical Research Policy Memorandum, “Epoxy
Coating Plant Certification Procedure”. The Department will maintain an
approved list.

b. Coating Thickness. When spiral reinforcement is coated after fabrication, the
thickness of the epoxy coating shall be 7 to 20 mils (0.18 to 0.50 mm).

c. Cutting Reinforcement. Reinforcement bars may be sheared or sawn to length
after coating, providing the end damage to the coating does not extend more
than 0.5in. (13 mm) back and the cut is patched before any visible rusting
appears. Flame cutting will not be permitted.”

REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE)
Effective: August 1, 2008 Revised: April 1, 2009

Revise Article 508.03 of the Standard Specifications to read:

“508.03 Storage and Protection. Reinforcement bars shall be stored off the ground using
platforms, skids, or other supports; and shall be protected from mechanical injury and from
deterioration by exposure. Epoxy coated bars shall be stored on wooden or padded steel
cribbing and all systems for handling shall have padded contact areas. The bars or bundles
shall not be dragged or dropped.

When epoxy coated bars are stored in a manner where they will be exposed to the weather
more than 60 days prior to use, they shall be protected from deterioration such as that caused
by sunlight, salt spray, and weather exposure. The protection shall consist of covering with
opaque polyethylene sheeting or other suitable opaque material. The covering shall be secured
and allow for air circulation around the bars to minimize condensation under the cover.
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Covering of the epoxy coated bars will not be required when the bars are installed and tied,
or when they are partially incorporated into the concrete.”

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)
Effective: April 2, 2005

To account for the preparatory work and operations necessary for the movement of
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other
work or operations that must be performed or costs incurred when beginning work approved for
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor
shall make a mobilization payment to each subcontractor.

This mobilization payment shall be made at least 14 days prior to the subcontractor starting
work. The amount paid shall be equal to 3 percent of the amount of the subcontract reported on
form BC 260A submitted for the approval of the subcontractor’s work.

This provision shall be incorporated directly or by reference into each subcontract approved by
the Department.

THERMOPLASTIC PAVEMENT MARKINGS (BDE)
Effective: January 1, 2007

Revise Article 1095.01(a)(2) of the Standard Specifications to read:

“(2) Pigment. The pigment used for the white thermoplastic compound shall be a high-
grade pure (minimum 93 percent) titanium dioxide (Ti0,). The white pigment content
shall be a minimum of ten percent by weight and shall be uniformly distributed
throughout the thermoplastic compound.

The pigments used for the yellow thermoplastic compound shall not contain any
hazardous materials listed in the Environmental Protection Agency Code of Federal
Regulations (CFR) 40, Section 261.24, Table 1. The combined total of RCRA listed
heavy metals shall not exceed 100 ppm when tested by X-ray fluorescence
spectroscopy. The pigments shall also be heat resistant, UV stable and color-fast
yellows, golds, and oranges, which shall produce a compound which shall match
Federal Standard 595 Color No. 33538. The pigment shall be uniformly distributed
throughout the thermoplastic compound.”

Revise Article 1095.01(b)(1)e. of the Standard Specifications to read:

“e. Daylight Reflectance and Color. The thermoplastic compound after heating for
four hours * five minutes at 425 + 3 °F (218.3 £ 2 °C) and cooled at 77 °F (25 °C)
shall meet the following requirements for daylight reflectance and color, when
tested, using a color spectrophotometer with 45 degree circumferential/zero
degree geometry, illuminant C, and two degree observer angle. The color
instrument shall measure the visible spectrum from 380 to 720 nm with a
wavelength measurement interval and spectral bandpass of 10 nm.
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White: Daylight Reflectance .....75 percent min.
*Yellow: Daylight Reflectance .....45 percent min.

*Shall meet the coordinates of the following color tolerance chart.

x  0.490 0.475 0.485 0.530
y 0470 0.438 0.425 0.456"

Revise Article 1095.01(b)(1)k. of the Standard Specifications to read:

“k. Accelerated Weathering. After heating the thermoplastic for four hours = five
minutes at 425 + 3 °F (218.3 1 2 °C) the thermoplastic shall be applied to a steel
wool abraded aluminum alloy panel (Federal Test Std. No. 141, Method 2013) at
a film thickness of 30 mils (0.70 mm) and allowed to cool for 24 hours at room
temperature. The coated panel shall be subjected to accelerated weathering
using the light and water exposure apparatus (fluorescent UV - condensation
type) for 75 hours according to ASTM G 53 (equipped with UVB-313 lamps).

The cycle shall consist of four hours UV exposure at 122 °F (50 °C) followed by
four hours of condensation at 104 °F (40 °C). UVB 313 bulbs shall be used. At
the end of the exposure period, the panel shall not exceed 10 Hunter Lab Delta E
units from the original material.”

BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE) (RETURN FORM WITH BID)
Effective: November 2, 2006 Revised: April 1, 2009

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The adjustments shall apply to
permanent and temporary hot-mix asphalt (HMA) mixtures, bituminous surface treatments
(cover and seal coats), and pavement preservation type surface treatments. The adjustments
shall not apply to bituminous prime coats, tack coats, crack filling/sealing, or joint filling/sealing.

The bidder shall indicate on the attached form whether or not this special provision will be part
of the contract and submit the completed form with his/her bid. Failure to submit the form, or
failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPI.) x (%ACy / 100) x Q

Where: CA = Cost Adjustment, $.
BPlp = Bituminous Price Index, as published by the Department for the month the
work is performed, $/ton ($/metric ton).
BPIl. = Bituminous Price Index, as published by the Department for the month prior

to the letting, $/ton ($/metric ton).
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%ACy Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACy will be determined from the adjusted job mix formula.
For bituminous materials applied, a performance graded or cutback asphalt
will be considered to be 100% AC, and undiluted emulsified asphalt will be
considered to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

For HMA mixtures measured in square yards: Q, tons = A x D x (G X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = A x D x (G X 24.99) / 1000. When
computing adjustments for full-depth HMA pavement, separate calculations will be made for the
binder and surface courses to account for their different G, and % ACy.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000

Where: A Area of the HMA mixture, sq yd (sq m).

D = Depth of the HMA mixture, in. (mm).

Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).

SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_ and BPIp in excess of five percent,
as calculated by:

Percent Difference = {(BPI_ — BPIp) + BPI.} x 100

Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract
requirements for the work placed during the month are satisfied. The adjustments shall not
apply during contract time subject to liquidated damages for completion of the entire contract.
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION BITUMINOUS MATERIALS COST ADJUSTMENTS

The bidder shall submit this completed form with his/her bid. Failure to submit the form, or

failure to fill out the form completely, shall make this contract exempt of bituminous materials
cost adjustments. After award, this form, when submitted, shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract?

Yes [ No [

Signature: Date:
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FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID)
Effective: April 1, 2009

Description. Fuel cost adjustments will be made to provide additional compensation to the
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the
Contractor. The bidder shall indicate on the attached form whether or not this special provision
will be part of the contract and submit the completed form with his/her bid. Failure to submit the
form or failure to indicate contract number, company name and sign and date the form shall
make this contract exempt of fuel cost adjustments for all categories of work. Failure to indicate
“Yes” for any category of work will make that category of work exempt from fuel cost
adjustment.

General. The fuel cost adjustment shall apply to contract pay items as grouped by category.
The adjustment shall only apply to those categories of work checked “Yes”, and only when the
cumulative plan quantities for a category exceed the required threshold. Adjustments to work
items in a category, either up or down, and work added by adjusted unit price will be subject to
fuel cost adjustment only when the category representing the added work was subject to the
fuel cost adjustment. Added work paid for by time and materials will not be subject to fuel cost
adjustment. Category descriptions and thresholds for application and the fuel usage factors
which are applicable to each are as follows:

(a) Categories of Work.

(1) Category A: Earthwork. Contract pay items performed under Sections 202, 204,
and 206 including any modified standard or nonstandard items where the character
of the work to be performed is considered earthwork. The cumulative total of all
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m). Included in
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for
trucking.

(2) Category B: Subbases and Aggregate Base Courses. Contract pay items
constructed under Sections 311, 312 and 351 including any modified standard or
nonstandard items where the character of the work to be performed is considered
construction of a subbase or aggregate, stabilized or modified base course. The
cumulative total of all applicable item plan quantities shall exceed 5000 tons
(4500 metric tons). Included in the fuel usage factor is a 0.60 gal/ton
(2.50 liters/metric ton) factor for trucking.

(3) Category C: Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders. Contract
pay items constructed under Sections 355, 406, 407 and 482 including any modified
standard or nonstandard items where the character of the work to be performed is
considered HMA bases, pavements and shoulders. The cumulative total of all
applicable item plan quantities shall exceed 5000 tons (4500 metric tons). Included
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking.

(4) Category D: Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.

Contract pay items constructed under Sections 353, 420, 421 and 483 including any
modified standard or nonstandard items where the character of the work to be

56



FAP Route 742 (IL 2)

Section (34, 35, 36)RS-4

Ogle and Winnebago Counties
Contract No. 64F02

performed is considered PCC base, pavement or shoulder. The cumulative total of
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m). Included in
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking.

(5) Category E: Structures. Structure items having a cumulative bid price that exceeds
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and
540 including any modified standard or nonstandard items where the character of the
work to be performed is considered structure work when similar to that performed
under these sections and not included in categories A through D.

(b) Fuel Usage Factors.

English Units

Category Factor Units

A - Earthwork 0.34 gal/ cu yd
B — Subbase and Aggregate Base courses 0.62 gal/ton

C — HMA Bases, Pavements and Shoulders 1.05 gal/ton
D — PCC Bases, Pavements and Shoulders 2.53 gal/ cu yd

E — Structures 8.00 gal / $1000
Metric Units

Category Factor Units

A - Earthwork 1.68 liters / cum

B — Subbase and Aggregate Base courses 2.58 liters / metric ton
C — HMA Bases, Pavements and Shoulders 4.37 liters / metric ton
D — PCC Bases, Pavements and Shoulders 12.52 liters /cum

E — Structures 30.28 liters / $1000

(c) Quantity Conversion Factors.

Category Conversion Factor
B sq yd to ton 0.057 ton / sq yd / in depth
sq m to metric ton 0.00243 metric ton / sqg m / mm depth
C sq yd to ton 0.056 ton / sq yd / in depth
sq m to metric ton 0.00239 m ton / sq m / mm depth
D sq yd to cu yd 0.028 cu yd / sq yd / in depth
sqmtocum 0.001 cu m/ sq m / mm depth

Method of Adjustment. Fuel cost adjustments will be computed as follows.

CA = (FPIs - FPI,) x (FUF / 100) x Q

Where: CA
FPIlp

Cost Adjustment, $
Fuel Price Index, as published by the Department for the month the work is
performed, $/gal ($/liter)
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FPI. = Fuel Price Index, as published by the Department for the month prior to the
letting, $/gal ($/liter)

FUF = Fuel Usage Factor in the pay item(s) being adjusted

Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m)

The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform
the work.

Progress Payments. Fuel cost adjustments will be calculated for each calendar month in which
applicable work is performed; and will be paid or deducted when all other contract requirements
for the items of work are satisfied. The adjustments shall not apply during contract time subject
to liquidated damages for completion of the entire contract.

Final Quantities. Upon completion of the work and determination of final pay quantities, an
adjustment will be prepared to reconcile any differences between estimated quantities
previously paid and the final quantities. The value for the balancing adjustment will be based on
a weighted average of FPIp and Q only for those months requiring the cost adjustment. The
cost adjustment will be applicable to the final measured quantities of all applicable pay items.

Basis of Payment. Fuel cost adjustments may be positive or negative but will only be made
when there is a difference between the FPI_ and FPIp in excess of five percent, as calculated
by:

Percent Difference = {(FPI_ — FPIp) + FPI_} x 100
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RETURN WITH BID

ILLINOIS DEPARTMENT OPTION FOR
OF TRANSPORTATION FUEL COST ADJUSTMENT

The bidder shall submit this completed form with his/her bid. Failure to submit the form or
properly complete contract number, company name, and sign and date the form shall make this
contract exempt of fuel cost adjustments in all categories. Failure to indicate “Yes” for any
category of work at the time of bid will make that category of work exempt from fuel cost
adjustment. After award, this form, when submitted shall become part of the contract.

Contract No.:

Company Name:

Contractor’s Option:

Is your company opting to include this special provision as part of the contract plans for the
following categories of work?

Category A Earthwork. Yes [ ]
Category B Subbases and Aggregate Base Courses Yes []
Category C HMA Bases, Pavements and Shoulders Yes []
Category D PCC Bases, Pavements and Shoulders Yes []
Category E Structures Yes []
Signature: Date:
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lllinois Department of Transportation
PROJECT LABOR AGREEMENT

This Project Labor Agreement (“PLA”) is entered into this day of , 2007, by
and between the lllinois Department of Transportation (“IDOT” or “Department”) in its proprietary
capacity, and each relevant lllinois AFL-CIO Building Trades Council made signatory hereto by
the lllinois AFL-CIO Statewide Project Labor Agreement Committee on behalf of itself and each
of its affiliated members (individually and collectively, the “Union”). This PLA shall apply to
Construction Work (as defined herein) to be performed by IDOT’s Prime Contractor and each of
its relevant subcontractors of whatever tier (“Subcontractor” or “Subcontractors”) on Contract
64F02 (hereinafter, the “Project”).

ARTICLE 1 - INTENT AND PURPOSES

1.1. This PLA is entered into in furtherance of lllinois Executive Order No. 2003-13. It is
mutually understood and agreed that the terms and conditions of this PLA are intended
to promote the public interest in obtaining timely and economical completion of the
Project by encouraging productive and efficient construction operations; by establishing
a spirit of harmony and cooperation among the parties; and by providing for peaceful
and prompt settlement of any and all labor grievances or jurisdictional disputes of any
kind without strikes, lockouts, slowdowns, delays or other disruptions to the prosecution
of the work.

1.2. As a condition of the award of the contract for performance of work on the Project,
IDOT's Prime Contractor and each of its Subcontractors shall be required to sign a
“Contractor Letter of Assent”, in the form attached hereto as Exhibit A, prior to
commencing Construction Work on the Project. Each Union affiliate and separate local
representing workers engaged in Construction Work on the Project in accordance with
this PLA are bound to this agreement by the lllinois AFL-CIO Statewide Project Labor
Agreement Committee which is the central committee established with full authority to
negotiate and sign PLAs with the State on behalf of all respective crafts. Upon their
signing the Letter of Assent, the Prime Contractor, each Subcontractor, and the
individual Unions shall thereafter be deemed a party to this PLA. No party signatory to
this PLA shall, contract or subcontract, nor permit any other person, firm, company or
entity to contract or subcontract for the performance of Construction Work for the Project
to any person, firm, company or entity that does not agree in writing to become bound by
the terms of this PLA prior to commencing such work.

1.3. It is understood that the Prime Contractor(s) and each Subcontractor will be considered
and accepted by the Unions as separate employers for the purposes of collective
bargaining, and it is further agreed that the employees working under this PLA shall
constitute a bargaining unit separate and distinct from all others. The Parties hereto also
agree that this PLA shall be applicable solely with respect to this Project, and shall have
no bearing on the interpretation of any other collective bargaining agreement or as to the
recognition of any bargaining unit other than for the specific purposes of this Project.
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In the event of a variance or conflict, whether explicit or implicit, between the terms and
conditions of this PLA and the provisions of any other applicable national, area, or local
collective bargaining agreement, the terms and conditions of this PLA shall supercede
and control. For any work performed under the NTL Articles of Agreement, the National
Stack/Chimney Agreement, the National Cooling Tower Agreement, the National
Agreement of the International Union of Elevator Constructors, and for any instrument
calibration work and loop checking performed under the UA/IBEW Joint National
Agreement for Instrument and Control Systems Technicians, the preceding sentence
shall apply only with respect to Articles |, 1I, V, VI, and VII.

Subiject to the provisions of paragraph 1.4 of this Article, it is the parties’ intent to respect
the provisions of any other collective bargaining agreements that may now or hereafter
pertain, whether between the Prime Contractor and one or more of the Unions or
between a Subcontractor and one or more of the Unions. Accordingly, except and to the
extent of any contrary provision set forth in this PLA, the Prime Contractor and each of
its Subcontractors agrees to be bound and abide by the terms of the following in order of
precedence: (a) the applicable collective bargaining agreement between the Prime
Contractor and one or more of the Unions made signatory hereto; (b) the applicable
collective bargaining agreement between a Subcontractor and one or more of the
Unions made signatory hereto; or (c) the current applicable area collective bargaining
agreement for the relevant Union that is the agreement certified by the lllinois
Department of Labor for purposes of establishing the Prevailing Wage applicable to the
Project. The Union will provide copies of the applicable collective bargaining agreements
pursuant to part (c) of the preceding sentence to the Prime Contractor. Assignments by
the Contractors amongst the trades shall be consistent with area practices; in the event
of unresolved disagreements as to the propriety of such assignments, the provisions of
Article VI shall apply.

Subject to the limitations of paragraphs 1.4 and 1.5 of this Article, the terms of each
applicable collective bargaining agreement as determined in accordance with paragraph
1.5 are incorporated herein by reference, and the terms of this PLA shall be deemed
incorporated into such other applicable collective bargaining agreements only for
purposes of their application to the Project.

To the extent necessary to comply with the requirements of any fringe benefit fund to
which the Prime Contractor or Subcontractor is required to contribute under the terms of
an applicable collective bargaining agreement pursuant to the preceding paragraph, the
Prime Contractor or Subcontractor shall execute all “Participation Agreements” as may
be reasonably required by the Union to accomplish such purpose; provided, however,
that such Participation Agreements shall, when applicable to the Prime Contractor or
Subcontractor solely as a result of this PLA, be amended as reasonably necessary to
reflect such fact. Upon written notice from any applicable fringe benefit fund, IDOT will
withhold from the Prime Contractor payment of any delinquencies arising from this
Project.
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In the event that the applicable collective bargaining agreement between a Prime
Contractor and the Union or between the Subcontractor and the Union expires prior to
the completion of this Project, the expired applicable contract’s terms will be maintained
until a new applicable collective bargaining agreement is ratified. The wages and fringe
benefits included in any new applicable collective bargaining agreement will apply on
and after the effective date of the newly negotiated collective bargaining agreement,
except to the extent wage and fringe benefit retroactivity is specifically agreed upon by
the relevant bargaining parties.

ARTICLE Il — APPLICABILITY, RECOGNITION, AND COMMITMENTS

2.1

2.2

23

24

2.5

2.6

The term Construction Work as used herein shall include all “construction, prosecution,
completion, or repair” work performed by a “laborer or mechanic” at the “site of the work”
for the purpose of “building” the specific structures and improvements that constitute the
Project. Terms appearing within quotation marks in the preceding sentence shall have
the meaning ascribed to them pursuant to 29 CFR Part 5.

By executing the Letters of Assent, Prime Contractor and each of its Subcontractors
recognizes the Unions signatory to this PLA as the sole and exclusive bargaining
representatives for their craft employees employed on the jobsite for this Project.
Unions who are signatory to this PLA will have recognition on the Project for their craft.

The Prime Contractor and each of its Subcontractors retains and shall be permitted to
exercise full and exclusive authority and responsibility for the management of its
operations, except as expressly limited by the terms of this PLA or by the terms and
conditions of the applicable collective bargaining agreement.

Except to the extent contrary to an express provision of the relevant collective bargaining
agreement, equipment or materials used in the Project may be pre-assembled or pre-
fabricated, and there shall be no refusal by the Union to handle, transport, install, or
connect such equipment or materials. Equipment or materials delivered to the job-site
will be unloaded and handled promptly without regard to potential jurisdictional disputes;
any such disputes shall be handled in accordance with the provisions of this PLA.

Unions commit to furnishing qualified and skilled craft persons as required by the Prime
Contractor and its Subcontractors in fulfilment of their obligations to complete the
Project. In order to promote the long-term development of a skilled and knowledgeable
work force, the parties are encouraged to utilize apprentices to the maximum extent
permitted by the applicable collective bargaining agreement.

The parties are mutually committed to promoting a safe working environment for all
personnel at the job site. It shall be the responsibility of each employer to which this
PLA applies to provide and maintain safe working conditions for its employees, and to
comply with all applicable federal, state, and local health and safety laws and
regulations.
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The use or furnishing of alcohol or drugs and the conduct of any other illegal activity at
the job-site is strictly prohibited. The parties shall take every practical measure
consistent with the terms of applicable collective bargaining agreements to ensure that
the job-site is free of alcohol and drugs.

All parties to this PLA agree that they shall not discriminate against any employee based
on race, creed, color, national origin, union activity, age, or gender as required by all
applicable federal, state, and local laws.

The Parties hereto agree that engineering consultants and materials testing employees,
to the extent subject to the terms of this PLA, shall be fully expected to objectively and
responsibly perform their duties and obligations owed to the Department without regard
to the potential union affiliation of such employees or of other employees on the Project.

ARTICLE 1l - ADMINISTRATION OF AGREEMENT

3.1

3.2

3.3

3.4

In order to assure that all parties have a clear understanding of the PLA and to promote
harmony, a post-award pre-job conference will be held among the Prime Contractor, all
Subcontractors and Union representatives prior to the start of any Construction Work on
the Project. No later than the conclusion of such pre-job conference, the parties shall,
among other matters, provide to one another contact information for their respective
representatives (including name, address, phone number, facsimile number, e-mail).
Nothing herein shall be construed to limit the right of the Department to discuss or
explain the purpose and intent of this PLA with prospective bidders or other interested
parties prior to or following its award of the job.

Representatives of the Prime Contractor and the Unions shall meet as often as
reasonably necessary following award until completion of the Project to assure the
effective implementation of this PLA.

Not less than once per month, Prime Contractor and all Subcontractors shall make
available in writing to the Unions a Project status report that shall include, though not
necessarily be limited to, planned activities for the next 30 day period and estimated
numbers of employees by craft required for the next 30 day period. The purpose of this
Project status report is to promote effective workforce planning and to facilitate
resolution of any potential jurisdictional or other problems.

Not later than the earlier of (a) five business days following the pre-job conference, or (b)
commencement of Construction Work, the Unions and Prime Contractor (on behalf of
itself and all its subcontractors of whatever tier) shall confer and jointly designate a slate
of three (3) permanent arbitrators (each a “Permanent Arbitrator”) for the purpose of
hearing disputes pursuant to Articles V and VII of this PLA. The slate of Permanent
Arbitrators shall be selected from among the following individuals: Jack P. Cerone,
Thomas F. Gibbons, Thomas G. Pagan, Robert Perkovich, Byron Yaffee, and Glenn A.
Zipp. In the event that the Unions and Prime Contractor are not able to agree on a full
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slate of three Permanent Arbitrators, the Department, after consultation with the Unions
and Prime Contractor, shall designate such additional Permanent Arbitrators as may be
necessary to establish the full slate. A single Permanent Arbitrator shall be selected
from the slate of three on a rotating basis to adjudicate each arbitrable matter as it
arises. In the event a Permanent Arbitrator is not available to adjudicate a particular
matter in the order of rotation, the arbitration assignment shall pass to the next available
Permanent Arbitrator.

ARTICLE IV - HOURS OF WORK AND GENERAL CONDITIONS

4.1

4.2

4.3

4.4

4.5

The standard work day for Construction Work on the Project shall be an established
consecutive eight (8) hour period between the hours of 7:00 a.m. and 5:00 p.m. with
one-half hour designated as unpaid period for lunch. The standard work week shall be
five (5) consecutive days of work commencing on Monday. Starting time shall be
established at the pre-job conference, and shall be applicable to all craft employees on
the Project unless otherwise expressly agreed in writing. In the event Project site or
other job conditions dictate a change in the established starting time and/or a staggered
lunch period for portions of the Project or for specific crafts, the Prime Contractor,
relevant Subcontractors and business managers of the specific crafts involved shall
confer and mutually agree to such changes as appropriate. If proposed work schedule
changes cannot be mutually agreed upon between the parties, the hours fixed at the
time of the pre-job meeting shall prevail.

Shift work may be established and directed by the Prime Contractor or relevant
Subcontractor as reasonably necessary or appropriate to fulfill the terms of its contract
with the Department. If used, shift hours, rates and conditions shall be as provided in
the applicable collective bargaining agreement.

The parties agree that chronic and/or unexcused absenteeism is undesirable and must
be controlled in accordance with procedures established by the applicable collective
bargaining agreement. Any employee disciplined for absenteeism in accordance with
such procedures shall be suspended from all work on the Project for not less than the
maximum period permitted under the applicable collective bargaining agreement.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, employment begins and ends at the Project site; employees shall be at their
place of work at the starting time; and employees shall remain at their place of work until
quitting time.

Except as may be otherwise expressly provided by the applicable collective bargaining
agreement, there shall be no limit on production by workmen, no restrictions on the full
use of tools or equipment, and no restrictions on efficient use of manpower or
techniques of construction other than as may be required by safety regulations.
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The parties recognize that specialized or unusual equipment may be installed on the
Project. In such cases, the Union recognizes the right of the Prime Contractor or
Subcontractor to involve the equipment supplier or vendor’s personnel in supervising the
setting up of the equipment, making modifications and final alignment, and performing
similar activities that may be reasonably necessary prior to and during the start-up
procedure in order to protect factory warranties. The Prime Contractor or Subcontractor
shall notify the Union representatives in advance of any work at the job-site by such
vendor personnel in order to promote a harmonious relationship between the equipment
vendor’s personnel and other Project employees.

For the purpose of promoting full and effective implementation of this PLA, authorized
Union representatives shall have access to the Project job-site during scheduled work
hours. Such access shall be conditioned upon adherence to all reasonable visitor and
security rules of general applicability that may be established for the Project site at the
pre-job conference or from time to time thereafter.

ARTICLE V - GRIEVANCE AND ARBITRATION PROCEDURES

5.1

5.2

Except as provided in Articles VI or VII, it is specifically agreed among the parties that
any grievance or dispute arising out of the interpretation or application of this PLA shall
be settled by means of the expedited arbitration process set forth in Paragraph 5.2
below. No such grievance or dispute shall be recognized unless called to the attention
of the Prime Contractor and relevant Subcontractor by the Union or to the Union by the
Prime Contractor or relevant Subcontractor within five (5) working days after the alleged
violation was committed or discovered by the grieving party.

Grievances shall be settled according to the following procedure:

5.2.A. Step 1. The dispute shall be referred to the Steward of the craft union involved
and a representative of the Prime Contractor and relevant Subcontractor at the
job-site.

5.2.B. Step 2. In the event that the Steward and the contractors’ representatives at the
job-site cannot reach agreement within two (2) working days after a meeting is
arranged and held, the matter shall be referred to the Union Business Manager
and to executive representatives of the Prime Contractor and relevant
Subcontractor.

5.2.C. Step 3. In the event the dispute is not resolved within five (5) working days after
completion of Step 2, the relevant parties shall request a Permanent Arbitrator as
determined in accordance with paragraph 3.4 of this PLA, who shall, within ten
(10) working days, hear the grievance and make a written decision. Such
decisions shall be final and binding on all parties. The parties shall each pay the
expense of their own representative. The expense of the Permanent Arbitrator
shall be divided equally between (1) the Prime Contractor and/or relevant
Subcontractor, and (2) the involved Union.
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Any failure of a party to comply fully with such final and binding decision of the
Permanent Arbitrator may result in removal of the non-complying party from the site, in a
holdback from the Prime Contractor or Subcontractor of any amounts awarded, or in
such other relief as the Department may reasonably determine is necessary to promote
final resolution of the dispute.

In the event any dispute or grievance should arise, the parties expressly agree that it
shall be resolved without occurrence of any strike, work stoppage, slow-down or other
prohibited activities as provided in Article VII of this PLA. Individuals or parties violating
this section shall be subject to immediate discharge or other discipline.

ARTICLE VI - JURISDICTIONAL DISPUTES

6.1

6.2

As used in this Agreement, the term “jurisdictional dispute” shall be defined as any
dispute, difference or disagreement involving the assignment of particular work to one
class or craft of employees rather than to a different class or craft of employees,
regardless of that Contractor’s contractual relationship to any other employer, contractor,
or organization on the site.

It is agreed by and between the parties to this Agreement that any and all jurisdictional
disputes shall be resolved in the following manner; each of the steps hereinafter listed
shall be initiated by the parties in sequence as set forth:

(a) Negotiation by and between the Local Business Representative of the disputing
Union and Employer shall take place within two (2) business days. Business
days are defined as Monday through Friday excluding contract holidays. Such
negotiations shall be pursued until it is apparent that the dispute cannot be
resolved at the local level.

(b) The International Representatives of the disputing Union shall meet or confer and
attempt to resolve said dispute. This meeting shall take place within two (2)
business days. Business days are defined as Monday through Friday excluding
contract holidays.

(c) The parties to the Jurisdictional Dispute shall submit the dispute directly to an
Arbitrator after complying with paragraph (2b) above. The parties shall meet with
he Arbitrator within three (3) business days. Business days are defined as
Monday through Friday excluding contract holidays. An Arbitrator will be
selected based on availability from the slate of permanent Arbitrators. The
Arbitrator’s bench decision will be given the day of the hearing and will be final
and legally binding on this project only. The Arbitrator's bench decision will be
implemented without delay. The cost of Arbitration will be shared equally by the
disputing parties. Any party to the dispute can require that a “long form” written
decision be provided from the Arbitrator, however the cost of the “long form”
written decision will be the responsibility of the party making the request.
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A jurisdictional dispute may be submitted based upon a pre-job
assignment.

If any party to the jurisdictional disputes does not fully comply with the
steps and time limits with each step, then the party in non-compliance will
lose by “automatic default”.

Time limits at any step can be extended if all parties to the jurisdictional
dispute mutually agree in writing.

All parties to a jurisdictional dispute can mutually agree to waive the time
limits in steps (a) and (b) and proceed directly to an expedited arbitration
hearing.

(d) Inrendering his decision, the Arbitrator shall determine:

(1)

(2)

3)

(4)

First whether a previous agreement of record or applicable agreement,
including a disclaimer agreement, between the National or International
Unions to the dispute governs;

Only if the Arbitrator finds that the dispute is not covered by an
appropriate or applicable agreement of record or agreement between the
crafts to the dispute, he shall then consider whether there is a previous
decision of record governing the case;

If the Arbitrator finds that a previous decision of record governs the case,
the Arbitrator shall apply the decision of record in rendering his decision
except under the following circumstances. After notice to the other
parties to the dispute prior to the hearing that it intends to challenge the
decision of record, if a trade challenging the decision of record is able to
demonstrate that the recognized and established prevailing practice in the
locality of the work has been contrary to the applicable decision of record,
and that historically in that locality the work in dispute has not been
performed by the other craft or crafts, the Arbitrator may rely on such
prevailing practice rather than the decision of record. If the craft relying
on the decision of record demonstrates that it has performed the work in
dispute in the locality of the job, then the Arbitrator shall apply the
decision of record in rendering his decision. If the Arbitrator finds that a
craft has improperly obtained the prevailing practice in the locality through
raiding, the undercutting of wagers or by the use of vertical agreements,
the Arbitrator shall rely on the decision of record rather than the prevailing
practice in the locality.

If no decision of record is applicable, the Arbitrator shall then consider the

established trade practice in the industry and prevailing practice in the
locality; and
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(5) Only if none of the above criteria is found to exist, the Arbitrator shall then
consider that because efficiency, cost or continuity and good
management are essential to the well being of the industry, the interest of
the consumer or the past practice of the employer shall not be ignored.

The Arbitrator shall set forth the basis for his decision and shall explain
his findings regarding the applicability of the above criteria. If lower-
ranked criteria are relied upon, the Arbitrator shall explain why the higher-
ranked criteria were not deemed applicable. The Arbitrator’'s decision
shall only apply to the job in dispute.

(6) Agreements of record are applicable only to the party’s signatory to such
agreements. Decision of record are applicable to all trades.

(7) The Arbitrator is not authorized to award back pay or any other damages
for a mis-assignment of work. Nor may any party bring an independent
action for back pay or any other damages, based upon a decision of an
Arbitrator.

The signatory parties to this Agreement agree that jurisdictional disputes cannot and
shall not interfere with the efficient and continuous operations required for the successful
application of this Agreement. In the event a dispute arises, the Contractor’s assignment
shall be followed until the dispute is resolved.

Equipment or material delivered to the job site will be unloaded promptly without regard
to jurisdictional disputes which will be handled as per the provisions of this Agreement.
The Contractor will supply the Union with delivery schedules, allowing as much time as
possible to insure the appropriate crafts will be available to unload the materials or
equipment.

All signatory affiliates agree that upon request, a representative shall be assigned
without delay to attempt a settlement in the event of a question on assignments.

ARTICLE VII - WORK STOPPAGES AND LOCKOUTS

7.1

During the term of this PLA, no Union or any of its members, officers, stewards,
employees, agents or representatives shall instigate, support, sanction, maintain, or
participate in any strike, picketing, walkout, work stoppage, slow down or other activity
that interferes with the routine and timely prosecution of work at the Project site or at any
other contractor's or supplier's facility that is necessary to performance of work at the
Project site. Hand billing at the Project site during the designated lunch period and
before commencement or following conclusion of the established standard workday shall
not, in itself, be deemed an activity that interferes with the routine and timely prosecution
of work on the Project.
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Should any activity prohibited by paragraph 7.1 of this Article occur, the Union shall
undertake all steps reasonably necessary to promptly end such prohibited activities. No
Union complying with its obligations under this Article shall be liable for acts of
employees for which it has no responsibility or for the unauthorized acts of employees it
represents. Any employee who participates in or encourages any activity prohibited by
paragraph 7.1 shall be immediately suspended from all work on the Project for a period
equal to the greater of (a) 60 days; or (b) the maximum disciplinary period allowed under
the applicable collective bargaining agreement for engaging in comparable unauthorized
or prohibited activity.

During the term of this PLA, the Prime Contractor and its Subcontractors shall not
engage in any lockout at the Project site of employees covered by this Agreement.

Upon notification of violations of this Article, the principal officer or officers of the local
area Building and Construction Trades Council, and the lllinois AFL-CIO Statewide
Project Labor Agreement Committee as appropriate, will immediately instruct, order and
use their best efforts to cause the affiliated union or unions to cease any violations of this
Article. A Trades Council and the Committee otherwise in compliance with the
obligations under this paragraph shall not be liable for unauthorized acts of its affiliates.

In the event that activities in violation of this Article are not immediately halted through
the efforts of the parties, any aggrieved party may invoke the special arbitration
provisions set forth in paragraph 7.6 of this Article.

Upon written notice to the other involved parties by the most expeditious means
available, any aggrieved party may institute the following special arbitration procedure
when a breech of this Article is alleged:

7.6.A The party invoking this procedure shall notify the individual designated as the Permanent
Arbitrator pursuant to Article Ill of the nature of the alleged violation; such notice shall be by the
most expeditious means possible. The initiating party may also furnish such additional factual
information as may be reasonably necessary for the Permanent Arbitrator to understand the
relevant circumstances. Copies of any written materials provided to the arbitrator shall also be
contemporaneously provided by the most expeditious means possible to the party alleged to be in
violation and to all other involved parties.

7.6.B  Upon receipt of said notice the Permanent Arbitrator shall set and hold a hearing within twenty-
four (24) hours if it is contended the violation is ongoing, but not before twenty-four (24) hours
after the written notice to all parties involved as required above.

7.6.C The Permanent Arbitrator shall notify the parties by facsimile or any other effective written means,
of the place and time chosen by the Permanent Arbitrator for this hearing. Said hearing shall be
completed in one session. A failure of any party or parties to attend said hearing shall not delay
the hearing of evidence or issuance of an Award by the Permanent Arbitrator.
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7.6.D The sole issue at the hearing shall be whether a violation of this Article has, in fact, occurred. An
Award shall be issued in writing within three (3) hours after the close of the hearing, and may be
issued without a written opinion. If any party desires a written opinion, one shall be issued within
fifteen (15) days, but its issuance shall not delay compliance with, or enforcement of, the Award.
The Permanent Arbitrator may order cessation of the violation of this Article, and such Award shall
be served on all parties by hand or registered mail upon issuance.

7.6.E Such Award may be enforced by any court of competent jurisdiction upon the filing of the Award
and such other relevant documents as may be required. Facsimile or other hardcopy written
notice of the filing of such enforcement proceedings shall be given to the other relevant parties. In
a proceeding to obtain a temporary order enforcing the Permanent Arbitrator's Award as issued
under this Article, all parties waive the right to a hearing and agree that such proceedings may be
ex parte. Such agreement does not waive any party’s right to participate in a hearing for a final
order of enforcement. The Court’s order or orders enforcing the Permanent Arbitrator’s Award
shall be served on all parties by hand or by delivery to their last known address or by registered
mail.

Individuals found to have violated the provisions of this Article are subject to immediate
termination. In addition, IDOT reserves the right to terminate this PLA as to any party
found to have violated the provisions of this Article.

Any rights created by statue or law governing arbitration proceedings inconsistent with
the above procedure or which interfere with compliance therewith are hereby waived by
parties to whom they accrue.

The fees and expenses of the Permanent Arbitrator shall be borne by the party or parties
found in violation, or in the event no violation is found, such fees and expenses shall be
borne by the moving party.

ARTICLE VIIl - MISCELLANEQUS

8.1

8.2

If any Article or provision of this PLA shall be declared invalid, inoperative or
unenforceable by operation of law or by final non-appealable order of any tribunal of
competent jurisdiction, such provision shall be deemed severed or limited, but only to the
extent required to render the remaining provisions of this PLA enforceable consistent
with the intent of the parties. The remainder of this PLA or the application of such Article
or provision to persons or circumstances other than those as to which it has been held
invalid, inoperative or unenforceable shall not be affected thereby.

The term of this PLA shall commence as of and from the date of the notice of award to

the Prime Contractor and shall end upon final acceptance by IDOT of all work on the
Project by the parties hereto.
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This PLA may not be changed or modified except by the subsequent written agreement
of the parties. All parties represent that they have the full legal authority to enter into this
PLA. This PLA may be executed by the parties in one or more counterparts.

Any liability arising out of this PLA shall be several and not joint. IDOT shall not be liable
to any person or other party for any violation of this PLA by any other party, and no
Contractor or Union shall be liable for any violation of this PLA by any other Contractor
or Union.

The failure or refusal of a party to exercise its rights hereunder in one or more instances
shall not be deemed a waiver of any such rights in respect of a separate instance of the
same or similar nature.

[The Balance of This Page Intentionally Left Blank]
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Execution Page

lllinois Department of Transportation

Christine M. Reed, P.E., Director of Highways

Ann Schneider, Director Finance & Administration

Ellen Schanzle-Haskins, Chief Counsel

Gary Hannig, Acting Secretary (Date)

lllinois AFL-CIO Statewide Project Labor Agreement Committee, representing the local unions listed below:

(Date)

List Union Locals:

72



FAP Route 742 (IL 2)

Section (34, 35, 36)RS-4

Ogle and Winnebago Counties
Contract No. 64F02

** RETURN WITH BID **

Exhibit A — Contractor Letter of Assent

(Date)

To All Parties:

In accordance with the terms and conditions of the contract for Construction Work on
[Contract 64F02], this Letter of Assent hereby confirms that the undersigned Prime Contractor
or Subcontractor agrees to be bound by the terms and conditions of the Project Labor
Agreement established and entered into by the lllinois Department of Transportation in
connection with said Project.

It is the understanding and intent of the undersigned party that this Project Labor
Agreement shall pertain only to the identified Project. In the event it is necessary for the
undersigned party to become signatory to a collective bargaining agreement to which it is not
otherwise a party in order that it may lawfully make certain required contributions to applicable
fringe benefit funds, the undersigned party hereby expressly conditions its acceptance of and
limits its participation in such collective bargaining agreement to its work on the Project.

(Authorized Company Officer)

(Company)

* RETURN WITH BID **
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64F02.gn FAP Route 742 {IL 2)
Section {34, 35, 36)RS-3

QglefWinnebago Countles

Contract #64F02

Sheet 6 of 48

GENERAL NOTES

All Borrow/Waste/Use sites must be approved by the Department prior to removing any material from the
project or initiating any earthmoving activities, including temporary stockpiling outside the limits of
construction.

Closed expansion joints on jointed pavements shall be re-established during the patching operations. Class
B Patches - when the pavement requires patching at the location of the expansion joint, a new joint should
be established using a dowelled expansion patch as shown on Highway Standard 442101. When the joint is
closed, but does not require patching, an expansion joint may be formed by sawing the pavement and filling
the saw cut with a preformed expansion joint filier meeting the requirements of Section 1051 of the Standard
Specifications as shown on Standard 420001.

When laying out for patching, the minimum distance between new patches (saw cut to saw cut) shall be
4.6 m (15 feet). When patch spacing is less than 4.6 m (15 feet), the pavement between patches shall also
be removed and replaced.

All mandatory joint sealing for Class A, Class B, and Class B (Hinge Jolnted) patches as shown on the plans
will not be measured for payment. Optional sawing of the joint for the sealant reservoir will not be measured
for payment.

For all concrete patching that will not be resurfaced, the concrete shall be struck off flush with the existing
pavement surface at each end of the patch. :

The Engineer reserves the right to check all patches for smoothness by the use of a 10" rolfling straight edge
set o a 3/16" tolerance in the wheel paths. Any patch areas higher than 3/16" must be ground smooth with
an approved grinding device consisting of multiple saws. The use of bushhammer or other impact devices
will not be permitted. Any patch with depressions greater than 3/16" shall be repaired in a manner approved
by the Engineer.

The mandatory saw cuts for pavement patching are:

Class A Patch: Cut two transverse saw cuts at each end of the patch; one full depth and one partial depth.
The longitudinal edges of the patch shall be cut full depth. When the patch is adjacent to a pec shouider, tw
saw cuis along the shoulder will be required. .

Class B Patch: Cut iwo transverse saw cuts outlining the patch and cne transverse pressure relief saw cut.
The longitudinal edges of the patch shall be cut full depth. When the paich is adjacent fo a poc shoulder, two
saw cuts along the shoulder will be required.

The mandatory saw cufs will be paid for at the contract unit price per Meter (Foot) for SAW CUTS.

The minimum patch dimension for full-depth patches will be 1.2 m (four feet) and half-lane width. Half-lane
patches shall be confined to the outside edges of the pavement.

The existing hot-mix asphalt on private and commercial entrances shall be bladed off or milled and disposed
of outside the project limits. This could be the entire entrance or tapered at the end depending on if the
mainline is resurfaced or milled and resurfaced. The cost of the blading, milling, rolling, and disposal is
included in the contract unit price for INCIDENTAL HOT-MIX ASPHALT SURFACING. The entrances in the
SMART areas shall be resurfaced at the Engineer’s discretion.

The drop off that occurs at entrance edges as a result of resurfacing of the entrance shall be corrected using
aggregate shoulder material. This work shalf be paid for by the TON for Aggregate Shoulders of the type
specified in the plans,

Milling machines on this project shall be capable of removing a layer of bituminous a minimum €' wide and 1-
1/2 inches in depth in a single pass.




64F02.gn FAP Route 742 {IL 2}
Section (34, 35, 36)RS-3

Ogle/Winnebago Counties
Contract #64F02
Sheet 7 of 48
The following Mixture Requirements are applicable for this project:
Mixture Uses(s): Surface Level Binder | Binder for Paiches | Top Shoulder
PG: PG 64-22 PG 64-22 PG 64-22 PG 5822
Design Air Voids 4.0 @ N50 4.0 @ N50 4.0 @ N50 3 @ N50
Mixture Composition iL950r125 IL9.5 IL 18.0 IL9.50r12.5
{Gradation Mixture)
Friction Aggregate D N/A N/A C
20 Year ESAL 2.2 2.2 2.2 - NIA

The Contractor will be reguired to furnish 140 mm (5 1/2") high brass stencils as approved by the Engineer
and install stationing at 250' intervals. Stationing shall be placed on both lanes of 2-lane highways and on
the outside lanes in both directions on 4-lane highways. The stations shall be placed 150 mm (6") inside the
pavement marking edge so they can be read from the shoulder. This work will be included in the cost of the
final pavement surface.

The area to be primed shall be limited to that which can be covered with HMA the same day, unless
otherwise permitted by the Engineer, -

Reflective Crack Control shall be placed on the existing surface prior to any resurfacing, unless pavement is
milled then it will be placed on the binder course.

To help avoid excess drop offs at the edge of pavement, the existing aggregate wedge or shoulder is fo be.
pulled up and rolled to maich the edge of pavement before placing any bituminous material. All costs
associated with pulling up the shoulders shall be considered included in the contract unit price per TON for.
HOT-MiX ASPHALT SURFACE COURSE of the type specified.

If, during the grinding or resurfacing operations, the existing mailboxes become a hindrance, the Contractor
- shall be required to carefully remove and reinstall the mailboxes as directed by the Engineer. This work shall
be included in the contract unit price for the INCIDENTAL HOT-MIX ASPHALT SURFACING.

Pavement Marking shall be done according to Standard 780001, except as follows:

1. All words, such as ONLY, shall be 2.4 m (8 feet) high.
2. All non-freeway arrows shall be the large size. '
3. The distance between yellow no-passing lines shall bs 200 mm (8"), not 180 mm (7") as

shown in the detail of Typical Lane and Edge Lines.

Aggregate Base Course, Type B, is provided in the plan quantities and shall be used only as needed when
directed by the Engineer.

The Contractor shall be responsible for protecting utility property during construction operations as outlined in
Article 107.31 of the Standard Specifications. A minimum of 48 hours advance notice is required for non-
emergency work. The JULIE number is 800-892-0123. The following listed utilities located within the project
limits or immediately adjacent to the project construction limits are members of JULIE:

West Shore Pipeline Co. Commenwealth Edison Co.

Verizon AT&T

NICOR Gas Co. Rock River Water Reclamation Dist.
Comecast City of Byron

Adesta Communications LLC

Following are the known utilities located within the project limits or immediately adjacent to the project
construction limits which are not members of JULIE and should be notified individually by the contractor:

Mr. John Martin
Rockford Water Dept.
425 E. State Street
Rockford, IL 61104
Ph. 815/961-3766
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' SIDERCADS, ENTRANCES AND
MAILBOX TRUNOUTS SCHEDULE

FAP 742 (L. 2)

Section (34,35,36)RS- 4
Ogle/ Winnebago County
Contract No. 64F02

Sheet 24 of 48
40600200 40600300 40800050
_ INCIDENTAL
LENGTH EXISTING . HOT-MIX
STATIONS FROM PAVEMENT BIT. AGG. ASPH SURY

EXISTING EOPFP PRIME PRIME . )

SURFACE Bt Sq. Ft. Sq, Yd. TON - TON TON
Ogle Co.
1154+69.00 Rt CE Bit. 30.8 1488.61 165.40 0.05 18.5
1155+14.00 It PE Bit. 20 408.23 45.36 0.01 5.1
1156+43.00 1+ FE Bit 19 588.10 64.7% 0.02 7.8
1161+36.83 1t PE Bit. 25 413.30 45.92 0.01 5.1
1161+92.46 It PE Bit. 33 341.41 87.98 0.0 4.9
1162+77.19 It PE Bit. 38.5 170.75 18.97 0.01 2.1
1188+91.94 I+ PE&MB Bit. 40 832.45 92,49 0.03 10.4
1186+87.81 It PE&AMB Bit. 32 810.55 . 50.06 0.08 10.1
1191+09.80 It PE Bit. 24 729,43 81.05 0.02 9.1
1193+63.70 It PE Bit. 15 - 967.96 29.70 0.01 3.3
1194-+56.66 1. PE&MB Bit. 15 419.24 45.80 0.01 5.1.
1205+12.10 Rt TPE Bit. 25 477.62 £3.07 . 0,02 589
1204+80.10 Rt CE Conc 26 1397.56 155.28 0.04 17.4
1906+84,90 Rt CE Bit. 20 1007.04. 111.89 0.03 12.5
1208+27.78 Rt CE Rt 20 77542 £6.16 0.09 0.6
1206+26.69 Lt CE Bit. 26 2127.63 236.40 0.07 26.5
1211+31.61 It PE Bit. 12 953.14 28.13 (.01 32
12192+68.10 Lt FE " Bit. 19 457.19 50.80 0,01 5.7
1938+18.57 1t PE Bit 27 599.25 66.58 0.02 7.5
1295+91,98 It FE Bit. 16 510.68 56.74 0.02 6.4
1340+64.29 It PE&MB Bit. 39 918.12 102.01 (.03 11.4.-
1358+50.00 Lt TE&MB Bit. 2] 569.37 63.96 0.02 7.1
1358+80.86 Rt PE&MB Bit 20 613.22 68.14 0.02 7.6
1360+24.00 Rt PE Bit. 923 596.72 66.30 0.02 7.4,
1362+53.87 Rt PE Bit 16 515.89 57.83 0.02 6.4
1363+08.14 Rt PE Bit. 16 427.75 47.58 0.01 5.3
1364+00.00 Rt PE Bit. 17 516.09 57.34 0.02 6.4
1364+87.15 Rt PE&MB Bit. 21 620.05 68.89 0.02 7.7
1368+36.62 Rt PE . Bit, 24 660.68 73.41 0.02 8.2
1369+06.52 Rt PE&MB Bit. 12 498.96 47.66 0.01 ]
1370+15.56 Rt PE&MB Bit. 17 672.24 74.69 0.02 8.4
1371+56.00 Rt PE&MB Bit 20 736.37 81,82 0.02 9.2
1871+81.54 Rt PE&MB Bit. 20 518.68 57.63 0.02 6.5
1378+77.87 Rt PE Bit. 22 322,18 35.80 0.01 4.0
1878+54.54 RB.  PE Bit 22 378.94 4£9.03 0.01 4.7
1574+54.80 Rt PE Bit. 19 440.78 48.98 0.01 5.5
1877+45.64 Rt PE Bit 24 553.82 61.54 0.02 6.9
1377+79.38 Rt PE Bit. 24 (38.89 70,99 0.02 8.0
1455+68.87 Bt CE Bit. 26 1411.68 156.85 0.04 17.6
1459+67.18 Lt PE&MB Bit. 35 117342 130.38 0.04 146
1462+30.18 It CE Bit. a1 957,08 10634 0.03 11.9
1465-+00.00 R CE Bit. 41 9341.65 260,18 0.07 29.1
1479+38.26 1+ PR Bil. 26 677.2 75.24, 0.02 B.4
1478+38.26 Rt. PR Bit. 27 1600.79 177.87 0.05 19.9
1473+48.82 1t PELMB Bat, 26 680.13 75.57 0.02 8.5
1473+95.98 Rt PE&MB Bit. 26 1256.67 139.68 0.04 15.6
1474+79.56 It FE Bit. 19 340.32 37.81 0.01 4.2
1474492.55 Rt PE&MB Bit. 17 433.94 48.22 (.01 5.4
1475+64.97 Rt PE Bit. 17 D205.86 32.87 0.01 3.7
1475464.42 1t PR Bit. 19 969.92 20.21 0.01 3.5
1478+54.80 Ir. PE BiL 19 819.17 91.02 0.03 .10.2
1480+62.81 Rt PE Bat. 25 1402.07 155.79 0.04 174
PAGE TOTALS for Ogle Co. | 4204.87 1.2 0.0 | 471




FAP 742 (IL 2)

SIDEROADS and ENTRANCES Section (34,35,36)RS- 4
SCHEDULE Ogle/ Winnebago County .
Contract No. 64F02
Sheet 25 of 48
40600200 | 40600300 40800050
INCIDENTAL
LENGTH EXISTING . HOT-MIX
STATIONS FROM PAVEMENT BIT. AGG, ASPH SURT
EXISTING  EOP PRIME FPRIME
- SURFACE FT. 5Q. FT. 80Q.YD. TON TON TON
Ogle Co.- continued T
Kysor Dr.- RT Bit. 977.2 30.80 0.01 0.05 3.4
East 3rd Street- LT Bit. 312.8 35.48 0.01 0.05 4.0
Luther Drive- LT Bit. 3124 34.71 0.01 005 3.9
Sta. 81+00 1t Rd w/ no name Bit. 0.0 0,00 0.00 0.00 0.0
E Ashellord Drive- RT Bit. 78.1 8.68 0.00 0.01 1.0
N River Drive- Rt (S end) Bit. 78.4 8.15 0.00 0.01 09
N River Drivé- Rt {N end) Bit. 124.0 13.78 0.00 0.02 15
PAGE TOTALS for Ogle Co, 131.59 (.04 0.3 15
QGLE CO. TOTAIS | 4836.46 | 1.2 0.2 486
‘Winnehago Co.
00+07.87 R. PE Bit. 8 9297.30 33.04 0,01 3.7
01+20.45 Rt FPE Bit. 20 45245 50.97 0.01 5.6
03+24.07 Rt  PE&MB Bit. 9 676.24 75.14 0.02 8.4
04+49.86 Rt PE&MB Bit. 12 8015 82.06 0.03 10.0
06+21.90 1t. PR Bit. - 18 897.84 36.43 0.01 4.1
06+59.66 Rt PE Bit 17 369.59 41.07 0.01 4.6
12+48.38 Rt FE Bit. 16 470.41 52.97 0.01 59
29+21.70 Rt PE Bit. 20 416.87 46.82 0.01 59
31+37.02 Rt. PE Bit. 24 457.78 50.86 0.01 5.7
89+13.17 Rt. PE BiL 34 538.85 59.98 0.02 8.7
41+78.33 Rt PE Bit. 31 369.79 41.09 0.01 4.6
44+98.93 Ri. PE Bit. 26 570.2 63.36 0.02 7.1
47+00.00 Rt. FE Bit. 25 387.89 43.10 0.01 4.8
50+03.44 Rt. PE Bit. 10 142.8 15.87 0.00 1.3
51+00.00 Rt PE Bit. 12 154.59 17.18 0.00 1.9
51+16.45 Lt PE Bit 10 196.55 21.84 0.01 2.4
53+3%.00 1t. PE Bit. 18 5156.2 57.24 0.02 6.4
53+72.00 Rt PE - Bit. 21 596.59 58.49 0.02 6.6
54+00.00 . Rt CE Bit. 21 704.04 78.23 0.02 8.8
55+00.00 Rt. CE Bit. 17 . 780.1 86.68 (.08 9.7
55+61.83 It PE Bit. 22 573.25 653.69 0.02 7.1
56+55.10 Rt CE Bit, 23 1204.04 133.78 0.04 15.0
57497.62 Rt PE&MB Bit. 20 501.73 5575 £.02 G.2
58+48.2] Lt. PE Bit. 15 287.01 26.33 0.01 29
58+80.20 Rt PE Bit. 17 355.1 89.46 0.01 4.4
59445.50 It PE Bit. 17 - 3047 33.86 0.01 3.8
60+37.40 Rt PE Bit, 28 390.84 43.43 0.0 4.9
60+43.60 Lt PE - Bit 16 31218 34.68 0.0 3.9
69+13.70 I+ PE Bit. 21 406.76 45.20 0.01 5.1
62+58.50 It PE Bit. 18 494.2 54.91 0.02 6.2
£6+20.30 Lt PE BiL 22 564.89 62.77 0.02 7.0
67+50.70 1t PE Bit. 17 328.24 36.47 0.01 4.1
76+75.60 It. PE Bit. 18 314.45 84.94 0.01 3.9
78+05.00 1i.  PE&MB Bit. 12 392.64 3585 0.01 4.0
83+96.40 . Rt. PE Bit. 20 817.82 90.87 0:03 10.2
'|89+67.50 Rt PE Bit. 11 223.6% 24.85 0.01 2.8
94-+45.10 Rt PL&MB Bit. 22 963.63 107.07 0.03 12.0
95+24.90 Rt. PE Bit. 10 187.47 20.83 0.01 2.3
95+60.00 1t PE Bit. 23 327.54, 56,80 0.0L 4.1
PAGE TOTALS for Winn, Co, | 1998.62 | 0.6 0.0 294




FAP 742 (IL 2)

SIDEROADS and ENTRANCES Section (34,35,36)RS- 4
SCHEDULE - Ogle/ Winnebago County
Coniract No. 64F02
Sheet 26 of 48
20600200 | 40600300 40800050
' INCIDENTAL
TENGTH ERISTING HOT-MIX
STATIONS FROM PAVEMENT BIT. AGG. ASPH SURF
EXISTING  EOP PRIME PRIME
_ SURFACE|  ¥T. SQ.FT. | SQ.¥D. TON TON TON
Winnebago Co.- continued
06+56.80 Rt PE& MB Bit. 18 650.00 79.28 0.02 8.1
97+00.00 1. PE Bit. 93 39199 43.55 0.01 49
98+78.30 R PR Bit 18 4164 46.27 0.01 5.3
09+51.10 Re. PR BiL. 15 282,59 81.40 0.01 3.5
59+59.80 1t PL Bit. 18 _ 342.86 38.04 0.01 4.3
00+84.50 RL_ PE BiL 16 7082, 41.20 0.01 4.6
101+13.10 It PE Bit. 1 ~ 185.01 15.10 0.60. 1.7
101+64.70 It PE&MB BiL. 14 340.58 37.84 0.0L 4.0
103+25.80 Rt TE Bit. 17 490.71 54.58 0.00 6.1
105+65.80 Lt PE&MB Bit, 36 552.85 61.37 .02 6.0
105+67.10 Rt PE Bit 98 841.9 03.54 .08 105
107+76.30 Rt PG Bit. 12 336.85 37.43 0.01 4.9
707+90.40 1L PR&MB BiL 94 691.18 69.02 0.02 7.7
19418950 R, PE&MDB Bit. 91 437.68 48.63 0.01 54
130+10.30 Rt PLA&MB Bit. 99 626.05 69.56 0.08 7.8
136+67.80 1t PE BiL. 17 342.63 __38.07 0.01 4.3
T55+27.60 it PE Bit 19 748.43 33.16 0.02 9.3
156+22.60 Rt. PE & MB BiL 20 783.88 87.09 0.02 03
157+15,79 I o Bit 15 478.57 58.15 0.02 6.0
182+36.10 Tt TE&MB Bit. 93 510.78 56.75 0.02 64
184+27.40 I+ FPE Bit 30 55852 6L50 0.02 6.9
186+57.10 Lt PE Bit. 25 587.19 65.24 0.02 73
187+41.00 Lt PE Bit. 19 307 3410 0.01 5.8
190+5650 L. PE Bit. 9 508.73 56.53 0.02 6.3
199+02.40 L. PE&MDB Bit. 20 43197 47.09 0.01 54
194+59.00 L. PR Bit, 18 956.62 28.51 0.01 3.9
105+52.60 Tt TPE Bit 33 558.29 62.08 0.02 5.0
106+51.20 It PE . BiL 99 513.06 57.01 0.02 5.4
196+B5.60 It PE Bit. 28 511.96 56.81 0.02 6.4
107+56.10 Lt. PE Bit. 20 — B68.8 40.87 0.01 4.5
197+82,60 Lt PE&MB Bit. 13 254.08 28.28 0.01 5.2
199+18.30 Lt TPE&MB Bit. 24 346.16 38.46 0.01 1.3
900+47.80 ir FE Bit. 9% 408,59 55.40 002 5.8
9091680 Li. PR Bit 20 104483 116.00 0.05 130
§ Merdian Ra- L[ Bit 910.7 3541 .06 0.04 2.6
Gold River Ave RL Bit 739 8.21 0.02 0.01 0.9
Gold River Ave- LT Bit. 102.6 11.40 0.03 0.02 13
Blue Lake Ave- LT Bit. 65.7 7.80 0.02 0.01 0.8
“Willow Rue KL “Bit, ) 04.2 10.47 0.03 0.02 1.2
Anfler Trail Rd- LT Bit. 960.2 98.91 0.07 0.04 32
Silver Creek Ra-RT Bit. 9855 96.16 0.07 0.04 29
Silver Creek Ro- RT' Bit. 83.3 9.96 0.02 0.01 L0
Praitie Rd- LT Bit 3745 41.61 0.11 0.06 4.7
[Praige Rd- BT Bit 190.4 93.16 0.06 0.03 - 25
[PAGE TOTALS for Winn. Co. 0150 | 1.0 0.5 | 296 |
RVINNEBAGO CO. TOTALS I I [ 401366 |__ 16 0.4 [ 450 ]
[LINEITEM TOTALS [ | [ B350.12 | 28 0.5 | 936 |
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PARTIAL DEPTH PATCHING

FAP 742 (1L 2)
Section (34,35,36) RS54
Ogle/ Winnebaga Counties

s ' Contract #64F02 .
' SCHEDULE | Shest 28 of 48
44002232 40601005
‘ HOT- MIX ASPH. HOT- MiX ASPH.
STATION|WIDTH LENGTH OF REMOVAL OVER REPLACEMENT
OF PATCH PATCHES 8" OVER PATCHES
LANE | LT LANE | RT LANE| LT LANE{ RT LANE |LT [LANE| RT LANE
FT FT FT SQ. YD. 5Q. YD. TONS TONS
I. 2 NB & SB- Ogle Co. o
Ti61 + 41] 12 8 5.33 418
1177+ 76| 12 30 4133 18.52
1162+ 23| 12 20 35.00 12.64
T84+ 7| 12 6 6 533 5.33 RE 418
1187 + 45 12 6 6 033 9.33 218 418
1207+ 72| 12 B 9.33 718
215+ 8| 12 6 5 933 5.33 718 218
1218+ 85| 12 15 5 21.33 0.33 9.56 218
1252+ 67| 12 8 8 12.00 12.00 5.38 538
1233+ 43| 12 6 5.33 XE
1236+ 5| 12 g 8 12.00 12.00 5.38 5.35
1243+ 6] 12 3 12.00 5.38
1246+ 62| 12 5. 9.3 215
1248+ 12] 12 5 6 033 9.35 748 418
1249+ B8] 12 5 6 9.33 0.3 2.15 218
1433 + 53] 12 5 6 0.33 9.33 218 218
1434+ 13| 12 5 6 9.33 9.33 418 .18
1234+ 73] 12 5 6 5.3 9.33 2.18 218
1435+ 21] 12 B 3 9.33 5.33 416 218
1436+ 14|12 5 5 9.33 5.33 218 218
1437+ 0] 12 10 5 T467 0.33 6.57 218
1443 + 66| 12 B 5 9.33 9.33 418 218
1444+ 35| 12 5 & 9.33 5.33 418 .18
Tad5+ 46] 12 B 6 6.33 5.33 218 218
Tad6+ o] 12 6 9.33 T 448
1450+ 42 12 3 & 9.33 9.33 218 718
1453 + 48] 12 6 6 9.33 9.3 218 2.18
1458 + 15| 12 6 & 9.33 9.3 2.18 218
263+ 9] 12 3 8 12.00 12.00 5.38 5.38
266 + 48] 12 5 6 0.33 9.33 218 418
OGLE CO. COLUMN TOTALS 572.0 300.0 1210 T34.4
OGLE CO. TOTALS 572.0 256.3
JL 2 NB & SB- Winn. o, :
7+ 40] 12 6 5 533 9.33 218 718
5+ 27] 12 5 5 9.33 9.33 418 4.18
0+ 35| 12 5 6 5.3 9.33 4.18 .18
T2+ 68| 12 6 6 9.3 9.33 418 418
50+ BB 12 6 6 9.33 9.33 X[ .18
64+ 81| 12 5 B 9.33 9.33 4.18 718
170+ 44| 12 6 6 9.33 5.33 418 218
170+ 55| 12 6 3 033 9.33 218 4.18
203+ 40| 12 6 6 9.33 9.33 418 418
WINN, GO, COLUMN TOTALS B34.0 84.0 37.6 37.6
WINN. CO. TOTAL 165.0 753
GRAND TOTAL 740 332




FAP 742 (IL 2)
Section (34,35,36)RS5- 4

GRINDING SCHEDULE O on
Contract No. 64F02
: Sheet 29 of 48
44000154
HOT- MIX
. ASPH. SURF.
LENGTH |[PAVEMENT REMOVAL 1.25"
L STATIONS FOQT WIDTH SQ. YD. NOTES
li.2- Ogle Co.
1150 +54 - 1167 + 51 1697 26 4802.4 1.25" Removal on Mainline
OMISSION & CL B PATCH AREA
1176 + 95 - 1260 + 20 7325 26 21161.1 125" Removal on Mainline
OMISSION
1264 + 82 - 1377 + O 11218 26 32407.6 1.25" Removal on Mainline
1377 + 0 - 1384 + 04 724 40 3528.9 1.25" Removal on Mainline & Shids.
‘ BRIDGE DECK
1386 + 15 - 1400 + 15 1400 40 6222.2 1.25" Removal on Mainline & Shids.
1400 + 15 - 1466 + 34 6619 38 28682.3 1.25" Removal on Mainling
1466 + 34 - 1467 + 70 136 39 589.3 1.25" Removal on Mainline & Shids.
BRIDGE DEGK ]
1460 + 22 - 1471 '+ 72 250 42 1166.7 1.25" Removal on Mainline & Shids.
1471 + 72 - 1475 + 83 411 42 1948.0 1.25" Removal on Mainline & Shids.
1475 + 83 - 1483 + 13 730 35 2838.9 1.25" Removal.on Mainline & Shids.|
SIDERQADS :
Kysor Dr.- RT 438 VAR. 277.2 1.25" Removal in retum area
East 3rd Street- LT 53 VAR. 3193 1.25" Removal in return area
Luther Drive- LT 46 VAR, 312.4 1.25" Removal in return area
East Ashelford Drive- RT 18 VAR. 78.1 1.25" Removal in return area
North River Drive- RT (South end) 20 VAR, 73.4 1.25" Removal in return area
North River Drive- RT (North end) 24 VAR, 124.0 1.25" Removal in return area
OGLE CO. TOTAL 104602
STA. EQUATION 1483+13BK/ 0+00 AH
1L 2- Winnebago Co. ]
0 + 0 - 5 + 0 500 31 1722.2 1.25" Removal on Mainline & Shids.
5 + 0 - 20 + 56 1656 25 4322.2 1.25" Removal on Mainline
20 + 56 - 2B .+ 18 762 35 2963.3 1.25" Removal on Mainline & Shids.|
28 + 18 - 38 + 25 1007 62 6937.1 1.25" Removal on Mainline & Shids.
BRIDGE DECK
33 +63 - 50 + 24 1061 57 6710.7 1.25" Removal on Mainline & Shids.
50 + 24 - 142 + 50 9226 26 26652.9 1.25" Removal on Mainline
142 + 50 - 153 + 2 1052 43 502B6.2 1.25" Removal on Mainline & Shids.
153 + 2 - 201 + 12 4810 26 13895.6 1.25" Removal an Mainline
201 + 12 - 203+ 40 228 42 1064.0 1.25" Removal on Mainline & Shids,
SIDEROADS
South Meridian Road- LT 28 VAR, 210.7 1.25" Removal in return area
Gold River Ave-RT a0 VAR, 73.9 1.25" Removal in return area
Gold River Ave- LT 20 VAR. 1026 1.25" Removal in return area
Blue Lake Ave- LT 12 VAR. 65.7 1.25" Removal in return area
Willow Run- RT 33 VAR, 04.2 1.25" Removal in retum area
Antler Trail Rpad- LT 40 VAR. 260.2 1.25" Removal in refum area
Silver Creek Road- RT 58 VAR. 235.5 1.25" Remaval in retumn area
Silver Creek Road- RT 32 VAR, 83.3 1.25" Removal in retuim area
Praitie Road- LT 51 VAR. 3745 1.25" Removal in return area
Prairle Road- RT- 40 VAR. 199.4 1.25" Removal in retum area
WINNEBAGO CO. TOTAL 71003
TOTAL . 175605




FAP 742 (IL 2)

SCHEDULE OF QUANTITIES ' Section (34,35,36)RS4
' Oglef Winnebago Counties
Contract #64F02
Sheei 30 of 48
35101400 AGGREGATE BASE COURSE, TYPER
LOCATION TONS REMARKS
QOgle Co.
STA. 1150+54 - 1483+13 LT &RT 30
Confingency item, to be placed at
Winnebago Co. ' locations directed by Engineer
STA, 0400 - 203+40 LT & RT 30
TOTAL 60

40600525 LEVELING BINDER (HAND METHOR), N50

LOCATION : TONS REMARKS
Ogle Co. . i )
STA. 1150454 - 1483+13 LT&RT 60
Winnebago Co.
STA. 0+00 - 203+40 LT & RT 30

TOTAL 90

40600990 TEMPORARY RAMP

LOCATION sQ YD REMARK
Ogle Co.
STA. 1150454 LT & RT 14.4 Begin of job
STA. 1487+51 LT & RT 14.4 Start Omission
JSTA 1176+05 LT &RT___ , 144  End Omission .
STA, 1250+20 LT & RT . 14.4 Start Kennedy Hill Omlssmn
STA. 1264+82 L.T & RT 14.4 End Kennedy Hill Omission
STA. 1384404 LT & RT 23.3 Bridge deck
STA. 13868+15 LT & RT 23.3 Bridge deck
STA. 1487+70LT & RT 222 Bridge deck
STA. 1469422 LT &RT 22,2 Bridge deck
SIDEROADS
Kysor Dr.- RT ' 16.8
East 3rd Street- LT . 14.7
Luther Drive- LT 14.3
East Ashelford Drive- RT- : 12.4
North River Drive- RT {S end) 10.4
North River Drive- RT (N end) : 13.7

TOTAL o 246




SCHEDULE OF QUANTITIES

40600990 TEMPORARY RAMP, CONT....

" LOCATION
Winnebago Co.
STA. 38+25 LT&RT
STA. 38+63 LT &RT
STA. 203+40 LT & RT .
SIDEROADS
South Meridian Road- LT
Gold River Ave- RT
Gold River Ave- LT
Blue Lake Ave- LT
Willow Run- RT
Antler Trail Road- LT
Silver Creek Road- RT
Silver Creek Road- RT
Prairie Road- LT
Prairie Road- RT
TOTAL

TOTAL

REMARK

Bridge deck
Bridge deck
End of job

44300200 STRIP REFLECTIVE CRACK CONTROL TREATMENT

LOCATION

Ogle Co.

STA. 1150454 - 1167+51 LT & RT
STA. 1176405 - 1250+20 LT & RT
STA. 1264+82 - 1384+94 LT & RT

T TSTA1386415 - 1467+70LT & RT

STA. 1469422 - 1483+13 LT & RT
TOTAL

Winnebago Co.

STA. 0+00 - 38+25 LT & RT

STA. 39463 - 203+40 LT & RT
TOTAL

TOTAL

FOOT

3364
14650
24024
16310

2782

7650
32754

101564

REMARKS

FAP 742 (IL2)

Section (34,35,36)RS-4
Ogle/ Winnebago Counties
Contract #64F02

Sheet 31 of 48

place on widening joint
place on widening joint
place on widening joint’

-———placeon-widening joint

place on widening joint

61160

place on widening joint
place on widening joint

40404




SCHEDULE OF QUANTITIES FAP 742 (IL 2)
Section (34,35,36)R5-4

Qgle/ Winnebago Counties
Contract #64F02
Sheet 32 of 48
48102100 AGGREGATE WEDGE SHOULDER, TYPE B :
LOCATION TONS REMARKS
Ogle Co. .
STA. 1150+54 - 1153+15 RT 7 3' wide & variable
STA. 1153415 - 1167+51 LT & RT 72 - ¥wide & variable
STA. 1176+95 - 1178+13 LT & RT 8 3" wide & variable
STA. 1178+13 - 1183+34 RT 13 3' wide & variable
STA. 1183+34 - 1196481 LT & RT 67 3' wide & variable
STA. 1196+81 - 1204+00 LT & RT 12 1' wide & variable
STA. 1204-+00 - 1222+96 LT & RT a5 3'wide & variable
STA. 1222+96 - 1227+00LT & RT 7 1' wide & variable
STA.1227+00 - 1250420 LT & RT 116 3’ wide & variable
STA. 1284+82 - 1366+50 LT & RT 170 1' wide & variable
STA. 1366+50 - 1374+80 LT & RT 42 3' wide & variable
STA. 1374480 -1377+00 LT & RT 4 1' wide & variable
STA. 1400415 - 1432459 LT & RT 54 1' wide & variable
STA. 1432+50 - 1466+34 LT & RT 169 3' wide & variable
STA. 1471472 - 1483+13 LT & RT 57 3' wide & variable
TOTAL 891 ‘
Winnebago Co. '
STA. 0+00 - 13+38 LT & RT . 87 3" wide & variable
STA. 13438 - 20456 LT & RT 12 1'wide & variable
STA.52+03 - 143+68 LT & RT 153 1’ wide & variable
STA. 152+40 - 164+61 LT & RT . 20 1' wide & vatiable
STA. 164461 - 170+40 LT & RT : 29 3' wide & variable
STA. 170+40 - 201+12 LT &RT 51 1' wide & variable
TOTAL ' 333 ‘
oo TOTAL T il .7 D

60255500 MANHOLES TO BE ADJUSTEb

LOCATION CH REMARKS
Qgle Co. :

STA. 1173+44 ] 1 on CL
STA. 1174+45 1 on CL’

TOTAL 2




SCHEDULE OF QUANTITIES

70300100 SHORT TERM PAVEMENT MARKING

LOCATION

Ogle Co.

STA. 1150+54 - 1167+51

STA. CL B PATCH AREA

STA. 1176495 - 1196+81

STA. 1196+81 - 1204400

STA. 1204400 - 1222496

STA. 1222496 - 1227+00

. 8TA. 1227400 - 1250+20

OMISSION

STA. 1264+82 - 1366+50

- STA. 1366+50 - 1374+80

STA. 1374+80 - 1377+00

STA. 1377400 - 1384494

OMISSION

STA. 1386+15 - 1400+31

STA. 1400+31 - 1432+59

STA. 1432459 - 1467+70

OMISSION

STA. 1469+22 - 1483+13
TOTAL

Winnebago Co.

STA. 0400 - 13+38

STA. 13+38 - 20+94

STA. 20+94 - 38425

OMISSION

STA. 39+63 - 52+03

STA. 52+03 - 143+68

STA. 143+68 - 152+40

STA. 152+40 - 164+61

T STA. 164461 - 170440

STA, 170+40 - 203+40
TOTAL

TOTAL {(YELLOW)
Ogle Co.
STA. 1377+00 - 1384+94 LT & RT
STA. 1386+15 - 1400+15 LT & RT
STA. 1466+34 - 1467+70 LT & RT
STA. 1460+22 - 1471472 LT & RT
TOTAL

Winnebago Co.

STA. 20456 - 38+25 LT & RT~

STA. 30463 - 50+24 LT & RT

STA. 142450 - 153+02 LT & RT

STA. 201+12 - 203+40 LT & RT
TOTAL

TOTAL {(WHITE)

TOTAL(ALL TAPE)

508
32
596
216
569
121
696

3050
249
66
159

283
968
1053

278

8846

268

151
346

248
1833
174
366

74—

990

4550

13396

127
224
22
40

413

283
170
168

37

658

107

14467

FAP 742 (IL 2)

~ Section (34,35,38)RS-4
Ogle/ Winnebago Counties

REMARKS

centerline- yellow
centerline- yellow
centerline- yellow
centerline- yellow
centerline- yellow
centerling- yellow
centerline- yellow

centerline- yellow
centerline- yellow
centerline- yellow
centerline- yellow .

centerline- yellow
centerline- yellow
centerline- yellow

centerline- yellow

centerline- yellow
centerline- yellow
centerline- yellow

centerline- yellow
centerline- yellow
centerlfine- yellow
centerline- yellow

centerline- yellow——- -~ - -

centerline- yellow

hash lines on Shids- white
hash lines on Shids- white
hash lines on Shids- white
hash lines on Shids- white

hash lines on Shids- white
hash lines on Shids- white
hash lines on Shids- white

. hash lines on Shids- white

Contract #64F02
Sheet 33 of 48




SCHEDULE OF QUANTITIES

70301000 WORK ZONE PAVEMENT MARKING REMOVAL,

LOCATION

Cgle Co.

STA. 1150454 - 1250+20

STA. 1264482 - 1384494

STA. 1386+15 - 1467+70 -

STA. 1469+22 - 1483413

STA. 1377400 - 1384+94'LT & RT

STA. 1386+15 - 1400+15 LT & RT

STA. 1486+34 - 1467+70 LT & RT

STA. 1468422 - 1471472 LT & RT
: TOTAL

Winnebago Co.

STA. 0400 - 38+25

STA, 39463 - 203+40

STA. 20+56 - 38+25 LT & RT

STA. 39463 - 50424 L.T & RT

STA. 142+50 - 153+02 LT & RT

STA. 201412 -203+40 LT & RT

TOTAL

TOTAL

78000100 THERMOPLASTIC PAVEMENT MARKING - LETTERS & SYMBOLS .

" LOCATION
Ogle Co.

REMARK

STA 1481493 (NB) — LT tumn arrow Meridian Rd— -

LT tum arrow Meridian Rd
LT turn arrow Meridian Rd

STA. 1482+20 (NB)
"STA. 1482+48 (NB)
TOTAL
Winnebagoe Co.
STA, 36+06 {NB)
STA. 36+80 (NB)
STA. 38+34 (SB)
STA. 39+57 (NB)
STA. 40+31 (NB)
STA. 41+41 (8B)
STA. 42+16 (SB)
TOTAL

LT turn arrow Antler Trail Rd
LT turn arrow Antler Trail Rd
RT turn amow Antler Trail Rd
RT turn arrow Silver Cr. Rd
RT turn arrow Silver Cr. Rd
LT turn arrow Silver Cr. Rd
LT turn arrow Silver Cr. Rd

TOTAL

SQ FT

332
400
272
139
21
37
4
7

1213

128
546
47
28
28
B

782

1995

SQFT
(WHITE)

FAP 742 (L 2)

Section {34,35,36)RS-4
Oglef Winnebago Counties
Contract #64F02

Sheet 34 of 48

—- R s
15,6
15.6

47
(WHITE)
15.6
15.6
15.6
15.6
15.6
15.6
15.6
109

156




SCHEDULE OF QUANTITIES | FAP 742 (IL 2)

Section (34,35,36)RS-4
Ogle/ Winnebago Counties
: - Contract #64F02
78000200 THERMOPLASTIC PAVEMENT MARKING - LINE 4 INCH Sheet 35 of 48
LOCATION FOOT REMARKS
Ogle Co. (YELLOW)
STA, 1476+16 - 1481+57 LT & RT 2164 Dbl. yellow for Median
STA. 1481457 - 1482465 LT 216 Dbl. yellow
TOTAL 2380
Winnebago Co. ‘ (YELLOW)
STA. 0424 - 3472 LT & RT ‘ 1392 Dbl. yellow for Median
STA. 29+00 - 35+57 LT & RT 2628 Dbl. yellow for Median
STA. 35+57 - 36+93 LT 272 Dbl yeliow
STA. 38+17 - 38+25 LT & RT 32 Dhl. yeliow for Median
OMISSION- Bridge deck : See Paint Mrkings. 4"
STA. 39+63 - 40+42 RT 316 Dbl. yellow for Median
STA. 41+20 - 42+29 RT : 218 Dbl. yellow
STA. 42429 - 49460 LT & RT 2024 Dbl. yellow for Median
TOTAL 7782
TOTAL (YELLOW) 10162
78000500 THERMOPLASTIC PAVEMENT MARKING - LINE 8 INCH
LOCATION - FOOT  REMARKS
Ogle Co. (WHITE)
STA. 1481484 - 1482+65 101 LT turn lane to Meridian Rd
. TOTAL 101 .
Winnebago Co. {(WHITE)
STA. 35+91 - 36+93 102 LT turn lane to Antler Trail Rd
STA. 38417 - 38+25 8 RT turn lane to Antler Trail Rd
OMISSION- Bridge deck See Paint Mrkings. 8"
STA. 39+83 - 39480 17 RT turn Jane to Antler Trail Rd
STA, 38+57 -40+50 93 RT turn Iane fo Silver Creek Rd
TSTAA 20 42429 T 109 AT-turnlane to SilverCreekRd —
TOTAL 329 '

TOTAL © 430

78000600 THERMOPLASTIC PAVEMENT MARKING - LINE 12 INCH

LOCATION FOOT REMARKS

Ogle Co. . (YELLOW)

STA. 1476+16 - 1481+57 Lt &Rt T 78 Yellow diagonals for Median
TOTAL 78

Winngbago Co. » (YELLOW)

STA. 0424 - 3+7T2 LT & RT 53 Yellow diagonals for Median

STA. 20+00 - 35+B7T LT & RT 178 Yellow diagonals for Median

STA. 38+17 - 38+25 LT & RT 4 ~ Yellow diagonals for Median

OMISSION- Bridge deck See Paint Mrkings. 12"

STA. 39+63 - 40+42 LT & RT g6 Yellow diagonals for Median

STA. 42429 - 49+60 LT & RT 306 Yellow diagonals for Median
TOTAL 605

TOTAL 683




FAP 742 (IL 2)

Section (34,35,36)R5-4
Oglef Winnebago Counties
Contract #84F02

‘Sheet 36 of 48 .

SCHEDULE OF QUANTITIES

78000650 THERMOPLASTIC PAVEMENT MARKING- LINE 24 INCH

LOCATION
Winnebago Co.
Antler Trail Rd Lt
Prairie Rd Lt

TOTAL

FQOT REMARKS
(WHITE)
24 Stop Bar
11 Stop Bar
35

78001100 PAINT PAVEMENT MARKING- LETTERS AND SYMBOLS '

LOCATION (2 APPLICATIONS)

Winnebago Co.

STA. 39+46 (SB) RT turn arrow

TOTAL

SQFT

15.6

15.6

78001110 PAINT PAVEMENT MARKING- LINE 4 INCH

LOCATION (2 APPLICATIONS)

'E)ae Co.

STA. 1150454 - 1162+39
STA. 1162439 - 1169+47
STA. 1169447 - 1192+46
STA. 1182+46 - 1202+62
STA. 1202482 - 1231+27
STA. 1231427 - 1241+21
STA. 1241421 - 1243492
STA. 1243492 - 1250420

OMISSION- Kennedy Hill intersection
STA. 1264+82= 1273484~ oo =

STA. 1273484 - 1283+62
STA. 1283462 - 1294+38
STA. 1284+38 - 1302476
STA. 1302+76 - 1304+54
STA. 1304454 - 1313+33
STA. 1313+33 - 1384+94
OMISSION- Bridge deck

STA. 1386+15 - 1404+16
STA, 1404+16 - 1410+84
STA. 1410+94 - 1416+94
STA. 1416+94 - 1424+90
STA. 1424+90 - 1430+50
STA, 1430450 - 1438+90
STA. 1438+00 - 1467+40
STA. 1487+40 - 14687+70
OMISSION- Bridge deck

STA, 1460+22 - 1475+86
STA. 1475486 - 1476+16

TOTAL

REMARKS

(WHITE)
to Antler Trail Rd, on bridge deck

FOOT REMARKS
(YELLOW)
2370 Dbl. yellow
885 SB solid yellow, NB skip dashes
4598 Dbl. yeliow
1270 NE solid yellow, SB skip dashes
5730 Db!. yellow
1243 SB solid yellow, NB skip dashes
68 Skip dashes
785 NB solid vellow, SB skip dashes
1128-——— SB solid yellow, NB skipdashes_ ...~ __
245 Skip dashes
1345 NB solid yellow, SB skip dashes
1048 SB solid yellow, NB skip dashes
356 Dbi. yellow
1009 NB solid yellow, SB skip dashes
14322 Dbl. yellow
242 Dbl. yellow
3802 Dbl. yellow
848 SB solid yellow, NB skip dashes
150 Skip dashes.
995 NB solid yellow, SB skip dashes
1120 Dbl. yellow
1050 SB solid yellow, NB skip dashes
713 Skip dashes
38 NE solid yellow, SB skip dashes
190 NB solid yellow, SB skip dashes
830 NB solid yellow, SB skip dashes
60 Dbl yellow
48326 X2 =D2652




- SCHEDULE OF QUANTITIES

FAP 742 (L 2)
Section (34,35,36)RS-4
Qgle/ Winnebaga Counties
Contract #84F02
Sheet 37 of 48
78001110 PAINT PAVEMENT MARKING- LINE 4 INCH, Cont.....
LOCATION (2 APPLICATIONS) FOOT REMARKS
Winnebago Co. (YELLOW)
STA. 3+72 - 4+08 72 Dbl. yellow
STA. 4+08 - 11+30 903 SB solid yellow, NB skip dashes
STA. 11+30 - 22402 268 Skip dashes
STA. 22+02 - 28+09 759 NB solid yellow, SB skip dashes
STA. 28-+08 - 29+00 182 Dbl. yellow .
OMISSION STA. 38+25 - 39+63 552 Dbl yellow for Median
STA. 49+60 - 171+59 24308 Dbl. yellow
STA. 171459 -181+07 1185 SB solid yellow, NB skip dashes
STA. 181+07 - 196+39 3064 Dbl. yellow
STA, 196+38 - 203+40 876 NB solid yellow, SB skip dashes
TOTAL 32258 X2 =64518
TOTAL (YELLOW) 78585 X2 =157170
Qgle Co. (WHITE)
STA. 1150454 - 1250+20 I1.T 9966 Edge line
STA. 1150+54 - 1250420 RT 9966 Edge line '
OMISSION- Kennedy Hill intersection
STA. 1264482 - 1384+04 LT . 12012 Edge line
STA. 1264+82 - 1384+84 RT 12012 Edge line
OMISSION- Bridge dack 242 Edge line
STA. 1386415 - 1467+70 LT 8155 Edge line
STA. 1386+15 - 1467+70 RT 8155 Edge line
OMISSION- Bridge deck 304 Edge line
STA. 1489+22 - 1483+13 LT 1391 Edge line
STA. 1469422 - 14B3+13 RT 1391 Edge line ,
T T T TOTAL 63594 X2— =127188— - o -
Winnebago Co. (WHITE) :
STA. 0+00 - 38+25 LT 3825 Edge line
STA, 0400 - 38425 RT 3825 Edge line
OMISSION- Bridge deck 2786 Edge line
STA. 39+63 - 203+40 LT 16377 Edge line
STA. 39+63 - 203+40 RT 16377 Edge line
TOTAL 40680 X2 =81360 .
TOTAL (WHITE) 104274 X2  =208548
TOTAL (ALL 4"} 182859 X2  =365718
78001140 PAINT PAVEMENT MARKING- LINE 8 INCH
LOCATION (2 APPLICATIONS) FOOT REMARKS
Winnebago Co. (WHITE) .
STA. 38+25 - 39+83 138 RT turn lane to Antler Trait Rd
TOTAL 138 X2 =276




FAP 742 (IL 2)

SCHEDULE OF QUANTITIES Section (34,35,36)RS-4
< Ogle!/ Winnebago Counties

Contract #64F02

Sheet 38 of 48

78001150 PAINT PAVEMENT MARKING- LINE 12 INCH

LOCATION (2 APPLICATIONS) FOOT REMARKS

Winnebago Co. ) - (YELLOW)

STA. 38+25 - 39463 50 Yellow diagonals for Median
TOTAL 50 X2 =100

78100100 RAISED REFLECTIVE PAVEMENT MARKERS

LOCATION EACH REMARKS
Ogle Co. YELLOW
STA. 1150454 - 1167+51 ' 22 centerline { 80' O.C.)- 2 way Amber
STA. 1170+77 - 1173+95 5 centerline { 80" O.C.}- 2 way Amber
STA. 1176+05 - 1250+20 93 . centerline { 80' 0.C.)- 2 way Amber
STA. 1264+82 - 1384+24 151 centerline ( 80' O.C.)- 2 way Amber
STA. 1386-+15 - 1467+70 - 103 centerfine ( 80' O.C.}- 2 way Amber
STA. 1489+22 - 1476+16 10 centerline ( 80" O.C.)- 2 way Amber
STA. 1476+16 - 1481+57 ) 31 median Dbl. ysellow (40" O.C.)- 1 way Amber
STA.1481+457 - 1482465 B median Dbl. yellow (40' O.C.}- 2 way Amber
TOTAL , 421 :
Ogle Co. WHITE
- STA. 1481+64 - 1482+65 RT 4 LT TL Metidian Rd (40' 0.C.) 1 way Crysial
TOTAL 4
TOTAL 425
Winnebago Co. YELLOW
STA. 0+24 - 3472 ' 23 median Dbl. yellow (40’ 0.C.)- 1 way Amber
STA. 3+72 - 4+08 1 centerline ( 80' 0.C.)- 2 way Amber
STA. 4+08 - 29+00 I 32 centetline ( 80' 0.C:)-2 way Amber- -~
STA. 28+00 - 35+57 35 median Dbl. yellow { 40' O.C.)- 1 way Amber
STA. 35+57 - 36+93 10 median Dbl. yellow { 40' 0.C.)- 2 way Amber
STA. 38+17-38+25 - 4 * median Dbl. yellow ( 40' O.C.)- 1 way Amber
STA. 30+63 - 40-+42 6 median Dbl. yellow ( 40' O.C.)- 1 way Amber
STA. 41120 - 42429 23 median Dbl. yellow ( 40' O.C.)- 2 way Amber
STA. 42+29 - 49+60 39 median Dbl. yellow { 40' O.C.)- 1 way Amber
STA. 49+60 - 203+40 193 centerline ( 80" ©.C.)- 2 way Amber
TOTAL 366
Winnebago Co, _ WHITE
STA. 35+81 - 36+83 RT - 4 LT TL Antler Lane Rd (40' 0.C.) 1 way Crystal
STA. 38+17 - 38+25 1 RT TL Antler Lane Rd (40' 0.C.) 1 way Crystal
STA. 39463 - 39+80 1 RT TL Antler Lane Rd (40' O.C.) 1 way Crystal
STA. 39+57 - 40+50 3 RT TL Silver Creek Rd (40' 0.C.) 1 way Crystal
STA. 41420 - 42+28 4 LT TL Silver Creek Rd (40' O.C.) 1 way Crystal
TOTAL 13
TOTAL 379

TOTAL MARKERS 804




SCHEDULE OF QUANTITIES

FAP 742 (IL 2)

Section (34,35,36)RS-4
Ogle/ Winnebago Counties
Contract #64F02

78300200 RAISED REFLECTIVE PAVEMENT MARKER REMOVAL

LOCATION EACH

Qgle Co.

STA. 1150454 ~ 1250420 74

STA. 1264+82 - 1483+13 225
TOTAL 299

Winnebago Co.

STA. 0+00 - 203+40 345
TOTAL. 345
TOTAL 644

Z0028415 GEOTECHNICAL REINFORCEMENT

LOCATION SQ YD
Ogle Co.
STA. 1171494 - 1175+12 LT & RT 721
L]
TOTAL 721

Z0028700 GRANULAR SUBGRADE REPLACEMENT

LCCATION CUYD

Ogle Co.
STA. 1171494 - 1175+12 LT &RT 120.0

REMARKS

centerline
centerling, medians,iurn lanes

centerline, medians,turn lanes

REMARKS

Contingency for CL B Patches

REMARKS

Confingency for CL B Patches

Sheet 39 of 48
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CONTRACT KO. 64F02

F.AP. -
aTts|  SECTION COUNTY

TOTAL
SHEETS

SHEET
NO.

T42 |(34,35,36)R5-4 | QGLE/WINNEBAGO!

43

HOT-MIX ASPHALT APPROACHES &
MAILBOX RETUBNS FOR SINGLE LIFT
(SMART) RESURFACING PROJECTS

BAY.

Iﬂll-m-\

PRIVAIE ENT

NOTEs  EXISTING HuA PL's, CE's, SR's, 8 MO TURNOUTS
Ploce | 172" [ncldental Hot=klx Asphalt Surfocing =40800050
on sntronca to confarm fo the axisting econflguration,

EXISTING AGG, PE's & CE's
Place 2 Incldentol Hot-MIx Asphalt Surfacing =40800050 on
mxlsting sntronce fo conform to the peessnt confliguwation,

ERISTING AGG, SIOEROADS
Ploce 3" Incldental Hot-Mix Asphalt Surfacing “40800050 on
siderood to conform to ihe present configuration.

ERISTING AGG, MAILBORX TURNOUTS ’ -
ExIsting AQg. Mallbox Turnouts sholl be tonstructad
a2 ahown below.

HA[I.BM-\ o
e o I
i —— L/ AOACENTE BISE COURSE TPE B B
] = l —— .'
/ IO G PavE
A5 2o | o5
ARART I el
- ACT BASE CSE T-B (1060|245 |31
RERAAE BASE COmE TIRE B B NG 1am Sops 2 Y00 | 1.3 | 4.8
. (D17 PRIGE coat tTow_Jou0s [B.0a)

e - Ko

HOT-MD{ ASPHALT APPROACHES & MANBOX HETURNS FOR SINGLE LIFT {SAPART) RESURFACING PROJECTS 46,2




CONTRACT NO. 64F02

FAP.
RA- ] secTioN COUNTY

TOTAL | SHEET
SHEETS| NO.

742 [134,35,36)R5-4 | OGLE/WINNEBAGD| 48

44

HOT-MIX ASPHALT APPROACHES &
MAILBOX RETURNS FOR TWO LIFT
(3P) RESURFACING PROJECTS

LA

PRIVATE ENTRANCE

NOTE:  EXISTING Mk PC's, CE's, SR's, & U8 TURNOUTS
Placa 2 174 * [acldentol Hot-Mix Aspholt Surfocing *40B00DSO
on antronca to conform to tha exlsting conflguration.

EXISTING AGG, FE's & CE's
Place 2* [acidentol Hof-Mix Asphalt Surfaclng =40BODOSO on
exlsting sntronce to conform to the prasent contiguration,

EXISTING AGG, SIDERDADS

Place 3" Incldental Hot-Mix Asphalt Surfockag *40800080on ———— — — o

sidercad to conform to the prassnt configuration,

EXISTING AGG, MAJLBOK TURNOUTS
Extating AQo. Malbox Twenouts shal be constructed
as shown below,

Hﬂlm-\ rz"“
— SOGE D SHOR .
== 1 "“"ﬂ:{mw:mccm1mu-
. e / —
D!
favy
L// 2 ! - RN
ne |ror—————
A0 BASE_CSE T-B ITCHI|245 [S1)
e T-MIK ASPHALT "
et n“:ss":!&ns 1m$ﬁ5cm ® IWC_Wah Sukf 2 tTow | 1.3 88
BIT PRIUE COMT (YO wpm

HOT-MIX ASPHALT APPROACHES 8 MAILBOX RETURNS FOR TWO LIFT (3P) RESURFAGING PROJECTS a1z




ECET RS CONTRACT NO. B4FO2
AP, TOTAL | SHEET
FedeP-l sEcTrON county  |JDTALISHEE
742 |134.35,36IRS-4 | OGLE/WINNEBAGO] 48 | a5

ROUGH GROOVED
SURFACE SIGN

ILLINOIS STANDARD WB-1107
SIGN PANEL TYPE 1

COLOR: LEGEND AND BORDER - BLACK NDN-RELFLECTIVE . M
BACKGROUND _ - ORANGE REFLECTORIZED
S.I:l:éN on';ﬁ;fsl'f' n;récncg mgr:g}us SHALL BE
: — a5 D SECTION T2
SICN DIMENSIONS THE STANDARD SPECIFICATIONS
S1zE A 1 B ] C D .3 F Lo H WETAL POSTS SHaLL BE IN ACCORDANCE WITH

1260xi200] 1200 | 600 75 g50 | B25 | 180 | 325 a3 $T0, 12001
tA8xa8 | (48,00 | 240 | 1200 | ¢34.01 | 3500 | 600 | 11300 | 35

ALL WOUNTING MARDWARE SHALL HE ALUMIMLM,
STAIMLESS STEEL, ZINC DR CADMILM PLATED

. STEEL AND SHALL BE INCLUDED TO THE COST
s1on SERIES BLANK OF THE [NSTALLATION. -

SIZE LINES MARGIN BORDER STD.

1 2 | 3 ALL DIMENSIONS ARE [N WILLIMETERS {INCHES!

12001200 20 10 UMLESS OTHERWISE KOTED,
“ead | ye | e | ¢ | o8 0.2 pa-48D
ALL DIMENSIONS [N [NCHES,
MVISED - -0%-0R

ROUGH GROOVED SURFACE SIGN 91.2
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ILLINOIS DEPARTMENT OF LABOR

PREVAILING WAGES FOR
OGLE & WINNEBAGO COUNTIES
EFFECTIVE MAY 2009

The Prevailing rates of wages are included in the Contract proposals which are
subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special
Provisions. The rates have been ascertained and certified by the lllinois Department
of Labor for the locality in which the work is to be performed and for each craft or
type of work or mechanic needed to execute the work of the Contract. As required
by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the
Contract, not less than the rates of wages ascertained by the Illinois Department of
Labor and as revised during the performance of a Contract shall be paid to all
laborers, workers and mechanics performing work under the Contract. Post the

scale of wages in a prominent and easily accessible place at the site of work.

If the lllinois Department of Labor revises the prevailing rates of wages to be paid as
listed in the specification of rates, the contractor shall post the revised rates of wages
and shall pay not less than the revised rates of wages. Current wage rate
information shall be obtained by visiting the lllinois Department of Labor web site at

http://www.state.il.us/agency/idol/ or by calling 312-793-2814. It is the responsibility

of the contractor to review the rates applicable to the work of the contract at regular
intervals in order to insure the timely payment of current rates. Provision of this
information to the contractor by means of the lllinois Department of Labor web site
satisfies the notification of revisions by the Department to the contractor pursuant to
the Act, and the contractor agrees that no additional notice is required. The
contractor shall notify each of its subcontractors of the revised rates of wages.


http://www.state.il.us/agency/idol

Ogle County Prevailing Wage for May 2009

Trade Name RG TYP C Base FRMAN *M-F>8 OSA OSH H/W Pensn Vac Trng

ASBESTOS ABT-GEN BLD 27.110 28.110 1. - .0 6.790 9.980 0.000 0.700
ASBESTOS ABT-MEC BLD 18.950 0.000 1. - .0 2.700 3.350 0.000 0.000
BOILERMAKER BLD 34.170 37.170 2. - .0 6.820 8.550 0.000 0.350
BRICK MASON BLD 33.420 36.170 1. - .0 6.150 9.690 0.000 0.480
CARPENTER HWY  30.640 32.390 1. - -0 6.300 8.990 0.000 0.400
CARPENTER N BLD 32.630 36.220 1. - .0 6.150 9.500 0.000 0.600
CARPENTER S BLD 29.490 32.730 1. - .0 6.100 10.87 0.000 0.600
CEMENT MASON ALL  31.500 34.250 1. - .0 6.150 10.43 0.000 0.150
CERAMIC TILE FNSHER BLD 28.400 0.000 1. - .0 6.150 4.000 0.000 0.400

COMMUNICATION TECH BLD 31.760 34.010
ELECTRIC PWR EQMT OP ALL 30.490 39.170
ELECTRIC PWR GRNDMAN ALL 23.630 39.170
ELECTRIC PWR LINEMAN ALL 36.270 39.170
ELECTRIC PWR TRK DRV ALL 24.400 39.170

9.040 9.140 0.000 0.640
4.750 8.530 0.000 0.230
4.750 6.620 0.000 0.180
4_.750 10.16 0.000 0.270
4_.750 6.830 0.000 0.180

1.5 1.5 2.0

1.5 1.5 2.0

2.0 2.0 2.0

1.5 1.5 2.0

1.5 1.5 2.0

1.5 1.5 2.0

1.5 1.5 2.0

1.5 1.5 2.0

1.5 1.5 2.0

1.5 1.51.5

1.5 1.52.0

1.5 1.5 2.0

1.5 1.5 2.0

1.5 1.5 2.0
ELECTRICIAN BLD 36.920 40.620 1.5 1.5 2.0 9.040 12.41 0.000 0.740
ELEVATOR CONSTRUCTOR BLD 41.310 46.470 2.0 2.0 2.0 9.525 8.210 2.480 0.000
GLAZIER BLD 30.330 31.330 1.5 1.5 2.0 7.500 7.250 0.000 0.750
HT/FROST INSULATOR BLD 31.630 34.000 1.5 1.5 2.0 6.950 10.67 0.000 0.000
IRON WORKER ALL  33.330 35.050 2.0 2.0 2.0 7.450 17.07 0.000 1.200
LABORER BLD 27.110 28.110 1.5 1.5 2.0 6.790 9.980 0.000 0.700
LABORER HWY  26.110 26.860 1.5 1.5 2.0 6.790 9.980 0.000 0.700
LABORER, SKILLED HWY  27.810 28.560 1.5 1.5 2.0 6.790 9.980 0.000 0.700
LATHER N BLD 32.630 36.220 1.5 1.5 2.0 6.150 9.500 0.000 0.600
LATHER S BLD 29.490 32.730 1.5 1.5 2.0 6.100 10.87 0.000 0.600
MACHINIST BLD 40.530 42.530 1.5 1.5 2.0 7.000 7.670 0.650 0.000
MARBLE FINISHERS BLD 28.400 0.000 1.5 1.5 2.0 6.150 4.000 0.000 0.400
MARBLE MASON BLD 31.890 32.140 1.5 1.5 2.0 6.150 5.500 0.000 0.440
MATERIAL TESTER 1 ALL  21.550 0.000 1.5 1.5 2.0 7.460 4.840 0.000 0.170
MATERIALS TESTER 11 ALL  26.550 0.000 1.5 1.5 2.0 7.460 4.840 0.000 0.170
MILLWRIGHT BLD 33.500 36.850 1.5 1.5 2.0 6.150 12.35 0.000 0.560
OPERATING ENGINEER BLD 1 38.050 42.050 2.0 2.0 2.0 9.600 6.950 2.000 1.000
OPERATING ENGINEER BLD 2 37.350 42.050 2.0 2.0 2.0 9.600 6.950 2.000 1.000
OPERATING ENGINEER BLD 3 34.900 42.050 2.0 2.0 2.0 9.600 6.950 2.000 1.000
OPERATING ENGINEER BLD 4 32.900 42.050 2.0 2.0 2.0 9.600 6.950 2.000 1.000
OPERATING ENGINEER HWY 1 37.900 41.900 1.5 1.5 2.0 9.600 6.950 2.000 1.000
OPERATING ENGINEER HWY 2 37.350 41.900 1.5 1.5 2.0 9.600 6.950 2.000 1.000
OPERATING ENGINEER HWY 3 36.050 41.900 1.5 1.5 2.0 9.600 6.950 2.000 1.000
OPERATING ENGINEER HWY 4 34.600 41.900 1.5 1.5 2.0 9.600 6.950 2.000 1.000
OPERATING ENGINEER HWY 5 33.150 41.900 1.5 1.5 2.0 9.600 6.950 2.000 1.000
PAINTER ALL  32.650 34.650 1.5 1.5 1.5 6.750 6.750 0.000 0.550
PILEDRIVER HWY  30.640 32.390 1.5 1.5 2.0 6.300 8.990 0.000 0.400
PILEDRIVER N BLD 33.630 37.330 1.5 1.5 2.0 6.150 9.500 0.000 0.600
PILEDRIVER S BLD 30.490 33.840 1.5 1.5 2.0 6.100 10.87 0.000 0.600
PIPEFITTER BLD 36.500 39.060 1.5 1.5 2.0 7.390 8.380 0.000 0.600
PLASTERER BLD 31.540 34.690 2.0 2.0 2.0 6.150 9.550 0.000 0.150
PLUMBER BLD 36.500 39.060 1.5 1.5 2.0 7.390 8.380 0.000 0.600
ROOFER BLD 36.400 39.400 1.5 1.5 2.0 6.950 4.670 0.000 0.330
SHEETMETAL WORKER BLD 30.690 32.620 1.5 1.5 2.0 4.600 9.690 0.520 0.290
SPRINKLER FITTER BLD 36.140 38.890 1.5 1.5 2.0 8.200 6.550 0.000 0.250
STONE MASON BLD 33.420 36.170 1.5 1.5 2.0 6.150 9.690 0.000 0.480
TERRAZZO FINISHER BLD 28.400 0.000 1.5 1.5 2.0 6.150 4.000 0.000 0.400
TERRAZZO MASON BLD 31.890 32.140 1.5 1.5 2.0 6.150 5.500 0.000 0.440
TILE LAYER N BLD 32.630 36.220 1.5 1.5 2.0 6.150 9.500 0.000 0.600
TILE LAYER S BLD 29.490 32.730 1.5 1.5 2.0 6.100 10.87 0.000 0.600
TILE MASON BLD 31.890 32.140 1.5 1.5 2.0 6.150 5.500 0.000 0.440
TRUCK DRIVER 0&C 1 21.970 0.000 1.5 1.5 2.0 8.600 3.797 0.000 0.000
TRUCK DRIVER 0&C 2 22.290 0.000 1.5 1.5 2.0 8.600 3.797 0.000 0.000

1.5 1.5 2.0

TRUCK DRIVER 0&C 3 22.450 0.000 8.600 3.797 0.000 0.000



TRUCK DRIVER 0&C 4 22.650 0.000 1.5 1.5 2.0 8.600 3.797
TRUCK DRIVER 0&C 5 23.250 0.000 1.5 1.5 2.0 8.600 3.797
TRUCK DRIVER E ALL 1 32.550 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER E ALL 2 32.700 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER E ALL 3 32.900 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER E ALL 4 33.100 33.100 1.5 1.5 2.0 6.500 4.350
TRUCK DRIVER N ALL 1 25.880 26.430 1.5 1.5 2.0 5.150 6.500
TRUCK DRIVER N ALL 2 26.030 26.430 1.5 1.5 2.0 5.150 6.500
TRUCK DRIVER N ALL 3 26.230 26.430 1.5 1.5 2.0 5.150 6.500
TRUCK DRIVER N ALL 4 26.430 26.430 1.5 1.5 2.0 5.150 6.500
TRUCK DRIVER S ALL 1 27.457 0.000 1.5 1.5 2.0 8.600 3.797
TRUCK DRIVER S ALL 2 27.857 0.000 1.5 1.5 2.0 8.600 3.797
TRUCK DRIVER S ALL 3 28.057 0.000 1.5 1.5 2.0 8.600 3.797
TRUCK DRIVER S ALL 4 28.307 0.000 1.5 1.5 2.0 8.600 3.797
TRUCK DRIVER S ALL 5 29.057 0.000 1.5 1.5 2.0 8.600 3.797
TUCKPOINTER BLD 33.420 36.170 1.5 1.5 2.0 6.150 9.690

Legend:

M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

OGLE COUNTY

CARPENTER, LATHER, MILLWRIGHT, PILEDRIVER AND TILE LAYER (NORTH) -
That part of Ogle County East from the Winnebago County western
boundary and North of

an imaginary line running east and west located 4 miles north of the
City of Oregon.

TRUCK DRIVER (EAST) - That part of the county East of Rt. 251,
including all portions of the city of Rochelle, and South of Rt. 72.
TRUCK DRIVER (SOUTH) - That part of the county West of Rt. 251 and
South of Rt. 72.

TRUCK DRIVER (NORTH) - That part of the county North of Route 72.

The following list is considered as those days for which holiday rates

of wages for work performed apply:
New Years Day, Memorial/Decoration Day, Fourth of July, Labor Day,

Veterans Day, Thanksgiving Day, Christmas Day. Generally, any of these

holidays which fall on a Sunday is celebrated on the following

Monday. This then makes work performed on that Monday payable at the
appropriate overtime rate for holiday pay. Common practice in a given

local may alter certain days of celebration such as the day after
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0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.480



Thanksgiving for Veterans Day. |If in doubt, please check with IDOL.

Oil and chip resealing (0&C) means the application of road oils and
liquid asphalt to coat an existing road surface, followed by
application of aggregate chips or gravel to coated surface, and
subsequent rolling of material to seal the surface.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic" is used for naming the classification
only and is in no way a limitation of the product handled. Ceramic
takes into consideration most hard tiles.

COMMUNICATIONS TECHNICIAN

Installing, manufacturing, assembling and maintaining sound and
intercom, protection alarm (security), Ffire alarm, master antenna
television, closed circuit television, low voltage control for
computers and/or door monitoring, school communications systems,
telephones and servicing of nurse and emergency calls, and the
installation and maintenance of transmit and receive antennas,
transmitters, receivers, and associated apparatus which operates in
conjunction with above systems. All work associated with these system
installations will be included EXCEPT the installation of protective
metallic conduit in new construction projects (excluding less than
ten-foot runs strictly for protection of cable) and 120 volt AC (or
higher) power wiring and associated hardware.

LABORER, SKILLED - HIGHWAY

Individuals engaged in the following types of work, irrespective of
the site of the work: asbestos abatement worker, handling of any
materials with any foreign matter harmful to skin or clothing, track
laborer, cement handlers, chloride handlers, the unloading and loading
with steel workers and re-bars, concrete workers wet, tunnel helpers
in free air, batch dumpers, mason tenders, kettle and tar men, tank
cleaners, plastic installers, scaffold workers, motorized buggies or
motorized unit used for wet concrete or handling of building
materials, laborers with de-watering systems, sewer workers plus
depth, rod and chainmen with technical engineers, rod and chainmen
with land surveyors, rod and chainmen with surveyors, vibrator
operators, cement silica, clay, fly ash, lime and plasters, handlers
(bulk or bag), cofferdam workers plus depth, on concrete paving,
placing, cutting and tying of reinforcing, deck hand, dredge hand, and
shore laborers, bankmen on floating plant, grade checker, power

tools, front end man on chip spreaders, cassion workers plus depth,
gunnite nozzle men, lead man on sewer work, welders, cutters, burners



and torchmen, chainsaw operators, jackhammer and drill operators,
layout man and/or drainage tile layer, steel form setter - street and
highway, air tamping hammermen, signal man on crane, concrete saw
operator, screedman on asphalt pavers, laborers tending masons with
hot material or where foreign materials are used, mortar mixer
operators, multiple concrete duct - leadsman, lumen, asphalt raker,
curb asphalt machine operator, ready mix scalemen (permanent, portable
or temporary plant), laborers handling masterplate or similar
materials, laser beam operator, concrete burning machine operator,
coring machine operator, plaster tender, underpinning and shoring of
buildings, pump men, manhole and catch basin, dirt and stone tamper,
hose men on concrete pumps, hazardous waste worker, lead base paint
abatement worker, lining of pipe, refusing machine, assisting on
direct boring machine, the work of laying watermain, fire hydrants,
all mechanical joints to watermain work, sewer worker, and tapping
water service and forced lift station mechanical worker.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER I1: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - SOUTH

Class 1. Drivers on 2 axle trucks hauling less than 9 ton. Air
compressor and welding machines and brooms, including those pulled by
separate units, truck driver helpers, warehouse employees, mechanic
helpers, greasers and tiremen, pickup trucks when hauling materials,
tools, or workers to and from and on-the-job site, and fork lifts up
to 6,000 Ib. capacity.

Class 2. Two or three axle trucks hauling more than 9 ton but hauling
less than 16 ton. A-frame winch trucks, hydrolift trucks, vactor
trucks or similar equipment when used for transportation purposes.
Fork lifts over 6,000 Ib. capacity, winch trucks, four axle
combination units, and ticket writers.

Class 3. Two, three or four axle trucks hauling 16 ton or more.
Drivers on water pulls, articulated dump trucks, mechanics and
working forepersons, and dispatchers. Five axle or more combination
units.

Class 4. Low Boy and Oil Distributors.

Class 5. Drivers who require special protective clothing while
employed on hazardous waste work.

TRUCK DRIVER - OIL AND CHIP RESEALING ONLY.

This shall encompass laborers, workers and mechanics who drive
contractor or subcontractor owned, leased, or hired pickup, dump,
service, or oil distributor trucks. The work includes transporting
materials and equipment (including but not limited to, oils, aggregate
supplies, parts, machinery and tools) to or from the job site;
distributing oil or liquid asphalt and aggregate; stock piling
material when in connection with the actual oil and chip contract.

The Truck Driver (Oil & Chip Resealing) wage classification does not
include supplier delivered materials.



TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST AND
NORTH

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation;
Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled
dumpman; and Truck Drivers hauling warning lights, barricades, and
portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment like P.B. and trucks with scoops on the front.

OPERATING ENGINEERS - BUILDING

Class 1. Assistant Craft Foreman; Craft Foreman; Mechanic; Asphalt
Plant; Asphalt Spreader; Autograde; Batch Plant; Benoto (requires Two
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix
Plant; Combination Back Hoe Front End-loader Machine; Compressor and
Throttle Valve; Concrete Breaker (Truck

Mounted); Concrete Conveyor; Concrete Paver; Concrete Placer; Concrete
Pump (Truck Mounted); Concrete Tower, Cranes, All, Cranes,
Hammerhead, Creter Crane; Crusher, Stone, etc.; Derricks, All;
Derricks, Traveling; Formless Curb and Gutter Machine; Grader,
Elevating; Grouting Machines; Highlift Shovels or Front Endloader
2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion
and similar machines; Hoists, one, two and three Drum; Hoists, Two
tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks;
Locomotives, All; Motor Patrol; Pile Drivers and Skid Rig; Post Hole
Digger; Pre-Stress Machine; Pump Cretes; Squeeze Cretes-screw Type
Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Rock
Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-form Paver;
Straddle Buggies; Tie Back Machine; Tractor with Book and Side Boom;
Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers; Brick Forklift; Broom,
All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift



Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic;
Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Rollers,
All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller;
Winch Trucks with A" Frame.

Class 3. Air Compressor; Asphalt Spreader; Combination - Small
Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside
Elevators - (Rheostat Manual

Controlled); Hydraulic Power Units (Pile Driving and Extracting);
Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well
Points; Welding Machines (2 through 5); Winches, 4 small Electric
Drill Winches; Bobcat (up to and including 374 cu. yd.).

Class 4. Hoists, Inside Elevators, Push Button with Automatic Doors;
Oilers; Brick Forklift.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Craft Foreman; Asphalt Plant, Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; Asphalt Silo Tender; Asphalt
Spreader; Autograder; ABG Paver; Backhoes with Caisson attachment;
Ballast Regulator, Belt Loader; Caisson Rigs; Car Dumper; Central
Redi-Mix Plant; Backhoe w/shear attachments; Combination Backhoe Front
Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck mounted): Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float;
Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & Machines
of a like nature; Crete Crane; Crusher, Stone, etc.; Derricks, All;
Derrick Boats; Derricks, Traveling; Directional Boring Machine over
12"; Dredges; Field Mechanic-Welder; Formless Curb and Gutter Machine;
Gradall and Machines of a like nature; Grader, levating; Grader,

Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader,
Subgrader; Guard Rail Post Driver Mounted; Hoists, One, Two and Three
Drum; Hydraulic Backhoes; Pile Drivers and Skid Rig; Pre-Stress
Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock
Drill - Truck Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form
Paver; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; GCI
Crane; Hydraulic Telescoping form (Tunnel); Tie Back Machine; Tractor
Drawn Belt Loader; Tractor with Boom; Tractor-aire with

Attachments; Traffic Barrier conveyor machine; Raised or Blind Hole;
Trenching Machine; Truck Mounted Concrete Pump with Boom; Truck
Mounted Concrete Conveyor; Underground Boring and/or Mining Machines;
Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Conveyor Muck Cars (Haglund or
Similar Type); Drills, all; Finishing Machine - Concrete; Greaser
Engineer; Highlift Shovels or

Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks
(All Attachments); Hydro Blaster; Laser Screed; All Locomotives,
Dinky; Pump Cretes;

Squeeze Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller,
Asphalt; Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled;
Scoops - Tractor Drawn; Self-Propelled Compactor; Spreader - Chip -
Stone, etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of
Size); Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,



Compactor, etc. Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.;
Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers, Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor - Small and Large; Asphalt Spreader, Backend
Man; Bobcat (Skid Steer) all; Combination - Small Equipment Operator;
Directional Boring Machine up to 12"; Generators - Small 50kw and
Under; Generators - Large over 50kw; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Blaster;
Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed
a total of 300 ft.); Pumps, Well Points; Tract-aire; Welding Machines
(2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. Oilers and Directional Boring Machine Locator.
Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on file such definitions which are available.
IT a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. |If no neighboring county rate applies to the task, the
Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. [If a project requires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the

classifications of truck driver.



Winnebago County Prevailing Wage for May 2009

Trade Name

ASBESTOS ABT-GEN
ASBESTOS ABT-MEC
BOILERMAKER
BRICK MASON
CARPENTER
CARPENTER

CEMENT MASON

CERAMIC TILE FNSHER

COMMUNICATION TECH

ELECTRIC PWR EQMT OP
ELECTRIC PWR GRNDMAN
ELECTRIC PWR LINEMAN
ELECTRIC PWR TRK DRV

ELECTRICIAN

ELEVATOR CONSTRUCTOR

GLAZIER

HT/FROST INSULATOR
IRON WORKER
LABORER

LABORER

LABORER, SKILLED
LATHER

MACHINIST

MARBLE FINISHERS
MARBLE MASON
MATERIAL TESTER 1

MATERIALS TESTER 11

MILLWRIGHT
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
OPERATING ENGINEER
PAINTER

PILEDRIVER
PILEDRIVER
PIPEFITTER
PLASTERER

PLUMBER

ROOFER

SHEETMETAL WORKER
SPRINKLER FITTER
STONE MASON
TERRAZZO FINISHER
TERRAZZO MASON
TILE LAYER

TILE MASON

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER

TRUCK DRIVER
TUCKPOINTER
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27.290
18.950
41.230
33.420
32.630
31.070
33.000
28.400
31.760
30.490
23.630
36.270
24.400
36.920
41.310
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33.330
27.290
26.290
27.990
32.630
40.530
28.400
31.890
21.550
26.550
33.500
38.050
37.350
34.900
32.900
37.900
37.350
36.050
34.600
33.150
32.650
33.630
31.070
36.500
31.540
36.500
36.400
33.160
36.140
33.420
28.400
31.890
32.630
31.890
25.880
26.030
26.230
26.430
33.420

28.290

0.000
44940
36.170
36.220
32.820
35.750

0.000
34.010
39.170
39.170
39.170
39.170
40.620
46.470
31.330
34.000
35.050
28.290
27.040
28.740
36.220
42 .530

0.000
32.140

0.000

0.000
36.850
42 _.050
42 .050
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42 .050
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41.900
41.900
34.650
37.330
32.820
39.060
34.690
39.060
39.400
35.090
38.890
36.170

0.000
32.140
36.220
32.140
26.430
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26.430
26.430
36.170
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H/W

Pensn

Vac

Trng

6.790
2.700
6.720
6.150
6.150
6.150
6.150
6.150
9.040
4.750
4.750
4.750
4.750
9.040
9.525
7.500
6.950
7.450
6.790
6.790
6.790
6.150
7.000
6.150
6.150
7.460
7.460
6.150
9.600
9.600
9.600
9.600
9.600
9.600
9.600
9.600
9.600
6.750
6.150
6.150
7.390
6.150
7.390
6.950
5.100
8.200
6.150
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3.350
8.940
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4.840
4.840
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0.000
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0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000
0.000

0.700
0.000
0.350
0.480
0.600
0.310
0.150
0.400
0.640
0.230
0.180
0.270
0.180
0.740
0.000
0.750
0.000
1.200
0.700
0.700
0.700
0.600
0.000
0.400
0.440
0.170
0.170
0.560
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
1.000
0.550
0.600
0.310
0.600
0.150
0.600
0.330
0.290
0.250
0.480
0.400
0.440
0.600
0.440
0.000
0.000
0.000
0.000
0.480



M-F>8 (Overtime is required for any hour greater than 8 worked each day, Monday through Friday.
OSA (Overtime is required for every hour worked on Saturday)

OSH (Overtime is required for every hour worked on Sunday and Holidays)

H/W (Health & Welfare Insurance)

Pensn (Pension)

Vac (Vacation)

Trng (Training)

Explanations

WINNEBAGO COUNTY

The following list is considered as those days for which holiday rates
of wages for work performed apply: New Years Day, Memorial/Decoration
Day, Fourth of July, Labor Day, Veterans Day, Thanksgiving Day,
Christmas Day. Generally, any of these holidays which fall on a
Sunday is celebrated on the following Monday. This then makes work
performed on that Monday payable at the appropriate overtime rate for
holiday pay. Common practice in a given local may alter certain days
of celebration such as the day after Thanksgiving for Veterans Day.

IT in doubt, please check with IDOL.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous
materials from any place in a building, including mechanical systems
where those mechanical systems are to be removed. This includes the
removal of asbestos materials/mold and hazardous materials from
ductwork or pipes in a building when the building is to be demolished
at the time or at some close future date.

ASBESTOS - MECHANICAL - removal of asbestos material from mechanical
systems, such as pipes, ducts, and boilers, where the mechanical
systems are to remain.

CERAMIC TILE FINISHER, MARBLE FINISHER, TERRAZZO FINISHER

Assisting, helping or supporting the tile, marble and terrazzo
mechanic by performing their historic and traditional work assignments
required to complete the proper installation of the work covered by
said crafts. The term "Ceramic™ is used for naming the classification
only and is in no way a limitation of the product handled. Ceramic
takes into consideration most hard tiles.

COMMUNICATIONS TECHNICIAN

Installing, manufacturing, assembling and maintaining sound and
intercom, protection alarm (security), fire alarm, master antenna
television, closed circuit television, low voltage control for
computers and/or door monitoring, school communications systems,
telephones and servicing of nurse and emergency calls, and the
installation and maintenance of transmit and receive antennas,



transmitters, receivers, and associated apparatus which operates in
conjunction with above systems. All work associated with these
system installations will be included EXCEPT the installation of
protective metallic conduit in new construction projects (excluding
less than ten-foot, runs strictly for protection of cable) and 120
volt AC (or higher) power wiring and associated hardware.

LABORER, SKILLED - HIGHWAY

Individuals engaged in the following types of work, irrespective of
the site of the work: asbestos abatement worker, handling of any
materials with any foreign matter harmful to skin or clothing, track
laborer, cement handlers, chloride handlers, the unloading and loading
with steel workers and re-bars, concrete workers wet, tunnel helpers
in free air, batch dumpers, mason tenders, kettle and tar men, tank
cleaners, plastic installers, scaffold workers, motorized buggies or
motorized unit used for wet concrete or handling of building
materials, laborers with de-watering systems, sewer workers plus
depth, rod and chainmen with technical engineers, rod and chainmen
with land surveyors, rod and chainmen with surveyors, vibrator
operators, cement silica, clay, fly ash, lime and plasters, handlers
(bulk or bag), cofferdam workers plus depth, on concrete paving,
placing, cutting and tying of reinforcing, deck hand, dredge hand, and
shore laborers, bankmen on floating plant, grade checker, power
tools, front end man on chip spreaders, cassion workers plus depth,
gunnite nozzle men, lead man on sewer work, welders, cutters, burners
and torchmen, chainsaw operators, jackhammer and drill operators,
layout man and/or drainage tile layer, steel form setter - street and
highway, air tamping hammermen, signal man on crane, concrete saw
operator, screedman on asphalt pavers, laborers tending masons with
hot material or where foreign materials are used, mortar mixer
operators, multiple concrete duct - leadsman, lumen, asphalt raker,
curb asphalt machine operator, ready mix scalemen (permanent, portable
or temporary plant), laborers handling masterplate or similar
materials, laser beam operator, con-crete burning machine operator,
coring machine operator, plaster ten-der, underpinning and shoring of
buildings, pump men, manhole and catch basin, dirt and stone tamper,
hose men on concrete pumps, haz-ardous waste worker, lead base paint
abatement worker, lining of pipe, refusing machine, assisting on
direct boring machine, the work of lay-ing watermain, fire hydrants,
all mechanical joints to watermain work, sewer worker, and tapping
water service and forced lift station mechanical worker.

MATERIAL TESTER I: Hand coring and drilling for testing of materials;
field inspection of uncured concrete and asphalt.

MATERIAL TESTER I1: Field inspection of welds, structural steel,
fireproofing, masonry, soil, facade, reinforcing steel, formwork,
cured concrete, and concrete and asphalt batch plants; adjusting
proportions of bituminous mixtures.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION

Class 1. Two or three Axle Trucks. A-frame Truck when used for
transportation purposes; Air Compressors and Welding Machines,
including those pulled by cars, pick-up trucks and tractors;
Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck
Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics
Helpers and Greasers; Oil Distributors 2-man operation; Pavement
Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors;
Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man
operation; Slurry Truck Conveyor Operation, 2 or 3 man; TTeamsters
Unskilled dumpman; and Truck Drivers hauling warning lights,



barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or
Turnatrailers when pulling other than self-loading equipment or
similar equipment under 16 cubic yards; Mixer Trucks under 7 yeards;
Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crets and Adgetors 7 yards and over;
Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or
turnapulls when pulling other than self-loading equipment or similar
equipment over 16 cubic yards; Explosives and/or Fission Material
Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit;
Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole
and Expandable Trailers hauling material over 50 feet long; Slurry
trucks, l-man operation; Winch trucks, 3 axles or more;
Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted
crane trucks with hoist and accessories; Foreman; Master Mechanic;
Self-loading equipment Hlike P_B. and trucks with scoops on the front.

OPERATING ENGINEERS - BUILDING

Class 1. Assistant Craft Foreman; Craft Foreman; Mechanic; Asphalt
Plant; Asphalt Spreader; Autograde; Batch Plant; Benoto (requires Two
Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix
Plant; Combination Back Hoe Front End-loader Machine; Compressor and
Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor;
Concrete Paver; Concrete Placer; Concrete Pump (Truck Mounted);
Concrete Tower, Cranes, All, Cranes, Hammerhead, Creter Crane;
Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless
Curb and Gutter Machine; Grader, Elevating; Grouting Machines;
Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists,
Elevators, outside type rack and pinion and similar machines; Hoists,
one, two and three Drum; Hoists, Two tugger One Floor; Hydraulic
Backhoes; Hydraulic Boom Trucks; Locomotives, All; Motor Patrol; Pile
Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump
Cretes; Squeeze Cretes-screw Type Pumps; Gypsum Bulker and Pump;
Raised and Blind Hole Drill; Rock Drill; Roto Mill Grinder; Scoops -
Tractor Drawn; Slip-form Paver; Straddle Buggies; Tie Back Machine;
Tractor with Book and Side Boom; Trenching Machines.

Class 2. Bobcat (over 3/4 cu. yd.); Boilers Brick Forklift; Broom,
All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Forklift Trucks; Greaser Engineer; Highlift
Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic;
Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Rollers,
All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller;
Winch Trucks with "A" Frame.

Class 3. Air Compressor; Asphalt Spreader; Combination - Small
Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside
Elevators - (Rheostat Manual Controlled); Hydraulic Power Units (Pile
Driving and Extracting); Pumps, over 3" (1 to 3 not to exceed a total
of 300 ft.); Pumps, Well Points; Welding Machines (2 through 5);
Winches, 4 small Electric Drill Winches; Bobcat (up to and including
3/4 cu. yd.).

Class 4. Hoists, Inside Elevators, Push Button with Automatic Doors;
Oilers; Brick Forklift.

OPERATING ENGINEERS - HEAVY AND HIGHWAY CONSTRUCTION



Class 1. Craft Foreman; Asphalt Plant, Asphalt Heater and Planer
Combination; Asphalt Heater Scarfire; Asphalt Silo Tender; Asphalt
Spreader; Autograder; ABG Paver; Backhoes with Caisson attachment;
Ballast Regulator, Belt Loader; Caisson Rigs; Car Dumper; Central
Redi-Mix Plant; Backhoe w/shear attachments; Combination Backhoe
Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with
attachments); Concrete Breaker (Truck Mounted): Concrete Conveyor;
Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float;
Cranes, all attachments; Cranes, Hammerhead, Linden, Peco & Machines
of a like nature; Crete Crane; Crusher, Stone, etc.; Derricks, All;
Derrick Boats; Derricks, Traveling; Directional Boring Machine over
12"; Dredges; Field Mechanic-Welder; Formless Curb and Gutter
Machine; Gradall and Machines of a like nature; Grader, Elevating;
Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull
Grader, Subgrader; Guard Rail Post Driver Mounted; Hoists, One, Two
and Three Drum; Hydraulic Backhoes; Pile Drivers and Skid Rig;
Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or
Skid Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill
Grinder; Slip-Form Paver; Soil Test Drill Rig (Truck Mounted);
Straddle Buggies; GCl Crane; Hydraulic Telescoping form (Tunnel); Tie
Back Machine; Tractor Drawn Belt Loader; Tractor with Boom;
Tractor-aire with Attachments; Traffic Barrier conveyor machine;
Raised or Blind Hole; Trenching Machine; Truck Mounted Concrete Pump
with Boom; Truck Mounted Concrete Conveyor; Underground Boring and/or
Mining Machines; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve;
Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front
Endloader Machine (less than 1 cu. yd. Backhoe Bucket or over or with
attachments); Compressor and Throttle Valve; Compressor, Common
Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding
Machine; Concrete Mixer or Paver 7S Series to and including 27 cu.
ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine,
Belting Machine and Sealing Machine; Conveyor Muck Cars (Haglund or
Similar Type); Drills, all; Finishing Machine - Concrete; Greaser
Engineer; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging
Machine; Hydraulic Boom Trucks (All Attachments); Hydro Blaster;

Laser Screed; All Locomotives, Dinky; Pump Cretes; Squeeze
Cretes-Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt;
Rotory Snow Plows; Rototiller, Seaman, etc., self-propelled; Scoops -
Tractor Drawn; Self-Propelled Compactor; Spreader - Chip - Stone,
etc.; Scraper; Scraper - Prime Mover in Tandem (Regardless of Size);
Tank Car Heater; Tractors, Push, Pulling Sheeps Foot, Disc,
Compactor, etc. Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender;
Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over);
Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding,
etc.; Fireman on Boilers; Forklift Trucks; Grouting Machine; Hoists,
Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep
Diggers, Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw,
Concrete Power Driven; Pug Mills; Rollers, other than asphalt; Seed
and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with
"A" Frame; Work Boats; Tamper - Form-Motor Driven.

Class 4. Air Compressor - Small and Large; Asphalt Spreader, Backend
Man; Bobcat (Skid Steer) all; Combination - Small Equipment Operator;
Directional Boring Machine up to 12"; Generators - Small 50kw and
Under; Generators - Large over 50kw; Heaters, Mechanical; Hydraulic
Power Unit (Pile Driving, Extracting, or Drilling); Hydro-Blaster;
Light Plants, AlIl (1 through 5); Pumps, over 3" (1 to 3 not to exceed
a total of 300 ft.); Pumps, Well Points; Tract-aire; Welding Machines
(2 through 5); Winches, 4 Small Electric Drill Winches.



Class 5. Oilers and Directional Boring Machine Locator.
Other Classifications of Work:

For definitions of classifications not otherwise set out, the
Department generally has on Ffile such definitions which are available.
IT a task to be performed is not subject to one of the

classifications of pay set out, the Department will upon being
contacted state which neighboring county has such a classification and
provide such rate, such rate being deemed to exist by reference in
this document. 1f no neighboring county rate applies to the task,
the Department shall undertake a special determination, such special
determination being then deemed to have existed under this
determination. If a project requires these, or any classification not
listed, please contact IDOL at 618/993-7271 for wage rates or
clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer,
operating engineer and truck driver. The work performed by landscape
plantsman and landscape laborer is covered by the existing
classification of laborer. The work performed by landscape operators
(regardless of equipment used or its size) is covered by the
classifications of operating engineer. The work performed by
landscape truck drivers (regardless of size of truck driven) is
covered by the classifications of truck driver.
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