
 

 

 

  

 

 

   

 

   

 

 

 

   

 

 

 

 

SCHEDULE OF QUANTITIES

SECTION COUNTY

ILLINOIS FED. AID PROJECT

693 MCLEAN 105 19

TOTAL

SHEETS

SHEET

NO.RTE.

(21,22)R,RS-1

CONTRACT NO. 70509

SHEET NO.    OF     SHEETS STA.            TO STA.            SCALE:          

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

FILE NAME

c:\pw_work\PWIDOT\CARROLLRT\d0104712\d570509-sht-cover.dgn

carrollrtUSER NAME =

PLOT SCALE = 40.0000 ’ / IN.

PLOT DATE = 4/3/2009

=

DATE

DESIGNED

CHECKED

DRAWN

-

-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

        

F.A.P.

SCHEDULE OF QUANTITIES

              

              

              

              

63200310

GURARDRAIL REMOVAL SCHEDULE

EXISTING PROPOSED LENGTH

STRUCTURE STRUCTURE STATION TO STATION (FOOT)

057-0139 N/A

LT 1608+00.07 TO LT 1608+90.45 100.0

RT 1608+01.57 TO RT 1608+90.45 100.0

LT 1609+09.88 TO LT 1609+99.08 87.5

RT 1609+09.88 TO RT 1609+98.47 87.5

057-0077 N/A

LT 1646+08.46 TO LT 1646+98.35 87.5

RT 1646+08.46 TO RT 1646+98.35 87.5

LT 1647+24.76 TO LT 1648+14.10 87.5

RT 1647+24.76 TO RT 1648+14.10 87.5

057-8167 057-8214
RT 1675+63.32 TO RT 1676+88.80 125.0

LT 1675+90.26 TO LT 1677+16.53 125.0

057-8165 N/A
RT 1715+77.06 TO RT 1717+05.81 137.5

LT 1716+08.73 TO LT 1717+37.00 137.5

057-8164 N/A
RT 1722+07.77 TO RT 1723+35.65 137.5

LT 1722+39.99 TO LT 1723+67.07 137.5

057-8163 057-8213
RT 1740+79.70 TO RT 1742+06.80 137.5

LT 1741+16.60 TO LT 1742+43.90 137.5

057-0076 N/A

LT 1914+73.23 TO LT 1916+85.90 212.5

RT 1915+17.28 TO RT 1917+01.65 187.5

LT 1917+29.28 TO LT 1919+13.81 187.5

RT 1917+70.11 TO RT 1919+55.11 187.5

057-8150 057-2045
RT 1961+10.51 TO RT 1963+14.51 212.5

LT 1962+56.22 TO LT 1963+81.24 137.5

057-8149 057-8212
RT 1980+37.95 TO RT 1981+65.46 137.5

LT 1980+75.46 TO LT 1982+03.18 137.5

TOTALS = 1525.0

 28000400  PERIMETER EROSION BARRIER 

SIDE STATION TO STATION FOOT

RT 1979+37.50 TO 1982+42.20 304.7

LT 1981+21.00 TO 1983+04.70 183.7

LT 1963+00.00 TO 1964+50.00 150.0

RT 1960+65.01 TO 1963+82.40 317.4

 LT 1956+25.00 TO 1957+73.20 148.2

 RT 1955+65.00 TO 1956+86.20 121.2

LT 1740+40.90 TO 1743+45.70 304.8

LT 1675+21.80 TO 1678+26.80 305.0

RT 1674+81.50 TO 1677+64.40 282.9

LT 1586+51.00 TO 1586+73.00 22.0

RT 1586+51.00 TO 1586+73.00 22.0

TOTAL = 2161.9

USE = 2162.0

STATION

X0301232 XZ193300

SURVEY SURVEY

MARKER MARKER

VAULT TY 1, (SPECIAL)

(EACH) (EACH)

443+88.20 1.0 1.0

443+94.84 1.0 1.0

470+51.76 1.0 1.0

1996+57.10 1.0 1.0

1970+88.26 1.0 1.0

1944+26.73 1.0 1.0

1891+00.61 1.0

1864+35.58 1.0

1864+15.74 1.0

1811+14.55 1.0 1.0

1784+62.08 1.0 1.0

1784+56.60 1.0 1.0

1731+34.75 1.0 1.0

1731+34.72 1.0

1706+65.05 1.0

1653+93.59 1.0 1.0

1628+01.18 1.0 1.0

1627+18.99 1.0 1.0

1575+40.09 1.0 1.0

1574+77.32 1.0 1.0

TOTAL = 20.0 15.0

 28000300  TEMPORARY DITCH CHECK 

LOCATION SIDE EACH

S.N. 057-8212 LT 3.0

S.N. 057-8212 RT 2.0

S.N. 057-2045 LT 3.0

S.N. 057-2045 RT 2.0

 S.N. 057-2046 LT 2.0

 S.N. 057-2046 RT 2.0

S.N. 057-8213 LT 2.0

S.N. 057-8213 RT 4.0

S.N. 057-8214 LT 2.0

S.N. 057-8214 RT 2.0

DITCH CLEANING RT 4.0

TOTAL = 28.0


