


| F.A.P. RTE. | SECTION | COUNTY | TOTAL SHEETS | SHEET NO. |
|-----------------------|---------------|---------------------------|--------------|-----------|
| 55 | 100 (1&2) 1-9 | WILL. | 59 | 12 |
| STA. 577+00 | | TO STA. 592+00 | | |
| FED. ROAD DIST. NO. 1 | | ILLINOIS FED. AID PROJECT | | |
| PLN-01 OF 27 | | | | |



LEGEND:

BITUMINOUS SURFACE REMOVAL, (VARIABLE DEPTH)

NOTE:

CONTRACT-60A68 AND CONTRACT-60A69 ARE EXPECTED TO RUN SIMULTANEOUSLY. TRAFFIC CONTROL AND OTHER CONSTRUCTION OPERATIONS BETWEEN THESE TWO CONTRACTS SHALL BE COORDINATED THROUGHOUT THE DURATION OF THE PROJECT IN ORDER TO PROVIDE A SAFE AND EFFICIENT WORK ENVIRONMENT. THIS WORK SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT.

☉ I-55 STA. 587+80.82 = ☉ US. RTE. 30 STA. 899+97.43

END PROJECT CONTRACT NO. C-60A68

BEGIN PROJECT CONTRACT NO. C-60A69

• SEE NOTE

BITUMINOUS SURFACE REMOVAL, (VARIABLE DEPTH)

BITUMINOUS SURFACE REMOVAL - BUTT JOINT (SEE DETAIL)

PROJECT BEGINS: NB SIDE
STA. 589+25.00

PROJECT BEGINS: SB SIDE
STA. 588+99.43

EXISTING CONDITION

END PROJECT CONTRACT NO. C-60A68

BEGIN PROJECT CONTRACT NO. C-60A69

• SEE NOTE

BITUMINOUS BASE COURSE, 4"

EPOXY PAVEMENT MARKING - LINE 4" (WHITE)

BITUMINOUS BASE COURSE, 4"
EPOXY PAVEMENT MARKING - LINE 4" (WHITE)

PROJECT BEGINS: SB SIDE
STA. 588+99.43

PROJECT BEGINS: NB SIDE
STA. 589+25.00


PROPOSED CONDITION

| REVISIONS | |
|-----------|------|
| NAME | DATE |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |

ILLINOIS DEPARTMENT OF TRANSPORTATION
FAI ROUTE 55
US RTE. 30 TO WEBER ROAD
EXISTING AND PROPOSED PLAN

SCALE: 1"=50'
DATE: 03-15-06

DRAWN BY: ALR
CHECKED BY: DM



FINAL