
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one 
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors 
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised 
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors downloading and/or ordering CD-ROM’s and are wanting to bid on items included in a particular letting 
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the 
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s 
Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?  When a prospective prime bidder submits a 
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which 
items are being requested For Bidding purposes.  Only those items requested For Bidding will be analyzed.  After 
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, 
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding.  If 
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the 
reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time 
of complete and correct original document submittal should contact the department as to status.  This is critical in 
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure 
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number 
listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or revisions 
pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or revisions may cause the bid 
to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on the 
Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of each addendum 
and revision issued. 
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an added 
courtesy the Department provides.  It is suggested that bidder check IDOT’s website 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.   
 

IDOT is not responsible for any e-mail related failures. 
 

Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov  
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
garmantr@dot.il.gov. 
 

http://www.dot.il.gov/desenv/delett.html


 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal 
when bids are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be required 

by the contract special provisions 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together 
to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the 
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the 
time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  (217)782-3413 
Preparation and submittal of bids    (217)782-7806 
Mailing of plans and proposals    (217)782-7806 
Electronic plans and proposals    (217)524-1642 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated the addendum and/or revision prior to submitting 
their bid.  Failure by the bidder to include an addendum could result in a bid being rejected as irregular. 
 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting May 26, 2006 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes 
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 60B17 
  COOK County 
  Section 1818R-3 
  Route FAI 94 
  Project IM-NHI-943(403)60 
  District 1 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 

 

1X 



  
 

INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to 
Bid from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit 
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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RETURN WITH BID 
 

 
PROPOSAL 

 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory) _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 60B17 
  COOK County 
  Section 1818R-3 
  Project IM-NHI-943(403)60 
  Route FAI 94 
  District 1 Construction Funds 
 
 0.97 mile of roadway reconstruction of F.A.I. Route 94/90 (Dan Ryan Expressway) northbound from 

79th Street to 71st Street including storm sewers and pavement markings located in Chicago. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000.................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000.................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000.................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000.................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000.................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000.................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000.................. $800,000 
 $1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000.................. $900,000 
 $1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the 
awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 

BD 354 (Rev. 11/2001) 
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RETURN WITH BID 
 
6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and all 
extensions and summations have been made.  The bidder understands that the quantities appearing in the bid schedule 
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there is an error 
in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract will be 
made only for actual quantities of work performed and accepted or materials furnished according to the contract.  The 
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

BD 354A (Rev. 11/2001) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
5/9/2006

60B17
State Job # - C-91-292-06
PPS NBR - 1-74823-0545 Project Number Route
County Name - COOK- - IM-943-4/030/60 FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - 1818R-3 146

145
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

E20200G1 V-PARTHEN QUINQ    1G EACH 161.000

XX001854 STAB SUB-BASE 6 SQ YD 50,190.000

XX004201 PAVT REINFORCEMENT 14 SQ YD 37,837.000

X0320333 ROADWAY CLEANING SPL EACH 28.000

X0322256 TEMP INFO SIGNING SQ FT 823.000

X0322671 STAB CONSTR ENTRANCE SQ YD 1,050.000

X0322859 WEED CONTR PRE-EM GRN POUND 3.000

X0323426 SED CONT DR ST INL CL EACH 26.000

X0323973 SED CONT SILT FENCE FOOT 3,158.000

X0323974 SED CONT SILT FN MAIN FOOT 790.000

X0323988 TEMP SOIL RETEN SYSTM SQ FT 2,640.000

X0324112 BARRIER BASE FOOT 5,319.000

X0324646 CON EN RC 6-4 CNC FOOT 224.000

X0324697 SOIL STABILIZERS POUND 36,000.000

X0324698 APPLY DUST SUP AGENTS UNIT 32.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
5/9/2006

60B17
State Job # - C-91-292-06
PPS NBR - 1-74823-0545 Project Number Route
County Name - COOK- - IM-943-4/030/60 FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - 1818R-3 146

145
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0325082 CTA BAR REM FOOT 4,705.000

X0325083 CTA FENCE FOOT 4,725.000

X0325084 CTA GATES EACH 5.000

X0325328 CON T 2 CNC FOOT 17.000

X0712400 TEMP PAVEMENT SQ YD 2,267.000

X2500322 SEEDING CL  5A MOD ACRE 0.750

X4066426 BC SC SUPER "D"   N70 TON 13.000

X4834090 PCC SHOULDERS 14 SQ YD 9,286.000

X6061001 COMB CC&G TM4.48 FOOT 834.500

X6063600 COMB CC&G TM4.24 FOOT 2,009.000

X6370910 CONC BAR 1F 32HT FOOT 546.000

X6370925 CONC BAR 1F 42 SPL FOOT 4,577.000

X6640210 TEMP CH LK FENCE PORT FOOT 896.000

X7011015 TR C-PROT EXPRESSWAYS L SUM 1.000

X7013820 TR CONT SURVEIL EXPWY CAL DA 457.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
5/9/2006

60B17
State Job # - C-91-292-06
PPS NBR - 1-74823-0545 Project Number Route
County Name - COOK- - IM-943-4/030/60 FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - 1818R-3 146

145
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X7015000 CHANGEABLE MESSAGE SN CAL MO 64.000

Z0002400 BALLAST TON 1,095.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0013825 CONTR LOW-STRENG MATL CU YD 195.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 4.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 8.000

Z0048665 RR PROT LIABILITY INS L SUM 1.000

Z0076600 TRAINEES HOUR 2,000.000 0.800 1,600.000

20100110 TREE REMOV 6-15 UNIT 110.000

20100210 TREE REMOV OVER 15 UNIT 36.000

20101000 TEMPORARY FENCE FOOT 821.000

20200100 EARTH EXCAVATION CU YD 38,220.000

20201200 REM & DISP UNS MATL CU YD 1,565.000

20800150 TRENCH BACKFILL CU YD 1,889.000

21001000 GEOTECH FAB F/GR STAB SQ YD 49,519.000
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State Job # - C-91-292-06
PPS NBR - 1-74823-0545 Project Number Route
County Name - COOK- - IM-943-4/030/60 FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - 1818R-3 146

145
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

21101615 TOPSOIL F & P  4 SQ YD 6,428.000

21101630 TOPSOIL F & P  8 SQ YD 576.000

21101645 TOPSOIL F & P 12 SQ YD 2,470.000

21101825 COMPOST F & P  6 SQ YD 2,847.000

25000210 SEEDING CL  2A ACRE 1.500

25000400 NITROGEN FERT NUTR POUND 146.000

25000500 PHOSPHORUS FERT NUTR POUND 145.000

25000600 POTASSIUM FERT NUTR POUND 145.000

25000750 MOWING ACRE 6.000

25001800 SEEDING CL  4 MOD ACRE 0.750

25100630 EROSION CONTR BLANKET SQ YD 9,637.000

25200200 SUPPLE WATERING UNIT 510.000

28000250 TEMP EROS CONTR SEED POUND 200.000

28000300 TEMP DITCH CHECKS EACH 10.000

28000510 INLET FILTERS EACH 13.000
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Code - 31 -  - 
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145
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

31101860 SUB GRAN MAT B 24 SQ YD 50,653.000

42001300 PROTECTIVE COAT SQ YD 52,734.000

42100380 CONT REINF PCC PVT 14 SQ YD 37,837.000

44000004 BIT SURF REM  1 SQ YD 6,800.000

44000006 BIT SURF REM  1 1/2 SQ YD 155.000

44000100 PAVEMENT REM SQ YD 36,828.000

44000500 COMB CURB GUTTER REM FOOT 3,446.000

44001980 CONC BARRIER REMOV FOOT 491.000

44004250 PAVED SHLD REMOVAL SQ YD 7,809.000

44004260 PAVED SHLD REMOVAL SP SQ YD 172.000

44004400 PAVT REMOVAL SPL SQ YD 1,024.000

50200100 STRUCTURE EXCAVATION CU YD 234.000

50300225 CONC STRUCT CU YD 135.000

50800205 REINF BARS, EPOXY CTD POUND 29,970.000

550A0340 STORM SEW CL A 2  12 FOOT 54.000
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550A0360 STORM SEW CL A 2  15 FOOT 2,403.000

550A0380 STORM SEW CL A 2  18 FOOT 407.000

550A0660 STORM SEW CL A 3  15 FOOT 3.000

550A0710 STORM SEW CL A 3  24 FOOT 177.000

55100400 STORM SEWER REM  10 FOOT 462.000

55100500 STORM SEWER REM  12 FOOT 2,006.000

55100700 STORM SEWER REM  15 FOOT 629.000

55100900 STORM SEWER REM  18 FOOT 494.000

55101200 STORM SEWER REM  24 FOOT 183.000

60107700 PIPE UNDERDRAINS  6 FOOT 9,336.000

60108200 PIPE UNDERDRAIN  6 SP FOOT 214.000

60200105 CB TA 4 DIA T1F OL EACH 2.000

60201310 CB TA 4 DIA T20F&G EACH 54.000

60206905 CB TC T1F OL EACH 3.000

60218400 MAN TA 4 DIA T1F CL EACH 4.000
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60221100 MAN TA 5 DIA T1F CL EACH 1.000

60226600 MAN DT 5 DIA T1F CL EACH 1.000

60250200 CB ADJUST EACH 24.000

60255500 MAN ADJUST EACH 23.000

60257900 MAN RECONST EACH 3.000

60500040 REMOV MANHOLES EACH 32.000

60500050 REMOV CATCH BAS EACH 60.000

60500060 REMOV INLETS EACH 3.000

60608521 COMB CC&G TM2.24 FOOT 56.500

60618324 CONC MEDIAN SURF 6 SP SQ FT 1,121.000

63100085 TRAF BAR TERM T6 EACH 2.000

63100167 TR BAR TRM T1 SPL TAN EACH 2.000

63700805 CONC BAR TRANS FOOT 196.000

64200105 SHOULDER RUMBLE STRIP FOOT 8,643.000

66400560 CH LK FENCE   6 SPL FOOT 5,100.000
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66402900 CH LK GATE 6X6  SINGL EACH 6.000

66410300 CH LK FENCE REMOV FOOT 62.000

66900200 NON SPL WASTE DISPOSL CU YD 25,665.000

66900450 SPL WASTE PLNS/REPORT L SUM 1.000

66900530 SOIL DISPOSAL ANALY EACH 1.000

67100100 MOBILIZATION L SUM 1.000

70300240 TEMP PVT MK LINE 6 FOOT 11,000.000

70300520 PAVT MARK TAPE T3   4 FOOT 13,845.000

70300530 PAVT MARK TAPE T3   5 FOOT 2,552.000

70300550 PAVT MARK TAPE T3   8 FOOT 2,330.000

70300560 PAVT MARK TAPE T3  12 FOOT 35.000

70301000 WORK ZONE PAVT MK REM SQ FT 20,293.000

70400100 TEMP CONC BARRIER FOOT 5,900.000

70400200 REL TEMP CONC BARRIER FOOT 12,940.000

72000100 SIGN PANEL T1 SQ FT 4.000
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72000200 SIGN PANEL T2 SQ FT 32.000

72000300 SIGN PANEL T3 SQ FT 75.000

72400310 REMOV SIGN PANEL T1 SQ FT 12.000

72400720 RELOC SIGN PANEL T2 SQ FT 12.000

72800100 TELES STL SIN SUPPORT FOOT 14.000

73000100 WOOD SIN SUPPORT FOOT 104.000

73700300 REM CONC FDN-OVHD EACH 2.000

78005110 EPOXY PVT MK LINE  4 FOOT 17,444.000

78005120 EPOXY PVT MK LINE  5 FOOT 3,925.000

78005140 EPOXY PVT MK LINE  8 FOOT 6,645.000

78005150 EPOXY PVT MK LINE 12 FOOT 1,146.000

78008210 POLYUREA PM T1 LN   4 FOOT 7,224.000

78008220 POLYUREA PM T1 LN   5 FOOT 5,100.000

78008240 POLYUREA PM T1 LN   8 FOOT 5,488.000

78008250 POLYUREA PM T1 LN  12 FOOT 844.000
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5/9/2006

60B17
State Job # - C-91-292-06
PPS NBR - 1-74823-0545 Project Number Route
County Name - COOK- - IM-943-4/030/60 FAI 94
Code - 31 -  - 
District - 1 -  - 
Section Number - 1818R-3 146

145
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

78100100 RAISED REFL PAVT MKR EACH 542.000

78200100 MONODIR PRIS BAR REFL EACH 842.000

78200410 GUARDRAIL MKR TYPE A EACH 8.000

78200530 BAR WALL MKR TYPE C EACH 49.000

78201000 TERMINAL MARKER - DA EACH 2.000

78300100 PAVT MARKING REMOVAL SQ FT 6,615.000

81000600 CON T 2 GALVS FOOT 155.000

81023750 CON ENC C 3 PVC FOOT 151.000

81400200 HD HANDHOLE EACH 4.000

81500200 TR & BKFIL F ELECT WK FOOT 396.000

84200705 LIGHTING FDN REM PART EACH 24.000



CONTRACT NUMBER 60B17

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.



 

RETURN WITH BID 
 

STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together 
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an 
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

 

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
 

H.  Sarbanes-Oxley Act of 2002 
 

1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  ADDENDA 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 
 
 NA - FEDERAL  

  

  

 
The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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TO BE RETURNED WITH BID 

 
IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 
into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act. 

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may sign the following 
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate.  The 
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company.  Before signing this 
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the Bidder signs the Certification, the 
Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
 
        

(Bidding Company) 
 

               
          Name of Authorized Representative (type or print)                                Title of Authorized Representative (type or print) 
 
                
                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $90,420.00?  YES         NO      
 3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $90,420.00?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or the 
bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  It must be signed by an individual who is authorized to execute contracts for the bidding entity.  Note:  Signing the NOT 
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be completed, signed and dated or the bidder 
may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
signature box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development 
Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00 
(60% of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.   Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds $90,420.00,  (60% of the Governor’s salary as of  7/1/01)  provide  the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 

salary exceeds $90,420.00,  (60% of the Governor’s salary as of  7/1/01) are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of the salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds $90,420.00,  (60% of the Governor’s salary as of  7/1/01) are  you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or  (ii)  an amount in excess of 2 times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois Toll Highway Authority?    Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds  $90,420.00,  (60%  of the    
    Governor’s salary as of  7/1/01)  provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds  $90,420.00,  (60% of the salary of the Governor  

      as of  7/1/01) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or  corporation, or  (ii)  an  amount  in  excess  of   the  salary of  the       
Governor?         Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor’s salary as of  

                 7/1/01)  are you and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of 2 times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:        

 Name of Authorized Representative (type or print)  

Completed by:        

 Title of Authorized Representative (type or print)  

Completed by:               

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
        

 Name of Authorized Representative (type or print)  

        

 Title of Authorized Representative (type or print)  

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 
be completed for bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE SIGNED 
 

 
        

 Name of Authorized Representative (type or print)  

        

 Title of Authorized Representative (type or print)  

               

 Signature of Authorized Representative          Date 

   

 
-15- 



 

 
RETURN WITH BID 

 
 
 

SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and 
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the 
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct 
such underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
             Rev. 3/98 
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        Contract No. 60B17 
        COOK County 
        Section 1818R-3 
        Project IM-NHI-943(403)60 
        Route FAI 94 
        District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  __________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
    TO BE ASSIGNED 
 MINORITY EMPLOYEES TRAINEES  TO CONTRACT 

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   
                   
SUPERVISORS                   
                   
FOREMEN                   
                   
CLERICAL                   
EQUIPMENT                   
OPERATORS                   
                   
MECHANICS                   
                   
TRUCK DRIVERS                   
                   
IRONWORKERS                   
                   
CARPENTERS                   
                   
CEMENT MASONS                   
                   
ELECTRICIANS                   
PIPEFITTERS,                   
PLUMBERS                   
                   
PAINTERS                   
LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
 
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         
*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 - Pg 1 (Rev. 3/98) 
                                                                   Note:  See instructions on the next page                                                               IL 494-0454 
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RETURN WITH BID  Contract No. 60B17 
  COOK County 
  Section 1818R-3 
  Project IM-NHI-943(403)60 
  Route FAI 94 
  District 1 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would 

be recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
BC-1256-Pg. 2 (Rev. 3/98) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed only if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 60B17 
 COOK County 
  Section 1818R-3 
  Project IM-NHI-943(403)60 
  Route FAI 94 
  District 1 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 
   
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
  
  
 Name and Address of All Members of the Firm: 
    
    
 
    
 
 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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  Division of Highways 
  Proposal Bid Bond 
  (Effective November 1, 1992) 

   Item No.   
   Letting Date    
 
KNOW ALL MEN BY THESE PRESENTS, That We 

 

  
 
  
as PRINCIPAL, and   
  
 as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in 
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date 
indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in 
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the 
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of 
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter 
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount 
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid 
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then 
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full payment within such 
period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its expenses, including attorney’s 
fees, incurred in any litigation in which it prevails either in whole or in part. 
 
 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this 
__________________ day of ____________________________ A.D., _____. 

 
PRINCIPAL      SURETY 

   
(Company Name)                                                                   (Company Name)                                                                   
  
By:    By:  
                            (Signature & Title)                                           (Signature of Attorney-in-Fact)   
  

Notary Certification for Principal and Surety 
STATE OF ILLINOIS, 
COUNTY OF __________________ 
 
I, _________________________________________________________, a Notary Public in and for said County, do hereby certify  that 

______________________________________________and _______________________________________________________________ 

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and 
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary 
act for the uses and purposes therein set forth. 

 Given under my hand and notarial seal this ___________ day of ___________________________, A.D. ________. 
 
 My commission expires   _____________________        _______________________________________________ 

                                                                                                                                Notary Public 
 
                   
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing below the Principal is ensuring 
the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid 
bond as shown above. 
 
____________________  _____________________________________ ____________________________________________ 
Electronic Bid Bond ID#  Company/Bidder Name     Signature and Title 
 

            BD 356 (Rev. 2000) 
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PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   Contract No. 60B17 
   COOK County 
   Section 1818R-3 
   Project IM-NHI-943(403)60 
   Route FAI 94 
   District 1 Construction Funds 
 
 
 
 
 
 

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

NOTICE TO BIDDERS

 
 
1.  TIME AND PLACE OF OPENING BIDS.   Sealed bids for the contract items described herein will be 
accepted at the District 1 Office, Executive Office, 4th Floor, 201 W. Center Ct., Schaumburg, IL  60196 by U.S. 
Mail, delivery service or hand deposit until 10:00 a.m. prevailing local time May 26, 2006, at which time the 
bids will be publicly opened and read in Training Room A of that office.  The Department will not open or read 
bids received after the stated opening date and time. 
 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 60B17 
   COOK County 
   Section 1818R-3 
   Project IM-NHI-943(403)60 
   Route FAI 94 
   District 1 Construction Funds 

 
 0.97 mile of roadway reconstruction of F.A.I. Route 94/90 (Dan Ryan Expressway) northbound from 
79th Street to 71st Street including storm sewers and pavement markings located in Chicago. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires 

the bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Timothy W. Martin, Secretary 

BD 351 (Rev. 01/2003)



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R -3   
  Cook County  
  Contract 60B17 (20C) 
 

INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted March 1, 2005 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL PROVISIONS. 
 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-02) (Revised 3-1-05) 
 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
101 Definition of Terms ......................................................................................................................................................  1 
105 Control of Work ...........................................................................................................................................................  2 
205 Embankment ..............................................................................................................................................................  3 
251 Mulch ..........................................................................................................................................................................  4 
281 Riprap..........................................................................................................................................................................  5 
282 Filter Fabric for Use With Riprap .................................................................................................................................  8 
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STATE OF ILLINOIS  

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction,” adopted January 1, 2002 (hereinafter referred to as the Standard Specifications): 
the latest edition of the “Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways”, and the “Manual of Test Procedures for Materials” in effect on the date of invitation 
for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the 
Check Sheet included herein which apply to and govern the reconstruction of  FAI Route 94 
(Dan Ryan Expressway), Project IM-94-3(403)060, section 1818R-3 in Cook County.  In case of 
conflict with any part or parts of said specifications, the said Special Provisions shall take 
precedence and shall govern. 
 

 F.A.I. Route 94 (Dan Ryan Expressway) 
 Section: 1818 R-3 
 County: Cook 
 Contract: 60B17 (20C) 

 
 
LOCATION OF PROJECT 
 
The project is located on northbound Interstate 94 (Dan Ryan Expressway), extending between 
79th Street on the south and 71st Street on the north.  The total length along the Dan Ryan 
Expressway is approximately 1 mile.  
 
 
DESCRIPTION OF PROJECT 
 
The work on the Dan Ryan Expressway consists of the addition of an auxiliary northbound lane 
and the reconstruction of the existing four northbound lanes and appurtenances within the 
project limits specified.  This work includes storm sewer replacement, ramp terminal removal, 
expressway pavement removal and replacement with continuously reinforced concrete 
pavement, Portland cement concrete shoulders, curb and gutter, lighting, signing, striping, 
landscaping and lighting/ITS infrastructure construction. Included in this work is providing traffic 
control protection, slope excavation and grading, erosion control, temporary connector 
pavement and other incidental and collateral work.  Construction of this expressway work 
requires coordination with several other contracts being performed concurrently. 
 
Roadway signing within this section consists of concrete foundation construction, erection of 
truss structures, sign panel installation and removal, and disposal of existing sign structures. 
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MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations. Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
 
Effective:  January 30, 1987  Revised: July 1, 1994 
 
Utility companies involved in this project have provided the estimated dates: 
 
Name of Utility Type Location Estimated Dates for Start and 

Completion of Relocation or 
Adjustments 

 
SBC 36 MTD 75th Street 

Sta. 2339+87 
No conflict anticipated. 

SBC 36 MTD 77th Street 
Sta. 2326+13 

Adjusted by SBC. No conflict 
anticipated. Contractor to use 
caution when excavating. 

SBC  3 INV 71st Street  SBC has abandoned duct. IDOT 
investigating presence of cables 
from other utilities. 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
 
 
CONTRACTOR COOPERATION 
 
The Contractor's attention is directed to the fact that other separate contracts will be under 
construction during the duration of this Contract and that the Contractor will be governed by 
Article 105.08 of the Standard Specifications. 
 
The Contractor shall coordinate proposed project start dates and sequence of construction with 
the Engineer and other Contractors to present an effective and timely schedule for successful 
completion of the project. 
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No additional compensation will be allowed the Contractor for the above requirements or for any 
delays or inconvenience resulting from the activities of other contractors. 
 
 
COORDINATION WITH ADJACENT AND/OR OVERLAPPING CONTRACTS 
 
This Contract abuts and /or overlaps with other concurrent Contracts as listed below.  Each 
Contract includes work items requiring close coordination between the Contractors regarding 
the sequence and timing for the execution of such work items, and successful completion of the 
Contracts. 
 
CONSTRUCT NB EXPRESS LANES  Contract 62300  (Dan Ryan Contract 14) 
Location    Starting Date   Tentative Completion Date 
31st to 71st ST    October 2005   November 2006 
 
CONSTRUCT SB EXPRESS LANES  Contract 62302  (Dan Ryan Contract 15) 
Location    Starting Date   Tentative Completion Date 
31st to 71st ST    October 2005   November 2006 
 
CONSTRUCT NB LOCAL LANES  Contract 62301  (Dan Ryan Contract 18) 
Location    Starting Date   Tentative Completion Date 
31st to 71st ST    September 2006  November 2007 
 
CONSTRUCT SB LOCAL LANES  Contract 62303  (Dan Ryan Contract 19) 
Location    Starting Date   Tentative Completion Date 
31st to 71st ST    September 2006  November 2007 
 
CONSTRUCT NB LOCAL LANES  Contract 60A62  (Dan Ryan Contract 18A) 
Location    Starting Date   Tentative Completion Date 
63rd to 59th ST    September 2006  November 2007 
 
CONSTRUCT SB LOCAL LANES  Contract 60A63  (Dan Ryan Contract 19A) 
Location    Starting Date   Tentative Completion Date 
63rd to 59th ST    September 2006  November 2007 
 
SB  MAINLINE LANES 1-5  Contract 62593  (Dan Ryan Contract 23) 
Location    Letting Date   Tentative Completion Date 
79th ST to I-57 Interchange  May 2006   October 2007 
 
NB MAINLINE LANES 1-5 Contract 62304  (Dan Ryan Contract 20) 
Location    Letting Date   Tentative Completion Date 
79th ST to I-57 Interchange  May 2006   October 2007 
 
SB MAINLINE LANES 1-5 Contract 60B18  (Dan Ryan Contract 23C) 
Location    Letting Date   Tentative Completion Date 
79th ST to 71st ST      May 2006   October 2007 
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NB  RET. WALLS, RAMPS, SIGNING  Contract 62694   (Dan Ryan Contract 17A) 
Location    Letting Date   Tentative Completion Date 
71st ST to I-57 Interchange  June 2005   October 2006 
 
SB  RET. WALLS, RAMPS, SIGNING  Contract 62695   (Dan Ryan Contract 17B) 
AND 76th STREET BRIDGE 
Location    Letting Date   Tentative Completion Date 
71st ST to I-57 Interchange  June 2005   September 2006 
 
LIGHTING & SURVEILLANCE  Contract 62583  (Dan Ryan Contract 2) 
Location    Letting Date   Tentative Completion Date 
31st ST to I-57 Interchange  April 2005   December 2007 
 
I-57 CONVENTIONAL LIGHTING   Contract 62937  (Dan Ryan Contract 2D) 
Location    Letting Date   Tentative Completion Date 
Halsted ST to Railroad Br  May 2006   November 2007 
 
SEWER TELEVISING NB RAMPS  Contract 62936  (Dan Ryan Contract 17E) 
Location    Letting Date   Tentative Completion Date 
71st ST to I-57 Interchange  June 2005   July 2006 
 
SEWER TELEVISING SB RAMPS  Contract 62935  (Dan Ryan Contract 17F) 
Location    Letting Date   Tentative Completion Date 
71st ST to I-57 Interchange  June 2005   July 2006 
 
CORNER GARDENS, SOIL & IRRIGATION SYSTEM, NB LOCATIONS 
Contract 62934  (Dan Ryan Contract 17G) 
Location    Letting Date   Tentative Completion Date 
76th and 75th Streets   TBD    TBD 
 
CORNER GARDENS, SOIL & IRRIGATION SYSTEM, SB LOCATIONS 
Contract 62933  (Dan Ryan Contract 17H) 
Location    Letting Date   Tentative Completion Date 
95th, 94th, 87th & 79th Streets  TBD    TBD 
 
FENCING NB RAMPS   Contract 62932    (Dan Ryan Contract 17I) 
Location    Letting Date   Tentative Completion Date 
71st ST to 95th ST   June 2005   July 2006 
 
OVERHEAD BRIDGES (OVER DAN RYAN EXPRESSWAY) 
Location    Letting Date   Tentative Completion Date 
71st Street Bridge   February 2006   October 2006 
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Supplemental to the requirements of the Standard Specifications Article 105.08 - Cooperation 
Between Contractors, the Contractors shall identify all such work items at the beginning of the 
Contract, and coordinate sequence and timing for their execution with the other Contractors 
through the Engineer.  These work items shall be identified as separate line items in the 
Contractor’s proposed Construction and Progress Schedule.  Regarding any conflicts between 
Contractors’ schedules, the Department will be consulted through the Engineer to determine a 
resolution.  Additional compensation or extension of the Contract time will not be allowed for 
work and/or progress and/or lack of progress affected by lack of such coordination by the 
Contractor. 
 
 
TRAFFIC CONTROL COORDINATION AND STAGE SHIFTS 
 
All planning, scheduling and execution of the work for this Contract shall require close 
coordination between the Contractor and the abutting Contracts, as directed and approved by 
the Engineer. 
 
In order to insure adequate, safe and continuous traffic control with the abutting Contract, all 
traffic control stage shifts shall be closely coordinated between all abutting Contracts, and shall 
be subject to the written approval of the Engineer.  It is intended that all Contracts shall initiate 
necessary measures to insure safe transition between the stages of construction for each 
Contract interface such that traffic control will provide a seamless and continuous installation 
with no disruption of traffic. 
 
The Contractor shall request the stage shift fourteen (14) days in advance from the Engineer.  
Should the Engineer determine that the stage shift is not favorable at the requested time, the 
Contractor shall comply and maintain the existing traffic stage until all Contracts can 
accommodate the stage shift simultaneously and safely.  The Engineer shall be the sole judge 
in this regard and the Contractor shall not be entitled to additional compensation for costs 
resulting from any and all delays in stage shifts that may occur due to this coordination 
requirement. 
 
Traffic Control Coordination and Stage Shifts will not be measured for payment separately, but 
shall be included in the cost of the traffic control and protection pay items.   
 
Should the Contractor fail to comply with the directions of the Engineer or any of the restrictions 
and stipulations outlined above, the Engineer shall apply the “Traffic Control Deficiency 
Deduction” included in the Contract special provisions until full compliance by the Contractor is 
attained to the satisfaction of the Engineer. 
 
(TYLI  03-01-06) 
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ADVANCED PUBLIC NOTIFICATION 
 
Description: 
This work shall consist of furnishing, installing, maintaining, relocating for the various stages of 
construction, and eventually removing the advanced signing.   
 
General: 
The Contractor shall provide notice to the public a minimum of 14 days in advance of any work 
that requires the closure of lanes or ramps through the use of a changeable message sign or 
temporary information signing.   
 
Basis of Payment: 
This work will be paid for as CHANGEABLE MESSAGE SIGNS in calendar months or 
TEMPORARY INFORMATION SIGN in sq. ft. 
 
INTERIM COMPLETION DATE (STAGE 1) 
 
The Contractor shall complete all items of work necessary to place traffic in the configurations 
as shown on “Winter Lane Configuration” staging plans by November 30, 2006. The 
configurations shall provide for the number of open lanes as listed below, with 10 ft. wide 
outside shoulders along all roadways:              

 
o NB Dan Ryan  Sta. 2316+00 to Sta. 2367+00  4 
 

FAILURE TO COMPLETE THE WORK ON TIME (STAGE 1) 
 
Should the Contractor fail to complete the work on or before the completion date or dates as 
specified in the Special Provision for “Interim Completion Date (Stage 1)”, or within such 
extended time as may have been allowed by the Department, the Contractor shall be liable to 
the Department in the amount of $10,000, not as a penalty but as liquidated damages, for each 
calendar day or a portion thereof of overrun in the Contract time or such extended time as may 
have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation 
for the work since the Department’s actual loss, in the event of delay, cannot be predetermined, 
would be difficult to ascertain, and may become a matter of argument and unprofitable litigation.  
This said mode is an equitable rule for measurement of the Department’s actual loss and fairly 
takes into account the loss of use of the roadway if the Contract is delayed in completion.  The 
Department shall not be required to provide any actual loss in order to recover these liquidated 
damages provided herein, as said damages are very difficult to ascertain.  Furthermore, no 
provision of this clause shall be construed as a penalty, as such is not the intention of the 
parties. 
 

A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
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INCENTIVE PAYMENT PLAN - INTERIM COMPLETION DATE (STAGE 1) 
 
The Contractor shall be entitled to an incentive payment for completing all Contract items and 
safely opening all roadways to traffic in accordance with the requirements of the special 
provision “Interim Completion Date (Stage 1)”. 
 
The incentive payment shall be paid at the rate of $10,000 per calendar day for completion of 
work, as specified above, each day prior to the completion date, as indicated in TABLE A. The 
maximum payment under this incentive plan will be limited to 15 calendar days. 
 

TABLE A 
 
Date Completed Incentive Payment Date Completed Disincentive Deduction 
 
November 15,2006 $150,000 November 30,2006 0 
November 16,2006 $140,000 December 1,2006 $10,000 
November 17,2006 $130,000 December 2,2006 $20,000 
November 18,2006 $120,000 December 3,2006 $30,000 
November 19,2006 $110,000 December 4,2006 $40,000 
November 20,2006 $100,000 December 5,2006 $50,000 
November 21,2006 $90,000 December 6,2006 $60,000 
November 22,2006 $80,000 December 7,2006 $70,000 
November 23,2006 $70,000 December 8,2006 $80,000 
November 24,2006 $60,000 December 9,2006 $90,000 
November 25,2006 $50,000 December 10,2006 $100,000 
November 26,2006 $40,000 December 11,2006 $110,000 
November 27,2006 $30,000 December 12,2006 $120,000 
November 28,2006 $20,000 December 13,2006 $130,000 
November 29,2006 $10,000 December 14,2006 $140,000 
November 30,2006 $0* December 15,2006 $150,000 
  December 16,2006 $** 
 
 * The completion date specified in the Contract. 
**The disincentive deduction shall be charged until “Interim Completion Date (Stage 1)” Special 
Provision requirements are met.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends the 
following 12:00 midnight, twenty-four hours later. 
 
Should the Contractor be delayed in the commencement, prosecution or completion of the work 
for any reason, including “Traffic Control Coordination and Stage Shifts” or “Coordination with 
Adjacent And/Or Overlapping Contracts” Special Provisions, there shall be no extension of the 
incentive payment completion date even though there may be granted an extension of time for 
completion of the work. No incentive will be paid if the Contractor fails to complete the work 
before the specified completion date.  Failure by the Contractor to complete all work as specified 
above before November 30, 2006 shall release and discharge the State, the Department and all 
of its officers, agents and employees from any and all claims and demands for payment of any 
incentive amount or damages arising from the refusal to pay an incentive amount. 
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COMPLETION DATE PLUS GUARANTEED WORKING DAYS (FINAL) 
 
The Contractor shall complete all Contract items and safely open all roadways to traffic by 11:59 
PM on October 31, 2007 except as specified herein. 
 
The Contractor will be allowed to complete all clean-up work and punch list items within fifteen 
(15) guaranteed working days after the completion date for opening the roadway to traffic.  
Under extenuating circumstances, the Engineer may direct that certain items of work, not 
affecting the safe opening of the roadway to traffic, may be completed within the guaranteed 
working days allowed for clean up work and punch list items.  Temporary lane closures for this 
work may be allowed at the discretion of the Engineer.” 
 
Article 108.09 of the Standard Specifications or the Special Provision for Failure to Complete the 
Work on Time (Final), if included in this Contract, shall apply to both the completion date and the 
number of working days. 
 
FAILURE TO COMPLETE THE WORK ON TIME (FINAL) 
 
Should the Contractor fail to complete the work on or before the completion date or dates as 
specified in the Special Provision for “Completion Date Plus Guaranteed Working Days (Final)”, 
or within such extended time as may have been allowed by the Department, the Contractor shall 
be liable to the Department in the amount of $10,000 not as a penalty but as liquidated 
damages, for each calendar day or a portion thereof of overrun in the Contract time or such 
extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a certain mode of calculation 
for the work since the Department’s actual loss, in the event of delay, cannot be predetermined, 
would be difficult to ascertain, and may become a matter of argument and unprofitable litigation.  
This said mode is an equitable rule for measurement of the Department’s actual loss and fairly 
takes into account the loss of use of the roadway if the Contract is delayed in completion.  The 
Department shall not be required to provide any actual loss in order to recover these liquidated 
damages provided herein, as said damages are very difficult to ascertain.  Furthermore, no 
provision of this clause shall be construed as a penalty, as such is not the intention of the 
parties. 
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
INCENTIVE PAYMENT PLAN (FINAL) 
Effective: October 1, 1995  Revised: November 1, 1995 
 
The Contractor shall be entitled to an incentive payment for completing all contract items and 
safely opening all roadways to traffic in accordance with the requirements of the special 
provision "Completion Date Plus Guaranteed Working Days (Final)". 
 
The incentive payment shall be paid at the rate of $10,000 per calendar day for completion of 
work, as specified above, each day prior to the completion date, as indicated in TABLE A. The 
maximum payment under this incentive plan will be limited to 15 calendar days. 
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TABLE A 

 
Date Completed Incentive Payment Date Completed Disincentive Deduction 
 
October 16,2007 $150,000 October 31,2007 0 
October 17,2007 $140,000 November 1,2007 $10,000 
October 18,2007 $130,000 November 2,2007 $20,000 
October 19,2007 $120,000 November 3,2007 $30,000 
October 20,2007 $110,000 November 4,2007 $40,000 
October 21,2007 $100,000 November 5,2007 $50,000 
October 22,2007 $90,000 November 6,2007 $60,000 
October 23,2007 $80,000 November 7,2007 $70,000 
October 24,2007 $70,000 November 8,2007 $80,000 
October 25,2007 $60,000 November 9,2007 $90,000 
October 26,2007 $50,000 November 10,2007 $100,000 
October 27,2007 $40,000 November 11,2007 $110,000 
October 28,2007 $30,000 November 12,2007 $120,000 
October 29,2007 $20,000 November 13,2007 $130,000 
October 30,2007 $10,000 November 14,2007 $140,000 
October 31,2007 $0* November 15,2007 $150,000 
  November 16,2007 ** 
* The completion date specified in the Contract. 
**The disincentive deduction shall be charged until work is completed. 
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends the 
following 12:00 midnight, twenty-four hours later. 
 
Should the Contractor be delayed in the commencement, prosecution or completion of the work 
for any reason, there shall be no extension of the incentive payment completion date even 
though there may be granted an extension of time for completion of the work. No incentive will 
be paid if the Contractor fails to complete the work before the specified completion date.  Failure 
by the Contractor to complete all work as specified above before October 31, 2007 shall release 
and discharge the State, the Department and all of its officers, agents and employees from any 
and all claims and demands for payment of any incentive amount or damages arising from the 
refusal to pay an incentive amount. 
 
 
RESTRICTION ON GUARANTEED WORKING DAYS 
 
All temporary lane closures during the period governed by guaranteed working days shall follow 
the requirements in the Special Provision, “Keeping the Expressway Open to Traffic”. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs shall be taken down within one-half (1/2) hour after the 
closure is removed. 
 
(TYLI 11/28/05) 
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FAILURE TO OPEN TRAFFIC LANES TO TRAFFIC 
 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified under the Special Provisions for "Keeping the 
Expressway Open to Traffic", the Contractor shall be liable to the Department for the amount of: 
 

One Lane Blocked  $ 3,000.00 
Two Lanes Blocked  $ 5,000.00 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations. Such 
damages may be deducted by the Department from any monies due the Contractor. These 
damages shall apply during the contract time and during any extensions of the contract time. 
 
 
CTA COORDINATION 
 
All work to be done by the Contractor on, over or in close proximity of the CTA (Chicago 
Transit Authority) right-of-way shall be performed in accordance with Article 107.12 of the 
Standard Specifications and the following additional CTA requirements. 
 
1. The CTA's Representative for this project will be: 

 
Mr. Marvin A. Watson  
General Manager, Construction 
567 W. Lake Street 
P. O. Box 7598 
Chicago, IL 60680-7598 
(312) 681-3860 

 
2.  NOTIFICATION TO CTA: 
 

A.    After the letting of the Contract and prior to performing any work, the CTA 
Representative shall be notified by the Department to attend the pre-construction 
meeting. In this meeting, the Contractor shall confer with the CTA's Representative 
regarding the CTA's requirements for the protection of CTA utilities clearances, 
operations, and safety. 

 
B.    Prior to the start of any work on or over the CTA's right-of-way, the Contractor shall 

meet with the CTA Representative to determine his requirements for flagmen and 
other necessary items related to the work activities on, over, and next to the CTA 
facilities and to receive CTA's approval for the Contractor's proposed operations. 

C.   The Contractor shall notify the CTA Representative 72-hours in advance of the time he 
intends to enter upon the CTA right-of-way for the performance of any work. 
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3.  PROTECTION OF THE CTA TRAFFIC: 
 

A.   The CTA will be operating mainline trains and performing rail yard operations 24 
hours per day, seven days per week during the construction of this project. 

 
B.   The Contractor shall, at all times, take special care to conduct his operations over, 

under, adjacent to or adjoining the CTA facilities in such a manner as to prevent 
settlement, damage or displacement to any CTA structures, equipment, tracks or 
portions thereof and to prevent interruption of train service. 

 
C.   Any damage to the tracks, or other CTA facilities caused by the Contractor’s 

operations, shall be replaced or repaired by the CTA at the Contractor's expense. 
 

4.  REIMBURSEMENT OF COSTS: 
 

A. All Contractors performing work on or near CTA property shall be required to provide 
a deposit, in advance, equal to the CTA's Construction Department's estimate.  This 
estimated amount equals the anticipated amount of CTA services and includes, but is 
not limited to, Flagging charges, Inspector charges, and Maintenance charges.  No 
Contractor will be permitted to work prior to submission of a deposit. 

 
B. If the deposited amount is used up, prior to the completion of the project, the CTA will 

require an additional deposit to cover the anticipated work remaining.  Any money 
unused at time of project completion will be returned to the Contractor within 30 days. 

 
C. All checks must be made payable to Chicago Transit Authority and be submitted, with 

a copy of the estimate, to the CTA Treasury Department, 567 West Lake Street, P.O. 
Box 7565, 7th Floor, Chicago, IL 60680-7565. 

 
D.   The Department will not be liable for any delays by the CTA in providing flagmen or 

other services required by this Special Provision. 
 

5. Whenever any work, such as temporary shoring and erection procedures for spans over the 
CTA track, in the opinion of the CTA's inspector, may affect the safety of the trains and the 
continuity of the CTA's operations, the methods of performing such work shall first be 
submitted to the CTA for approval.  If operations by the Contractor during construction are 
determined by the CTA's inspector to be hazardous to the CTA's operations, the Contractor 
shall suspend such work until reasonable remedial measures, and/or alternate methods, 
satisfactory of the CTA, are taken.  Such remedial measures may include obtaining the 
services of the CTA personnel so that adequate protection may be provided. 
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6.  CTA OPERATING RESTRICTIONS: 
 

Operating requirements of the CTA, while work on this project is in progress, are as 
follows:  

 
A. When the construction work is performed adjacent to an active track and the work 

does not involve the track or the third rail, the Contractor can provide (and the right-
of-way allows for) an uninterrupted physical barrier (fence) at least 6 feet high (above 
track or platform level) to separate the work area from operating track(s).  With the 
barrier in place, work at track level may be permitted at any time without CTA 
flagman and Slow Zone protection. 

 
 Such temporary barriers shall be installed as far from the operating track(s) as 

possible, but no closer than 7'-2" from the centerline of the nearest operating track.  
The materials, location, construction, and installation of the temporary barrier and the 
work procedures in the vicinity of the barrier must all be approved 48 hours in advance 
by the CTA Representative.  Any construction work involving a crane lifting material 
higher than the barrier wall will still require CTA flagging protection. 

 
B. Work that is adjacent to or over the CTA operating tracks without a barrier in place 

requires CTA flagmen.  Work is to be done during the following hours: 
 

• Monday through Friday – 9:00 a.m. to 3:00 p.m. 
(Based on one slow zone allowed in each direction per line) 

• Monday through Saturday, inclusive - 8:00 p.m. to 4:00 a.m. 
• Sunday - 12:00 a.m. to Monday 4:00 a.m. 

 
 C. Work within the clearance envelope may require a single track operation and hours 

and length of single track will be determined by CTA rail operations (see paragraph 13 
for clearance envelope). 

 
 D. As much work as possible is to be done under normal CTA operating conditions 

(under traffic) without disruption of train movements. 
 
 E. In order to request a single track (taking one track out of service), the Contractor, 

through the Resident Engineer, shall notify the CTA Representative forty-two (42) 
calendar days in advance of the proposed interruption. 

 
F.   Interruptions will be provided solely at the CTA’s discretion, depending upon the 

transit service demands for special events and possible conflicts with prior 
commitments to other work scheduled on the same route. 
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G.   No more than one service interruption will be allowed simultaneously on this CTA 

line. 
 
H. If the Contractor is unable to return the CTA track to normal operation on time, after 

the interruption, liquidated damages of at least $100.00 per minute of delay shall be 
paid directly to the CTA by the Contractor.  Liquidated damages paid by the 
Contractor will not be reimbursed. 

 
7. Pedestrian traffic to the CTA facilities shall be maintained at all times. 
 
8. A notice of at least seventy-two (72) hours shall be given to the CTA prior to any beam 

removal or replacement, which will cause interruption to the CTA facilities and service. 
 
9. Simultaneous work on two piers that will require flagmen and affect the train operation 

shall not be allowed.  Work, which will require flagmen, shall be limited to only one side 
of the track at a time. 

 
10. CTA shall have access to all storage tracks and unrestricted train operation over special 

holidays such as "July 4" and events such as the "Taste of Chicago".  Dates for the above 
and other special holidays and events such as conventions, auto shows, World Series, 
etc., will be given to the Department as soon as they are available. 

 
11. The Contractor will be required to take all precautions to avoid debris, concrete, and other 

materials falling over and/or on the tracks. 
 
12.  OTHER SPECIAL CONDITIONS: 
 

A. The Contractor shall caution all employees of the presence of electric third rail (600 
volts DC), live cables, and moving trains on CTA tracks.  The Contractor shall take all 
necessary precautions to prevent damage to life or property through contact with the 
electrical or operations systems.  The Contractor shall caution all employees that any 
contact with live electric third rail or "live" portions of train undercarriage may result 
in a severe burn or death. 

 
B. The Contractor shall establish third-rail safety precautions in accordance with 

Authority regulations, such as, using insulating hoods or covers for live third rail or 
cables adjacent to the work.  The Authority will provide CTA-qualified personnel to 
the Contractor as Contact Personnel.  Unless otherwise noted, only CTA personnel are 
allowed to disconnect power. 

 
C. Safety Training:  All employees of the Contractor or his Subcontractors who are 

required to work upon or adjacent to the CTA's operating tracks shall be required to 
attend and provide evidence of completion of a right-of-way safety training course 
administered by CTA. 
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D. Arrangements for the safety training course shall be the Contractor's responsibility.  

Contact the CTA Representative to arrange for the safety course. 
 
E. The cost of the course is $150.00 per person, payable to the CTA prior to taking the 

course.  The cost of this course and the employee's time for the course shall be 
considered included in the cost of the Contract.  The course is one day long from 8:00 
a.m. to 4:00 p.m. 

 
F. The Contractor his Subcontractors and all of his employees who are required to work 

on or around the CTA's operating tracks shall wear a CTA type safety vest. 
 
13. CTA TRANSIT CLEARANCES: 
 

The Contractor shall perform his work in a manner that provides adequate clearance to the 
CTA tracks. The clearances shall not be less than the following for safe passage of trains. 

 
7'-2" horizontal to the centerline of the nearest track in yard and right-of-way. 
 
14'-6" vertical from the top of the high running rail. 
 

14. PROTECTIVE SHIELD: 
 

A.  The Contractor shall furnish, install, and later remove a protective shield to protect the 
CTA traffic from damage due to failing material and objects during construction.  The 
protective shield may be a platform, a net or any other Department approved structure. 

 
B.  A minimum vertical clearance of 14'-6" above the high running rail of the CTA tracks 

shall be provided at all times. 
 
C. The protective shield and supporting members shall be designed to sustain a load of 

200 pounds per square foot in addition to its own weight.  Drawings and design 
calculations for the protective shield shall be stamped by an Illinois Licensed 
Structural Engineer and shall be submitted to the Department for approval.  The 
protective shield shall be constructed only after the Department has approved the 
drawings and the design. 

 
15.  The Contractor shall be required to provide a schedule for material removal, delivery of 

new material, crane operation over and around the tracks, and a schedule for access of 
workmen to the construction site. 
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PRE-CONSTRUCTION VIDEO LOG 
 
In addition to requirements in Article 107.20 of the Standard Specifications, the Contractor shall 
prepare a photo/video log of all structures adjacent to the Frontage Road right-of-way within the 
project limits prior to the start of any construction work.  The Contractor shall provide a copy to 
the Engineer.  Also the Contractor shall prepare and furnish a photo/video log of the final 
conditions.   
 
The cost to comply with this requirement will not be paid for separately, but shall be considered 
as included in the contract unit bid prices of the Contract, and no additional compensation will 
be allowed.  
  
 
CONTRACTOR’S DAILY WORK SCHEDULE 
 
Description: 
The Contractor shall submit a daily work schedule to the Resident Engineer for the purpose of 
coordinating the Contractor’s activities for the next working day. The daily schedule must be 
submitted by 3:00 pm the day before. This schedule is necessary for the Engineer to schedule 
inspection, testing and layout checking for the following day. 
 
The schedule shall include the location and type of all work to be performed that day and all 
material deliveries. It shall identify all concrete pours, the concrete mix design numbers, and 
estimated number of cubic yards. The placement of bituminous materials shall be identified, 
including the mix design numbers, location and number of estimated tons to be placed. The 
Contractor shall identify all locations where survey verification is required and shall give 
sufficient advance notification to the Engineer so as not to cause delay. 
 
Method of Measurement: 
This coordination and schedule development work will not be measured for payment. 
 
 
Basis of Payment: 
Preparation and submittal of the Contractor’s Daily Work Schedule shall not be paid for 
separately, but shall be included in the cost of the Contract items of work. 
 
 
PROGRESS SCHEDULE 
 
Description. This work shall consist of preparing, revising and updating a detailed progress 
scheduled based upon the Critical Path Method (CPM).  This work shall also consist of 
performing time impact analysis of the progress schedule based upon the various revisions and 
updates as they occur. 
 
Requirements. The software shall produce an electronic progress schedule for submission to the 
department that is 100% compatible with Primavera SureTrak 3.0 Project Manager, published 
by Primavera Systems, Inc. 
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Format.   The electronic schedule format shall contain the following: 
 
Project Name:  (Optional). 
Template:  Construction. 
Type:  SureTrak: Native file format for stand-alone contracts. 
Planning Unit:  Days  (calendar working). 
Number/Version:  Original or updated number. 
Start Date:  Not later than ten days after execution of the contract. 
Must Finish Date:  Completion date for completion date contracts. 
Project Title:  Contract number. 
Company Name:  Contractor’s name. 
 
Calendars. 
 
Completion Date Contracts.  The base calendar shall show the proposed working days of the 
week and the proposed number of work hours per day. 
 
Working Days Contracts.  The base calendar shall show the distribution of working days 
according to the following table: 
 

MONTH WORKING DAYS 
MAY 15 
JUNE 17 
JULY 17 
AUGUST 17 
SEPTEMBER 16 
OCTOBER 16 
NOVEMBER 14 

 
 
The number of days shown above shall not be exceeded.  The proposed number of   hours to 
be worked per day shall also be shown.  No work shall be shown during the period of December 
1 and April 30. 
 
Schedule Development.  The detailed schedule shall incorporate the entire Contract time. The 
minimum number of activities shown on the schedule shall represent the work incorporating the 
pay items whose aggregate Contract value constitutes 80 percent of the total Contract value.  
These pay items shall be determined by starting with the pay item with the largest individual 
Contract value and adding subsequent pay item Contract values in descending order until 80 
percent of the Contract value has been attained.  Any additional activities required to maintain 
the continuity of the schedule logic shall also be shown. 
 
The following shall be depicted in the schedule for each activity: 
 
Activity Identification (ID) Numbers.  The Contract shall utilize numerical designations to identify 
each activity.  Numbering of activities shall be in increments of not less than ten digits. 
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A description of the work represented by the activity (maximum forty-five characters).  The use 
of descriptions referring to a percentage of a multi-element item (i.e., construct deck 50%) shall 
not be used.  Separate activities shall be included to represent different elements of multi-
element items (i.e., forms, reinforcing, concrete, etc.).  Multiple activities with the same work 
description shall include a location as part of the description. 
 
Proposed activity duration shall be shown in whole days.  The Contractor shall provide 
production rates to justify the activity duration.  Schedule duration shall be contiguous and not 
interruptible. 
 
The schedule shall indicate the sequence and interdependence of activities required for the 
prosecution of the work.  The schedule logic shall not be violated. 
 
Activities should be broken down such that each activity encompasses a single operation or 
tightly-integrated operations in a single, contiguous and continuous area of the project, with no 
activity exceeding $200,000 without the consent of the Engineer. 
 
Total Float shall be calculated as finish float.  The schedule shall be calculated using retained 
logic.  The Contractor shall not sequester float by calendar manipulations or extended duration.  
Float is not for the exclusive use or benefit of either the Department or the Contractor. 
 
Tabular Reports. 
 
The following tabular reports will be required with each schedule submission: 
 
Classic Gantt 
Pert with Time Scale 
 
The heading of each tabular report shall include, but not be limited to, the project name, 
Contract number, Contractor name, report date, data date, report title and page number. 
 
Each of the tabular reports shall also contain the following minimum information for each 
activity. 
 
Activity ID 
Activity Description 
Original Duration (calendar day/working day) 
Remaining Duration (calendar day/working day) 
Activity Description 
Early Start Date 
Late Start Date 
Early Finish Date 
Late Finish Date 
Percent Complete 
Total Float 
Calendar ID 
Work performed by DBE Subcontractors and Trainees shall be shown in the Gantt Report. 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 18

 
Reports shall be printed in color on 11 in. x 17 in. (minimum) size sheets.  The Classic Gantt 
shall show all columns, bars, column headings at the top, time scale at the top and shall show 
relationships. 
 
Submission Requirements.  The initial schedule shall be submitted prior to starting work but no 
later than five calendar days after execution of the contract.  Updated schedules shall be 
submitted according to Article 108.02 except that as a minimum, updated schedules will be 
required at the 25, 50, and 75 percent completion points of the contract. 
 
Updating. 
 
The Contractor shall not make any changes to the original duration, activity relationships, 
constraints, costs, add or delete activities, or alter the schedule’s logic when updating the 
schedule. 
 
The originally approved baseline CPM schedule will be designated as the “Target Schedule” 
and shall only be changed based on a Change Order that extends the Contract duration.  All 
updates will be plotted against the “Target Schedule.”  If the Contractor believes any such 
changes result in an overall increase in the Contract time, the Contractor shall immediately 
submit a request for extension of time along with the changed progress schedule and a detailed 
justification for the time extension request in accordance with Article 108.08.  
 
The updated information shall include the original schedule detail and the following additional 
information: 
 
Actual start dates 
Actual finish dates 
Activity percent completion 
Remaining duration of activities in progress 
Identified or highlighted critical activities 
 
The Contractor shall submit scheduling documents in the same formats and number as 
indicated in this section. 
 
The Engineer shall withhold progress payments if the Contractor does not submit scheduled 
updates as required. 
 
Upon receipt of the CPM schedule update, the Engineer will review the schedule for 
conformance with the Contract Documents and degree of detail.  The Engineer, within fourteen 
(14) Days after receipt of the Updated CPM Schedule and supporting documents, will approve 
or reject it with written comments.  If the Updated CPM schedule is rejected, the Contractor shall 
submit a Revised Updated CPM Schedule within seven (7) Days after the date of rejection. 
 
The updated progress schedule must accurately represent the Contract’s current status. 
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Contractor Changes to the Schedule. 
 
The Contractor shall comply with the following requirements regarding proposed changes to the 
approved baseline CPM schedule: 
 
If the Contractor proposes to make any changes to the approved baseline CPM schedule, the 
Contractor shall notify the Engineer in writing, stating the reasons for the change, identifying 
each changed activity (including duration and interrelationships between activities) and provide 
a diskette of the proposed changed schedule.  Every effort shall be made by the Contractor to 
retain the original Activity ID numbers. 
 
The Engineer has the authority to approve or disapprove the proposed change to the baseline 
CPM schedule and will do so in writing within ten (10) Days after receipt of the Contractor’s 
submission.  If the Engineer approves the change to the baseline schedule, all subsequent 
monthly updates shall be plotted against the new “Target Schedule”. 
 
If the Engineer approves a portion of the change to the baseline CPM schedule, the Contractor 
shall submit a revised CPM schedule incorporating such change(s) within ten (10) Days after 
approval along with a written description of the change(s) to the schedule. 
 
Recovery Schedule. 
 
The Contractor shall maintain an adequate work force and the necessary materials, supplies 
and equipment to meet the current approved baseline CPM schedule.  In the event that the 
Contractor, in the judgment of the Engineer, is failing to meet the approved CPM schedule 
including any Contract milestones, the Contractor shall submit a recovery schedule. 
 
The recovery schedule shall set forth a plan to eliminate the schedule slippage (negative float).  
The plan must be specific to show the methods to achieve the recovery of time, i.e. increasing 
manpower, working overtime, weekend work, employing multiple shifts.  All costs associated 
with implementing the recovery schedule shall be borne by the Contractor. 
 
Upon receipt of the CPM recovery schedule, the Engineer will review the schedule for 
conformance with the Contract Documents and degree of detail.  The Engineer will approve the 
schedule or reject it with written comments within fourteen (14) Days of receipt of the recovery 
schedule and supporting documents.  If the detailed CPM recovery schedule is rejected, the 
Contractor shall submit a revised CPM recovery schedule within seven (7) Days of the date of 
rejection. 
 
Revised Schedule. 
 
The Engineer may direct the Contractor to revise the approved CPM schedule.  Reasons for 
such direction may include, but are limited to, the following:  (1) changes in the Work, (2) re-
phasing of the Contract or any phase, (3) a change in the duration of the Contract or phase, and 
(4) acceleration of the Contract or phase. 
 
The Engineer will direct the Contractor to provide a revised CPM schedule in writing. 
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The Contractor shall provide the revised CPM schedule within ten (10) Days of receipt of the 
Engineer’s written direction. 
 
The Engineer has the authority, in its sole discretion, to approve or reject the revised CPM 
schedule and will do so in writing within ten (10) Days after receipt of the Contractor’s 
submission.  If the Engineer approves the revised schedule, such schedule will be designated 
the new “Target Schedule”. 
 
The schedule shall be submitted in the Sorted by Activity Layout (SORT4).   The activities on 
the schedule shall be plotted using early start, late start, early finish, late finish and total finish. 
 
For every schedule submission, the Contractor shall submit to the Engineer, four Windows XP 
compatible compact disks of all schedule data.  Included on the disks shall be all of the tabular 
and graphic reports, network diagrams and bar chart data.  Two copies shall be submitted on 
CD/R disks and two copies shall be submitted on CDD/RW disks.  In addition, four plots of the 
CD/R disks will be approved initial or revised progress schedule for the Contract.  The approval 
will be documented by the Engineer on a corresponding plot of the schedule and returned to the 
Contractor. 
 
Four copies of each schedule submission shall be printed in color on 11 in. x 17 in. (minimum) 
size sheets showing all columns, bars, column headings at the top, time scale at the top and 
showing relationships. 
 
The schedule shall indicate the critical path to Contract completion.  Only one controlling item 
shall be designated at any point in time on the schedule. 
 
Acceptance or approval of any progress schedule by the Engineer shall not be construed to 
imply approval of any particular method of construction, sequence of construction, and any 
implied or stated rate of production.  Acceptance will not act as a waiver of the obligation of the 
Contractor to complete the work in accordance with the contract proposal, plans and 
specifications, modify any rights or obligations of the Department as set forth in the Contract, 
nor imply any obligation of a third party.  Acceptance shall not be construed to modify or amend 
the Contract or the time limit(s) therein.  Acceptance shall not relieve the Contractor of the 
responsibility for the accuracy of any of the information included on the schedule.  Failure of the 
Contractor to include in the schedule any element of work required for the performance of the 
Contract, any sequence of work required by the Contract, or any known or anticipated condition 
affecting the work shall not excuse the Contractor from completing all work required within the 
time limit(s) specified in the Contract notwithstanding acceptance of the schedule by the 
Engineer. 
 
Basis of Payment.  This work will not be paid for separately, but shall be considered as included 
in the costs of the various items of work in the Contract. 
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REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 
 
This work shall consist of removing and disposing of unsuitable materials encountered during 
construction. The work shall include, but not be limited to, the removal and disposal of the top 6 
inches of topsoil encountered within the construction limits of this contract as shown on the 
plans or directed by the Engineer. 
 
This work shall be performed, measured and paid for in accordance with Section 202 of the 
Standard Specifications. 
 
(T Y Lin 10/15/2004) 
 
 
POROUS GRANULAR EMBANKMENT, SUBGRADE 
 
This work consists of furnishing, placing, and compacting porous granular material to the lines 
and grades shown on the plans or as directed by the Engineer in accordance with applicable 
portions of Section 207 of the Standard Specifications.  The material shall be used as a bridging 
layer over soft, pumping, loose soil and for placing under water and shall conform with Article 
1004.06 of the Standard Specifications except the gradation shall be as follows: 
 
1.  Crushed Stone, Crushed Blast Furnace Slag, and Crushed Concrete 
 
 Sieve Size Percent Passing 
 *150 mm (6 inches) 97+3 
 *100 mm (4 inches) 90+10in 
    50 mm (2 inches) 45+25 
    75 um (#200)   5+5 
 
2.  Gravel, Crushed Gravel and Pit Run Gravel 
 
 Sieve Size Percent Passing 
 *150 mm (6 inches) 97+3 
 *100 mm (4 inches) 90+10 
    50 mm (2 inches) 55+25 
 4.75 mm (#4)  30+20 
    75 um (#200)   5+5 
 
*For undercut greater than 450 mm (18 inches) the percent passing the 150 mm (6 inches) 
sieve may be 90+10 and the 100 mm (4 inches) sieve requirements may be eliminated. 
 
The porous granular material shall be placed in one lift when the total thickness to be placed is 
600 mm (2 feet) or less or as directed by the Engineer.  Each lift of the porous granular material 
shall be rolled with a vibratory roller meeting the requirements of Article 1101.01 of the Standard 
Specifications to obtain the desired keying or interlock and compaction.  The Engineer shall 
verify that adequate keying has been obtained. 
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A 75 mm (3 inches) nominal thickness top lift of capping aggregate having a gradation of CA 6 
will be required when a granular subbase is not specified in the contract and Porous Granular 
Embankment, Subgrade will be used under the pavement and shoulders.  Capping aggregate 
will not be required when embankment meeting the requirements of Section 207 of the Standard 
Specifications or granular subbase is placed on top of the porous granular material. 
 
Construction equipment not necessary for the completion of the replacement material will not be 
allowed on the undercut areas until completion of the recommended thickness of the Porous 
Granular Embankment Subgrade. 
 
Full depth subgrade undercut shall occur at limits determined by the Engineer.  A transition 
slope to the full depth of undercut shall be made outside of the undercut limits at a taper of 300 
mm (1 foot) longitudinal per 25 mm (1 inch) depth below the proposed subgrade or bottom of 
the proposed aggregate subgrade when included in the Contract. 
 
This work will be measured for payment in accordance with Article 207.04 of the Standard 
Specifications.  When specified in the Contract, the theoretical elevation of the bottom of the 
granular subbase shall be used to determine the upper limit of POROUS GRANULAR 
EMBANKMENT, SUBGRADE.  The volume will be computed by the method of average end 
areas. 
 
This work shall be paid for at the contract unit price per cubic meter (cubic yard) for POROUS 
GRANULAR EMBANKMENT, SUBGRADE which price shall include the capping aggregate, 
when required. 
 
The POROUS GRANULAR EMBANKMENT, SUBGRADE shall be used as field conditions 
warrant at the time of construction.  No adjustment in unit price will be allowed for an increase or 
decrease in quantities from the estimated quantities shown on the plans. 
 
 
STABILIZED CONSTRUCTION ENTRANCE 
 
Description: 
This work consists of constructing a stabilized pad of coarse aggregate underlain with 
geotechnical fabric at the locations where construction traffic will be entering or leaving the 
work zone. Also included is the removal and satisfactory disposal of the stabilized construction 
entrance when no longer required. This work shall be performed in accordance with the 
applicable portions of Sections 202, 210, 1004 and 1080 of the Standard Specifications, the 
details in the plans and as directed by the Engineer.  
 
Materials: 
Aggregate shall consist of coarse aggregate gradations CA-1, CA-2, CA-3, or CA-4 meeting the 
requirements of Article 1004.04. Aggregate thickness shall be as detailed on the plans. 
 
Geotechnical fabric shall meet the requirements of Article 1080.02. 
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General: 
Excess or unsuitable excavated materials shall be disposed of in accordance with Article 202.03. 
 
The coarse aggregate surface coarse shall be compacted to the satisfaction of the Engineer. 
 
Restoration shall be paid for separately as FURNISHED EXCAVATION, TOPSOIL FURNISH 
AND PLACE, 4”, SEEDING CLASS 2A, NITROGEN FERTILIZER NUTRIENT, 
PHOSPHORUS FERTILIZER NUTRIENT, POTASSIUM FERTILIZER NUTRIENT and 
EROSION CONTROL BLANKET.  
 
Method of Measurement:  
The stabilized construction entrance will be measured in place and the area computed in square 
yards.  
 
Basis of Payment:   
This work will be paid for at the contract unit price per square yard for STABILIZED 
CONSTRUCTION ENTRANCE, which price shall be payment in full for all excavation, except 
excavation in rock; removal and disposal of excavated materials; geotechnical fabric; furnishing, 
placing, compacting, and disposing of coarse aggregate; and for all labor, tools and equipment 
necessary to construct the work as specified.  
 
(TY Lin 3/6/2005) 
 
 
SEEDING, CLASS 2A 
 
All work, materials and equipment shall conform to Section 250 and 1081 of the Standard 
Specifications except as modified herein. 
 
Article 250.07 Seeding Mixtures – Table 1 
 
 Class 2A – Salt Tolerant Roadside Mixture 
 
  Delete the following species: 
   Dawsons Red Fescue  20 Kg/Hectare  (30 Lb/Acre) 
   Scaldis Hard Fescue  20 Kg/Hectare  (30 Lb/Acre) 
 
  Add the following species: 
   Audubon Red Fescue  20 Kg/Hectare  (30 Lb/Acre) 
   Rescue 911 Hard Fescue 20 Kg/Hectare  (30 Lb/Acre) 
   Durar Hard Fescue  20 Kg/Hectare  (30 Lb/Acre) 
 
(District 1 05/07/04 & Modified per Michael L. Hine memo 12-16-05) 
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SEEDING, CLASS 4 (MODIFIED) – WOODLAND GRASSES 
SEEDING, CLASS 5A (MODIFIED) – WOODLAND WILDFLOWERS 
 
 
This work shall consist of preparing the seed bed, placing the seed, initial watering of the seed 
bed and other materials required in the seeding operation including horticultural grade 
vermiculite in areas as shown in the plans. 
 
All work, materials and equipment shall conform to Section 250 and 1081 of the Standard 
Specifications except as modified herein. 
 
The Class 4 (Modified) seed mixture and the Class, 5A (Modified) shall be supplied in separate 
bags of three mix components:  Temporary Cover, Permanent Grasses, and Wildflowers.  All 
native seed species will be local genotype and will be from a radius of 150 miles from the 
project site.  The Class 5A (Modified) seed mix shall be supplied with the appropriate inoculants.  
Fertilizer is not required. 
 
Article 250.07 Seeding Mixtures – Delete sentence 4.  Add the following to Table 1 – Seeding 
Mixtures: 
  
CLASS – TYPE  SEEDS    PURE LIVE SEED 
LBS/ACRE 
4 (Modified)  Woodland Grasses      16.5 
 
  Andropogon scoparius  
            (Little Bluestem)      3.5 
  Bouteloua curtipendula  
                (Side-oats Grama)      4.5 
  Carex gravida 
            (Heavy Sedge)      1.0 
  Chasmanthium latifolium 
            (Northern Sea Oats)     2.5 
  Elymus Canadensis 
           (Canada Wild Rye)          1.5 
  Elymus villosis 
            (Silky Wild Rye)      1.75 
  Hystrix patula 
            (Bottle Brush Grass)          1.0 
  Sporobolus heterolepsis 
           (Prairie Dropseed)       0.75 
 
 Oats, Spring (Temporary Cover)          22.0 (bulk lb/acre) 
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CLASS - TYPE  SEEDS   PURE LIVE SEED LBS/ACRE 
5A (Modified) Woodland Wildflowers      7.0 
 
  Agastache nepetiodes 
       (Yellow Giant Hyssop)     0.10 
  Agastache scrophulariaefolia 
         (Purple Giant Hyssop)     0.10 
  Allium cernuum 
       (Nodding Wild Onion)     0.25 
  Aquilegia Canadensis 
       (American Columbine)     0.25 
  Aster macrophyllus 
       (Big-leaved Aster)      0.20 
  Aster shortii 
       (Short’s Aster)      0.15 
  Baptisia leucophaea 
       (Cream Wild Indigo)     0.20 
  Dodecatheon meadia 
       (Shooting Star)      0.30 
  Echinacea purpuea 
       (Purple Coneflower)     0.50 
  Eupatorium purpureum 
       (Purple Joe Pye Weed)     0.10 
  Geranium maculatum 
       (Wild Geranium)          0.35 
  Juncus tennuis       
       (Path Rush)      0.75 
  Monarda fistulosa 
       (Wild Bergamot)      0.30 
  Penstemon digitalis 
        (Foxglove Beardtongue)     0.35 
  Phlox divaricata 
       (Blue Phlox)      0.25 
  Polygonatum canaliculatum (communtatum) 
       (Smooth Solomon’s Seal)     0.40 
  Pycnantheum pilosum 
       (Hairy Mountain Mint)     0.25 
  Pycnantheum virginianum  
       (Mountain Mint)      0.25 
  Rudbeckia hirta 
       (Black-eyed Susan)     0.45 
  Solidago caesia  
       (Blue-stemmed Goldenrod)    0.15 
  Solidago ulmifolia 
       (Elm-leafed Goldenrod)     0.15 
  Smilacina racemosa 
       (Feathery False Solomon’s Seal)    0.30 
  Tradescantia ohiensis 
       (Ohio Spiderwort)      0.30 
  Veronicastrum virginicum 
       (Culver’s Root)      0.30 
  Zizia aurea 
       (Golden Alexander)     0.25 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 26

 
Notes: 

1. The seeding time for this work shall be October 15 to April 30.  Seeding done outside of 
this time frame will not be measured for payment. 

2. Purity and germination tests no older than twelve months old must be submitted for all 
seed supplied to verify quantities of bulk seed required to achieve KG PLS (LB PLS) 
specified. 

3. The seedbed shall be prepared and approved by the Engineer prior to seeding.  The 
Contractor shall delineate the perimeter of the seedbed with wooden lathe.  The wooden 
lathe shall remain in place. 

4. Temporary cover seed shall be kept separate from the woodland type mixture.  It shall 
be mixed on site under the direction of the Engineer. 

5. The Spring Oats shall be thoroughly mixed with the Class 4 (Modified) Woodland Grass 
seed mix and seeded using a mechanical seeder that applies the seed uniformly at a 
depth of 1/4 inch.  Second, the Class 5A (Modified) Woodland Wildflower seed shall be 
thoroughly mixed with 2 bushels of moistened horticultural grade vermiculite per acre 
and uniformly seeded at a depth of 1/8 inch.  The seedbed shall be immediately mulched 
as specified.  

6. Within two hours after the seeding and mulching are complete, water shall be applied at 
a rate of 25 L/sq m (5 gal/sq yd). 

7. The Contractor shall have on hand enough equipment to completely water all Seeding, 
Class 4 (Modified) seed areas in two days at the watering rate specified above.  The 
Engineer will make periodic checks of the Contractor’s watering equipment to determine 
its adequacy and operating condition. 

8. All watering described shall be done with a spray application.  An open-end hose will not 
be acceptable.  The method of watering shall meet the approval of the Engineer. 

9. Supplemental Watering:  During periods exceeding 26 degree C (80 degree F) or 
subnormal rainfall (less than 1” of rainfall per week) supplemental watering may be 
required after the initial watering and prior to acceptance of the work.  Supplemental 
watering shall be performed when directed by the Engineer.  Water shall be applied at 
the rate specified by the Engineer within 24-hour notice. 

 
If specified seed material is unavailable, the Engineer shall approve the substitutes.  
Adjustments will be made at no cost to the contract.  Approval of substitutes shall in no way 
waive any requirements of the contract. 
 
Article 250.09 – Add Seeding, Class 4 (Modified) and Seeding, Class 5A (Modified). 
 
     Seeding, Class 4 (Modified) Woodland Grass watering will not be measured for 
     payment. 
 
     Seeding, Class 5A (Modified) horticultural grade vermiculite will not be 
measured for      payment. 
 
     Supplemental watering will be measured for payment as specified in Special  
     Provision for SUPPLEMENTAL WATERING.  
 
Article 250.10 – Add Seeding, Class 4 (Modified) and Seeding, Class 5A (Modified). 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 27

 
COMPOST FURNISH AND PLACE   
 
Delete the first sentence of Article 211.01 Description and substitute the following: 
 

This work shall consist of furnishing, transporting and placing topsoil, special types of 
topsoil, compost, or compost/topsoil blend to the depth specified in areas as shown in 
the plans or as directed by the Engineer. 

 
Delete the first sentence of the first paragraph of Article 211.04 Placing Topsoil and Compost 
and substitute the following: 
 

Topsoil, compost, or compost/topsoil blend shall not be placed until the area to be 
covered has been shaped, trimmed and finished according to Section 212. 

 
Delete the second paragraph of Article 211.04 Placing Topsoil and Compost and substitute the 
following: 
 

The Engineer will verify that that the proper topsoil, compost, or compost/topsoil blend 
depth has been applied.  After verification of proper depth, the Contractor shall 
completely incorporate the placed compost into the existing surface to a minimum depth 
of 12 in. (300 mm) below finished grade by disking or tilling. 

 
Add the following to Article 211.06 Clearing Area and Disposal of Surplus Material:  
 

Prior to placing topsoil, compost or compost/topsoil blend, the contractor shall remove all 
litter (including plastic bags, bottles, rocks, etc.) and plant debris.  

 
Add the following to Article 211.08 Basis of Payment:   
 

Payment shall include all costs for materials, equipment and labor required to complete 
the work specified herein, including the cost of removing and disposing of any debris. 
 
 

SUPPLEMENTAL WATERING 
 
Scope:  This work will include watering turf, trees, shrubs, vines and perennial plants at the 
rates specified and as directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements.  
 
Watering shall be completed in a timely manner.  When the Engineer directs the Contractor to 
do supplemental watering, the Contractor shall begin the watering operation within 24 hours of 
notice.  A minimum of 10 units of water per day shall be applied until the work is complete.  
Damage to plant material that is a result of the Contractor’s failure to water in a timely way shall 
be repaired or replaced at the Contractor’s expense. 
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Source of Water:  The Contractor shall notify the Engineer of the source of water used and 
provide written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer 
will adjust these rates as needed depending upon weather conditions. 
 
 Turf and Perennial Plants:     3 gallons per square yard 
 Trees:     10 gallons per tree 
 Shrubs:     3 gallons per shrub 
 Vines:     2 gallons per vine 
 
Method of Application:  A spray nozzle that does not damage small plants shall be used when 
watering perennial plants or turf.  Water shall be applied at the base of the plant to keep as 
much water as possible off plant leaves.  An open hose may be used to water trees, shrubs, 
and vines if mulch and soil are not displaced by watering.  Water shall trickle slowly into soil and 
completely soak the root zone.  The Contractor shall supply metering equipment as needed to 
assure the specified application rate of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons 
(3,785 liters) of water applied as directed. 
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of 
SUPPLEMENTAL WATERING, measured as specified.  Payment will include the cost of all 
water, equipment and labor needed to complete the work specified herein and to the satisfaction 
of the Engineer. 
 
(District 1 RDU, 3/02/06) 
 
 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE 
 
Description:  This work shall consist of spreading a pre-emergent granular herbicide in areas as 
shown on the plans or as directed by the Engineer.  This item shall be used in mulched plant 
beds and mulch rings. 
 
Materials:  The pre-emergent granular herbicide (Snapshot 2.5 TG or equivalent) shall contain 
the chemicals Trifluralin 2% active ingredient and Isoxaben with 0.5% active ingredient.  The 
herbicide label shall be submitted to the Engineer for approval at least seventy-two (72) hours 
prior to application. 
 
Method:  The pre-emergent granular herbicide shall be used in accordance with the 
manufacturer’s directions on the package.  The granules are to be applied prior to mulching. 
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Apply the granular herbicide using a drop or rotary-type spreader designed to apply granular 
herbicide or insecticides.  Calibrate application equipment to use according to manufacturer’s 
directions.  Check frequently to be sure equipment is working properly and distributing granules 
uniformly.  Do not use spreaders that apply material in narrow concentrated bands.  Avoid skips 
or overlaps as poor weed control or crop injury may occur.  More uniform application may be 
achieved by spreading half of the required amount of product over the area and then applying 
the remaining half in swaths at right angles to the first.  Apply the granular herbicide at the rate 
of 100 lbs/acre (112 kg/ha) or 2.3 lbs/1000 sq. ft. (11.2 kg/1000 sq. meters). 
 
Method of Measurement:  Pre-emergent granular herbicide will be measured in place in Pounds 
(Kilograms) of Pre-emergent Granular Herbicide applied.  Areas treated after mulch placement 
shall not be measured for payment. 
 
Basis of Payment:  This work will be paid for at the contract unit price per pound (kilogram) of 
WEED CONTROL, PRE-EMERGENT GRANULAR HERBICIDE which price shall include all 
materials, equipment, and labor necessary to complete the work as specified. 
 
 
MOWING  
 
Description:  This work shall consist of mowing existing grass cover not disturbed by the project 
or areas that are seeded or sodded.  The grass shall be cut to a height of 3 inches.  All areas 
shall be mowed when the height of the grass is 6 inches or when directed by the Engineer.  This 
work shall be done according to the applicable portions of Section 250.06 of the Standard 
Specification for Road and Bridge Construction. 
 
The Method of Measurement and Basis of Payment will be according to Section 250.09 and 
250.10 of the Standard Specification book. 
 
(District 1 05/07/04) 
 
 
SEDIMENT CONTROL, SILT FENCE 
 
This Special Provision revises Section 280 and Section 1080 of the Standard Specifications for 
Road and Bridge Construction to eliminate the use of Perimeter Erosion Barrier and create two 
new items, one for Sediment Control, Silt Fence, and another for Sediment Control, Silt Fence 
Maintenance. 
 
280.02 Materials.  Revise Article 280.02 (f) to read:  
 

“(f)   Silt Fence       Article 1080.02” 
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1080.02  Geotextile Fabric.  Add the following to Article 1080.02: 
 

“Sediment Control, Silt Fence fabric shall conform to the specifications of AASHTO 
M288-00 for Temporary Silt Fence, < 50% elongation, unsupported.  This fabric shall be 
90 cm (36 in) in width. 

 
Certification.  The manufacturer shall furnish a certification with each shipment of silt 
fence material, stating the amount of product furnished, and that the material complies 
with these requirements.   
 
Sediment Control, Silt Fence support posts shall be of 5x5 cm (2x2 in) nominal 
hardwood, a minimum of 1.2 m (48 in) long.”   

 
 
280.03 Temporary Erosion Control Systems.  Delete Article 280.04 (b) and replace with: 
 

“(b) Sediment Control, Silt Fence.  This silt fence shall consist of a continuous silt 
fence adjacent to an area of construction to intercept sheet flow of water borne silt and 
sediment, and prevent it from leaving the area of construction.   
 
The silt fence shall be supported on hardwood posts spaced on a maximum of 2.4 m (8 
ft) centers.  The bottom of the fabric shall be installed in a backfilled and compacted 
trench a minimum of 150 mm (6 in) deep and securely attached to the hardwood post by 
a method approved by the Engineer.  The minimum height above ground for all silt fence 
shall be 760 mm (30 in).”   

 
 
280.05  Maintenance.  Add the following to Article 280.05: 
 

“Sediment Control, Silt Fence Maintenance shall consist of maintaining silt fence that 
has fallen down or become ineffective as a result of natural forces.  This work shall 
include the removal of sediment buildup from behind the silt fence when the sediment 
has reached a level of half the above ground height of the fence, or as directed by the 
Engineer. 
 
Silt fence damaged by the Contractor’s operations or negligence shall be repaired at the 
Contractor’s expense, or as directed by the Engineer.” 

 
 
280.06 Method of Measurement.  Revise Article 280.06 (c) to read: 
 

“(c) Sediment Control, Silt Fence.  This work will be measured for payment in meters 
(feet) in place and removed.  Silt fence designated not to be removed, by either the 
plans or the Engineer, will be measured for payment by this item also.   
 
Sediment Control, Silt Fence Maintenance.  This work will be measured for payment, 
each incident, in meters (feet) of silt fence cleaned, reerected, or otherwise maintained.” 
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280.07 Basis of Payment.  Revise Article 280.07 (c) to read: 
 

“(c) Sediment Control, Silt Fence.  This work will be paid for at the contract unit price 
per meter (feet) for SEDIMENT CONTROL, SILT FENCE.   
 
Sediment Control, Silt Fence Maintenance.  This work will be paid for at the contract unit 
price per meter (feet) for SEDIMENT CONTROL, SILT FENCE MAINTENANCE.”   

 
 
TEMPORARY DITCH CHECKS 
 
This Special Provision revises Section 280 of the Standard specifications for Road and Bridge 
Construction to eliminate the use of Aggregate Ditch Checks and Hay and Straw Bales for 
Temporary Ditch Checks. 
 
Delete Paragraphs 2 and 3 of Article 280.04(a) Temporary Ditch Checks. 
 
Add to Article 280.04(a) Temporary Ditch Checks: Temporary Ditch Checks shall be at least 
3.66 meters (12 feet) or longer in length. 
 
 
USE OF RAP FOR TEMPORARY ACCESS ENTRANCES  AND/OR AGGREGATE 
SHOULDERS, TYPE B 
Effective:  April 1, 2001 
 
Replace the Note in Articles 402.02(a) and 481.02(a) of the Standard Specifications for Road 
and Bridge Construction with the following: 
 
"Note:  Reclaimed asphalt pavement (RAP) may be used as aggregate in surface course for 
temporary access entrances and/or aggregate shoulders Type B.  The RAP material shall be 
reclaimed asphalt pavement material resulting from the cold milling or crushing of an existing 
hot-mix bituminous concrete pavement structure, including shoulders.  RAP containing 
contaminants such as earth, brick, concrete, sheet asphalt, sand, or other materials identified by 
the Department will be unacceptable until the contaminants are thoroughly removed.  The RAP 
shall also meet the following requirements: 
 
One hundred percent of the RAP material shall pass the 37.5 mm (1 1/2 inch) sieve.  The RAP 
material shall be reasonably well graded from coarse to fine.  RAP material that is gap-graded 
or single-sized will not be accepted." 
 
 
RECLAIMED ASPHALT PAVEMENT FOR NON-POROUS EMBANKMENT AND BACKFILL 
Effective:  April 1, 2001 
 
Add the following sentence to Article 1004.06 (a) Description of the Standard Specifications for 
Road and Bridge Construction: 
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"Reclaimed Asphalt Pavement (RAP) may be used as aggregate in Non-porous Granular 
Embankment and Backfill.  The Rap material shall be reclaimed asphalt pavement material 
resulting from the cold milling or crushing of an existing hot-mix bituminous concrete pavement 
structure, including shoulders.  RAP containing contaminants such as earth, brick, concrete, 
sheet asphalt, sand, or other materials identified by the Department will be unacceptable until 
the contaminants are thoroughly removed. 
 
Add the following sentence to Article 1004.06 (C) Gradation of the Standard Specifications for 
Road and Bridge Construction. 
 

"One hundred percent of the RAP when used shall pass the 75mm (3 inch) sieve.  The 
RAP shall be well graded from coarse to fine.  RAP that is gap-graded or single-sized 
will not be accepted. 

 
 
USE OF MULTIPLE PLANTS FOR THE SAME CONSTRUCTION ITEM 
 
The Contractor has the option to simultaneously use central-mixed, or shrink-mixed concrete 
from more than one plant, in the same construction item.  However, the following criteria shall 
be met: 
 

a) For each plant, the cement, fly ash, ground granulated blast-furnace slag, microsilica, 
and high-reactivity metakaolin shall be the same materials and from the same source.  
This requirement may not be changed by Articles 1001.04, 1010.03, 1014.02, 1015.02, 
and 1016.02. 

b) For each plant the fine aggregate shall be the same type and gradation. 
c) For each plant the coarse aggregate shall be the same material and from the same 

source.  This requirement may not be changed by Article 1004.02 (e). 
d) For each plant the admixtures shall be the same material and from the same source. 
e) For each  plant the mix design material proportions and water/cement ratio shall be the 

same.  The required cement factor for central-mixed concrete shall be increased to 
match truck-mixed or shrink-mixed concrete, if the latter two types of mixed concrete are 
used. 

f) The maximum slump difference between deliveries of concrete shall be 19mm (0.75 in.) 
when tested at the jobsite.  If the difference is exceeded, but test results are within 
specification limits, the concrete may be used.  The Contractor shall take immediate 
corrective action and test subsequent deliveries of concrete until the tolerance has been 
met, for each day, the first three truck loads of delivered concrete from each plant shall 
be tested for slump.  Thereafter, when a specified test frequency for slump is to be 
performed, it shall be conducted for each plant at the same time. 

g) The maximum air content difference between deliveries of concrete shall be 0.9 percent 
when tested at the jobsite.  If the difference is exceeded, but test results are within 
specification limits, the concrete may be used.  The contractor shall take immediate 
corrective action and test subsequent deliveries of concrete, until the tolerance has been 
met for each day, the first three truck loads of delivered concrete form each plant shall 
be tested for air content.  Thereafter, when a specified test frequency for air content is to 
be performed, it shall be conducted for each plant at the same time. 
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h) Compressive strength tests shall be performed and taken at the jobsite for each plant.  

When a specified compressive strength is to be performed, it shall be conducted for 
each plant at the same time.  The difference between plants for their compressive 
strength mean shall not exceed 2070 kPA (300 psi).  The compressive strength standard 
deviation for each plant shall not exceed 3450 kPA (500 psi).  The mean and standard 
deviation requirements shall apply to any point of time for testing.  Corrective action will 
be required if the tolerance is exceeded. 

i) The maximum haul time difference between deliveries of concrete shall be 15 minutes.  
If the difference is exceeded, but haul time is within specification limits, the concrete may 
be used.  The Contractor shall take immediate corrective action and check subsequent 
deliveries of concrete, until the tolerance has been met. 

 
If the Contractor does not consistently meet all criteria for providing uniform concrete during 
construction, the Engineer shall not allow delivery from multiple plants or require the Contractor 
to take additional corrective action.  If the Engineer allows additional corrective action and it is 
unsuccessful, delivery from multiple plants will not be allowed. 
 
 
TEMPORARY PAVEMENT 
 
Description:  This work shall consist of constructing temporary pavement at the locations shown 
on the plans or as directed by the Engineer. 
 
The Contractor shall use either Portland cement concrete as outlined in Section 353 and 354 of 
the Standard Specifications or bituminous concrete according to Section 355, 356, 406 of the 
Standard Specifications, and the special provisions for Bituminous Base Course/Widening 
Superpave and Superpave Bituminous Concrete Mixtures.  The bituminous mixtures to be used 
shall be specified in the plans.  The thickness of the Temporary Pavement shall be as described 
in the plans.  The Contractor shall have the option of constructing either material type if both 
Portland cement concrete and bituminous concrete are shown in the plans except for the 4 ft. 
fill-in piece at the end of Stage 1, which shall be the concrete option only. 
 
Articles 355.10 and 406.21 of the Standard Specifications shall not apply. 
 
The removal of the Temporary Pavement shall conform to Section 440 of the Standard 
Specifications. 
 
Method of Measurement: Temporary pavement will be measured in place and the area 
computed in square meters (square yards). 
 

Basis of Payment: This work will be paid for at the contract unit price per square meter (square 
yard) for TEMPORARY PAVEMENT.  
 
Removal of temporary pavement will be paid for at the contract unit price per square meter 
(square yard) for PAVEMENT REMOVAL. 
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SHOULDER RUMBLE STRIPS 
 
Delete the third paragraph of Article 482.06 of the Standard Specifications. 
 
Delete the last two sentences of the fourth paragraph of Article 483.06 of the Standard 
Specifications. 
 
Description.  This work shall consist of constructing rumble strips in concrete and bituminous 
shoulders. 

 
Equipment.  The equipment shall be a self-propelled milling machine with a rotary-type cutting 
head(s).  The cutting head(s) shall be suspended from the machine such that it can align itself 
with the slope of the shoulder and any irregularities in the shoulder surface.  The teeth of the 
cutting head(s) shall be arranged to provide a smooth cut, with no more than a 3 mm (1/8 in.) 
difference between peaks and valleys. 

 
Prior to commencement of the work, the Contractor shall demonstrate, to the satisfaction of the 
Engineer, the ability of the equipment to achieve the desired results without damaging the 
shoulder. 
 
General Construction Requirements.  The rumble strips shall be cut to the dimensions shown 
on the plans.  Guides shall be used to ensure consistent alignment, spacing and depth. 
 
In Portland cement concrete shoulders, rumble strips may be formed according to the details 
shown on the plans immediately after the application of the final finish. 
 
Rumble strips shall NOT be constructed in shoulders that will carry traffic in a later MOT Stage. 

 
Rumble strips shall be omitted within the limits of structures, entrances, side roads, entrance 
ramps and exit ramps.  In Portland cement concrete shoulders, rumble strips shall not be placed 
within 6 in. of transverse joints. 

 
Cuttings resulting from this operation shall be disposed of according to Article 202.03 of the 
Standard Specifications and the shoulders shall be swept clean. 

 
Method of Measurement.  This work will be measured for payment in meters (feet) along the 
edge of pavement.  Measurement will include both the cut and uncut (formed and unformed) 
sections of the shoulder rumble strips with exceptions for bridge decks, approach pavements, 
turn lanes, entrances and other sections where shoulder rumble strips have been omitted. 

 
Basis of Payment.  This work will be paid for at the contract unit price per foot for SHOULDER 
RUMBLE STRIPS. 
 
(TYLI 1-23-06) 
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EXTENDED LIFE CONCRETE PAVEMENT (30 YEAR) 
 

Description: This work shall consist of constructing concrete pavement, shoulders and 
appurtenances of an extended life (30 year) design at locations specified on the plans.  Work 
shall be performed according to the Standard Specifications except as modified herein: 
 
Definitions: 
 
Granular Subbase.  The aggregate above the subgrade and below the granular subbase cap. 
 
Granular Subbase Cap.  The aggregate above the granular subbase and below the bituminous 
concrete base. 
 
Bituminous Concrete Base.  The bituminous concrete layer above the granular subbase cap 
and below the pavement. 
 
Embankment:  Add the following to Section 205: 
 
“Embankment material shall be approved by the Engineer and shall have a standard laboratory 
density of not less than 90 lb/cu ft..  It shall not have an organic content greater than ten percent 
when tested according to AASHTO T 194.  Soils that demonstrate the following properties shall 
be restricted to the interior of the embankment: 
 
A grain size distribution with less than 35 percent passing the #200 sieve. 
 
A plasticity index (PI) of less than 12. 
 
A liquid limit (LL) in excess of 50. 
 
Potential for erosion. 
 
Potential for excess volume change. 
 
Such soils shall be covered on the side and top with a minimum of 3 ft. of soil not characterized 
by any of the five items above.” 
 
Revise the second paragraph of Article 205.05 to read: 
 
“All lifts shall be compacted to not less than 95 percent of the standard laboratory density.” 
 
Revise the first sentence of the third paragraph of Article 205.05 to read: 
 
“The embankment shall not contain more than 110 percent of the optimum moisture content 
determined according to AASHTO T 99 (Method C).” 
 
Subgrade Preparation:  Add the following to the second paragraph of Article 301.06: 
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During compaction, the upper 8 in. of the subgrade shall not contain more than 110 percent of 
the optimum moisture content determined according to AASHTO T 99 (Method C).” 
 
Granular Subbase and Granular Subbase Cap:  Revise Article 311.02 to read: 
 
“311.02 Materials.  Materials shall meet the requirements of the following Articles of Section 
1000 – Materials: 
 
Granular Subbase (Note 1)………………………………………………….1004.04 
Granular Subbase Cap (Note 2) …………………………………………….1004.04 
 
Note 1.  The quality requirements in Article 1004.04 (b) shall not apply.  The granular subbase 
shall be Subbase Granular Material, Type B, shall be classified as Category III in the Aggregate 
Gradation Control System (AGCS), and shall meet the following gradation requirements: 
 

Granular Subbase Gradations 
 
Coarse 
Aggregate 
Type 

Sieve Size Percent Passing 

 8 in. 6 in. 4 in. 2 in. #4 #200 
Crushed Stone, 
Crushed Slag, 
and 
Crushed 
Concrete 

100 97 ± 3 90 ± 10 45 ± 25  5 ± 5 

Crushed Gravel  100 90 ± 10 55 ± 25 30 ± 20 5 ± 5 
 
The granular subbase shall be well-graded from coarse to fine.  Material that is gap-graded or 
single-sized will not be accepted. 
 
Note 2.  The granular subbase cap shall be Subbase Granular Material, Type B and shall be CA 
6 gradation.  Reclaimed Asphalt Pavement (RAP) meeting Article 1004.07 of the Standard 
Specifications and having 100% passing the 3 inch sieve and well-graded down through fines 
may also be used as capping aggregate.  RAP shall not contain steel slag or other expansive 
material.  The results of the Department’s tests on the RAP material will be the determining 
factor for consideration as expansive. 
 
Add the following to Article 311.03: 
 
“(h) Vibratory Roller ………………………………………………..1101.01 (g)” 
 
Revise Article 311.05(c) to read: 
 
“(c) Subbase Granular Material, Type B.  The manner of placing and compacting the material 
shall be approved by the Engineer prior to starting the work. 
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The granular subbase shall be constructed in layers not more than 2 ft. thick when compacted.  
Each layer shall be compacted with a vibratory roller to the satisfaction of the Engineer. 
 
After completion of the granular subbase, the granular subbase cap shall be placed.  Each layer 
shall be compacted with a vibratory roller to the satisfaction of the Engineer. 
 
If the moisture content of the material is insufficient to obtain satisfactory compaction, sufficient 
water shall be added, at the Contractor’s expense, so that satisfactory compaction can be 
obtained.” 
 
Revise that first sentence of the first paragraph of Article 311.08 (b) to read: 
 
“Aggregate used in the granular subbase and granular subbase cap will be measured for 
payment in square meters (square yards).” 
 
Stabilized Sub Base:  This work shall be performed according to the special provision, 
“Superpave Bituminous Concrete Mixtures”.  The mixture used shall be the Superpave IL-19.0, 
N50, 3.0% voids. 
 
Pavement and Shoulders:  Add the following to Articles 420.03, 421.03, and 483.03: 
 
“The Contractor shall submit to the Engineer, for approval before paving, the proposed internal 
type vibrator spacing for the paver.  The Contractor shall also provide the proposed vibrator 
operating frequencies for a paving speed greater than or equal to 3 ft./min. and a paving speed 
less than 3 ft/min.” 
 
Add the following to Article 421.05: 
 
“When the surface temperature, as measured on the surface with a device as approved by the 
Engineer, of the Stabilized Sub-base is 115°F or greater, the Contractor shall spray the 
Stabilized Sub-base with a water mist with equipment that meets the approval of the Engineer.  
The Stabilized Sub-base shall be cooled below 115°F prior to paving on top.  The water spray 
shall not produce excessive water runoff or leave puddles on the Stabilized Sub-base at the 
time of paving.  All cooling shall be completed a minimum of 10 minutes prior to paving.  The 
surface temperature shall be monitored during the paving operation to determine if the 
Stabilized Sub-base requires re-spraying. 
 
The water used shall meet the requirements of Section 1002.” 
 
Portland Cement Concrete:” Revise Article 1020.02 (d) to read: 
 
Revise Article 1020.05 to Read:  Fly Ash – Will not be an option to partially replace Portland 
Cement in Concrete Mixtures, for Class BD, PV, MS, SI, SC and SH 
 
“(d) Coarse Aggregate (Note 1) …………………………………….1004.01 – 1004.02” 
 
Add the following to Article 1020.02: 
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“Note 1.  For pavement, median, curb, gutter, combination curb and gutter and concrete barrier, 
the freeze-thaw rating expansion limit for the coarse aggregate shall be a maximum of 0.040 
percent according to Illinois Modified AASHTO T 161, Procedure B.” 
 
Revise the curing table of Article 1020.13 as follows: 
 
“The curing period for pavement, shoulder, median, curb, gutter and combination curb and 
gutter shall be a minimum of 7 days.” 
 
Revise the first sentence of the second paragraph of Article 1020.13 (a)(4) to read: 
 
“Membrane curing shall be completed within ten minutes after tining.” 
 
Add the following to Article 1020.14(a): 
 
“Prior to placing concrete, the Contractor shall indicate to the Engineer how the temperature of 
the concrete mixture will be controlled.  If the temperature requirements are not being met, 
production of concrete shall stop until corrective action is taken.  The Contractor will be allowed 
to deliver concrete already in route to the paving site.” 
 
Method of Measurement: This work shall be measured for payment per sections 200, 300, and 
400 of the Standard Specifications. 
 
Basis of Payment: The plans indicate which roadways will be constructed to the 30 year 
extended life pavement requirements.  The cost to construct the roadways to the 30 year 
extended life pavement requirements will not be paid for separately, but included in the cost of 
the various items of work. 
 
The additional costs to meet the various Material, Samples, Compaction, Stability, Placing and 
Trimming requirements for embankment beneath the 30 year extended life pavement will not be 
measured for payment, but included in the cost of the various items of excavation. 
 
The additional cost to meet the various Material, Equipment, Placing, Stability, Compaction, 
Trimming, and Finishing requirements for Granular Subbase beneath 30 year extended life 
pavement will not be paid for separately, but included in the cost per square yard for SUBBASE 
GRANULAR MATERIAL TYPE B, of the thickness specified.  At the option of the Contractor, the 
trimming of the stabilized subbase will not be required as per Article 311.06 except that the 
subbase shall be brought to true shape by placing the material in two equal lifts with a  grade 
controlled mechanical paver as approved by the Engineer. 
 
The additional costs to meet the various Material, Placing, Stability, Compaction, Trimming, and 
Finishing requirements for the bituminous stabilized subbase beneath 30 year extended life 
pavement will not be paid for separately, but included in the cost per square yard for 
STABILIZED SUBBASE, of the thickness specified. 
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The additional costs to meet the various Material, Equipment, Placement, Finishing, Curing, and 
Sealing requirements for 30 year extended life pavement will not be paid for separately but 
included in the cost per square yard for CONTINUOUSLY REINFORCED PORTLAND 
CEMENT CONCRETE PAVEMENT, of the thickness specified; per square yard for PORTLAND 
CEMENT CONCRETE SHOULDER, of the thickness specified; per each for LUG SYSTEM 
COMPLETE, of the width specified; and per square yard of BRIDGE APPROACH PAVEMENT 
(SPECIAL). 
 
(District 1 03/18/05) 
 
 
PAVEMENT REMOVAL (SPECIAL) 
 
This work consists of removing pavement at the locations shown on the plans in accordance 
with Article 440 of the Standard Specifications except as herein modified. The only type of 
pavement removal permitted in the designated areas will be by lifting slabs of pavement.  The 
Contractor shall saw cut the pavement full depth into slabs of convenient size which can be 
lifted into trucks and hauled away from the job site. 
 
The outlining saw cut shall be made prior to breaking any pavement in adjacent lanes, which is 
done by conventional methods. 
 
Method of Measurement 
This work will be measured for payment in square meters (square yards) of pavement surface. 
 
Basis of Payment 
This work will be paid for at the contract unit price per square meter (square yard) for 
PAVEMENT REMOVAL (SPECIAL), which price shall include saw cutting, removing and 
disposal of the pavement from the job site. 
 
(TY Lin 3/2/2005) 
 
 
PAVED SHOULDER REMOVAL (SPECIAL) 
 
This work consists of removing paved shoulder at the locations shown on the plans in 
accordance with Article 440 of the Standard Specifications except as herein modified. 
 
The only type of shoulder removal permitted in the designated areas will be by lifting slabs of 
pavement.  The Contractor shall saw cut the shoulder full depth into slabs of convenient size 
which can be lifted into trucks and hauled away from the job site. 
 
The outlining saw cut shall be made prior to breaking any adjacent shoulder pavement that is 
done by conventional methods. 
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Method of Measurement 
This work will be measured for payment in square meters (square yards) of shoulder surface. 
 
Basis of Payment 
This work will be paid for at the contract unit price per square meter (square yard) for PAVED 
SHOULDER REMOVAL (SPECIAL), which price shall include saw cutting, removing and 
disposal of the shoulder pavement from the job site. 
 
(TY Lin 3/2/2005) 
 
 
BITUMINOUS SURFACE REMOVAL 1” 
 
Description. This item of work shall consist of the partial removal of the existing bituminous 
surface in existing Lane 3 along the Dan Ryan as shown on the plans or as directed by the 
Engineer.  This work shall be completed at the conclusion of Stage 1 and before the winter 
stage and consists of grinding existing pavement to create a straight plane for Lane 3 from lane 
edge to lane edge.  This item also includes the grinding of the temporary concrete pavement 
that was placed in the outside 4’ of Lane 3, if necessary.  The resulting cross slope for Lane 3 
shall not exceed 4%.  The removal thickness will vary from 0” to 2”.  The work shall be 
performed in accordance with the applicable portions of Section 440 of the Standard 
Specifications. 
 
General. The existing depth of the bituminous surface generally varies between 5 inches and 8 
inches. It shall be the responsibility of the Contractor to determine the thickness of the existing 
surface. No additional compensation will be allowed because of variations of thickness.  The 
Contractor’s removal methods shall be submitted to the Engineer for approval before the start of 
work.  The removal of any material beyond the limits established will not be measured or paid 
for and the replacement of material removed shall be as directed by the Engineer at the 
expense of the Contractor. 
 
Method of Measurement. This item of work will be measured for payment in place and the area 
computed in square yards. 
 
Basis of Payment. This item of work will be paid at the contract unit price per square yard for 
BITUMINOUS SURFACE REMOVAL 1” which shall be compensation in full for removing and 
properly disposing the bituminous surface and for furnishing all labor, equipment, tools and 
incidentals necessary to complete the work as specified. 
 
(TYLI 1/22/06) 
 
 
CONCRETE BARRIER 
Effective:  May 1, 2005 
 
Revised Section 637 of the Standard Specifications to read: 
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“SECTION 637. CONCRETE BARRIER” 

 
637.01 Description.  This work shall consist of constructing a concrete barrier and its base. 
 
637.02 Materials.  Materials for concrete barrier and concrete base shall conform to the 
requirements of the following Articles of Section 1000 – Materials:  Except as follows add the 
following to the coarse aggregate gradation Table of Standard Specification. 
 
In the Coarse Aggregate Gradation table of Article 1004.01(c) of the Standard Specifications, 
revise the percent passing the 12.5 mm (1/2 inch) sieve for CA7 to a minimum of 45% and 
CA11 to a minimum of 45%. 
 
The Contractor may combine two or more similar types of Coarse Aggregate sizes consisting 
of DM7, CM11, CM13, CM14, CM16, provided a CM7 or CM11 is included in the blend. 
 
The Coarse Aggregate used to produce the concrete barrier and base if pour monolithically 
with the barrier, conform to the superstructure requirements concerning deleterious materials 
or substances whose disintegration is accompanied by an increase in volume which may cause 
spalling of the concrete. 
 

Item Article/Section 
a) Portland Cement Concrete 1020 
b) Tie Bars (Note 1) 1006.10 (a) (b) 
c) Dowel Bars 1006.11 (b) 
d) Protective Coat 1023 
e) Non-Shrink Grout 1024 
f) Chemical Adhesive 1027 
g) Preformed Expansion Joint 

Filler 
1051.01 – 1051.08 

 
Note 1. Tie bars shall be Grade 400 (Grade 60). 
 
Materials for bituminous concrete base shall conform to the requirements to Article 356.02. 
 
637.03 Equipment.  Equipment for concrete barrier shall conform to the requirements of the 
following Articles of Section 1100 – Equipment. 
 

Item Article/Section 
a) Hand vibrator 1103.17 (a) 
b) 3 m (10 ft) Straightedge 1103.17 (h) 

 
Equipment for Portland cement concrete base shall conform to the requirements of Article 
483.03. 
 
Equipment for bituminous concrete base shall conform to the requirements of Article 356.03 
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CONSTRUCTION REQUIREMENTS 

 
637.04 Barrier Base.  The base may be constructed separately or poured monolithically with 
the barrier.  When constructed separately, Portland cement concrete base shall be constructed 
according to Article 483.04 – 483.06, except the surface shall be finished according to Article 
503.09 (a).  Bituminous concrete base shall be constructed according to Articles 356.05 and 
356.06. 
 
637.05 Anchoring.  Barrier shall be anchored to the base by the methods shown on the plans.  
When tie bars are used, they shall be installed in preformed or drilled holes with a non-shrink 
grout or chemical adhesive. 
 
637.06 Barrier Construction.  Concrete barrier shall be constructed according to the 
applicable portions of Articles 503.06 and 503.07.  Where the horizontal alignment of the 
concrete barrier is curved, the barrier shall be constructed either on the curved alignment or on 
chords not more than 3m (10 ft) in length. 
 
When slipformed, the vertical centerline of the barrier shall not vary from the proposed 
centerline by more than 75 mm (3 in.) nor by more than 13 mm in 3 m (1/2 in. in 10 ft).  All 
surfaces shall be checked with a 3 m (10 ft) straightedge as the concrete exits the slipform 
mold.  Surface irregularities greater than 10 mm in 3 m (3/8 in. in 10 ft) shall be corrected 
immediately.  Continued variations in the barrier surface exceeding 6 mm in 3 m (1/4 in. in 10 
ft) will not be permitted and remedial action shall immediately be taken to correct the problem.  
Any deformations or bulges remaining after the initial set shall be removed by grinding after the 
concrete has hardened.  All holes and honeycombs shall be patched immediately. 
 
637.07 Barrier Transitions.  Transitions between barriers of different design shall be 
constructed according to the details shown on the plans. 
 
637.08 Joints.  Joints shall be constructed as shown on the plans and as follows: 
 

a) Construction Joints.  Construction joints shall be constructed in the barrier whenever 
there is an interruption in the pour of more than 30 minutes. 

 
b) Expansion Joints.  Expansion joints shall be constructed in the barrier and the base in 

line with expansion joints in the adjacent pavement or shoulder.  Expansion joints shall 
also be constructed at locations where the barrier abuts a rigid structure. 

 
Prior to placing concrete, a light coating of oil shall be uniformly applied to the dowel 
bars. 

 
c) Contraction Joints.  Contraction joints shall be constructed in the barrier at uniform 

intervals with a maximum spacing of 6 m (20 ft) or in line with contraction joints in the 
adjacent pavement or shoulder.  Contraction joints shall be formed by a groove 3 mm 
(1/8 in.) wide by 50 mm (2 in.) deep either formed in the plastic concrete or sawed after 
the concrete has set. 
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637.09 Finishing.  The surface of concrete barrier shall be finished according to Article 503.16 
(a). 
 
637.10 Protective Coat.  When required, the top and vertical surfaces of the barrier exposed 
to traffic shall receive a protective coat.  The application of the protective coat shall be 
according to Article 420.21. 
 
637.11 Method of Measurement.  This work will be measured as follows: 
 

a) Contract Quantities.  The requirements for the use of contract quantities shall be 
according to Article 202.07 (a). 

 
b) Measured Quantities.  New barrier base, both separate and monolithic, will be 

measured for payment in meters (feet) in place, along the centerline of the base or 
barrier.  The width of the base will be defined as the width of the barrier. 

 
Concrete barrier will be measured for payment in meters (feet) in place, along the 
centerline of the barrier. 
 
Barrier transitions will be measured for payment in meters (feet) in place, along the 
centerline of the transition. 
 
Protective coat will be measured for payment according to Article 420.22 (b). 

 
637.12 Basis of Payment.  This work will be paid for at the contract unit price per meter (foot) 
for BARRIER BASE; CONCRETE BARRIER, DOUBLE FACE, of the height specified; 
CONCRETE BARRIER, DOUBLE FACE, SPECIAL; CONCRETE BARRIER, SINGLE FACE, 
of the height specified; CONCRETE BARRIER, SINGLE FACE, SPECIAL of the height 
specified; CONCRETE BARRIER, SINGLE FACE, MODIFIED of the height specified; and 
CONCRETE BARRIER TRANSITION. 
 
Protective coat will be paid for according to Article 420.23.” 
 
 
CONCRETE BARRIER REMOVAL 
 
Description: 
This work consists of the removal and satisfactory disposal of portions of the existing concrete 
barrier at the locations shown on the plans or as directed by the Engineer. This work shall be 
performed in accordance with the applicable portions of Sections 202 and 501 of the Standard 
Specifications, the details in the plans and as herein specified. 
 
Construction Requirements: 
Concrete barrier removal shall be in accordance with the applicable portions of Article 501.03. A 
typical detail of the existing wall is provided in the plans. 
 
The portion to be removed shall be disposed of in accordance with Article 202.03. 
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Method of Measurement: 
Concrete barrier removal shall be measured in linear feet along the top of the barrier. 
 
Basis of Payment: 
This work shall be paid for at the contract unit price per foot, for CONCRETE BARRIER 
REMOVAL which price shall be payment in full for all labor, tools, equipment and materials 
necessary to remove and dispose of the concrete barrier as specified herein. 
 
 
BACKFILLING STORM SEWER UNDER ROADWAY 
Effective:  September 30, 1985   Revised:  July 2, 1994 
 
For storm sewer constructed under the roadway, backfilling methods two and three authorized 
under the provisions of Article 550.07 will not be allowed. 
 
 
CONCRETE MEDIAN SURFACE, 6” (SPECIAL) 
 
Description:  This work shall consist of coloring, patterning, sealing, and placing concrete 
median surface at locations shown in the plans or as directed by the Engineer. This work shall 
be in accordance with the applicable sections of Section 606 of the Standard Specification, 
except modified herein. This work is specialized concrete finishing work requiring experienced 
concrete finishers.   
 
The work also includes the placement and compaction of aggregate fill in accordance with 
Article 606.08 at the locations shown on the plans 
 
The concrete median surface shall be integrally colored brick red, patterned, and sealed in 
accordance with the following: 
Materials.  Materials for the concrete median surface shall meet the following requirements. 
 

(a) Integrally Colored Concrete.  Integrally colored concrete shall be according to Section 
1020 of the Standard Specification for Class SI concrete except as follows. 
 
Article 1020.04 The allowable water/cement ratio range shall be 0.40 minimum to 

0.44 maximum. 
 
Article 1020.04 The allowable slump range shall be 75 mm (3 in.) minimum to 

125 mm (5 in.) maximum. 
 
Article 1020.04 The allowable coarse aggregate gradations shall be CA 11, CA 13, 

CA 14, and CA 16. 
 
Article 1020.05(b) A calcium chloride accelerating admixture shall not be used. 
 
Article 1020.05(b) The cement factor shall not be reduced if a water-reducing or high 

range water-reducing admixture is used. 
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Article 1020.05(c) Fly ash shall not be used. 
 
Article 1020.05(k) Ground granulated blast-furnace slag shall not be used. 
 
Article 1020.11 Pigment for integrally colored concrete shall be added to the 

concrete and mixed per the Manufacturer’s recommendation. 
 
Article 1020.13 The curing method shall be Type I membrane curing. 
 
Article 1020.13. The protection method shall be according to Article 1020.13(e)(1) 

and the protection period shall be 96 hours.  No material, including 
the insulating material, shall be placed in direct contact with the 
concrete surface. 

 
(b) Pigment for Integrally Colored Concrete.  The pigment shall meet the requirements of 

ASTM C 979, match color number 30166 of Federal Standard 595, and be on the 
Department’s Approved List of Pigments for Integrally Colored Concrete.  The color shall 
meet the approval of the District One Landscape Architect, Rick Wanner (847-705-4172) 
prior to ordering. 

 
(c) Release Agent for Concrete Stamping Tools.  The release agent shall be according to 

the stamping tool manufacturer’s recommendations and shall be a medium gray liquid 
that will evaporate.  It shall not harm the concrete, and it shall allow the application of 
Type I membrane curing.  The releasing agent shall meet the approval of the District 
One Landscape Architect, Rick Wanner (847-705-4172) prior to ordering 

 
(d)  Patterning for the Concrete Median Surface 6” (Special) shall be stamped into the 

concrete median surface.  The texture shall be applied in a running bond brick pattern in 
a direction perpendicular to the mainline travel lanes.  The size of the bricks used in the 
pattern shall be approximately 4” wide by 8”long (+/-1/2).  The brick pattern shall be 
approved by the District One Landscape Architect, Rick Wanner (847-705-4172) prior to 
ordering.  Application shall be done in accordance with the manufacture’s 
recommendations. 

 
(e) The tamper shall be according to the manufacturer’s recommendations for the brick 

pattern being used. 
 

(f) Sealer. A lacquer base acrylic sealer shall be applied to the surface with three (3) light 
even coats of a premium stain resistant waterbase.  Application shall be done in 
accordance with the manufacturer’s recommendations. 
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CONSTRUCTION REQUIREMENTS 

 
Stamping.  The concrete shall be placed and finished according to Article 424.06 except the 
area to be stamped shall not be brushed.  When the bleed water has been absorbed, stamping 
shall begin.  The entire width of the concrete median surface shall be stamped at the same time.  
A single stamp or a combination of stamps may be used. 
 
Prior to placing the stamp on the concrete, the stamp shall be coated with the release agent.  
When recommended by the manufacturer, the release agent shall also be applied to the 
concrete surface.  Once the stamp has been placed on the concrete median surface, it shall 
remain down until the stamping is complete. 
 
The entire area of the stamp shall be tamped with a short, slow, repetitive action such that the 
depth of the stamped area between the bricks shall be 1/2 inch to 5/8 inch.  The surface of the 
concrete pattern shall be high enough so that water will drain out of the groves between the 
brick patterns.  Stepping or walking on the stamp will not be allowed. 
 
When stamping is complete, the stamp shall be removed and the concrete cured. 
 
Method of Measurement:  Concrete Median Surface, 6” (Special) will be measured for payment 
in place, and the area computed in square feet. Aggregate fill shall not be measured for 
payment, but shall be included in the cost of the Concrete Median Surface, 6” (Special). 
 
Basis of Payment:  This work will be paid for at the contract unit price per square foot for 
CONCRETE MEDIAN SURFACE, 6” (SPECIAL). 
 
 
TRAFFIC CONTROL PLAN 
 
Effective:  September 30, 1985  Revised:  October 1, 1995 
 
Traffic Control shall be in accordance with the applicable sections of the Standard 
Specifications, the Supplemental Specifications, the “Illinois Manual on Uniform Traffic Control 
Devices for Streets and Highways”, any special details and Highway Standards contained in the 
plans, and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to Traffic Control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
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STANDARDS 

701101 - Off-Road Operations, Multilane, Less Than 4.5 m (15’) Away,  
For Speeds ≥45MPH 

701400 - Approach To Lane Closure, Freeway/Expressway 
701401 - Lane Closure, Freeway/Expressway 
701402 - Lane Closure, Freeway/Expressway, With Barrier 
701411 - Lane Closure Multilane At Entrance Or Exit Ramp For Speeds ≥ 45 MPH 
701426 - Lane Closure Multilane Intermittent Or Moving Oper. For Speeds ≥ 45 MPH 
701446 - Two Lane Closure, Freeway/Expressway 
702001 - Traffic Control Devices 
704001 - Temporary Concrete Barrier 
 

DETAILS 
TC-8 Freeway Entrance and Exit Ramp Closure Details 
TC-9 Traffic Control Details For Freeway Single and Multi-Lane Weave 
TC-12 Multi-Lane Freeway Pavement Marking Details 
TC-16 Pavement Marking Letters And Symbols for Traffic Staging  
TC-17 Traffic Control Details For Freeway Shoulder Closures and Partial Ramp 

Closures 
 TC-18 Signing For Flagging Operations At Work Zone Openings 
  
SPECIAL PROVISIONS 

Maintenance of Roadways 
 Advanced Public Notification 
 Keeping the Expressway Open to Traffic 
 Traffic Control Surveillance (Expressways) 

Failure to Open Traffic Lanes To Traffic 
Failure to Open Ramps on Time 
Staging and Interchange Restrictions 
Traffic Control and Protection (Expressways) 
Traffic Control and Protection for Temporary Detour 

 Traffic Control For Work Zone Areas 
 Temporary Information Signing 

Changeable Message Signs 
Traffic Control Deficiency Deduction (BDE) 
 
 

KEEPING THE EXPRESSWAY OPEN TO TRAFFIC 
 
Whenever work is in progress on or adjacent to an expressway, the Contractor shall provide the 
necessary traffic control devices to warn the public and to delineate the work zone as required 
in these Special Provisions, the Standard Specifications, the State Standards and the District 
Freeway details.  All Contractor's personnel shall be limited to these barricaded work zones and 
shall not cross the expressway. 
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The Contractor shall request and gain approval from the Illinois Department of Transportation's 
Expressway Traffic Operations Engineer (847-705-4151) twenty-four (24) hours in advance of 
all daily lane, ramp and shoulder closures and seventy-two (72) hours in advance of all 
permanent and weekend closures on all Freeways and/or Expressways in District One.  This 
advance notification is calculated based on workweek of Monday through Friday and shall not 
include weekends or Holidays. 
 
LOCATION: I-94 Dan Ryan   (71st to South of 95th)        
 
Prior to or after Stage Construction (when 4 lanes are open to traffic), Temporary One (1) 
and Two (2) Lane Closures  will be permitted during the hours listed below: 
 
WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 

  INBOUND OUTBOUND 
One Lane     8:00   p.m..        - 5:00 a.m.   9:00 p.m. - 6:00 a.m. Sunday thru 

Thursday Two Lanes  10:00   p.m.         - 5:00 a.m. 12:01 a.m. - 6:00 a.m. 
One Lane    8:00 p.m. (Fri) - 6:00 a.m. (Sat)   9:00 p.m.  (Fri) - 7:00 a.m. (Sat)Friday 
Two Lanes 11:00 p.m. (Fri) - 6:00 a.m. (Sat) 12:01 a.m.  (Sat) - 7:00 a.m. (Sat)
One Lane    8:00 p.m. (Sat) - Noon  (Sun)   9:00 p.m.  (Sat) - Noon  (Sun) Saturday 
Two Lanes 11:00 p.m. (Sat) - 9:00 a.m. (Sun) 12:01 a.m.  (Sun) - 9:00 a.m. 

(Sun) 
 
 
During Stage Construction (when 3 lanes are open to traffic), Temporary One (1) Lane 
Closures  will be permitted during the hours listed below: 
 
WEEK 
NIGHT 

TYPE OF 
CLOSURE 

ALLOWABLE LANE CLOSURE HOURS 

  INBOUND OUTBOUND 
One Lane     10:00   p.m.       - 5:00 a.m.  12:01 a.m. - 6:00 a.m. Sunday thru 

Thursday       
One Lane    11:00 p.m. (Fri) - 6:00 a.m. (Sat) 12:01 a.m.  (Sat) - 7:00 a.m. (Sat)Friday 
      
One Lane    11:00 p.m. 

(Sat) 
- 9:00 a.m. (Sun) 12:01 a.m.  (Sun) - 9:00 a.m. 

(Sun) 
Saturday 

      
During Stage 2, closure of the local lane will not be permitted. 
 

IN ADDITION TO THE HOURS NOTED ABOVE, TEMPORARY SHOULDER AND PARTIAL 
RAMP CLOSURES ARE ALLOWED WEEKDAYS BETWEEN 9:00 A.M. AND 3:00 P.M.  
 
Narrow lanes and permanent shoulder closures will not be allowed between December 1st and 
March 1st. 
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Full Expressway Closures will only be permitted for a maximum of 15 minutes at a time during 
the low traffic volume hours of 1:00 a.m. to 5:00 a.m. Monday through Friday and from 1:00 
a.m. to 7:00 a.m. on Sunday.  During Full Expressway Closures, the Contractor will be required 
to close off all lanes except one.  Police forces shall be notified and requested to close off the 
remaining lane at which time the work item shall be removed or set in place.  The District One 
Traffic Operations Department shall be notified (847-705-4151) at least 3 working days 
(weekends and holidays DO NOT count for this 72 hours notification) in advance of the 
proposed road closure and will coordinate the closure operations with police forces. 
 
All stage changes requiring the stopping and/or the pacing of traffic shall take place during the 
allowable hours for Full Expressway Closures and shall be approved by the Department. 
 
All daily lane closures shall be removed during adverse weather conditions such as rain, snow, 
and/or fog and as determined by the Engineer. 
 
Additional lane closure hour restrictions may have to be imposed to facilitate the flow of traffic to 
and from major sporting events and/or other events. 
 
All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting 
hours listed above.  Also, these signs should be taken down within one-half (1/2) hour after the 
closure is removed. 
 
The Contractor will be required to cooperate with all other contractors when erecting lane 
closures on the expressway.  All lane closures within three (3) miles of each other in one 
direction of the expressway shall be on the same side of the pavement.  Lane closures on the 
same side of the pavement with a half (1/2) mile or less gap between the end of one work zone 
and the start of taper of next work zone should be connected.  The maximum length of any lane 
closure on the project and combined with any adjacent projects shall be three (3) miles.  Gaps 
between successive permanent lane closures shall be no less than two (2) miles in length. 
 
Private vehicles shall not be parked in the work zone.  Contractor's equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at the locations approved 
by the Engineer. 
 
 
TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS) 
Effective:  3/8/96   Revised:  02/9/05 
 
This work shall include furnishing, installing, maintaining, replacing, relocating, and removing all 
traffic control devices used for the purpose of regulating, warning, or directing traffic.  Traffic 
control and protection shall be provided as called for in the plans, applicable Highway 
Standards, District One Expressway details, Standards and Supplemental Specifications, these 
Special Provisions, or as directed by the Engineer.  
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GENERAL 
The governing factor in the execution and staging of work for this Contract is to provide the 
motoring public with the safest possible travel conditions on the expressway through the 
construction zone.  The Contractor shall arrange his operations to keep the closing of lanes 
and/or ramps to a minimum. 
 
The Contractor shall be responsible for the proper location, installation, and arrangement of all 
traffic control devices.  Special attention shall be given to existing warning signs and overhead 
guide signs during all construction operations.  Warning signs and existing guide signs with 
down arrows shall be kept consistent with the barricade placement at all times.  The Contractor 
shall immediately remove, completely cover, or turn from the motorist's view all signs, which are 
inconsistent with lane assignment patterns. 
 
The Contractor shall coordinate all traffic control work on this Contract with adjoining or 
overlapping Contracts, including barricade placement necessary to provide a uniform traffic 
detour pattern.  When directed by the Engineer, the Contractor shall remove all traffic control 
devices that were furnished, installed, or maintained by him under this Contract, and such 
devices shall remain the property of the Contractor.  All traffic control devices shall remain in 
place until specific authorization for relocation or removal is received from the Engineer. 
 
Signs 
Prior to the beginning of construction operations, the Contractor will be provided a sign log of all 
existing signs within the limits of the construction zone.  The Contractor is responsible for 
verifying the accuracy of the sign log. Throughout the duration of this project, all existing traffic 
signs shall be maintained by the Contractor. All provisions of Article 107.25 of the Standard 
Specifications shall apply except the third paragraph shall be revised to read:  "The Contractor 
shall maintain, furnish, and replace at his own expense, any traffic sign or post which has been 
damaged or lost by the Contractor or a third party.  The Contractor will not be held liable for third 
party damage to large freeway guide signs". 
 
Exit Gore Signs 
The exit gore signs as shown in Standard 701411 shall be a minimum size of 1.2m (48 inch) by 
1.2m (48 inch) with 300mm (12 inch) capital letters and a 500mm (20 inch) arrow. 
 
Rough Grooved Surface Signs 
The Contractor shall furnish and erect "Rough Grooved Surface" signs (W8-1107) on both sides 
of the expressway, 300m (1000 ft.) in advance of any milled area.  These signs shall be erect on 
both sides of all ramps that enter the milled area.  All signs shall be mounted at a minimum 
clearance height of 2.1m (7 ft.). 
 
Drums/Barricades 
Check barricades shall be placed in work areas perpendicular to traffic every 300m (1000 ft.), 
one per lane and per shoulder, to prevent motorists from using work areas as a traveled way.  
Check barricades shall also be placed in advance of each open patch, or excavation, or any 
other hazard in the work area, the first at the edge of the open traffic lane and the second 
centered in the closed lane.  Check barricades, either Type I or II, or drums shall be equipped 
with the flashing light. 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 51

 
To provide sufficient lane widths (3m [10 ft.] minimum) for traffic and also working room, the 
Contractor shall furnish and install vertical barricades with steady burn lights, in lieu of Type II or 
drums, along the cold milling and asphalt paving operations.  The vertical barricades shall be 
placed at the same spacing as the drums.  
 
Vertical Barricades 
Vertical barricades shall not be used in lane closure tapers, lane shifts, and exit ramp gores.  
Also, vertical barricades shall not be used as patch barricades or check barricades.  Special 
attention shall be given, and ballast provided per manufacture’s specification, to maintain the 
vertical barricades in an upright position and in proper alignment.  
 
Temporary Concrete Barrier Wall 
Prismatic barrier wall reflectors shall be installed on both the face of the wall next to traffic and 
the top of all temporary concrete barrier walls.  These reflectors shall be placed at 50-foot 
centers along tangents and at 25-foot centers on curves.  The color of these reflectors shall 
match the color of the edgelines (yellow on the left and crystal or white on the right).  If the base 
of the temporary concrete barrier wall is 12 inches or less from the travel lane, then the wall 
shall also have a 6 inch wide temporary pavement marking edgeline (yellow on the left and 
white on the right). 
 
Method of Measurement: This item of work will be measured on a lump sum basis for furnishing, 
installing, maintaining, replacing, relocating, and removing traffic control devices required in the 
plans and these Special Provisions.  Traffic control and protection required under Standards 
701101, 701400, 701401, 701411, 701426 and 701446 will be included with this item. 
 
Basis of Payment: 
a) This work will be paid for at the contract lump sum price for TRAFFIC CONTROL AND 

PROTECTION (EXPRESSWAYS).  This price shall be payment in full for all labor, 
materials, transportation, handling, and incidental work necessary to furnish, install, 
maintain, replace, relocate, and remove all Expressway traffic control devices required in 
the plans and specifications. 
In the event the sum total value of all the work items for which traffic control and 
protection is required is increased or decreased by more than ten percent (10%), the 
contract lump sum bid price for Traffic Control and Protection will be adjusted as follows: 

 
Adjusted contract price = .25P + .75P [1+(X-0.1)] 

 
Where "P" is the bid unit price for Traffic Control and Protection: 

 
Difference between original and final sum total 
value of all work items for which traffic 

Where "X" = control and protection is required. 
Original sum total value of all work items for which 
traffic control and protection is required. 

 
The value of the work items used in calculating the increase and decrease will include only 
items that have been added to or deducted from the Contract under Article 104.02 of the 
Standard Specifications and only items, which require use of Traffic Control and Protection. 
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b) The Engineer may require that additional traffic control be installed in accordance with 

standards and/or designs other than those included in the plans.  In such cases, the 
standards and/or designs will be made available to the Contractor at least one week in 
advance of the change in traffic control.  Payment for any additional traffic control 
required will be in accordance with Article 109.04 of the Standard Specifications. 

 
c) Revisions in the phasing of construction or maintenance operations, requested by the 

Contractor, may require traffic control to be installed in accordance with standards 
and/or designs other than those included in the plans.  Revisions or modifications to the 
traffic control shown in the Contract shall be submitted by the Contractor for approval by 
the Engineer. No additional payment will be made for a Contractor requested 
modification. 

 
d) Temporary concrete barrier wall will be measured and paid for according to Section 704. 
 

Impact attenuators, temporary bridge rail, and temporary rumble strips will be paid for 
separately. 
 
All temporary pavement markings will be measured and paid for according to Section 
703 and Section 780. 
 
All pavement marking removal will be measured and paid for according to Section 703 or 
Section 783. 

 
Temporary pavement marking at the base of the temporary concrete barrier wall will be 
measured and paid for as TEMPORARY PAVEMENT MARKING, 6”. 
 
All prismatic barrier wall reflectors will be measured and paid for according to Section 
782. 

 
 
TRAFFIC CONTROL SURVEILLANCE, EXPRESSWAYS 
 
The Contractor shall provide a person with a vehicle to survey, inspect and maintain all 
temporary traffic control devices when a lane is closed to traffic and when hazards are present 
adjacent to or within 10 ft. of the edge of pavement for more than 24 hours. 
 
The surveillance person is required to drive through the Contract, to inspect all temporary traffic 
control devices, to correct all traffic control deficiencies, if possible, or immediately contact 
someone else to make corrections and to assist with directing traffic until such corrections are 
made, at intervals not to exceed 4 hours.  This person shall list every inspection on an 
inspection form, furnished by the Engineer, and shall return a completed form on the first 
working day after the inspections are made. 
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The Contractor shall supply a telephone number staffed on a 24-hour-a-day basis to receive any 
notification of any deficiencies regarding traffic control and protection or receive any request for 
improving, correcting or modifying traffic control, installations or devices, including pavement 
markings.  The Contractor shall dispatch additional labor, materials and equipment as 
necessary to correct, improve or modify the traffic control as directed, within one hour of 
notification by this surveillance person or by the Department.  Upon completion of such 
corrections and/or revisions, the Contractor shall notify the Department's Communication Center 
at (847) 705-4612. 
 
Method of Measurement: Traffic Control Surveillance, Expressways will be measured on a 
calendar day basis.  One calendar day is equal to a minimum of six (6) inspections.  The 
inspections shall start within 4 hours after the lane is closed to traffic or a hazard exists within 10 
ft. from the edge of pavement and shall end when the lane closure or hazard is removed. 
 
Basis of Payment: Surveillance will be paid for at the contract unit price per calendar day or 
fraction thereof for TRAFFIC CONTROL SURVEILLANCE, EXPRESSWAYS.  The price shall 
include all labor and equipment necessary to provide the required inspection and maintenance 
on the expressway and on all cross streets and frontage roads, which are included in the 
Contract area, as determined by the Engineer.  The cost of the materials for the maintenance of 
traffic control devices shall be included in the traffic control pay items.   
 
 
TRAFFIC CONTROL FOR WORK ZONE AREAS 
Effective: 9/14/95  Revised: 1/30/03 
 
Work zone entry and exit openings shall be established daily by the Contractor with the 
approval of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone 
at the exit openings. All trucks shall enter the work zone at the entry openings. These openings 
shall be signed in accordance with the details shown elsewhere in the plans and shall be under 
flagger control during working hours. 
 
The Contractor shall plan his trucking operations into and out of the work zone as well as on to 
and off the expressway to maintain adequate merging distances.  Merging distances to cross all 
lanes of traffic shall be no less than 1/2 mile.  This distance is the length from where the trucks 
enter the expressway to where the trucks enter the work zone.  It is also the length from where 
the trucks exit the work zone to where the trucks exit the expressway.  The stopping of 
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited. 
 
Failure to comply with the above requirements will result in a Traffic Control Deficiency charge. 
The deficiency charge will be calculated as outlined in the special provision for "TRAFFIC 
CONTROL DEFICIENCY DEDUCTION". The Contractor will be assessed this daily charge for 
each day a deficiency is documented by the Engineer. 
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TEMPORARY INFORMATION SIGNING 
 
Description:  
This work shall consist of furnishing, installing, maintaining, relocating for various stages of 
construction and eventually removing temporary information signing.  Included in this item may 
be ground mount signs, signs on temporary stands, truss mount signs, bridge mount signs, and 
overlay sign panels which cover portions of existing and/or proposed signs. 
 
Materials:  
Materials shall be according to the following Articles of Section 1000 - Materials:   
 

Item      Article/Section 
a.) Sign Base (Notes 1 & 2)   1090 
b.) Sign Face (Note 3)    1091 
c.) Sign Legends     1092 
d.) Sign Supports     1093 
e.) Overlay Panels (Note 4)   1090.01 
 
Note 1. The Contractor may use 5/8-inch instead of ¾-inch thick plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the requirements of   
Article 1084.02(b). 
Note 4. The overlay panels shall be 2 mm (0.08 inch) thick. 
 
Installation:  
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
Signs, which are placed along the expressway shoulder and/or within the construction zone, 
shall be installed according to the requirements of Article 702.05 and Article 720.04. The signs 
shall be 7 ft. above the near edge of the pavement and shall be a minimum of 2 ft. beyond the 
edge of the paved shoulder. A minimum of two posts per sign shall be used. 
 
The attachment of temporary signs to the existing sign structures or sign panels shall be 
approved by the Engineer. Any damage to the existing signs due to the Contractor’s operations 
shall be repaired or signs replaced, as determined by the Engineer, at the Contractor’s expense. 
 
Signs, which are placed on overhead bridge structures, shall be fastened to the handrail with 
stainless steel bands. These signs shall rest on the concrete parapet where possible. The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement: 
This work shall be measured for payment in square feet edge to edge (horizontally and 
vertically) of the sign. 
 
All hardware, posts, supports, brackets, bases for ground mounted signs, and connections, 
which are required for mounting these signs shall be included as part of this pay item. 
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Basis of Payment:  
This work shall be paid at the contract unit price per square foot for TEMPORARY 
INFORMATION SIGNING, which price shall be full compensation for all labor, equipment and 
materials required for performing the work as herein specified. 
 
 
STAGING AND RAMP RESTRICTIONS 
    
Prior to the actual beginning and completion of the various stages of construction and traffic 
protection, the Contractor shall be required to provide lane closures and barricade systems, for 
preparation work such as pavement marking removal, temporary lane marking, placing 
temporary concrete barrier, etc.  These lane closures and barricade systems, including 
barricades, drums, cones, lights, signs, flaggers, etc. shall be provided in accordance with 
details in the plans and these Special Provisions and as approved by the Engineer.  The cost of 
this work will not be paid for separately but shall be considered included in the contract lump 
sum price for TRAFFIC CONTROL AND PROTECTION, EXPRESSWAYS. 
 
Coordination will be required with, as a minimum, Contract 62593 (23), Contract 62304 (20), 
Contract 60B18 (23C) which will all be constructed at the same time. 
 
Ramp Closures 
Under the Maintenance of Traffic (MOT) Plan for this Contract during Stage 1, the Contractor 
will be permitted to close ramps one time for a limited time period with the restrictions as noted 
below under Special Ramp Closure Restrictions.   
 
Prior to and after Stage 1 construction, temporary closures of ramps will only be permitted at 
night during the allowable hours listed for two-lane closures.   
 
For all entrance ramp closures, the Contractor shall furnish and install detour signs and the 
appropriate shields as shown on the plans.  These signs shall be paid as TEMPORARY 
INFORMATION SIGNING. 
 
The Contractor shall submit to the Department in writing the starting date for each of the 
extended ramp closures.  Approval from the Department is required prior to closing the ramp.  
Should the Contractor fail to complete the work and reopen the ramp to traffic within the 
allowable time limit, the Contractor shall be liable to the Department for liquidated damages as 
noted under the Special Provision, “Failure to Open Ramps on Time”. 
 
Special Ramp Closure Restrictions 

1. The Contractor shall stage and coordinate the work such that no two (2) adjacent NB 
entrance ramps are closed at the same time. 

2. The Contractor shall stage and coordinate the work such that no two (2) adjacent NB 
exit ramps are closed at the same time. 

3. The NB 67th Street Exit Ramp shall remain open at all times. 
4. Ramps can be opened across the gore by using temporary pavement if necessary prior 

to completing the ramp terminal. 
5. Each ramp can only be closed once during Stage 1. 
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6. Each ramp can be closed for a maximum time period of 45 calendar days during Stage 

1. 
 
(T Y Lin 11/28/05) 
 
 
FAILURE TO OPEN RAMPS ON TIME 
 
Should the Contractor fail to complete the work within the allowable time for each full closure of 
the entrance and exit ramps as specified in the Special Provision “Staging and Ramp 
Restrictions”, or within such extended time as may have been allowed by the Department, the 
Contractor shall be liable to the Department in the amount of $ 1,500.00 not as a penalty but as 
liquidated damages, for each calendar day or portion thereof of overrun in the allowable time 
period for each closure.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
 
REMOVE, STORE AND RE-ERECT SIGN PANEL 
 
Description:   This work shall consist of removing, storing and re-erecting existing sign panels 
on existing truss-mounted or bridge-mounted sign structures. 
 
General Requirements:  The existing sign panel shall be removed and stored in an area where it 
will not be damaged.  Prior to the re-erection of the existing sign panels, the Engineer shall 
inspect the panels for any damage.  Any damaged sign panel shall be replaced by the 
Contractor at the Contractor’s own expense.  The existing sign panels shall be re-erected using 
existing brackets according to the details shown on the plans or as directed by the Engineer.  If 
existing brackets are damaged, new brackets shall be provided at the Contractor’s own 
expense.  Any new sign support brackets or re-drilling of existing brackets shall be provided as 
necessary at the Contractor’s own expense.   
 
Method of Measurement:  This work shall be measured for payment in square feet edge to edge 
(horizontally and vertically) of existing sign panel. 
 
Basis of Payment:  This work will be paid for at the contract unit price per square feet for 
REMOVE, STORE AND RE-ERECT SIGN PANEL. 
 
SUPER-HIGH EFFICIENCY FULL CUBE RETROREFLECTIVE SHEETING 
 
Description: This work shall consist of providing and applying flexible colored Super-High 
Efficiency Full Cube Retroreflective Sheeting (DG cubed Series 4000, ASTM XI sheeting) or 
equivalent sheeting to all Type 3 sign panels. The sheeting shall consist of full cube prismatic 
lens elements with a distinctive interlocking diamond seal pattern visible from the face of a 
smooth surface.  The work shall be done in accordance with this special provision, the 
applicable portions of Section 720 and Section 1091 of the Standard Specifications and/or as 
directed by the Engineer. 
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Materials: The sheeting color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration and to 
the daytime color requirements of ASTM D 4956. 
 
The retroreflective sheeting shall have the minimum brightness values shown in Table 1 (below) 
for the type and color of material specified.  The reflective intensity shall be determined by the 
procedures described in ASTM E 810. 
 
 
In determining the Coefficient of Retroreflection the observation angles shall be 0.2°, 0.5°, 1.0° 
and the entrance angles shall be -4° and 30°. 
 

Table I – Extracted from ASTM D 4956 Proposed Type XI 
Minimum Coefficient of Retroreflection 

(cd/lux/m2) 
       

White -4 30  Blue -4 30 
0.2 570 215  0.2 45 28 
0.5 400 150  0.5 32 16 
1.0 120 45  1.0 9 6 

       
       

Yellow -4 30  FYG -4 30 
0.2 425 160  0.2 455 170 
0.5 300 112  0.5 320 120 
1.0 90 34  1.0 96 36 

       
     

Red -4 30  FY -4 30 
0.2 114 43  0.2 340 130 
0.5 80 30  0.5 240 90 
1.0 24 9  1.0 72 27 

       
       

Green -4 30  FO -4 30 
0.2 57 21  0.2 200 75 
0.5 40 15  0.5 140 52 
1.0 12 4.5  1.0 42 16 

 
The reflective sheeting shall be processed and applied directly to properly prepared sign bases 
according to the sheeting manufacturer’s recommended procedures.  The reflective material 
shall be weather resistant and, following cleaning, shall show no appreciable discoloration, 
cracking, crazing, blistering, or dimensional change and shall meet the requirements shown in 
the above table when exposed to the corresponding hours of accelerated weathering as 
described under Testing. 
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The sheeting shall comply with the requirements contained in ASTM D 4956-04 Sections 6.6, 
6.8 and 6.9 for shrinkage, liner removal and adhesion and with the supplementary requirements 
contained in Section S1 of ASTM D 4956-04 for fungus resistance.   
 
Testing: The sheeting shall be applied to test panels in accordance with ASTM D 4956-04, 
Section 7.2 and the test conditions shall conform to ASTM D 4956-04 Section 7.1.  Three 
samples of retroreflective sheeting applied to test panels and conditioned in accordance with 
ASTM testing procedures shall each first have their photometric properties characterized by 
measuring the coefficients of retroreflection in accordance with ASTM E 810 at all test 
geometries shown in Table I.  These panels shall then be exposed in an air circulating oven at 
160 ± 5°F (71± 3°C) for a period of 24 hours.  After exposure the panels shall be allowed to 
condition according to the provisions.  These panels will again be characterized for photometric 
properties by measuring the coefficients of retroreflection at all test geometries measured before 
exposure.  The coefficients of retroreflection measured after exposure shall be between 85% 
and 115% of the values measured before exposure for each of the three samples. 
The retroreflective sheeting shall be designed to work in concert with recommended imaging 
systems.  Color processing with compatible transparent and opaque process colors shall be 
possible in accordance with the sheeting manufacturer’s recommendation at temperatures of 
60º to100ºF (16º to 38ºC) and relative humidity of 20% to 80%. The sheeting shall be heat 
resistant and permit force curing without staining of applied or unapplied sheeting at 
temperatures recommended by the sheeting manufacturer. 
 
Certification: The Contractor shall provide certification from an independent testing laboratory 
approved by the Department stating that the material to be furnished meets the requirements 
herein specified and per the requirements of Section 1091.02 of the Standard Specifications.  
The sheeting manufacturer shall also submit with each lot or shipment, a certification that states 
the material supplied will meet all the requirements listed herein.  In addition, the sheeting 
manufacturer shall guarantee their product. 

 
General:  The Department also reserves the right to inspect any completed sign face and reject 
any or all signs if the inspection indicates failure to meet these specifications. 
 
All signs shall be fabricated such that the copy or text is applied in the preferred orientation for 
maximum angularity per the sheeting manufacturer’s recommendations. The background 
sheeting and the legend shall be of compatible material provided by the same manufacturer.  
The legend shall be direct applied to extrusions and bid accordingly. 
 
The Contractor shall place the date on each sign that the sheeting is applied in accordance with 
Article 720.03 of the Standard Specifications, or as directed by the Engineer.   This date shall 
constitute the start of the field performance obligation period. 
 
Basis of Payment:  The Super-High Efficiency Full Cube Retroreflective Sheeting will not be 
measured or paid for separately but is considered included as part of the pay item for SIGN 
PANEL, TYPE 3.   All necessary requirements for the sheeting, as outlined above, shall be 
included in the contract unit price per square meter (square foot) for SIGN PANEL, TYPE 3. 
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CHANGEABLE MESSAGE SIGNS 
 
This item shall be as contained in the Special Provision for "Portable Changeable Message 
Signs" except as follows: 
 
Four (4) signs will be required for this contract. The signs shall be located as directed by the 
Engineer. 
 
 
SEDIMENT CONTROL, DRAINAGE STRUCTURE INLET FILTER CLEANING 
 
Description: 
This work shall consist of cleaning sediment out of a drainage structure inlet filter when directed 
by the Engineer. This cleaning work is to be periodically performed as directed by the Engineer, 
for the duration of the use of each drainage structure inlet filter assembly. The Engineer will be 
sole judge of the need for cleaning, based on the rate that debris and silt is collected at each 
inlet filter location. 
 
Cleaning of the inlet filter shall consist of inspecting, cleaning (includes removal and proper 
disposal of debris and silt that has accumulated in the filter bag), by vactoring, removing and 
dumping or any other method approved by the Engineer. 
 
Method of Measurement: 
Cleaning of the drainage structure inlet filter shall be measured for payment each time that the 
cleaning work is performed at each of the drainage structure inlet filter locations. 
 
Basis of Payment: 
The work will be paid for at the contract unit price per each for SEDIMENT CONTROL, 
DRAINAGE STRUCTURE INLET FILTER CLEANING, which price shall include all costs for 
labor, materials, equipment, and incidentals necessary to perform the work. 
 
 
CONSTRUCTION AIR QUALITY - DUST CONTROL  
 
Description.  This work shall consist of developing and implementing a detailed Dust Control 
Plan (DCP). Development of a DCP is required in “Non-Attainment” and "Maintenance" areas, 
per Article 107.36 of the Standard Specifications.  All construction activities shall be governed 
by the DCP. The nature and extent of dust generating activities, and specific control techniques 
appropriate to specific situations shall be discussed at the pre-construction meeting, with 
subsequent development of the DCP to include but not be limited to the requirements below.  
 
The Contractor is responsible for the control of dust at all times during the duration of the 
Contract, 24 hours per day, 7 days per week, including non-working hours, weekends, and 
holidays.  This work shall be considered complete after the completion of all permanent erosion 
control measures required for the Contract, and after all temporary and permanent seeding has 
taken place.  Work on this Contract shall be conducted in a manner that will not result in 
generating excessive air borne particulate matter (PM) or nuisance dust conditions. 
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The DCP shall include legible copies of the product literature and Material Safety Data Sheets 
for dust suppression agents and stabilizers the Contractor proposes to use.  The Dust Control 
Plan shall involve the implementation of control measures before, during and after conducting 
any dust generating operation.  These controls must be in place on non-working days and after 
working hours, not just while work is being done on the site.  The Dust Control Plan must 
contain information specific to the Contract site, proposed work, and dust control measures to 
be implemented.  A copy of the Dust Control Plan must be available on the Contract site at all 
times. 
 
The Dust Control Plan must contain, at a minimum, all of the following information: 
 
Name, address and phone number of the person(s) responsible for the dust generating 
operation and for the submittal and implementation of the Dust Control Plan. 
A drawing specifying the site boundaries of the Contract with the areas to be disturbed, the 
locations of the nearest public roads, and all planned exit and entrance locations to the site from 
any paved public roadways.   
Control measures to be applied to all actual and potential fugitive dust sources before, during 
and after conducting any dust generating operation, including non-work hours and non-work 
days. 
A list of dust suppressants to be applied, including product specifications, Material Safety Data 
Sheets, and product label instructions that include the method, frequency and intensity of 
applications; and information on the environmental impacts and approval or certifications related 
to the appropriate and safe use for ground applications. 
A contingency plan consisting of at least one contingency measure for each activity occurring on 
the site in case the primary control measure proves inadequate. 
 
The Contractor shall submit two copies of the DCP that outlines in detail the measures to be 
implemented by the Contractor complying with this section, including prevention, cleanup, and 
other measures at least 14 days before beginning any dust generating activity.  The Contractor 
shall not begin any dust generating activities until the Engineer approves the DCP in writing.  
Failure to comply with the DCP or provisions herein will subject the Contractor to an 
"Environmental Deficiency Deduction," as outlined below. 
 
Materials 
 
1. Dust Suppression Agents 
Dust suppression agents shall be water soluble, non-toxic, non-reactive, non-volatile, and non-
foaming. The use of petroleum for dust control is prohibited. 
Calcium Chloride shall conform to the requirements of Article 1013.01 of the Standard 
Specifications.  Other commercially available dust suppression agents may be substituted for 
calcium chloride subject to the approval of the Engineer.  Material Safety Data Sheets shall be 
reviewed and approved by the Engineer prior to the use of any substances other than Calcium 
Chloride. 
Water shall meet the requirements of Article 1002 of the Standard Specifications. 
 
2.  Soil stabilizers shall consist of seed and mulch meeting the requirements of Article 
1081.06 (a) (2) and (3). 
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3. Covers for stockpiles shall be commercially available plastic tarps, or other materials 
approved by the Engineer. 
 
Construction Methods.  Dust suppression agents shall be used to provide temporary control of 
dust on haul roads and other active work areas.  Several applications per day may be 
necessary to control dust depending upon meteorological conditions and work activity.  The 
Contractor shall apply dust suppression on a routine basis as necessary or as directed by the 
Engineer to control dust.  Wet suppression consists of the application of water or a wetting 
agent in solution with water.  Wetting agents shall not be applied directly to live plant material.  
Wet suppression equipment shall consist of sprinkler pipelines, tanks, tank trucks or other 
devices approved by the Engineer, capable of providing a regulated flow, uniform spray and 
positive shut off. 
 
Calcium chloride dust suppression agents may be used in lieu of wet suppression only when 
freezing conditions exist.  Calcium chloride shall be uniformly applied by a mechanical spreader 
at a rate of 1 and 1/2 pounds per square yard or its equivalent liquid, unless otherwise directed 
by the Engineer.  Calcium chloride shall not be directly applied to live plant material. 
 
Calcium chloride shall not be stored outdoors without an impermeable cover.  Storage shall be 
on an impermeable surface such as paved asphalt or appropriately treated concrete of sufficient 
thickness to avoid exfiltration.  Storage shall be as airtight as possible to limit the calcium 
chloride's absorbing moisture from the air.  No storage facilities shall be allowed within 100 ft. of 
a storm sewer, or any other drain.  Positive drainage shall be maintained on all treated surfaces.  
Ditches, culverts and other structures shall be kept clean to ensure proper drainage and to limit 
the amount of water infiltrating earth surfaces and thereby leeching out chlorides.  If calcium 
chloride is applied dry, or during dry periods, and crystals are seen on the road surface, the 
road shall be wetted sufficiently to dissolve the calcium chloride.  Wetting shall be limited to an 
amount that will sufficiently cause the calcium chloride to penetrate the surface but not to the 
point of causing any runoff from the road surface.  Other approved dust suppression agents 
shall be applied and used as per the manufacturer's instructions. 
 
Haul truck cargo areas shall be securely covered during the transport of materials on public 
roadways that are prone to cause dust.   
 
Public Roadway Dust Control.  Track out, including carryout and spillage of material that 
adheres to the exterior surfaces of or are spilled from motor vehicles and/or equipment and 
subsequently fall onto a paved public roadway shall be controlled at all times.  Clean up of 
carryout and spillage is required immediately if it extends a cumulative distance of 50 ft. or more 
on a paved public roadway.  If the extent of carryout is less than 50 ft., clean up at the end of 
the day shall be permissible. Clean up of paved surfaces shall be by a wet spray power vacuum 
street sweeper.  Dry power sweeping shall be prohibited.   
 
Control of Earthwork Dust.  During batch drop operations (i.e. earthwork with a front-end loader, 
clamshell bucket, or backhoe), the free drop height of excavated or aggregate material shall be 
reduced to minimum heights as necessary to perform the specified task, and to minimize the 
generation of dust.  To prevent spills during transport, a minimum of 2 inches of freeboard 
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space shall be maintained between the material load and the top of the truck cargo bed rail.  A 
maximum drop height of two feet (or minimum height allowed by equipment) shall be allowed, or 
to heights as directed by the Engineer. 
 
Control of Dust on Stockpiles and Inactive Work Areas.  The Contractor shall use the following 
methods to control dust and wind erosion of stockpiles and inactive areas of disturbed soil: 
 
Dust suppression agents shall be used during active stockpile load-in, load-out, and 
maintenance activities. 
 
Soil stabilizers (hydraulic or chemical mulch) shall be applied to the surface of inactive 
stockpiles and other inactive areas of disturbed soil.  Final grading and seeding of inactive areas 
shall occur immediately after construction activity is completed in an area and as directed by the 
Engineer. 
 
Plastic tarps may be used on small stockpiles, secured with sandbags or an equivalent method 
approved by the Engineer, to prevent the cover from being dislodged by the wind.  The 
Contractor shall repair or replace the covers whenever damaged or dislodged at no additional 
cost. 
 
Method of Measurement.  All measuring devices shall be furnished by the Contractor and 
approved by the Engineer. 
 
Calcium chloride and other approved dust suppression agents shall be mixed with water at the 
rate specified by the manufacturer and measured for payment in units of 1000 Gallons of 
solution applied. 
 
The application of soil stabilizers shall be measured by weight (pounds) of soil stabilizer.  The 
soil stabilizer will then be added to water to form a solution in accordance with the 
manufacturer's recommendation. 
 
All other dust control measures will not be measured for payment. 
 
Basis of Payment.  The application of dust suppression agents shall be paid for at the contract 
unit price per unit for APPLYING DUST SUPPRESSION AGENT. 
 

Soil stabilizers will be paid for at the contract price per pound for SOIL STABILIZERS. 
 

All other dust control measures will not be paid for directly but shall be considered as included in 
the various items involved and no additional compensation will be allowed. 
 
 
CONSTRUCTION AIR QUALITY–DIESEL VEHICLE EMISSIONS CONTROLS 
 
Description.  The reduction of emissions of Carbon Monoxide (CO), Hydrocarbons (HC), 
Nitrogen Oxides (NOx), and Particulate Matter (PM) will be accomplished by installing Retrofit  
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Emission Control Devices and/or by using cleaner burning diesel fuels.  The term “equipment” 
refers to any and all diesel fuel powered devices rated at 50 Horsepower (HP) and above, to be 
used on the Contract site for any length of time, (including any “rented” or “rental” equipment). 
 
All Contractor and Sub-Contractor diesel powered equipment with engine horsepower (HP) 
ratings of 50 HP and above, that are on the Contract or are assigned to the Contract shall be 
prohibited from using “off-road” diesel fuel (above 500 parts per million (ppm) sulfur content) at 
any time.  In addition, diesel powered equipment shall be either (1) retrofitted with Emissions 
Control Devices and use Cleaner burning “on-road” diesel fuel (500 ppm sulfur content or less), 
or (2) use Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less), in 
order to reduce diesel particulate matter emissions.  Large cranes (Sky cranes or Link Belt 
cranes), which are responsible for critical lift operations are exempt from installing Retrofit 
Emission Control Devices if they adversely affect equipment operation. 
 
In addition, all construction motor vehicles (both on-road and off-road, gasoline or diesel fuel 
powered) shall comply with all pertinent State and Federal regulations relative to exhaust 
emission controls and safety, including opacity.  Frequently Asked Questions (FAQ’s) regarding 
Illinois Environmental Protection Agency (IEPA) emissions testing for gasoline powered vehicles 
can be accessed at (www.epa.state.il.us/air/vim/faq/testing.html).  Regulations regarding diesel 
powered vehicles over 16,000 pounds, and the Diesel Emission Inspection Program (Title 92: 
Transportation Part 460, Diesel Emission Inspection Program, Subpart A: General) can be 
accessed at (www.dot.state.il.us/regulations.html).  Diesel powered vehicles less than 16,000 
pounds are exempt from testing by IDOT.  All diesel powered equipment used on the project 
site shall be subject to reasonable, random spot checks for compliance with the required 
emissions controls and proper diesel fuel usage.  The Secretary of State, Illinois State Police 
and other law enforcement officers shall enforce Part 460.  For additional information 
concerning Illinois diesel emission inspection requirements, please call the Illinois Department 
of Transportation, Diesel Emission Inspections Unit, at 217-557-6081. 
 
The Retrofit Emission Control Devices shall consist of oxidation catalysts, or similar retrofit 
equipment control technology that (1) is included on the Environmental Protection Agency 
(EPA) Verified Retrofit Technology List (www.epa.gov/otaq/retrofit/retroverifiedlist.html) and (2) 
is verified by EPA or certified by the manufacturer via letter, to provide a minimum emissions 
reduction of 20% PM10, 40% CO, and 50% HC when used with “on-road” diesel fuel.  As noted 
above, the Retrofit Emission Control Device shall be used with on-road diesel fuel (500 ppm 
sulfur content or less).  
 
If used, ULSD fuel shall conform to American Society for Testing and Materials (ASTM) D-975 
diesel with the following additional specifications: 
 
ASTM D-5453 15 ppm Sulfur max. 
ASTM D-6078 Lubricity (SBOCLE) 3100 g min. 
ASTM D-613 Cetane 45 min. 
Dyed  (for Off-road use) 
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Construction shall not proceed until the contractor submits a certified list of the diesel powered 
equipment that will be retrofitted with emission control devices and use “on-road” diesel fuel, 
and a list of equipment that will use ULSD fuel only.  The list(s) shall include (1) the equipment 
number, type, make, and contractor/sub-contractor name; (2) the emission control devices 
make, model and EPA verification number; and (3) the type and source of clean fuels to be 
used.  Vehicles reported as fitted with emissions control devices shall be made available to the 
Engineer for visual inspection of the device installation by qualified staff, prior to being used on 
the Contract site.  Diesel powered equipment in non-compliance shall not be allowed to be used 
on the Contract site, and is also subject to a “Notice of Non-Compliance” as outlined below 
under “Environmental Deficiency Deduction.” 
 
The Contractor shall submit monthly summary reports, updating the list of construction 
equipment, and include certified copies of the diesel fuel delivery slips (for both “on-road” and 
ULSD) for the reporting time period, noting the type of diesel fuel used with each piece of diesel 
powered equipment.  The addition or deletion of any diesel powered equipment shall be 
included in the summary and noted on the monthly report.   
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a Notice of Non-Compliance and given an 
appropriate period of time, as outlined below under “Environmental Deficiency Deduction,” in 
which to bring the equipment into compliance or remove it from the Contract site.  Failure to 
comply with the "Diesel Vehicle Emission Controls", shall also subject the Contractor or sub-
contractor to an "Environmental Deficiency Deduction," as outlined below.  
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
"Diesel Vehicle Emissions Controls" shall be included in the overall cost of the Contract.  In 
addition, there shall be no time granted to the Contractor for compliance with this notice.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
A. IDLING.  The Contractor shall establish truck-staging areas for all diesel powered vehicles 
that are waiting to load or unload material at the Contract area.  Such zones shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
abutters and sensitive receptors of the general public.  The Department will coordinate such 
locations with the Contractor and City of Chicago authorities, including local aldermen, in the 
selection of staging areas, whether within or outside the existing highway right-of-way (ROW), to 
avoid locations near sensitive areas or populations to the greatest extent possible.  Sensitive 
receptors include, but are not limited to hospitals, schools, residences, motels, hotels, daycare 
facilities, elderly housing and convalescent facilities.  Diesel powered engines shall also be 
located as far away as possible from fresh air intakes, air conditioners, and windows.  Idling of 
diesel powered equipment shall not be permitted during periods of non-active vehicle use.  
Diesel powered engines shall not be allowed to idle for more than five consecutive minutes 
when the equipment is not in use, occupied by an operator, or otherwise in motion, except only 
as follows: 
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When the equipment is forced to remain motionless because of traffic conditions or mechanical 
difficulties over which the operator has no control; 
When it is necessary to operate auxiliary systems installed on the equipment, only when such 
system operation is necessary to accomplish the intended use of the equipment; 
To bring the equipment to the manufacturer's recommended operating temperature; 
When the outdoor temperature is below forty-five (45) degrees Fahrenheit or above eighty (80) 
degrees Fahrenheit; and 
When the equipment is being repaired. 
 
All work shall be conducted to ensure that no harmful effects are caused to adjacent sensitive 
receptors.  Equipment and equipment operators found in non-compliance with these idling 
provisions shall receive a warning, and on the next offense be subject to an Environmental 
Deficiency Deduction as outlined below.  The contractor or sub-contractor may reserve the right 
to enforce this deduction on their own equipment operator, as necessary. 
 
B. MITIGATION.  Air quality monitoring will be conducted throughout the course of the Dan 
Ryan reconstruction project, by a separate air quality consultant.  The Contractor shall 
designate a point person to be responsive to IDOT in the event construction related air quality 
issues arise.  If the ongoing monitoring detects an adverse air quality issue that is due to, or 
exacerbated by construction activities, the Contractor’s point person shall be required to consult 
with the Engineer, to determine the appropriate course of action. 
 
Appropriate mitigation measures can include a variety of actions ranging from, but not limited to, 
additional watering, removal of construction equipment from nearby sensitive receptors, shut 
down of diesel powered equipment, or other mitigation measures which may be required as 
data becomes available and as approved by the Engineer.  
 
Method of Measurement and Basis of Payment: 
 
The CONSTRUCTION AIR QUALITY – DIESEL EMISSIONS CONTROLS will not be measured 
for payment and the cost of this work shall be included in the unit prices bid and no additional 
compensation will be allowed. 
 
 
CONSTRUCTION NOISE MITIGATION 
 
Description.  This work shall consist of implementing construction noise restrictions as outlined 
in the Contract Construction Noise Mitigation plan.  Work on the Contract shall be in accordance 
with the Construction Noise Mitigation plan submitted by the Contractor, applicable sections of 
Article 107.35 of the Standard Specifications, and modifications as contained herein for 
construction noise. 
 
The Contractor shall provide advance notification, and secure approval from the Engineer prior 
to the use of heavy construction equipment outside normal construction work hours ("normal 
construction work hours" as specified in Article 107.35 of the Standard Specifications).  
Inspection and maintenance of all vehicle exhaust systems shall be conducted on a monthly 
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basis, (or as determined by the Engineer), for all such vehicles and other equipment assigned to 
or utilized on the Contract site.  Inspections shall be conducted by personnel having a working 
knowledge of exhaust systems so that proper recommendations regarding the adequacy of the 
mufflers can be established. 
 
Construction Equipment 
 
Pavement breakers create high concentrations of low frequency sound energy, and noise 
attenuation can be achieved through the introduction of high-mass material between the noise 
source and the receiver.  The attachment of shrouds (sound curtains) to the steel frame around 
the breaker shall be installed, as equipment allows.  The operation of pavement breakers shall 
be prohibited outside of normal work hours, as specified herein, unless otherwise approved by 
the Engineer. 
 
Special care shall be taken with respect to the set up and operation of concrete batch and 
concrete crushing plants to minimize the potential noise impacts to the adjacent community.  
The Department will work with the Contractor and City of Chicago authorities, including local 
aldermen in selecting construction concrete batch and/or crushing locations, whether within or 
outside the ROW, to avoid locations near sensitive areas or populations to the greatest extent 
possible.  All local, City, Village, Town and/or Township rules, regulations, and/or requirements 
regarding batch and crushing plants shall be followed, as instructed by the Engineer. 
 
Compressors or generators shall be located as far away as possible from sensitive receptors.  
Compressors and generators shall be positioned such that the cooling fan intake does not point 
towards the community.  The Contractor shall review stationary equipment placement with the 
Engineer prior to commencement of work. 
 
Method of Measurement and Basis of Payment: 
 
The CONSTRUCTION NOISE MITIGATION will not be measured for payment and the cost of 
this work shall be included in the unit prices bid and no additional compensation will be allowed. 
 
 
ENVIRONMENTAL DEFICIENCY DEDUCTION 
 
To ensure a prompt response to incidents involving the integrity of work zone Environmental (Air 
Quality and Noise) Control, the Contractor shall provide a telephone number where a 
responsible individual can be contacted on a 24 hour a day basis. 
 
When the Engineer is notified, or determines an environmental control deficiency exists, he/she 
will notify the Contractor in writing, and direct the Contractor to correct the deficiency within a 
specified time frame.  The specified time frame, which begins upon Contractor notification, will 
be from 1/2 hour to 24 hours long, based on the urgency of the situation and the nature of the 
deficiency.  The Engineer shall be the sole judge of these conditions. 
 
The deficiency may include lack of repair, maintenance or non-compliance with the Special 
Provisions for Construction Air Quality Dust Control and/or Construction Noise Mitigation. 
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If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  The 
calendar day(s) will begin with the Contractor's notification and end with the Engineer's 
acceptance of the correction.  The daily monetary deduction will be either $1,000.00 or 0.05 
percent of the awarded contract value, whichever is greater. 
 
In addition, if the Contractor or sub-contractor fails to respond within the allotted time frame, the 
Engineer may take action to correct the deficiency, or may cause the correction of the deficiency 
to be made by others, the cost thereof being deducted from monies due or which may become 
due the Contractor or sub-contractor.  This corrective action will in no way relieve the Contractor 
or sub-contractor of his/her contractual requirements or responsibilities, and shall not be 
grounds for any claim. 
 
If a Contractor or Sub-Contractor accumulates three (3) Deficiency Deductions for the same 
deficiency, in a Contract period, the Contractor will be shut down until the deficiency is 
corrected.  Such a shut down will not be grounds for any extension of the completion date, 
waiver of penalties, or be grounds for any claim. 
 
 
CONTRACTOR OFF-STREET PARKING RESTRICTION 
 
The Contractor and all employees working on this project will not be allowed to park their 
vehicles and equipment on frontage roads or streets.  The Contractor shall provide an off-street 
parking facility for all vehicles and equipment. He shall also provide any transportation required 
to get his employees to and from the work site.  The Contractor shall provide the Engineer with 
written documentation of the off-site parking location.  The cost to comply with this requirement 
will not be paid for separately, but shall be considered as included in the Contract unit bid prices 
of the contract, and no additional compensation will be allowed.  
 
 
ROADWAY LIGHTING AND ITS INFRASTRUCTURE SCOPE OF WORK 
 
The work shall consist of the installation of raceways, handholes, light pole foundations, and 
trench and backfill as shown on the plans.  Also included is the removal of existing lighting and 
surveillance equipment foundations.  The installation of roadway lighting poles and luminaires, 
ITS equipment and associated wiring will be by others under Contract 62583. 
 
The roadway lighting system will be maintained under Contract 62583.  All roadways and ramps 
open to traffic shall be illuminated from dusk to dawn.  The Contractor for Contract 60B17 shall 
coordinate with the lighting Contractor and allow sufficient time for the lighting Contractor to 
complete his work prior to the opening of lanes and ramps.  The lighting Contractor will be 
performing demolition work, underpass lighting installation, tower installation and associated 
wiring within the Maintenance of Traffic provided by Contract 60B17.  The Contract 60B17 
Contractor shall coordinate this work and allow sufficient time for the lighting Contractor to 
complete his work before removing or repositioning the maintenance of traffic equipment. 
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Raceway Installation.  The following requirements shall apply to all raceways installed in 
this Contract regardless of type, size, installation method, or system (lighting, surveillance, 
communication, etc.) for which the raceway will be used.  These requirements are minimal 
installation criteria and shall be required even if lesser requirements are detailed within the 
installation section for individual raceway types. 

Raceways shall be protected from mechanical and physical damage during construction.  
Open raceway ends shall be capped in accordance with manufacturer’s 
recommendations.  Raceways shall be cleared of all dirt, water, excess concrete, and 
other foreign materials with a dry swab and mandrel.  Internal obstructions shall be 
repaired to the satisfaction of the Engineer. 

The embedded conduit shall be continuous as shown on the plans, with no break or 
obstruction between junction boxes and through the entire raceway system.  A 9 mm (3/8 
in.) nylon rope shall be blown through following a mandrel being pulled through the conduit 
to demonstrate continuity through the entire raceway system.  The size(s) of the mandrel 
shall be in accordance with the size(s) of the conduit as shown on the plans.  The rope 
shall be left in the conduit, and shall be continuous between all conduit terminal points.  
Each rope end shall be securely fitted with a washer or other approved device, of a 
diameter larger than the conduit diameter, to prevent the rope from coiling back inside the 
conduit and to insure accessibility for the installation of cables. 

Continuity of the raceway system shall be demonstrated in the presence of the Engineer 
and all Contractors listed in the “Coordination with Adjacent and/or Overlapping Contracts” 
special provision.  The Contractor shall notify the Engineer of raceway continuity testing 
prior to demonstration. 

(CTE – 07/14/2005) 
 
 
GENERAL ELECTRICAL REQUIREMENTS 
Effective Date:  March 1, 2003 

Add the following to Article 801 of the Standard Specifications: 

“Preconstruction Inspection: 

General.  Before performing any excavation, removal, or installation work (electrical or 
otherwise) at the site, the Contractor shall request a preconstruction site inspection, to be 
held in the presence of the Engineer and a representative of the party or parties 
responsible for maintenance of any lighting and/or traffic control systems which may be 
affected by the work.  The request for the preconstruction inspection shall be made no less 
than seven (7) calendar days prior to the desired inspection date.  The preconstruction 
inspection shall: 

Establish the approximate location and operating condition of lighting and/or traffic control 
systems which may be affected by the work. 
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Marking of Existing Cable Systems.  The party responsible for maintenance of any existing 
lighting and/or traffic control systems at the Contract site shall, at the Contractor's request, 
mark and/or stake, once per location, all underground cable routes owned or maintained 
by the State.  A Contract may involve multiple "locations" where separated electrical 
systems are involved (i.e. different controllers).  The markings shall be taken to have a 
horizontal tolerance of at least 304.8 mm (one (1) foot) to either side.  The request for the 
cable locations and marking shall be made at the same time the request for the 
maintenance transfer and preconstruction inspection is made.  The Contractor shall 
exercise extreme caution where existing buried cable runs are involved.  The markings of 
existing systems are made strictly for assistance to the Contractor and this does not 
relieve the Contractor of responsibility for the repair or replacement of any cable run 
damaged in the course of his work, as specified elsewhere herein.  NOTE THAT THE 
CONTRACTOR SHALL BE ENTITLED TO ONLY ONE REQUEST FOR LOCATION 
MARKING OF EXISTING SYSTEMS AND THAT MULTIPLE REQUESTS MAY ONLY BE 
HONORED AT THE CONTRACTOR'S EXPENSE.  NO LOCATES WILL BE MADE 
AFTER MAINTENANCE IS TRANSFERRED, UNLESS IT IS AT THE CONTRACTOR’S 
EXPENSE. 

Delete the last paragraph of Article 801.06 of the Standard Specifications. 

Revise the 7th and 8th paragraphs of Article 801.08 of the Standard Specifications to read: 

“Engineer's Stamp.  After the Engineer reviews the submittals for conformance with the 
design concept of the Contract, the Engineer will stamp the drawings indicating their status 
as ‘Approved’, ‘Approved-As-Noted’, ‘Disapproved’, or ‘Information Only’.  Since the 
Engineer's review is for conformance with the design concept only, it is the Contractor's 
responsibility to coordinate the various items into a working system as specified.  The 
Contractor shall not be relieved from responsibility for errors or omissions in the shop, 
working, layout drawings, or other documents by the Department's approval thereof.  The 
Contractor shall still be in full compliance with Contract and specification requirements. 

Resubmittals.  All submitted items reviewed and marked ‘APPROVED AS NOTED’, or 
‘DISAPPROVED’ are to be resubmitted in their entirety with a disposition of previous 
comments to verify Contract compliance at no additional cost to the State unless 
otherwise indicated within the submittal comments.” 

Add the following to Section 801.12 of the Standard Specifications: 

“Energy and Demand Charges.  The payment of basic energy and demand charges by the 
electric utility for existing lighting, which remains in service, will continue as a responsibility 
of the Owner, unless otherwise indicated.  Unless otherwise indicated or required by the 
Engineer, duplicate lighting systems (such as temporary lighting and proposed new 
lighting) shall not be operated simultaneously at the Owner's expense and lighting 
systems shall not be kept in operation during long daytime periods at the Owner's 
expense.  Upon written authorization from the Engineer to place a proposed new lighting 
system in service, whether the system has passed final acceptance or not, (such as to 
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allow temporary lighting to be removed), the Owner will accept responsibility for energy 
and demand charges for such lighting, effective the date of authorization.  All other energy 
and demand payments to the utility shall be the responsibility of the Contractor until final 
acceptance. 

Grounding of Lighting Systems.  All electrical systems, equipment and appurtenances 
shall be properly grounded in strict conformance with the NEC, even though every detail of 
the requirements is not specified or shown.  Good ground continuity throughout the 
electrical system shall be assured.  All electrical circuit runs shall have a continuous 
equipment grounding conductor.  IN NO CASE SHALL THE EARTH BE CONSIDERED 
AS AN ADEQUATE EQUIPMENT GROUNDING PATH.  Where connections are made to 
painted surfaces, the paint shall be scraped to fully expose bare metal at the connection 
point and serrated connectors or washers shall be used.  Where metallic conduit is utilized 
as the equipment grounding conductor, extreme care shall be exercised to assure 
continuity at joints and termination points.  No wiring run shall be installed without a 
suitable equipment ground conductor.  Where no equipment ground conductor is provided 
for in the plans and associated specified pay items, the Contractor is obligated to bring the 
case to the attention of the Engineer who will direct the Contractor accordingly.  Work, 
which is extra to the Contract, will be paid extra.  All connections to ground rods, structural 
steel, reinforcing steel or fencing shall be made with exothermic welds.  Where such 
connections are made to insulated conductors, the connection shall be wrapped with at 
least 4 layers of electrical tape extended 152.4 mm (six inches) onto the conductor 
insulation.  Where a ground field of "made" electrodes is provided, the exact locations of 
the rods shall be documented by dimensioned drawings as part of the Record Drawings.  
Equipment ground wires shall be bonded, using a splice and pigtail connection, to all 
boxes and other metallic enclosures throughout the wiring system.” 

 
UNDERGROUND RACEWAYS 
 
Revise Article 810.03 of the Standard Specifications to read: 
 

“Installation. All underground conduit shall have a minimum depth of 700 mm (30 inches) 
below the finished grade, unless otherwise indicated on the plans.” 
 

Add the following to Article 810.03 of the Standard Specifications: 
  

“All metal conduit installed underground shall be Rigid Metal Conduit unless otherwise 
indicated on the plans.” 

 
Add the following to Article 810.03 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not terminated in 
a cabinet, junction box, pull box, handhole, post, pole, or pedestal shall extend a 
minimum of 300 mm (12”) or the length shown on the plans beyond the structure or duct 
bank. The end of this extension shall be capped and sealed with a cap designed for the 
conduit to be capped. The ends of rigid metal conduit to be capped shall be threaded, 
the threads protected with full galvanizing, and capped with a threaded galvanized steel 
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cap. The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick. The cap shall be 
sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant compatible 
with the material of both the cap and the conduit. A washer or similar metal ring shall be 
glued to the inside center of the cap with epoxy, and the pull cord shall be tied to this 
ring.” 

  
Add the following to Article 810.03(c) of the Standard Specifications: 
 

“Coilable non-metallic conduit shall be machine straightened to remove the longitudinal 
curvature caused by coiling the conduit onto reels prior to installing in a trench, encasing 
in concrete or embedding in structure. The straightening shall not deform the cross-
section of the conduit such that any two measured outside diameters, each from any 
location and at any orientation around the longitudinal axis along the conduit differ by 
more than 6 mm (0.25”). The longitudinal axis of the straightened conduit shall not 
deviate by more than 20 mm per meter (0.25” per foot) from a straight line. The HDPE 
and straightening mechanism manufacturer operating temperatures shall be followed.” 
 

Add the following to Article 810.05 of the Standard Specifications: 
 

“Connects and tie-ins to existing conduit or ductbanks as noted on the plans shall be 
included in the cost of the underground raceway.” 

 
 
RACEWAYS EMBEDDED IN STRUCTURE 

Section 810 of the Standard Specifications for Road and Bridge Construction shall be modified 
as follows: 

Add the following to Article 810.03(c): 

“(c) Coilable Nonmetallic Conduit. 

Polyethylene Duct.  The duct shall be a UL Listed plastic duct which is intended 
for underground use and can be manufactured and coiled or reeled in continuous 
transportable lengths and uncoiled for further processing and/or installation 
without adversely affecting its properties of performance.   

The duct shall be in accordance with the requirements of ASTM F2160. 

The duct shall be composed of black high density polyethylene meeting the 
requirements of ASTM D 3350, Class C, Grade PE30.   
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Duct dimensions shall conform to the following table within the manufacturing tolerances 
set forth in ASTM F2160.  Duct sizes through 3” shall conform to Tables 3 and 8 for 
Schedule 40 PE conduit.  4” duct shall conform to Tables 2 and 5 for SDR 13.5 PE 
conduit. 

Nom. Duct Diameter Nom. Outside Diameter Min. Wall Thickness 
mm In mm in mm In 
27 1 33.4 1.315 3.4 0.133 
35 1.25 42.2 1.660 3.6 0.140 
41 1.5 48.3 1.900 3.7 0.145 
53 2.0 60.3 2.375 3.9 0.154 
76 3.0 88.9 3.50 5.5 0.216 
102 4.0 114.3 4.50 8.5 0.333 

Performance Tests.  Polyethylene Duct testing procedures and test results shall meet 
the requirements of ASTM F2160.  Certified copies of the test report shall be submitted 
to the Engineer prior to the installation of the duct. 

Coilable non-metallic conduit 2” and larger shall be machine straightened to remove the 
longitudinal curvature and ovality caused by coiling the conduit onto reels prior to 
installing in a trench, encasing in concrete or embedding in structure.  The straightening 
shall not deform the cross-section of the conduit such that any two measured outside 
diameters, each from any location and at any orientation around the longitudinal axis 
along the conduit differ by more than 6 mm (0.25”).”  The longitudinal axis of the 
straightened conduit shall not deviate by more than 20 mm per meter (0.25” per foot) 
from a straight line. The recommendations of the straightening machine manufacturer 
regarding ambient temperature shall be followed.” 

Section 812 of the Standard Specifications for Road and Bridge Construction shall be modified 
as follows: 

Add the following to Article 812.02: 

“(d) Coilable Nonmetallic Conduit….1088.01(c)” 

Change Article 812.03(d) to 812.03(e). 

Add the following as the new Article 812.03(d): 

“(d) Coilable Nonmetallic Conduit.  Conduit installation shall be according to 
Article 810.03(c).” 
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Add the following paragraph to Article 812.03: 

All conduits which extend outside of the structure but are not terminated in a 
cabinet, junction box, pull box, handhole, post, pole, or pedestal shall extend a 
minimum or 300 mm (12”) or the length shown on the plans beyond the structure.  
The end of this extension shall be capped and sealed with a cap designed for the 
conduit to be capped.  The ends of rigid metal conduit to be capped shall be 
threaded, the threads protected with full galvanizing, and capped with a threaded 
galvanized steel cap.  The ends of rigid nonmetallic conduit and coilable 
nonmetallic conduit shall be capped with a rigid PVC cap of not less than 3 mm 
(0.125”) thick.  The cap shall be sealed to the conduit using a room-temperature-
vulcanizing (RTV) sealant compatible with the material of both the cap and the 
conduit.  A washer or similar metal ring shall be glued to the inside center of the 
cap with epoxy, and the pull cord shall be tied to this ring. 

(CTE -4/14/2005) 
 
 
TRENCH AND BACKFILL FOR ELECTRICAL WORK 
Effective Date:  January 1, 2002 

Revise the first sentence of Article 815.03(a) of the Standard Specifications to read: 

“Trench.  Trenches shall have a minimum depth of 760 mm (30 in.) or as otherwise 
indicated on the plans, and shall not exceed 300 mm (12 in.) in width without prior 
approval of the Engineer.” 

Revise Article 1066.05 of the Standard Specifications to read: 

“Underground Cable Marking Tape.  The tape shall be 150 mm (6 in.) wide; consisting of 
0.2 mm (8 mil) polyethylene according to ASTM D882, and ASTM D2103. 

The tape shall be red with black lettering or red with silver lettering reading “CAUTION – 
ELECTRICAL LINE BURIED BELOW”. 

The tape shall have reinforced metallic detection capabilities consisting of a woven 
reinforced polyethylene tape with a metallic core or backing.” 

 
 
COILABLE NONMETALLIC CONDUIT 

Description.  This work shall consist of furnishing and installing coilable non-metallic raceways, 
fittings, and accessories either laid in trench or pushed (bored and pulled). 
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Materials.  Materials shall conform to requirements of the Standard Specifications except as 
modified below. 

Revise Article 1088.01(c) to read: 

“(c) Coilable Nonmetallic Conduit. 

Polyethylene Duct.  The duct shall be a UL Listed plastic duct which is intended 
for underground use and can be manufactured and coiled or reeled in continuous 
transportable lengths and uncoiled for further processing and/or installation 
without adversely affecting its properties of performance.   

The duct shall be in accordance with the requirements of ASTM F2160. 

The duct shall be composed of black high density polyethylene meeting the 
requirements of ASTM D 3350, Class C, Grade PE30.   

Duct dimensions shall conform to the following table within the manufacturing tolerances 
set forth in ASTM F2160.  Duct sizes through 3” shall conform to Tables 3 and 8 for 
Schedule 40 PE conduit.  4” duct shall conform to Tables 2 and 5 for SDR 13.5 PE 
conduit. 

Nom. Duct Diameter Nom. Outside Diameter Min. Wall Thickness 
mm In mm in mm in 
27 1 33.4 1.315 3.4 0.133 
35 1.25 42.2 1.660 3.6 0.140 
41 1.5 48.3 1.900 3.7 0.145 
53 2.0 60.3 2.375 3.9 0.154 
76 3.0 88.9 3.50 5.5 0.216 
102 4.0 114.3 4.50 8.5 0.333 

Performance Tests.  Polyethylene duct testing procedures and test results shall meet the 
requirements of ASTM F2160.  Certified copies of the test report shall be submitted to 
the Engineer prior to the installation of the duct. 

Coilable non-metallic conduit 2” and larger shall be machine straightened to remove the 
longitudinal curvature and ovality caused by coiling the conduit onto reels prior to 
installing in trench, encasing in concrete or embedding in structure.  The straightening 
shall not deform the cross-section of the conduit such that any two measured outside 
diameters, each from any location and at any orientation around the longitudinal axis 
along the conduit differ by more than 6 mm (0.25”).”  The longitudinal axis of the 
straightened conduit shall not deviate by more than 20 mm per meter (0.25” per foot) 
from a straight line.  The recommendations of the straightening machine manufacturer 
regarding ambient temperature shall be followed.” 
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In order to trace the fiber optic cable after installation, pull tape shall be installed or come pre-
fabricated in the conduit for each fiber optic cable run.  The pull tape shall clearly indicate 
English units of length on the apparatus.  The pull tape shall have a minimum tensile strength of 
1250 lbf.  All pull tape splices shall be kept to a minimum and shall incorporate maximum 
lengths of cable supplied by the manufacturer. Pull tape shall be run continuously from 
handhole to handhole.  Pull tape shall be grounded at handholes and cabinets meeting the 
requirements of Section 801.14, Equipment Grounding Conductor.   
 

CONSTRUCTION REQUIREMENTS 
 
Coilable Non-metallic Conduit, pushed (bored and pulled) or in trench, shall have a minimum 
depth of 30” below the finished grade as indicated on the plans. 
 
Coilable Non-metallic Conduit, pushed (bored and pulled) or in trench, shall be installed 
according to Section 810.03(c) of the Standard Specifications. 
 
Method of Measurement.  This work will be measured for payment according to Section 801.04 
of the Standard Specifications. 
 
Basis of Payment.  This work will be paid for at the Contract unit price for CONDUIT IN 
TRENCH, HIGH DENSITY POLYETHYLENE, COILABLE, of the size specified, or CONDUIT 
PUSHED, HIGH DENSITY POLYETHYLENE, COILABLE of the size specified, which price shall 
be payment in full for furnishing and installing the coilable nonmetallic conduit and all labor, 
tools, equipment, and incidentals necessary to complete the work. 

(CTE – 04/14/2005) 
 
 
CONDUIT ENCASED, CONCRETE, 3" DIA., PVC 
 
Description. This work shall consist of furnishing and installing 3 inch schedule 80 PVC 
conduits, fittings and accessories, encased in concrete.  This specification describes the 
minimum design, operational, functional and installation requirements for a non-invasive, 
magneto-inductive vehicle sensor conduit as described herein and as shown in the Plans. 
 
 
Materials. 
   
Conduit: 
 
The 3-inch Schedule 80 rigid electrical plastic duct shall be manufactured to meet or exceed 
Section 1088.01 of the Standard Specifications for Road and Bridge Construction and comply 
with the American Society for Testing and Materials Standards (latest edition) Designation F 
512-95, and to the standards of NEMA Publication No. TC-2, for EPC-80. 
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The duct shall be manufactured from virgin polyvinyl chloride complying with ASTM Designation 
D 1784 as specified in ASTM F 512-95 (Latest Edition). with the following exception: 
 
 1. The Outside Diameter and wall thickness shall be as follows: 
    

Nominal Size 
inches 

Outside Diameter 
inches 

Minimum Wall 
Thickness inches 

3” 3.500 ± 0.012” 0.300 ± 0.036” 
 
The duct shall be permanently marked at regular intervals on the outside with the 
manufacturer's name or trademark. 
 
Couplings shall be PVC or acetyl butyl styrene drive-on pipe fittings. 
 
Concrete: 
 
Concrete shall be Class SI complying with Section 503 of the Standard Specifications for Road 
and Bridge Construction. 
 
Construction Requirements.  The 3-inch Schedule 80, PVC conduit shall meet or exceed 
Section 810 of the Standard Specifications for Road and Bridge Construction, which apply to 
rigid non-metallic conduit with the following additions and modifications: 

 
1. The centerline of the conduit shall not deviate horizontally or vertically more than 

0.25 inches per foot.  The conduit installer shall provide a log of the boring depth, 
as measured every two feet along the boring distance. 
 

2. At least one end of the conduit shall terminate at a standard size handhole or 
standard special size handhole and extend three inches into the handhole. 

 
3. The conduit shall be sloped to drain into the handhole. 

 
4. The far end of the conduit shall be capped when terminating or not terminating in 

a handhole. 
 
5. The conduit encasement shall not be reinforced. 
 

Straightness verification: Each 3-inch conduit for the installation of non-invasive sensors shall be 
verified for straightness prior to pavement being placed over the conduit.  The Contractor shall 
provide the presence of the noninvasive sensor manufacturer’s authorized representative during 
the testing of the first detection location.  The Contractor shall insert non-invasive sensor carriers 
the full length of the conduit and demonstrate to the satisfaction of the Engineer and the non-
invasive sensor manufacturer’s authorized representative that the carriers move freely in the 
conduit without sticking or binding.  If sticking or binding is observed, the non-invasive sensor 
conduit shall be removed, replaced, and retested.  Damaged conduit shall not be re-used.  Once 
the straightness of the non-invasive sensor conduit in the first location has been verified, the 
Contractor shall notify the Engineer not less than one working day in advance of verifying the 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 77

straightness of subsequent non-invasive sensor conduits.  The Contractor shall verify the 
straightness, correct any deficiencies, and re-test as described for the first installation to the 
satisfaction of the Engineer.  The Contractor or Engineer may request that the non-invasive 
sensor manufacturer’s authorized representative inspect any subsequent location.  Verification of 
subsequent locations by the non-invasive sensor manufacturer’s authorized representative will be 
at no additional cost to the State.   

 
Underground concrete-encased conduit shall be supported on interlocking plastic spacers 
specifically designed for the purpose, spaced along the length of the run as recommended by 
the manufacturer.  Spacing between raceways within a common duct bank shall be not less 
than 2 in.  The interlocking spacers shall be used at a minimum interval of 8 ft., or as otherwise 
noted on the plans. 

 
Concrete cover overall shall not be less than 3.5 in above the conduit, 3.0 in below the conduit, 
and a 10 in by 10 in square.  Space below the conduit, and concrete fill shall be assured.  Care 
shall be exercised during concrete placement to assure that there are no voids, so that spacers 
are undisturbed, and so that conduit joints stay secure and unbroken.  Concrete shall be 
deflected during placement to minimize the possible damage to or movement of the conduits. 

 
The Contractor shall ensure the concrete encasement and conduit remains undamaged during 
construction.  One method for ensuring the concrete encasement and conduit remains 
undamaged during construction is by providing a granular sub-base mound a minimum of 24” 
high at the center of the microloop conduit installation and extending 50’ on each side of the 
center of the microloop conduit installation.  Other methods may be used, as the Contractor 
deems appropriate and as approved by the Engineer.  Any damage to the concrete encasement 
and conduit during construction shall become the responsibility of the Contractor to repair or 
replace, as determined by the Engineer. 

 
The Contractor shall ensure that the conduit is continuous, with no break from one handhole to 
the end cap as shown on the Plans.  The Contractor shall test the integrity of the conduit upon 
completion of the roadway above each conduit.  The Contractor shall install sensor carriers for 
the entire length of the conduit to demonstrate its suitability and correct installation.  These 
carriers shall be removed upon approval of the Engineer and completion of the demonstration. 
 
Method of Measurement.  This item shall be measured for payment in feet for CONDUIT 
ENCASED, CONCRETE, 3” DIA., PVC.  Measurements will be made in straight lines along the 
centerline of the conduit between ends.  
 
Basis of Payment.  This work shall be paid for at the contract unit price per foot for CONDUIT 
ENCASED, CONCRETE, 3” DIA., PVC, which shall include conduit, labor and miscellaneous 
materials required to make a complete and operational installation as specified herein and as 
directed by the Engineer. 
 
 
REINFORCED CONCRETE DUCTBANK 

Description.  This item shall consist of forming and finishing a reinforced concrete ductbank 
including spacers, rebar and all required formwork as detailed on the plans and specified herein. 
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Materials.  Materials shall conform to the requirements of the Standard Specifications except as 
modified below. 

Revise Article 1088.01(c) to read: 

“(c) Coilable Nonmetallic Conduit. 

Polyethylene Duct.  The duct shall be a UL Listed plastic duct which is intended 
for underground use and can be manufactured and coiled or reeled in continuous 
transportable lengths and uncoiled for further processing and/or installation 
without adversely affecting its properties of performance.   

The duct shall be in accordance with the requirements of ASTM F2160. 

The duct shall be composed of black high-density polyethylene meeting the 
requirements of ASTM D 3350, Class C, Grade PE30.   

Duct dimensions shall conform to the following table within the manufacturing tolerances 
set forth in ASTM F2160.  Duct sizes through 3” shall conform to Tables 3 and 8 for 
Schedule 40 PE conduit.  4” duct shall conform to Tables 2 and 5 for SDR 13.5 PE 
conduit. 

Nom. Duct Diameter Nom. Outside Diameter Min. Wall Thickness 
Mm In mm in mm in 
27 1 33.4 1.315 3.4 0.133 
35 1.25 42.2 1.660 3.6 0.140 
41 1.5 48.3 1.900 3.7 0.145 
53 2.0 60.3 2.375 3.9 0.154 
76 3.0 88.9 3.50 5.5 0.216 
102 4.0 114.3 4.50 8.5 0.333 

Performance Tests.  Polyethylene Duct testing procedures and test results shall meet 
the requirements of ASTM F2160.  Certified copies of the test report shall be submitted 
to the Engineer prior to the installation of the duct. 

Coilable non-metallic conduit 2” and larger shall be machine straightened to remove the 
longitudinal curvature and ovality caused by coiling the conduit onto reels prior to 
installing in trench, encasing in concrete or embedding in structure.  The straightening 
shall not deform the cross-section of the conduit such that any two measured outside 
diameters, each from any location and at any orientation around the longitudinal axis 
along the conduit differ by more than 6 mm (0.25”).”  The longitudinal axis of the 
straightened conduit shall not deviate by more than 20 mm per meter (0.25” per foot) 
from a straight line. The recommendations of the straightening machine manufacturer 
regarding ambient temperature shall be followed.” 

Concrete used in ductbank shall be Class SI meeting the requirements of the Standard 
Specifications for Road and Bridge Construction Section 1020 and shall be tested in 
accordance with the applicable requirements of the Standard Specifications. 
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Execution.  Construction of the ductbank shall be in accordance with Section 810 of the 
Standard Specifications.  Refer to plan sheets for details. 

The Engineer shall inspect the ductbank and verify location of reinforcing rebar, conduit spacers 
and duct joints prior to placing of concrete.  The Contractor shall be responsible for coordinating 
the Engineer’s inspection and obtaining his approval. 

Basis of Payment.  This item shall be paid for at the Contract unit price per foot for CONDUIT 
ENCASED, REINFORCED CONCRETE of the type, diameter and quantity specified, which 
shall be payment in full for the material and work described herein. 

Connects and tie-ins to existing conduit or ductbanks as noted on the plans shall be included in 
the cost of the reinforced concrete ductbank. 

(CTE – 04/14/2005) 
 
 
HEAVY DUTY HANDHOLE 
 
Description.  This item shall consist of furnishing the materials and constructing a heavy-duty 
handhole, or a heavy-duty handhole special, cast in place, complete with frame and cover and 
ground rod.  The handhole shall be constructed in accordance with the following requirements 
and conforming in all respects to the lines, grades, and dimensions shown on the Plans or as 
directed by the Engineer.   
 
Materials.  All materials shall conform to the requirements of Article 1088.10 of the Standard 
Specifications.  All handholes shall be constructed of Class SI concrete meeting the 
requirements of the Standard Specifications for Road and Bridge Construction Section 1020.  
Ground rod materials shall conform to the requirements of Article 806.02 of the Standard 
Specifications. 
 
 
CONSTRUCTION REQUIREMENTS 
 
Handholes of the type specified shall be constructed in accordance with the details shown on 
the Plans and conform to the following requirements: 
 
1. Concrete:  Concrete construction shall be done in accordance with the provisions of 

Concrete for Structures and Incidental Construction contained in the Standard 
Specifications for Road and Bridge Construction Section 503. 

 
2. Placing Castings:  Castings shall be set accurately to the finished elevation so that no 

subsequent adjustment will be necessary.  Castings shall be set flush with adjacent 
sidewalk or pavement surfaces.  When installed in an earth shoulder away from the 
pavement edge, the top surface of the casting shall be 1 in above the finished surface of 
the ground. 
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3. Backfilling:  Any backfilling necessary under a pavement, paved shoulder, and sidewalk or 

within 2 ft of the pavement edge shall be made with sand or stone screenings. 
 
4. Forming:  Forms shall be required for the inside face of the handhole wall, and across all 

trenches leading into the handhole’s excavation.  The ends of conduits leading into the 
handhole shall fit into a conduit bell, which shall fit tightly against the inside form and the 
concrete shall be carefully placed around it so as to prevent leakage.  

 
5. French Drain:  A french drain conforming to the dimensions as shown on the plans shall 

be constructed in the bottom of the handhole excavation. 
 
6. Steel Hooks:  Each handhole shall be provided with four galvanized steel hooks of 

appropriate size, one on each wall of the handhole. 
 
7. Frame and Cover:  The outside of the cover shall contain a recessed ring Type “G” for 

lifting and a legend "IDOT" cast-in. 
 
8. Grounding:  A 5/8” x 10’ ground rod shall be installed in each handhole and are included 

in this pay item.  Ground rods will not be paid for separately.  Ground rod connections 
shall be made by exothermic welds.  Ground wire for connection to handhole cover frame 
shall be stranded uncoated bare copper in accordance with the applicable requirements of 
ASTM Designation B-3 and ASTM Designation B-8 and shall be included in this item.  
Unless otherwise indicated, the wire shall not be less than No. 2 AWG. 

 
9. Cleaning:  The handhole shall be thoroughly cleaned of any accumulation of silt, debris, 

or foreign matter of any kind, and shall be free from such accumulations at the time of final 
inspection. 

 
Basis of Payment.  This work will be measured and paid for at the Contract unit price each for 
HANDHOLE; HEAVY DUTY HANDHOLE; or HEAVY DUTY HANDHOLE (SPECIAL) of the size 
specified, which price shall be payment in full for the material and work described herein. 
 
(CTE 9-29-05) 
 
 
LIGHTING FOUNDATION REMOVAL, PARTIAL 
 
Description.  This item consists of removing and disposing of an existing lighting foundation and 
backfilling the excavated areas as specified herein, as shown on the Plans and as directed by 
the Engineer. 
 
General Requirements.  General requirements shall be in accordance with Section 801 of the 
Standard Specifications, and in accordance with Bureau of Electricity Standards and the City of 
Chicago Electrical Code, except as herein modified. 
 
Removal.  Removal shall be in accordance with Article 842.05 of the Standard Specifications. 
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The void caused by the removal of a foundation in soil or grass shall be backfilled in accordance 
with the TRENCH AND BACKFILL FOR ELECTRICAL WORK pay item. 
 
Method of Measurement.  Each foundation that is removed and disposed of as indicated will be 
counted as a unit for payment. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for LIGHTING 
FOUNDATION REMOVAL, PARTIAL, which shall be payment in full for the work described 
herein. 
 
(CTE-03/26/2004) 
 
 

ROADWAY CLEANING (SPECIAL) 
 
This work shall consist of the pickup, removal and satisfactory disposal of all sand, grit, stones, 
debris, landscape debris, dead animals, litter, refuse and other similar rubbish, which has 
accumulated on the highway areas hereinafter, described as the areas to be cleaned. After 
each cleaning cycle, all areas shall present a clean appearance, which is completely 
satisfactory to the Engineer.  Adequate equipment, hand labor, permits, and traffic control shall 
be provided by the Contractor to accomplish the cleaning cycles.  The intent of this specification 
is to clean the roadway areas, not the construction work zone or the Contractor’s work area. 
 
1. Roadways/Areas to be Cleaned in One Cleaning Cycle: 
 

a. NB Dan Ryan Expressway (WB I-94) from Sta. 2316+00 (250 ft. north of the 79th Street 
Bridge to Sta. 2367+00 (100 ft, north of the 71st Street Bridge) 

 
b. The following ramps: 

1) 79th Street entrance ramp, 76th Street exit ramp and CD roadway system 
2) 75th Street entrance ramp, 71st Street exit ramp and CD roadway system 
 

c. All Accident Investigation Sites located along the above roadways or ramps. 
 
2. Limits of Cleaning for One Cycle:  The Contractor shall clean all hard surfaces, including 

all ramps, curbs, gutters, median gores, shoulders, concrete median surfaces adjacent to 
curbs, walks, bridges and traveled lanes.  Debris shall be removed from all areas regardless 
of surface type.  All areas within five (5) feet of the above mentioned surfaces shall be 
included in the area to be cleaned.  Slope walls under bridges are not included in areas to be 
cleaned.  Cleaning of overhead bridge mounted signs, overhead truss mounted signs and 
cantilever mounted signs are not included in this work.  Cleaning of local streets is not 
included in this work. 
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3. Initial Cleaning Cycle: The initial cleaning cycle of the expressways and ramps shall 

commence two (2) weeks prior to the start of the Contract and shall be completed within 
three (3) consecutive days. 

 
4. Subsequent Cleaning Cycles:  Subsequent cleaning cycles shall be performed every two 

(2) weeks or as directed by the Engineer.  Each subsequent cleaning cycle shall be 
completed within two (2) consecutive days.  There shall be no cleaning cycles during the 
winter months (December 1 thru March 31), unless special conditions dictate and unless 
specifically directed by the Department. 

 
5. Work Direction:  Cleaning equipment and workers shall move in the same direction as 

traffic. 
 
6. Damage to State Property:  The Contractor shall perform the work in a manner that will 

not disturb or damage State property.  Curbs, guardrails, fences, railings, light poles, 
delineators, semi-permanent cones, barrels, and barricades, signs and the like must not be 
damaged or disturbed.  If State property is damaged or disturbed, the cost of repairs or 
replacement will be borne by the Contractor. 

 
7. Inconvenience:  The Contractor shall prosecute the work in a manner that will minimize 

inconvenience to the motoring public.   The Contractor shall not create air pollution with dust 
nor create hazardous conditions with water on the pavement. 

 
8. Traffic Obstruction:  Should the operations of the Contractor be performed in a manner 

that causes traffic to congest to a degree that is unsatisfactory to the Engineer, the 
Contractor shall, at the discretion of the Engineer, cease work until such time as the 
Engineer decides work can resume without undue traffic congestion. 

 
9. Disposal of Waste:  Removal and disposal of all waste collected during the prosecution 

of this work shall be the responsibility of the Contractor and shall be disposed of by the 
Contractor at his expense.  All applicable laws and ordinances related to the hauling, 
handling and disposition of such material shall be complied with by the Contractor.  This 
applies especially to spillage, covered loads in trucks, and legal dumping depots such as a 
commercial landfill operation. 

 
10. Flushing:  Flushing shall not be done without receiving approval from the Engineer.  

Care shall be taken to prevent flushing waste into traffic or creating a hazard to traffic in 
areas being flushed.  Flushing of raised medians will be allowed.  The Contractor shall notify 
and gain approval of the Engineer twenty-four (24) hours in advance of flushing raised 
medians.  When cleaning under and behind guardrail, waste shall not be flushed outside of 
the area to be cleaned. 
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11. Solid Waste Management Site:  The Contractor shall not be allowed to use any State 

Right-of-Way or any existing Department solid waste management site as part of this 
Contract.  The Contractor may procure an Illinois Environmental Protection Agency, Bureau 
of Land permit to develop and operate a private solid waste management site to transfer 
non-hazardous waste generated from street sweeping.  The cost of developing and 
operating a private solid waste management site shall be considered as included in the 
Contract unit prices bid for the work, and no additional compensation will be allowed. 

 
12. Sweeper Speed Limit:  At no time shall the sweeping unit and any related vehicles in the 

sweeping train exceed 25 miles per hour in speed while performing any work. 
 
13. Drainage Structures:  Particular care shall be taken to prevent dirt and rubbish from 

being pushed into roadway drainage structures.  Any debris pushed into the drainage 
structures shall be removed by the Contractor at his/her own expense.  All drainage 
structure frames, grates and lids shall be cleaned and cleared of debris.  Any inlet filters that 
become clogged as a result of the roadway cleaning shall be cleaned by the Contractor at 
his/her own expense. 

 
14. Traffic Control Devices:  Any traffic control device or temporary pavement marking 

disturbed by the roadway cleaning operation shall be restored to its proper location and 
condition that existed before the cleaning cycle began.  If temporary pavement marking tape 
is being peeled off the pavement by the sweeper, the Engineer may require that some areas 
be skipped by the machine and the use of another method initiated.  Any damaged device 
shall be immediately repaired or replaced by the Contractor at his/her own expense. 

 
15. Erosion/Sediment Control Devices:  Any erosion/sediment control device disturbed by 

the roadway cleaning operation shall be restored to its proper location and condition that 
existed before the cleaning cycle began.  Any damaged device shall be immediately 
repaired or replaced by the Contractor at his/her own expense. 

 
16. Equipment and Labor Requirements: 

a. The Contractor is hereby informed and shall understand that sufficient equipment and 
personnel shall be provided and equipment maintained so that the cleaning cycles are 
satisfactorily completed within the allotted time. 

b. Due to heavy accumulation of dirt and rubbish expected during the winter months, the 
first cleaning cycle done in the Spring of 2007 will require a concentrated effort of 
equipment and manpower to satisfactorily complete the work on time.  Multiple cleanings 
of the same areas may be required before obtaining satisfactory results and acceptance 
by the Engineer. 

c. Personnel shall be made available, with hand tools, to clean areas not accessible to 
sweeping units, such as the top of medians, under and behind all guardrails regardless 
of surface type, under and around the base of any signs, and under and around all traffic 
control signing, drums, barrels or barricades.  Personnel with hand tools shall also 
loosen tightly compacted dirt in curb and gutters. 

d. Hand work shall also be required for the removal of all rubbish from areas adjacent to 
the expressways or ramps. 
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e. All bridges located within the specific limits of the expressways shall be cleaned by 

utilizing vacuum type sweepers or other approved equipment and methods that shall 
prevent dirt and debris from being deposited into the drainage structures. 

f. Labor, material and equipment shall remain on State Right-of-Way only for such time as 
is necessary to successfully prosecute the cleaning work required by the Contract. 

g. Maintenance or over-night parking of equipment shall not be permitted on State Right-of-
Way. 

h. This work shall only be conducted during the Contract specified times that allow lane 
closures and all traffic control will be in accordance with State Standards 701400, 
701401, 701411, 701426, and 702001.  Traffic control will not be paid for separately. 

i. Trailing, protection vehicles are to be equipped with a truck mounted impact attenuator 
(TMA) at all times.  Three (3) TMAs must be used for moving operations. 

j. Trailing, protection vehicles shall have visible, working arrowboards and signs for 
moving operations. 

k. All vehicles are to be equipped with high intensity amber strobes.  Strobes, headlights 
and flashers shall be displayed at all times when work is performed. 

l. All personnel will be required to wear an approved flagger vest when not in a vehicle. 
 
17. Extra Work: The Contractor shall have equipment and personnel available to assist 

IDOT emergency forces to clear debris from the roadway after an accident or incident within 
the cleaning limits as called upon and directed by the Engineer.  This work will be paid for 
according to Article 109.04 of the Standard Specifications.  Upon notification from the 
Department, the Contractor will have a maximum of one-half hour (30 minutes) to respond to 
the request for assistance from the Engineer otherwise the penalty specified under 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) will be imposed. 

 
18. Method of Measurement:  The satisfactory completion of all cleaning within the entire 

Contract limits will be the standard measurement of payment per each cycle. 
 

If a cleaning cycle cannot be completed due to an unforeseen highway operational reason; 
including, but not limited to emergency conditions resulting in closures or restrictions for 
safety purposes, payment will be made for the percentage of the cycle completed and will 
be calculated by shoulder and curb mileage basis.  The Contractor will not be compensated 
for parts of cycles that are not complete.  The Engineer shall determine to what extent work 
is not completed.  Any work that cannot be completed shall be stated by the Contractor on 
the report of Contractor’s daily work.  The Contractor shall include limits, mileage and 
reasons. 

 
19. Basis of Payment: This work will be paid for at the contract unit price per each for 

ROADWAY CLEANING (SPECIAL) which price includes all labor, equipment, supplies, and 
traffic control necessary to perform the above work. 

 
(TYLI 3/05/06) 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
Effective:  December 1, 1986 
Revised:    January 1, 2006 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications.  A separate policy is required 
for each railroad unless otherwise noted. 
 
NAMED INSURED   NUMBER & SPEED OF  NUMBER & SPEED OF 
& ADDRESS   PASSENGER TRAINS  FREIGHT TRAINS 
 

CHICAGO TRANSIT AUTHORITY       M-F 382 TRAINS / DAY @ 55 MPH                    -0- 

120 N. Racine   Sat   338 trains / day @ 55 mph  -0- 
Chicago, IL 60607  Sun  356 trains / day @ 55 mph  -0-          
 
FOR FREIGHT/PASSENGER INFORMATION CONTACT: MR. MARVIN A. WATSON                   

PHONE: 312/681-3860  

For Insurance Information Contact:              Mr. Marvin A. Watson          Phone: 312/681-3860 
 
Approval of Insurance:   The original and one certified copy of each required policy shall be 
submitted to the following address for approval: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
2300 South Dirksen Parkway, Room 326 
Springfield, Illinois 62764 
 
The Contractor will be advised when the Department has received approval of the insurance 
from the railroad(s).  Before any work begins on railroad right-of-way, the Contractor shall 
submit to the Engineer evidence that the required insurance has been approved by the 
railroad(s).  The Contractor shall also provide the Engineer with the expiration date of each 
required policy. 
 
Basis of Payment:   Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
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CHAIN LINK FENCE REMOVAL 
 
Description: 
This work consists of the removal and satisfactory disposal of existing chain link fence 
at the locations shown on the plans or as directed by the Engineer. This work shall be 
performed in accordance with the applicable portions of Section 201 of the Standard 
Specifications and as herein specified. 
 
General: 
The chain link fence to be removed is approximately 4 feet in height with the posts set in 
concrete. Removal shall include posts, fence fabric, fittings, appurtenances, 
attachments and concrete foundation. Any holes created by removal of the foundation 
shall be filled with clean earth fill to eliminate any hazard to the public. 
 
Any signs mounted on the fence shall be removed, stored and re-erected in accordance 
with Article 107.25. 
 
Disposal of removed materials shall be in accordance with Article 202.03. 
 
Method of Measurement: 
CHAIN LINK FENCE REMOVAL shall be measured in linear feet along the top of the 
fence. 
 
Basis of Payment: 
This work will be paid for at the contract unit price per foot for CHAIN LINK FENCE 
REMOVAL, which price shall be payment in full for all labor, tools, equipment and 
materials necessary to remove and dispose of existing chain link fence and restore the 
site as herein specified. 
 
 
CTA FENCE AND GATES 
 
Description: This work consists of fabricating and erecting the CTA Fence and CTA Fence 
Gates at the locations shown in the Contract plans according to the details in the plans and 
according to Section 664 of the Standard Specifications and as modified herein.  
 
General Requirements:  Prior to fabrication or ordering materials, the Contractor shall submit 
detailed shop drawings to the Engineer for approval, including materials, fittings, attachments, 
anchors and accessories required for complete fabrication, assembly and installation of the CTA 
fence and gates. 
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Materials:  Materials shall meet the requirements of Section 1000 of the Standard 
Specifications. 
Fabric:  The fabric shall meet the requirements of Section 1006.27.(a).b of the Standard 
Specifications. 
Gates:  The gates shall be as detailed on the plans.  All hardware shall be thoroughly secured 
and in place, properly adjusted and left in perfect working order. 
 
Method of Measurement:  CTA Fence will be measured in feet along the top of the fence, from 
center to center of end posts excluding the length occupied by gates.  CTA Fence GATES will 
be measured per each in place. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for CTA FENCE, 
which price shall be payment in full for all shop and fabrication drawings, materials, fabricating 
and installing the complete fence including posts, tension wire, fittings, chain link fabric, 
anchorage, hardware, and furnishing and installing protective electrical grounds and other 
incidentals for the fence. 
 
CTA FENCE GATES will be paid for at the contract unit price per each which shall be payment 
in full for furnishing all materials, fabricating and installing the complete gates including the gate 
posts, base plates, fittings, wheels and tracks, chain link fabric, anchorage, hardware, and other 
incidentals for the gates, properly adjusted and left in perfect working order as specified herein. 
 
(TYLI 03/07/06) 
 
 
CHAIN LINK FENCE, 6’ (SPECIAL) 
 
Description: This work consists of fabricating, erecting, maintaining, removing, and disposing 
of a temporary fence and access gates to maintain access control to the CTA operating area at 
the locations shown in the Contract plans according to the details in the plans as directed by the 
Engineer and according to Section 664 of the Standard Specifications and as modified herein.  
 
General Requirements: 
The fence fabric shall meet the requirements of Section 1006.27.(a).b of the Standard 
Specifications.  The fence shall remain in place until the new permanent CTA fence is 
completed.  
Posts shall meet the requirements of Section 1006.27.(b) of the Standard Specifications.  The 
fence posts are to be driven directly into the existing CTA ballast, and are not to be set in 
concrete.  
Access gates must not swing into the CTA operating area. 
 
Method of Measurement:  CHAIN LINK FENCE, 6’ (SPECIAL) will be measured in feet in place 
along the top of the fence from center to center of end posts, excluding the length occupied by 
gates.  CHAIN LINK GATES, of the opening sizes and types specified, will be measured per 
each in place. 
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Basis of Payment:  This work will be paid for at the contract unit price per foot for CHAIN LINK 
FENCE, 6’ (SPECIAL) and at the contract unit price each for CHAIN LINK GATES, of the 
opening sizes and types specified, which price shall be payment in full for all shop and 
fabrication drawings, materials, fabricating and installing the complete fence including posts, 
tension wire, fittings, chain link fabric, anchorage, hardware, maintenance, removal and other 
incidentals for the fence and gates.   
 
(TYLI 03/01/06) 
 
 
TEMPORARY CHAIN LINK FENCE (PORTABLE) 
 
Description: 
This item consists of constructing a minimum 6 ft. high chain link fence and any gates as 
necessary, at the locations shown on the plans or as directed by the Engineer. This work shall 
be performed in accordance with Section 664 of the Standard Specifications, except as modified 
herein.  The purpose of this fence is to protect the public and to direct pedestrian traffic around 
and away from the work zone along the frontage roads and at intersections during staged 
construction. 
 
The temporary chain link fence shall be mounted on stands or other such devices as approved 
by the Engineer so that the fence is portable and easily relocated as conditions change during 
construction. The individual fence panels shall be securely fastened together and the stands or 
other mounting devices shall be weighted with sandbags as necessary to prevent movement. 
The Contractor shall submit a catalog cut or details of the fence, gates, mounting stands, 
hardware, and other appurtenances for approval by the Engineer. 
 
Upon completion of the Contract or as directed by the Engineer, the fence, gates, posts, and all 
other fence hardware and appurtenances shall be removed from the job site and become the 
property of the Contractor.  The salvage value of the fence shall be reflected in the Contract unit 
price. 
 
This item shall also include any work necessary to remove and relocate fencing as shown on 
the plans or as directed by the Engineer for the purposes of staged construction at multiple, 
different work site locations. Upon completion of the work at a particular location and when 
directed by the Engineer to be removed, the temporary fencing shall be relocated to a new 
location as directed by the Engineer. Relocation of temporary chain link fence shall not be paid 
for separately, but shall be included in the cost of this item. 
 
Method of Measurement: 
Temporary chain link fence shall be measured per foot along the top of the fence, from end post 
to end post. Any gates within the fence shall be measured as a length of fence. Gates shall not 
be paid for separately. 
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Basis of Payment: 
This work will be paid for at the contract unit price per foot for TEMPORARY CHAIN LINK 
FENCE (PORTABLE), which price shall include furnishing, placing, maintaining, relocating and 
removing the fence during staged construction. 
 
(T Y Lin 8/20/04) 
 
 
BALLAST 
 
Description: 
This work consists of furnishing and placing ballast and includes furnishing all labor, materials, 
tools, equipment, and incidentals necessary to place ballast. 
 
Materials: 
Ballast shall be crushed limestone, which meets the current American Railway Engineering and 
Maintenance-of-Way Association (AREMA) specifications for processed stone ballast, Vol. 1, 
Chapter 1, Part 2.  The use of slag or similar metal bearing rock shall not be allowed. 
 
Deleterious substances shall not be present in prepared ballast in excess of the following 
amounts: 
 

Soft and Friable Pieces 5 percent
Material Finer than No. 200 Sieve 1 percent
Clay Lumps 0.5 percent

 
The percentage of wear of prepared limestone ballast, tested in the Los Angeles machine, shall 
not be greater than 30 percent. 
 
The soundness of prepared ballast shall be such that when tested in the sodium sulfate 
soundness test the weighted average loss shall not be in excess of 10 percent after 5 cycles. 
 
Grading Requirements 
The grading of prepared ballast shall be determined by the test with laboratory sieves having 
square openings and conforming to current ASTM Designation; E 11. 
 
Prepared ballast shall conform to AREMA Size No. 4, of nominal size 1 1/2 inches to 3/4 inch, 
uniformly graded within the following limits: 
 

Passing 2 inch sieve 100 percent
Passing 1 1/2 inch sieve 90-100 percent
Passing 1 inch sieve 20-55 percent
Passing 3/4 inch sieve 0-15 percent
Passing 3/8 inch sieve 0-5 percent
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Testing: 
Determinations of deleterious substances, resistance to abrasion and soundness shall be made 
by the Contractor.  Visual inspection and gradation tests shall be made at the place of 
production prior to shipment as often as considered necessary. 
 
Samples of the finished product for gradation and other required tests shall be taken, unless 
otherwise ordered by the Engineer.  The sample shall be representative and shall weigh not 
less than 100 pounds.  The Contractor shall engage a qualified independent testing agency to 
perform source quality control testing. 
 
Tests shall be performed in accordance with the following: 

A. Samples shall be secured in accordance with the ASTM Methods of Sampling, 
Designation: D75. 

B. Sieve analysis shall be made in accordance with ASTM Method of Test, Designation: 
C136. 

C. Material finer than the No. 200 sieve shall be determined in accordance with the 
ASTM Method of Test, Designation: C 117. 

D. The percentage of soft particles shall be determined in accordance with the ASTM 
Method of Test, Designation: C235. 

E. The percentage of clay lumps shall be determined in accordance with the ASTM 
Method of Test, Designation: C142. 

F. The resistance to abrasion shall be determined in accordance with the current ASTM 
Method of Test, Designation: C 131, using the standard grading most nearly 
representative of the size of ballast specified. 

G. Soundness tests shall be made in accordance with the ASTM Method of Test, 
Designation: C88. 

H. The weight per cubic foot shall be determined in accordance with the ASTM Method 
of Test, Designation: C29. 

 
Construction Requirements: 
Ballast material shall be placed with mechanical spreader or spreader box or other device or 
method approved by the Engineer which shall minimize the working of the material and which 
must minimize the segregation of aggregates. 
 
Ballast material shall be placed and compacted in layers not more than 6 inches compacted 
thickness. 
 
Compaction of each ballast layer shall be by the operation tamping with a portable device.  The 
Engineer shall determine the number of passes necessary to achieve an acceptable 
compaction.  Excessive tamping of the ballast material, which causes ballast particle breakage, 
shall not be allowed. 
 
Method of Measurement: 
BALLAST shall be measured in tons in place. 
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Basis of Payment: 
This work shall be paid for at the contract unit price per ton, for BALLAST, which price shall be 
payment in full for all labor, tools, equipment, and materials necessary to furnish, test, transport, 
place and compact the BALLAST as specified herein. 
 
(TYLI 03/07/06) 
 
 
CTA BARRIER REMOVAL 
 
Description: This work consists of the removal and satisfactory disposal of the existing concrete 
barrier, barrier base, and fence and any gates atop the wall adjacent to the CTA operating area 
at the locations shown on the plans or as directed by the Engineer.  Also included is the removal 
of any existing curb and gutter adjacent to the existing barrier on the CTA operating area side.  
This work is to be performed in accordance with the applicable portions of Sections 202, 440 
and 501 of the Standard Specifications, the details in the plans and as herein specified. 
 
Method of Measurement:  CTA BARRIER REMOVAL will be measured in place, along the 
centerline of the barrier to be removed. 
 
Basis of Payment:  This work will be paid for at the contract unit price per foot for CTA 
BARRIER REMOVAL which price includes payment in full for all labor, tools, equipment, and 
materials necessary to remove and dispose of the concrete barrier and other existing items as 
specified herein. 
 
(TYLI 03/07/06) 
 
 
TEMPORARY SOIL RETENTION SYSTEM 
 
Description.  This work shall consist of designing, furnishing, installing, adjusting for stage 
construction when required and subsequent removal of the temporary soil retention system 
according to the dimensions and details shown on the plans and in the approved design submittal. 
 
General.  The temporary soil retention system shall be designed by the Contractor as a minimum, 
to retain the exposed surface area specified in the plans or as directed by the Engineer. 
 
The design calculations and details for the temporary soil retention system proposed by the 
Contractor shall be submitted to the Engineer for approval.  Additionally, design calculations and 
details for the temporary soil retention system that is to be placed adjacent to the CTA barrier wall 
and/or tracks shall also be submitted to the CTA for approval.  The calculations shall be prepared 
and sealed by an Illinois Licensed Structural Engineer.  This approval will not relieve the 
Contractor of responsibility for the safety of the excavation.  Approval shall be contingent upon 
acceptance by all involved utilities and/or railroads. 
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Construction.  The Contractor shall verify locations of all underground utilities before installing any 
of the soil retention system components or commencing any excavation.  Any disturbance or 
damage to existing structures, utilities or other property, caused by the Contractor’s operation, 
shall be repaired by the Contractor in a manner satisfactory to the Engineer at no additional cost 
to the Department.  The soil retention system shall be installed according to the Contractor’s 
approved design, or as directed by the Engineer, prior to commencing any related excavation.  If 
unable to install the temporary soil retention system as specified in the approved design, the 
Contractor shall have the adequacy of the design re-evaluated.  Any reevaluation shall be 
submitted to the Engineer for approval prior to commencing the excavation adjacent to the area in 
question.  The Contractor shall not excavate below the maximum excavation line shown in the 
approved design without the prior permission of the Engineer.  The temporary soil retention 
system shall remain in place until the Engineer determines it is no longer required. 
 
The temporary soil retention system shall be removed and disposed of by the Contractor when 
directed by the Engineer.  When allowed, the Contractor may elect to cut off a portion of the 
temporary soil retention system leaving the remainder in place.  The remaining temporary soil 
retention system shall be removed to a depth which will not interfere with the new construction, 
and as a minimum, to a depth of 300 mm (12 in.) below the finished grade, or as directed by the 
Engineer.  Removed system components shall become the property of the Contractor. 
 
When an obstruction is encountered, the Contractor shall notify the Engineer and upon 
concurrence of the Engineer, the Contractor shall begin working to break up, push aside, or 
remove the obstruction.  An obstruction shall be defined as any object (such as but not limited to, 
boulders, logs, old foundations, etc.) where its presence was not obvious or specifically noted on 
the plans prior to bidding, that cannot be driven or installed through or around, with normal driving 
or installation procedures, but requires additional excavation or other procedures to remove or 
miss the obstruction. 
 
Method of Measurement.  The temporary soil retention system furnished and installed according 
to the Contractor’s approved design or as directed by the Engineer will be measured for payment 
in place, in square feet.  The area measured shall be the vertical exposed surface area envelope 
of the excavation supported by the temporary soil retention system. 
 
Any temporary soil retention system cut off, left in place, or installed beyond those dimensions 
shown on the Contract plans or the approved Contractor’s design without the written permission 
of the Engineer, shall not be measured for payment but shall be done at the Contractor’s own 
expense. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot for 
TEMPORARY SOIL RETENTION SYSTEM. 
 
Payment for any excavation, related solely to the installation and removal of the temporary soil 
retention system and/or its components, shall not be paid for separately but shall be included in 
the unit bid price for TEMPORARY SOIL RETENTION SYSTEM.  Other excavation, performed 
in conjunction with this work, will not be included in this item but shall be paid for as specified 
elsewhere in this Contract. 
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Obstruction mitigation shall be paid for according to Article 109.04 of the Standard 
Specifications. 
 
(TYLI – 03/07/06) 
 

 
NON-SPECIAL WASTE WORKING CONDITIONS 
 
This work shall be according to Article 669 of the Standard Specifications for Road and Bridge 
Construction adopted January 1, 2002 and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five 
(5) documented leaking undereground storage tank (LUST) cleanups or that is prequalified in 
hazardous waste by the Department.  Documentation includes but not limited to verifying 
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste 
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided 
to the Engineer for approval.   
 
General.  Implementation of this Special Provision will likely require the Contractor to 
subcontract for the execution of certain activities.  It will be the Contractor's responsibility to 
assess the working conditions and adjust anticipated production rates accordingly. 
 
The Contractor shall manage all contaminated materials as non-special waste as previously 
identified.  This work shall include monitoring and potential sampling, analytical testing, and 
management of material contaminated by regulated substances.   
 
The Contractor shall excavate and dispose of any soil classified as a non-special waste as 
directed by this project or the Engineer.  Any excavation or disposal beyond what is required by 
this project or the Engineer shall be at the Contractor’s expense.  The preliminary site 
investigation (PSI) report, available through the District’s Environmental Studies Unit, estimated 
the excavation quantity of non-special waste at the following location.  The information available 
at the time of plan preparation determined the limits of the contamination and the quantities 
estimated were based on soil excavation for construction purposes only.  The lateral distance is 
measured from centerline and the farthest distance is the offset distance or construction limit 
which ever is less.  The Environmental Firm shall continuously monitor for worker protection and 
the Contractor shall manage and dispose of all soils excavated within the following areas as 
classified below.  Any soil samples or analysis without the approval of the Engineer shall be at 
the Contractor’s expense. 
 
1. Station 2315+50 to Station 2317+50 (NB 79th Street C-D Ramp) 0 to 110 feet RT 0 to 15 

feet LT – non-special waste.  Contaminants of concern sampling parameters: TCLP Lead. 
2. Station 2319+50 to Station 2320+50 (NB 79th Street C-D Ramp) 0 to 90 feet RT 0 to 15 feet 

LT – non-special waste.  Contaminants of concern sampling parameters: TCLP Lead. 
3. Station 2324+40 to Station 2325+60 (NB 79th Street C-D Ramp) 0 to 120 feet RT 0 to 15 

feet LT – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
TCLP Lead. 
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4. Station 2329+50 to Station 2334+50 (NB 79th Street C-D Ramp) 0 to 100 feet RT 0 to 15 

feet LT – non-special waste.  Contaminants of concern sampling parameters: PNAs, 
Arsenic, Lead, and TCLP Lead. 

5. Station 2343+00 to Station 2346+60 (NB 75th to 71 Street C-D Ramp) 0 to 140 feet RT 0 to 
15 feet LT – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
TCLP Lead. 

6. Station 2348+05 to Station 2348+80 (NB 75th to 71 Street C-D Ramp) 0 to 90 feet RT 0 to 
15 feet LT – non-special waste.  Contaminants of concern sampling parameters: PNAs. 

7. Station 2349+00 to Station 2350+50 (NB 75th to 71 Street C-D Ramp) 0 to 90 feet RT 0 to 
15 feet LT – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
Lead. 

8. Station 2352+50 to Station 2355+00 (NB 75th to 71 Street C-D Ramp) 0 to 90 feet RT 0 to 
15 feet LT – non-special waste.  Contaminants of concern sampling parameters: PNAs and 
TCLP Lead. 

9. Station 2356+90 to Station 2358+55 (NB 75th to 71 Street C-D Ramp) 0 to 130 feet RT 0 to 
15 feet LT – non-special waste.  Contaminants of concern sampling parameters: TCLP 
Lead. 

 
 
All excavated soils that are not determined to be a non-special waste and they cannot be 
utilized on-site as fill, shall be managed off-site as uncontaminated soil to one of the following 
locations.  The specific site utilized will be determined in construction by the Engineer and it will 
be based on the type of soil being excavated and capacity needed at these sites.  Additional 
sites within the area may be added during construction. 
 

1. Triem Industrial Site at 26th Street & State 
Street in Chicago Heights 

 
 

Approx. 30,000 cubic 
yards 

Clays with no 
more than 30 
percent sands 

2. Paxton Landfill (Cluster Sites) at 116th Street & 
Paxton Avenue in Chicago 

Approx. 500,000 cubic 
yards 

Clays and Sands 

 
 
(District 1 – January 9, 2006) 
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STORM WATER POLLUTION PREVENTION 
PLAN 

 
Route I-90/94 Dan Ryan Expressway  

 
 Marked Dan Ryan Expressway   

I-57 at Illinois Route 1 (Halsted St) 
& I-90 at MLK to 15 th Street 

Section See individual contract  Project No. Various Contract Numbers – 
Refer to Attachment 

County Cook  

This plan has been prepared to comply with the provisions of the MSY-Phase II NPDES Permit 
Number ILR40, issued by the Illinois Environmental Protection Agency for storm water discharges. 
 
I certify under penalty of law that this document and all attachments were prepared under my direction 
or supervision in accordance with a system designed to assure that qualified personnel properly 
gathered and evaluated the information submitted.  Based on my inquiry of the person or persons who 
manage the system, or those persons directly responsible for gathering the information, the information 
submitted is, to the best of my knowledge and belief, true, accurate and complete.  I am aware that 
there are significant penalties for submitting false information, including the possibility of fine and 
imprisonment for knowing violations. 

 
 
 
 
 
 
 
1. Site Description 
 

a. The following is a description of the construction activity, which is the subject of this 
plan: 

 
The project is located at Interstate 94 (the Dan Ryan Expressway) from the I-57 
interchange to Illinois 1 (Halsted Street) to the west and Martin Luther King 
(MLK) Drive to the east, and continues in a northerly direction to 15th Street.   

 
 Construction Descriptions 

 
The Dan Ryan Expressway project consists of roadway improvements including 
added lanes, mainline and shoulder reconstruction, construction of retaining 
walls, new collector-distributor roadways, new and relocated exit and entrance 
ramps, lighting, drainage, signing, and surveillance improvements.  
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The Dan Ryan Expressway reconstruction project was designed in three 
segments in Phase I. The three segments are described from south to north.    
 
The segment from 95th to 67th Streets (U.S. Route 20 / 45), the improvement 
includes reconstruction of the eight traffic lanes of the existing Dan Ryan 
Expressway pavement, the addition of a through travel lane in each direction, 
and modifications to entrance and exit ramps. The improvement involves the 
addition of a through travel lane along both northbound and southbound Dan 
Ryan onto Interstate 57 to the interchange with Halsted Street (Illinois Route 1). 
There are intersection improvements at 79th Street.  
 
The segment from 67th to 47th Street includes reconstruction of the existing 
northbound and southbound express lanes (four lanes in each direction) and 
local lanes (two lanes in each direction). The improvement will also provide for an 
additional through travel lane in each direction to the local traffic lanes, and 
modifications to all entrance and exit ramps. There are intersection 
improvements at 67th Street. Frontage roads will be reconstructed both 
northbound and southbound from 63rd to 47th Streets. Additional work will 
involve bridge construction and reconfiguration of the Chicago Skyway / Dan 
Ryan Expressway interchange to provide an additional entrance ramp from the 
Chicago Skyway to connect directly to the northbound Dan Ryan Expressway 
express lanes.  
 
The scope of the roadway work between 47th and 31st Streets will include 
reconstruction of the existing northbound and southbound express lanes (four 
lanes in each direction) and local lanes (three lanes in each direction) to the Dan 
Ryan Expressway pavement, and the reconstruction and/or reconfiguration of 
entrance and exit ramps. The Root Street structure (41st Street) will be removed.  
 
The drainage work consists of removing or abandoning the existing collector 
storm sewer system and surface water collection system and constructing a new 
collector storm sewer and surface water collection system. The existing main 
drain will remain in place and remain functional, with new connections for the 
proposed storm sewer system. New collector sewers to drain the area directly 
tributary to the Dan Ryan Expressway (CTA tracks, local lanes, and adjacent 
ramps and grass areas), and overflows from offsite tributary areas (frontage 
roads) are planned. Separate collector sewers are required to drain the 
northbound and southbound lanes of the Dan Ryan Expressway. These 
proposed collector sewers are to be designed to convey the 50-year storm event.  
 
The work will include the construction of new retaining walls and the 
rehabilitation, and/or modifications of several existing retaining walls and any 
roadway and traffic signal improvements required at cross streets and alternate 
routes.  
In addition, other improvements include: 
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• A new highway lighting system (110 foot towers with lights on 11-foot 

mounting rings). 
• New expressway signing (provides four new and upgrade three changeable 

message signs). 
• Replacement of traffic surveillance equipment with upgraded technology. 
• Closed circuit television for traffic conditions and crash incident monitoring. 
• Accident investigation sites.  
• Other incidental work as required completing the reconstruction of this 

segment of the expressway to AASHTO and IDOT criteria.   
 

The improvement will also consolidate several points of access and improve the 
unsafe weaving conditions created by the existing substandard weaving 
distances. Currently, ramps are spaced evenly at one-half mile increments, 
resulting in weaving distances in the range of 300 feet. This is a major safety 
concern and suspected cause for the high incidence of sideswipe collisions in the 
ramp influence areas. The proposed access consolidation plan improves many of 
the mainline weaving movements while minimally influencing the local access to 
the Dan Ryan Expressway through the addition of collector-distributor roadways 
and both entrance and exit ramp removals. The presence of parallel city street 
frontage roads facilitates local access without substantive changes in through 
and local travel patterns.  The proposals for ramp closure are: 
 
• Northbound (NB) exit and southbound (SB) entrance at 76th Street (2 ramps) 
• Northbound (NB) and southbound (SB) exits and entrances at 59th Street (4 

ramps)  
• Northbound (NB) and southbound (SB) exits and entrances at 51st Street (4 

ramps)  
• Northbound (NB) exit and southbound (SB) entrance at 43rd Street (2 ramps) 

 
Capacity analyses indicate unsatisfactory conditions at the intersections of 55th 
Street (Garfield Boulevard) / Wells Street and 55th Street (Garfield Boulevard) / 
Wentworth Avenue. The improvements necessary to make this interchange 
operate effectively require right-of-way acquisition from three separate parcels. 
The parcels on the southwest quadrant of 55th Street (Garfield Boulevard) / 
Wells Street is occupied by a “Mobil Service Station” in which a portion of each of 
the two parcels must be acquired to construct an eastbound to southbound right 
turn lane. In addition, dual right turn lanes are proposed for the northbound to 
eastbound movement at the intersection of 55th Street (Garfield Boulevard) / 
Wentworth Avenue. These right turn lanes require securing property, the portion 
of the parcel that is currently vacant.  

 
To construct the proposed two-lane, left-hand exit to the Chicago Skyway from 
the southbound lanes on the Dan Ryan Expressway, Wells Street needs to be 
relocated from 64th Street to 65th Street. The improvement requires 
reconstruction of an18 foot high retaining wall adjacent to the mainline and the 
full replacement of the frontage road (Wells Street) pavement. The realignment 
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shifts the centerline of the road approximately 10 feet west. A relocation and 
reconstruction of the west sidewalk bordering Wells Street does encroach into a 
parcel currently owned by the Chicago Housing Authority for the “Yale Street 
Apartment”. The corner parcel would facilitate the relocation and reconstruction 
of the 5 foot sidewalk and modifications to the bituminous parking lot. 

 
The right-of-way uses are summarized in the tabulation below:   
 
Right-of-Way Acquisition Acres Number of Parcels 
SW Corner of 55th / Wells Street 0.05 6 
SE Corner of 55th / Wentworth Avenue 0.10 1 
NE Corner of 57th / Wentworth Avenue 0.12 2 
SE Corner of 57th / Wentworth Avenue 0.24 1 
NE Corner of 59th / Wentworth Avenue 0.007 1 
SE Corner of 59th / Wentworth Avenue 0.014 1 
NW Corner of 63rd / Wells Street 0.05 1 
Along West edge of Wells Street 
From 65th Street to 64th Street 0.11 1 

Temporary Construction Easement Acres Number of Parcels 
Along west edge of Wells Street 
From 65th Street to 64th Street 0.07 1 

 
The Total Acquired Right-of-Way (ROW) is 0.691 acres involving eight parcels, 
with a Temporary Construction Easement (TCE) of 0.07 acres involving one 
parcel. 
 

 Environmental Descriptions 
 
Special waste for the Dan Ryan project has HIGH risk for the occurrence of 
regulated substances or natural hazards at twelve sites. A Preliminary 
Environmental Site Assessment (PESA #1106) with stipulations for excavation 
depths varies for twelve high risk locations. Depth stipulations can be met at 
Sites: 808-10A, 1106-17B, 1106-25B, 1106-44A, and 1106-51. A request for 
Preliminary Site Investigation (PSI) will be required for Sites: 1106-2B, 1106-4A, 
1106-6A, and 1106-9, 1106-33B, 1106-47, and 1106-52.  
 
Besides special waste, there are no ecologically sensitive areas in the Dan Ryan 
project area. The Environmental Survey Request Form (ESRF) on 10/15/99 
requested only biological and special waste survey because all of the ground had 
been previously disturbed and no new right-of-way is to be involved with areas 
not previously occupied, excavated, or disturbed. The project, as described on 
the ESRF, does not require biological or wetland surveys. The Illinois 
Department of Natural Resources (IDNR) Natural Heritage Database has no 
records of listed species, natural areas or nature preserves within the Dan Ryan 
project corridor (IDNR Agency Action Report dated September 20, 1999). By 
agreement, no coordination with the Illinois Department of Natural Resources 
(IDNR) and the U.S. Fish and Wildlife Service (USFWS) are necessary.   
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No streams or rivers are involved with this project. There is no water resources in 
the area involved with the project. A closed drainage system for storm water and 
urban roadway cross section, including pavement and shoulder, will continue.  
 
The project will result in the disturbance of 0.4 or more hectares (1.0 acre). 
Permit coverage for the project is secured either under the IEPA Phase II 
General Permit for Storm-water Discharges (NPDES Permit No. ILR40) or under 
an individual NPDES permit. Requirements applicable for a permit will be 
followed, including the preparation of a Storm-water Pollution Prevention Plan. 
The plan shall identify potential sources of pollution that may reasonably be 
expected to affect the quality of storm water discharges from the construction 
site. The plan shall describe and ensure the implementation of practices that will 
reduce the pollutants in discharges associated with construction site activity and 
assure compliance with terms of the permits.  
 
Although there may be a remote possibility (not likely) of a potable water well 
within 200 feet (60 meters) of the centerline, this threshold is only relevant for 
routes and sources of groundwater pollution. Since this project will not introduce 
any new routes of groundwater pollution (dry wells, “French drains”, or borrow 
pits) or sources (bulk road oil or deicing storage facilities), then there will be no 
violation of the wellhead setback requirements.  
 
According to the National Flood Insurance Rate Maps (FIRM), there are no flood 
plains involved within this project limits.    
 
From field inspection by project team environmental and wetland specialists, and 
their review of the available and published National Wetlands Inventory (NWI) 
maps, and the most recent available aerial photography of the area, determined 
wetlands are not involved. The project is within the existing rights-of-way, and no 
wetlands are located within or adjacent to the required parcels, which include: 
west edge of Wells Street from 65th to 64th Street; 63rd Street and South Wells 
Street, 59th Street and Wentworth Avenue; 57th Street and Wentworth Avenue; 
55th Street and South Wentworth Avenue, and 55th Street and South Wells 
Street.  
There is no use or proposed use of protected Section 4(f), Section 6f lands, or 
lands that have OSLAD funds involved with their purchase and/or development. 
 

b. The following is a description of the intended sequence of major activities for the 
reconstruction of the Dan Ryan Expressway. The construction year, contract number, 
description, duration of construction, and highlights of work to be completed follow. 

Contract # – Name/Description 
Contract Duration  

 Major Activities  
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Construction Year 2003 
 
62573 – Shoulder Repair and Median Cross-Over  
August 18 – October 31, 2003 

 Reconstruction of the 65th to 47th Street local lane inside shoulder  
 
62591 – Storm Sewer Jacking  
November 15, 2003 – June 4, 2004 

 Storm sewer jacking from 95th to 67th Streets  
 
Construction Year 2004 to 2005 
 
62594 – 83rd to 79th Street C-D System and Ramps 
March 1 – October 31, 2004 

 Reconstruction and reconfiguration of the collector-distributor (C-D) 
ramps between 83rd and 79th Streets 

 Replacement of the storm sewer 
 Retaining wall construction 

 
62691 – Reconstruct Watermain Crossing under the Dan Ryan from 32nd Street 

to 63rd Street 
May 3, 2004 – June 20, 2005 
 
62590 – 71st to 67th Street C-D System and Ramps 
June 21, 2004 – August 15, 2005 

 Reconstruction of the collector-distributor (C-D) ramps between 71st and 
67th Street 

 Improvements to 67th Street / State Street intersection  
 Retaining wall construction 
 Reconstruction of the 67th Street bridge 

 
62587 – Wentworth Avenue Overpass and Wells Street Realignment  
June 21, 2004 – June 30, 2005 

 Reconstruction of Wells Street from 67th to 63rd Street  
 Reconstruction of Wentworth Avenue bridge  

 
62589 – Skyway Interchange Bridges and Local Lanes Wentworth Avenue to 

67th Street 
June 21, 2004 – August 15, 2005 

 Dan Ryan / Skyway interchange 
 Reconstruction of local lanes from 67th to 63rd Street 
 Retaining wall construction 
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62586 – 57th Street Bridge, Retaining Walls, Ramps and Frontage Roads 63rd to 

47th Streets 
August 1, 2004 – October 31, 2005 

 Reconstruction of the frontage roads, Wells Street and Wentworth 
Avenue, between 63rd and 47th Street 

 Construction of eight (8) new ramps between 63rd and 47th Street 
 Construction of the new 57th Street bridge over the Dan Ryan 
 Retaining walls 

 
62585 – Reconstruct SB Ramps between 39th and 31st Street and Shoulder 

Reconstruction 
September 13, 2004 – November 30, 2005 

 Reconstruction of the SB ramps between 39th and 31st Street 
 

62584 – Reconstruct NB Ramps between 39th and 31st Street and Shoulder 
Reconstruction 

September 13, 2004 – November 30, 2004 
 Reconstruction of the NB ramps between 39th and 31st Street  

 
62692 – Reconstruct Watermain Crossings under the Dan Ryan from 75th Street 

to the I-57 Interchange 
September 27, 2004 – July 1, 2005 
 
TBA –  Reconstruct I-57 Bridge over WB Cross Connection from I-94 and Tunnel 

over SB I-94 
December 21, 2004 – July 4, 2005 
 
62694 – NB Retaining Walls and Ramps from 71st to I-57 and 71st to 75th Street 

C-D System 
February 28, 2005 – December 30, 2005 
 
62695 – SB Retaining Walls and Ramps from 71st Street to I-57 and 71st to 75th 

Street C-D System 
February 28, 2005 – December 30, 2005 
 
 
Construction Year 2006 
 
62592 – NB Outside Lanes (4, 5, and Shoulder), 71st to I-57 and Miscellaneous 

Ramps  
March 6 – October 27, 2006 

 Reconstruction of the local lanes 4, 5, and the outside shoulder for the 
Dan Ryan I-57 interchange  

 Replacement of the storm sewer 
 Retaining wall construction 
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62593 – SB Outside Lanes (4, 5, and Shoulder), 71st to I-57 and Miscellaneous 

Ramps  
March 6 – October 27, 2006 

 Reconstruction of the local lanes 4, 5, and the outside shoulder for the 
Dan Ryan I-57 interchange  

 Replacement of the storm sewer 
 Retaining wall construction 

 
62302 – SB Express Lanes 71st to 47th Streets 
March 6 – October 27, 2006 

 Reconstruction of the express lanes between 67th and 47th Street 
 Construction of lanes 4 & 5 between 71st and 67th Street 

62300 – NB Express Lanes 71st to 31st Streets 
March 6 – October 27, 2006 

 Reconstruction of the NB and SB express lanes between 71st to 31st 
Street 

 
Construction Year 2007 
 
62304 – NB Inside Lanes (1, 2 and 3, shoulder and barrier wall) from 71st Street 

and the I-57 Interchange and Miscellaneous Ramps 
March – November 2007 

 Reconstruction of the NB local lane 3 
 Reconstruction of the I-57 interchange  
 Replacement of the storm sewer 
 Reconstruction of NB Dan Ryan inside Lanes 1 and 2 
 Reconstruction of CTA wall 

 
62305 – SB Inside Lanes (1, 2 and 3, shoulder and barrier wall) from 71st Street 

and the I-57 Interchange and Miscellaneous Ramps 
March – November 2007 

 Reconstruction of the SB local lanes 3 
 Reconstruction of the I-57 interchange  
 Replacement of the storm sewer 
 Reconstruction of SB Dan Ryan inside Lanes 1 and 2 
 Reconstruction of CTA wall 

 
62303 – SB Local Lanes 71st to 31st Streets and Miscellaneous Ramps  
March – November 2007 

 Reconstruction of the local lanes between 67th and 47th Street 
 Reconstruction of the local lanes 1, 2, and 3 between 71st and 67th 

Street 
 Construction of the WB Skyway ramp to NB Dan Ryan Local 

62301 – NB Local Lanes 71st to 31st Streets and Miscellaneous Ramps  
March 7 – November 2007  

 Reconstruction of the NB and SB local lanes between 47th to 31st Street   



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 103

 
c. The total area of the construction site is estimated to be 612 acres. 

 
The total area of the site that it is estimated will be disturbed by excavation, grading or 
other activities is acres 433. 

 
d. The estimated runoff coefficients of the various areas of the site after construction 

activities are completed are contained in the project drainage study, which is hereby 
incorporated by reference in this plan.  Information describing the soils at the site is 
contained in individual Soils Reports for each construction contract.  

 
e. The design/project report, hydraulic report, or plan documents, hereby incorporated by 

reference, contain site map(s) indicating drainage patterns and approximate slopes 
anticipated after major grading activities, areas of major soil disturbance, the location 
of major structural and nonstructural controls identified in the plan, the location of 
areas where stabilization practices are expected to occur, surface waters (including 
wetlands), and locations where storm water is discharged to a surface water. 

 
f. The names of receiving water(s) and areal extent of wetland acreage at the site are in 

the design/project report or plan documents, which are incorporated by reference as a 
part of this plan. 

 
2. Controls 
 

This section of the plan addresses the various controls that will be implemented for each of 
the major construction activities described in 1.b. above.  For each measure discussed, the 
contractor that will be responsible for its implementation is indicated.  Each such contractor 
has signed the required certification on forms which are attached to, and a part of, this plan: 

 
a. Erosion and Sediment Controls 
 

(i)  Stabilization Practices.  Provided below is a description of interim and permanent 
stabilization practices, including site-specific scheduling of the implementation of 
the practices.  Site plans will ensure that existing vegetation is preserved where 
attainable and disturbed portions of the site will be stabilized.  Stabilization 
practices may include:  temporary seeding, permanent seeding, mulching, 
geotextiles, sod stabilization, vegetative buffer strips, protection of trees, 
preservation of mature vegetation, and other appropriate measures.  Except as 
provided in 2.a.(i).(A) and 2.b., stabilization measures shall be initiated as soon 
as practicable in portions of the site where construction activities have 
temporarily or permanently ceased, but in no case more than 14 days after the 
construction activity in that portion of the site has temporarily or permanently 
ceased on all disturbed portions of the site where construction activity will not 
occur for a period of 21 or more calendar days. 

 
(A) Where the initiation of stabilization measures by the 14th day after 

construction activity temporarily or permanently ceases is precluded by 
snow cover, stabilization measures shall be initiated as soon as practicable 
thereafter. 
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  Description of Stabilization Practices: 
 

1. Temporary Erosion Control Seeding shall be applied in accordance with 
the Special Provision.  Seed mixture will depend on the time of year it is 
applied.  Oats will be applied from January 1 to July 31 and Hard Red 
Winter Wheat from August 1 to December 31. 

 
2. Short Term Seeding - Seeding Class 2A shall be used to protect bare 

earth from more than just one or two summer-winter cycles.  Due to the 
length and complexity of this project, it is necessary that short term, final 
graded slopes be short term seeded as directed by the Engineer. 

 
3. Stone Riprap - Class A4 stone riprap with filter fabric will be used as 

protection at the discharge end of most storm sewer and culvert end 
sections to prevent scouring at the end of pipes and to prevent 
downstream erosion. 

 
4. Temporary Tree Protection - Shall consist of items “temporary fencing” 

and “tree trunk protection” as directed by the engineer and in 
accordance with Article 201.05 of the Illinois Department of 
Transportation’s Standard Specifications for Road and Bridge 
Construction. 

 
5. Permanent Stabilization - All areas disturbed by construction will be 

stabilized as soon as permitted with permanent seeding following the 
finished grading, but always within seven days with Temporary Erosion 
Control Seeding.  Erosion Blankets will be installed over fill slopes, 
which have been brought to final grade and have been seeded to 
protect the slopes from rill and gully erosion and allow seeds to 
germinate properly. 

 
6. Erosion Control Blankets and Mulching - Erosion control blankets will be 

installed over fill slopes and in high velocity areas that have been 
brought to final grade and seeded to protect slopes from erosion and 
allow seeds to germinate.  Mulch will be applied in relatively flat areas to 
prevent further erosion. 

 
(ii) Structural Practices.  Provided below is a description of structural practices that 

will be implemented, to the degree attainable, to divert flows from exposed soils, 
store flows or otherwise limit runoff and the discharge of pollutants from exposed 
areas of the site.  Such practices may include silt fences, earth dikes, drainage 
swales, sediment traps, check dams, subsurface drains, pipe slope drains, level 
spreaders, storm drain inlet protection, rock outlet protection, reinforced soil 
retaining systems, gabions and temporary or permanent sediment basins.  The 
installation of these devices may be subject to Section 404 of the Clean Water 
Act.  
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  Description of Structural Practices: 
 

1. Sediment Control, Stabilized Construction Access - Coarse aggregate 
overlaying a geotextile fabric will be placed in locations necessary for 
contractor access.  The aggregate surface of the access points will 
capture soil debris, reducing the amount of soil deposits placed on to 
the roadway by vehicles leaving the work zones. 

 
2. Inlet Filters - Inlet and Pipe Protection will be provided for storm sewers.  

These filters will be placed in every inlet, catch basis or manhole with an 
open lid, which will drain water during at least a 10-year storm event.  
The Erosion Control Plan will identify the structures requiring Inlet filters. 

 
3. Sediment Control, Silt Fence - A silt fence will be placed adjacent to the 

areas of construction to intercept waterborne silt and prevent it from 
leaving the site.  These areas are marked on the erosion control plans 
in each contract. 

 
4. Sediment Control, Temporary Ditch Checks - Rolled excelsior ditch 

checks will be placed in swales at the rate of one for every 0.3 meters 
(1 foot) in vertical drop, or as directed by the Engineer, in order to 
prevent downstream erosion. 

 
5. Sediment Control, Temporary Stream Crossing - Coarse aggregate 

overlaying a geotextile fabric will be placed in locations necessary for 
contractor access over water channels.  The aggregate surface of the 
crossing will reduce the amount of soil disturbance in the streams. 

 
6. Sediment Control, Temporary Pipe Slope Drain - This item consists of a 

pipe with flared end sections, placed daily, along with anchor devices in 
conjunction with temporary berms that direct runoff down an 
unstabilized slope. 

 
7. Sediment Control, Dewatering Basins will be provided at wherever the 

contractor is removing and discharging water from excavated areas and 
the water is not being routed through a sediment trap or basin. 

 
8. Stone riprap will be provided at several storm and culvert outlets as a 

measure for erosion and sediment control where needed during and 
after the project. 

 
9. Bridges will be designed to reduce the potential for scouring. 
 
10. Underdrains will be used to minimize potential erosion caused by 

surface water flows by reducing the subsurface water which can cause 
failed pavements, unstable shoulders and other disturbed areas. 
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11. Covers will be placed on open ends of pipes in trenches. 

 
The structural practices indicated above may not be used in every contract.  The 
Erosion Control Plans included in every contract will indicate which structural 
practices are required for that contract. 

 
b. Storm Water Management 

 
Provided below is a description of measures that will be installed during the 
construction process to control pollutants in storm water discharges that will occur after 
construction operations have been completed.  The installation of these devices may 
be subject to Section 404 of the Clean Water Act. 

 
(i) Such practices may include:  storm water detention structures (including wet 

ponds); storm water retention structures; flow attenuation by use of open 
vegetated swales and natural depressions; infiltration of runoff on site; and 
sequential systems (which combine several practices).  The practices selected 
for implementation were determined on the basis of the technical guidance 
in Section 10-300 (Design Considerations) in Chapter 10 (Erosion and 
Sedimentation Control) of the Illinois Department of Transportation 
Drainage Manual.  If practices other than those discussed in Section 10-300 
are selected for implementation or if practices are applied to situations 
different from those covered in Section 10-300, the technical basis for such 
decisions will be explained below. 

 
(ii) Velocity dissipation devices will be placed at discharge locations and along the 

length of any outfall channel as necessary to provide a non-erosive velocity flow 
from the structure to a water course so that the natural physical and biological 
characteristics and functions are maintained and protected (e.g., maintenance of 
hydrologic conditions, such as the hydroperiod and hydrodynamics present prior 
to the initiation of construction activities). 

 
(iii) The Department proposes to remove vegetation within the project limits as 

necessary for construction.  The Department proposes to revegetate according to 
the City of Chicago Landscape Framework Plan.  

 
c. Other Controls 
 

(i) Waste Disposal.  No solid materials, including building materials, shall be 
discharged into Waters of the State, except as authorized by a Section 404 
permit. 

(ii) The provisions of this plan shall ensure and demonstrate compliance with 
applicable State and/or local waste disposal, sanitary sewer or septic system 
regulations. 
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d. Approved State or Local Plans 

 
The management practices, controls and provisions contained in this plan will be in 
accordance with IDOT specifications, which are at least as protective as the 
requirements contained in the Illinois Environmental Protection Agency’s Illinois Urban 
Manual, 1995.  Procedures and requirements specified in applicable sediment and 
erosion site plans or storm water management plans approved by local officials shall 
be described or incorporated by reference in the space provided below.  Requirements 
specified in sediment and erosion site plans or site permits or storm water 
management site plans or site permits approved by local officials that are applicable to 
protecting surface water resources are, upon submittal of an NOI to be authorized to 
discharge under permit ILR40 incorporated by reference and are enforceable under 
this permit even if they are not specifically included in the plan. 

 
Description of procedures and requirements specified in applicable sediment and 
erosion site plans or storm water management plans approved by local officials: See 
Landscape Design and Erosion Control for further details. In addition, Guidance 
Memorandums #02-14 and #02-22 leading up to the ILR40NPDES Permit 
Requirements IDOT Strategies of Storm Water Management will be complied with 
along with Construction Memorandum 02-60.  

 
3. Maintenance 
 
 The following is a description of procedures that will be used to maintain, in good and 

effective operating conditions, vegetation, erosion and sediment control measures and other 
protective measures identified in this plan: 

 
 Construction equipment shall be stored and fueled only at designated locations.  All 

necessary measures shall be taken to contain any fuel or pollution runoff in compliance with 
environmental law and EPA Water Quality Regulations.  Leaking equipment or supplies 
shall be immediately repaired or removed from the site.  The construction field engineer on a 
weekly basis shall inspect the project to determine that erosion controls efforts are in place 
and effective and if other control is necessary.  Sediment collected during construction by 
the various temporary erosion systems shall be disposed on the site on a regular basis as 
directed by the Engineer.   

 
All erosion and sediment control measures will be checked weekly and after each significant 
rainfall (13 mm (0.5 inch) or greater in a 24 hour period).  The following items will be 
checked: 
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1. Seeding - all erodable bare earth areas will be temporarily seeded and inspected on a 

weekly basis to minimize the amount of erodable surface within the contract limits. 
2. Silt Filter Fence, all types 
3. Erosion Control Blanket 
4. Tree Protection 
5. Ditch Checks 
6. Temporary slope drains 
7. Sediment/dewatering basins 
8. Stabilized construction entrances 

 
All maintenance of the erosion control systems will be the responsibility of the contractor.  All 
locations where vehicles enter and exit the construction site and all other areas subject to 
erosion should also be inspected periodically.  Inspection of these areas shall be made at 
least once every seven days and within 24 hours of the end of each 13 mm (0.5 inch) or 
greater rainfall, or an equivalent snowfall.  

  
4. Inspections  
 

Qualified personnel shall inspect disturbed areas of the construction site, which have not 
been finally stabilized, structural control measures, and locations where vehicles enter or 
exit the site.  Such inspections shall be conducted at least once every seven (7)-calendar 
days and within 24 hours of the end of a storm that is 0.5 inches or greater or equivalent 
snowfall. 

 
a. Disturbed areas and areas used for storage of materials that are exposed to 

precipitation shall be inspected for evidence of, or the potential for, pollutants entering 
the drainage system.  Erosion and sediment control measures identified in the plan 
shall be observed to ensure that they are operating correctly.  Where discharge 
locations or points are accessible, they shall be inspected to ascertain whether erosion 
control measures are effective in preventing significant impacts to receiving waters.  
Locations where vehicles enter or exit the site shall be inspected for evidence of off 
site sediment tracking. 

 
b. Based on the results of the inspection, the description of potential pollutant sources 

identified in section 1 above and pollution prevention measures identified in section 2 
above shall be revised as appropriate as soon as practicable after such inspection.  
Any changes to this plan resulting from the required inspections shall be implemented 
within 7 calendar days following the inspection. 

 
c. A report summarizing the scope of the inspection, name(s) and qualifications of 

personnel making the inspection, the date(s) of the inspection, major observations 
relating to the implementation of this storm water pollution prevention plan, and actions 
taken in accordance with section 4.b. shall be made and retained as part of the plan 
for at least three (3) years after the date of the inspection.  The report shall be signed 
in accordance with Part VI. G of the general permit. 
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d. If any violation of the provisions of this plan is identified during the conduct of the 

construction work covered by this plan, the Resident Engineer or Resident Technician 
shall complete and file an “Incidence of Noncompliance” (ION) report for the identified 
violation.  The Resident Engineer or Resident Technician shall use forms provided by 
the Illinois Environmental Protection Agency and shall include specific information on 
the cause of noncompliance, actions which were taken to prevent any further causes 
of noncompliance, and a statement detailing any environmental impact which may 
have resulted from the noncompliance.  All reports of noncompliance shall be signed 
by a responsible authority in accordance with Part VI. G of the general permit. 

 
The report of noncompliance shall be mailed to the following address: 
 

Illinois Environmental Protection Agency 
Division of Water Pollution Control 
Attn:  Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois 62794-9276 
 

5. Non-Storm Water Discharges 
 
 Except for flows from fire fighting activities, sources of non-storm water that is combined with 

storm water discharges associated with the industrial activity addressed in this plan must be 
described below.  Appropriate pollution prevention measures, as described below, will be 
implemented for the non-storm water component(s) of the discharge. 

 
Dewatering activities for footing and pier construction of retailing walls and bridges will be a 
source of non-storm water discharge during construction.  Contractors should discharge 
dewatering activities to a temporary settling basing surrounded by silt fence.     
The cutting of joints in PCC pavements or bridge deck grooving will result in slurry. This 
slurry must be contained on the deck/pavement and cleaned up. 

 
An additional source of non-storm water discharge during construction is the slurry from 
washing out redi-mix concrete trucks.  Redi-mix concrete trucks should wash out in in 
designated areas surrounded by silt fence.  After all PCC items have been constructed, the 
dried concrete wash material should be cleaned up and properly disposed of.  It will be the 
contractor’s responsibility to secure these designated areas for the duration of their use.  
The Engineer must approve the locations. 

 
On site maintenance of equipment must be performed in accordance with environmental 
law, such as proper storage and no dumping of old engine oil or other fluids on site. 

 
Good Housekeeping 
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1. An effort will be made to store only enough product required to do the job. 
2. All materials stored on site will be stored in a neat, orderly manner in their 

appropriate containers, and if possible, under a roof or other enclosure. 
3. Products will be kept in their original containers with the original manufacturer’s 

label. 
4. Substances will not be mixed with one another unless recommended by the 

manufacturer. 
5. The site superintendent will inspect daily to ensure proper use and disposal of 

materials on the site. 
6. Whenever possible, all of a product will be used up before disposing of the 

container. 
7. Follow manufacturer’s recommended practices for use and disposal. 
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Contractor Certification Statement

 
This certification statement is a part of the Storm Water Pollution Prevention Plan for the project 
described below, in accordance with NPDES Permit No. ILR40, issued by the Illinois Environmental 
Protection Agency on ____ ___, 2003. 
 
Project Information: 
 

Route I-90/94 Dan Ryan Expressway  
 

 Marked Dan Ryan Expressway   
I-57 at Illinois Route 1 (Halsted 
St) & I-90 at MLK to 31st Street 

Section See individual contract  Project No. Various Contract Numbers – 
Refer to Attachment 

County Cook  
 

I certify under penalty of law that I understand the terms of the general National Pollutant Discharge 
Elimination System (NPDES) permit (ILR 40) that authorizes the storm water discharges associated 
with industrial activity from the construction site identified as part of this certification. 
 
 
 
  

Signature Date 
 
  

Title
 
  

Name of Firm
 
  

Street Address
 
  
 City State
 
  
 Zip Code 
 
  
 Telephone Number
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Storm Water Pollution Prevention Plan – Attachment  
 
Project Limits: Dan Ryan Expressway I-57 at Illinois Route 1 (Halsted St) & I-90 at MLK to 31st 
Street  
 
Attachment: Contract Numbers and Description. Note that the contract numbers are listed in 
numerical order. 
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IDOT 

Contract 
No. 

Description 

62300 Reconstruct NB Express Lanes from 31st Street to 71st Street 

62301 Reconstruct NB Local Lanes from 31st St. to Wentworth Ave.  and Misc. Ramps 

62302 Reconstruct SB Express Lanes from 31st Street to 71st Street 

62303 Reconstruct SB Local Lanes from 31st St. to Wentworth Ave.  and Misc. Ramps 

62304 Reconstruct NB Inside Lanes (1-3, shoulder and barrier wall) from 71st Street to I-
57 Interchange 

62305 Reconstruct SB Inside Lanes (1-3, shoulder and barrier wall) from 71st Street to I-
57 Interchange 

62573 Shoulder Rehabilitation from 47th St. to 71st St. 

62584 Reconstruct NB ramps between 31st and 39th Street and Shoulder Rehabilitation 

62585 Reconstruct SB ramps between 31st and 39th Street and Shoulder Rehabilitation 

62586 Reconstruct 57th St. Bridge, and Frontage Rds., Retaining Walls, and Ramps 
between 47th and 59th. Streets 

62587 Wentworth Avenue Overpass Reconstruction and Wells Street Realignments 

62589 Skyway Interchange Bridges and Local Lanes from Wentworth Avenue to 67th 
Street 

62590 Reconstruct 67th St. Bridge and NB and SB C-D System between 67th and 71st St. 

62591 Storm Sewer Jacking & Collector Sewers from 67th Street to 95th Street. 

62592 Reconstruct NB Outside Lanes (4, 5, shoulder) from 71st to I-57 Interchange 

62593 reconstruct SB Outside Lanes (4, 5, shoulder) from 71st to I-57 Interchange 

62594 Reconstruct NB and SB C-D System and Ramps between 79th and 83rd Streets 

62691 Reconstruct Watermain crossings under Dan Ryan from 32nd to 63rd 

62692 Reconstruct Watermain Crossings Under the Dan Ryan from 75th St. to I-57 
Interchange 

62693 Frontage Rds., Retaining Walls, and Ramps between 59th. and 63rd. 

62694 Reconstruct NB Retaining Walls & Ramps from 71st to I-57 Interchange, and 71st 
to 75th C-D System 

62695 Reconstruct SB Retaining Walls & Ramps from 71st to I-57 Interchange, and 71st 
to 75th C-D System 

TBA Reconstruct NB I-57 Bridge over WB cross connection from I-94 & tunnel over SB I-
94 
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EROSION CONTROL BLANKET 
 
 
This Special Provision revises Section 251 of the Standard Specifications for Road and Bridge 
Construction to eliminate the use of Excelsior Blanket for Erosion Control Blanket. 
 
Delete Article 251.04(a) Excelsior Blanket. 
 
AGGREGATE SHIPPING TICKETS (BDE) 
Effective:  January 1, 2006 
 
Add the following to Article 1003.01 of the Standard Specifications: 
 

“(f) Shipping Tickets.  Shipping tickets for the material shall be according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Designation of 
Aggregate Information on Shipping Tickets”.” 

 
Add the following to Article 1004.01 of the Standard Specifications: 
 

“(f) Shipping Tickets.  Shipping tickets for the material shall be according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Designation of 
Aggregate Information on Shipping Tickets”.” 

 
Add the following to Article 1005.01 of the Supplemental Specifications: 
 

“(d) Shipping Tickets.  Shipping tickets for the material shall be according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Designation of 
Aggregate Information on Shipping Tickets”.” 

 
 
80156 
 
AUTHORITY OF RAILROAD ENGINEER (BDE) 
Effective:  July 1, 2004 
 
Revise Article 105.02 of the Standard Specifications to read: 
 

“ 105.02 Authority of Railroad Engineer.  Whenever the safety of railroad traffic is 
concerned, the Railroad Engineer will have jurisdiction over safety measures to be taken and 
his/her decision as to the methods, procedures, and measures used shall be final, and any and 
all Contractors performing work near or about the railroad shall be governed by such decision.  
Instructions to the Contractor by the Railroad Engineer will be given through the Engineer.  
Work ordered as specified herein will be classified and paid for according to Article 104.02.  
Work performed for the Contractor’s convenience will not be paid for separately but shall be 
considered as included in the contract.” 
80128 
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BITUMINOUS CONCRETE SURFACE COURSE (BDE) 
Effective:  April 1, 2001     Revised:  April 1, 2003 
 
Replace the fourth paragraph of Article 406.23(b) of the Standard Specifications with the 
following: 
 

“ Mixture for cracks, joints, flangeways, leveling binder (machine method), leveling binder 
(hand method) and binder course in excess of 103 percent of the quantity specified by the 
Engineer will not be measured for payment. 

 
Surface course mixture in excess of 103 percent of adjusted plan quantity will not be 
measured for payment.  The adjusted plan quantity for surface course mixtures will be 
calculated as follows: 
 
Adjusted Plan Quantity  =  C  x  quantity shown on the plans or as specified by the Engineer. 
 

where C = metric:  
U

C 99.24Gmb×
=  English:  

U
C 8.46Gmb×
=  

 
and where: 
 

Gmb = average bulk specific gravity from approved mix design. 
U = Unit weight of surface course shown on the plans in kg/sq m/25 mm (lb/sq yd/in.), 

used to estimate plan quantity. 
24.99 = metric constant. 
46.8 = English constant. 
 

If project circumstances warrant a new surface course mix design, the above equations shall 
be used to calculate the adjusted plan quantity for each mix design using its respective 
average bulk specific gravity.” 

 
 
80050 
 
BITUMINOUS EQUIPMENT, SPREADING AND FINISHING MACHINE (BDE) 
Effective: January 1, 2005 
 
Revise the fourth paragraph of Article 1102.03 of the Standard Specifications to read: 
 
 “The paver shall be equipped with a receiving hopper having sufficient capacity for a 
uniform spreading operation.  The hopper shall be equipped with a distribution system to 
uniformly place a non-segregated mixture in front of the screed.  The distribution system shall 
have chain curtains, deflector plates, and/or other devices designed and built by the paver 
manufacturer to prevent segregation during distribution of the mixture from the hopper to the 
paver screed.  The Contractor shall submit a written certification that the devices recommended 
by; the paver manufacturer to prevent segregation have been installed and are operational.  
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Prior to paving, the Contractor, in the presence of the Engineer, shall visually inspect paver 
parts specifically identified by the manufacturer for excessive wear and the need for 
replacement.  The Contractor shall supply a completed check list to the Engineer noting the 
condition of the parts.  Worn parts shall be replaced.  The Engineer may require an additional 
inspection prior to the placement of a surface course or at other times throughout the work.” 
 
80142 
 
CHAIR SUPPORTS (BDE) 
 
Effective:  November 1, 2002 
Revised:  November 2, 2002 
 
Revise the fourth and fifth paragraphs of Article 421.06(a) to read: 
 

“Pavement reinforcement shall be supported on steel chair supports at the depth below 
the pavement surface as indicated on the plans.  The Contractor shall submit prints of 
shop drawings showing details of chair supports and their spacing to the Engineer and 
obtain the Engineer’s approval before any fabrication is begun. 
 
The chair supports shall possess the necessary rigidity and be spaced at intervals close 
enough to hold the reinforcement at the proper depth and position.  However, the 
spacing of the chair supports shall not exceed 900 mm (3 ft) transversely or 1.2 m (4 ft) 
longitudinally.  The chair supports shall be fabricated with sand plates.” 

 
 
80077 
 
COARSE AGGREGATE FOR TRENCH BACKFILL, BACKFILL AND BEDDING (BDE) 
Effective:  April 1, 2001     Revised:  November 1, 2003 
 
Revise Article 208.02 of the Standard Specifications to read: 
 

“208.02 Materials.  Materials shall be according to the following Articles of Section 1000 – 
Materials: 

 
(a) Fine Aggregate (Note 1)......................................................................................... 1003.04 
(b) Coarse Aggregate (Note 2) .................................................................................... 1004.06 
 

Note 1.  The fine aggregate shall be moist to the satisfaction of the Engineer. 
 
Note 2.  The coarse aggregate shall be wet to the satisfaction of the Engineer.” 

 
Revise the first sentence of the second paragraph of subparagraph (b) in Article 208.03 of the 
Standard Specifications to read: 
 

"Any material meeting the requirements of Articles 1003.04 or 1004.06 which has been 
excavated from the trenches shall be used for backfilling the trenches." 
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Add the following to the end of Article 542.02 of the Standard Specifications: 
 

“ (bb) Fine Aggregate (Note 1)......................................................................................... 1003.04 
(cc) Coarse Aggregate (Note 2) .................................................................................... 1004.06 

 
Note 1.  The fine aggregate shall be moist to the satisfaction of the Engineer. 
 
Note 2.  The coarse aggregate shall be wet to the satisfaction of the Engineer.” 

 
Revise the first and second sentences of the second paragraph of subparagraph (a) of Article 
542.04 of the Standard Specifications to read: 
 

"The unstable and unsuitable material shall be removed to a depth determined by the 
Engineer and for a width of one diameter (or equivalent diameter) of the pipe on each 
side of the pipe culvert, and replaced with aggregate.  Rock shall be removed to an 
elevation 300 mm (1 ft) lower than the bottom of the pipe or to a depth equal to 40 mm/m 
(1/2 in./ft) of ultimate fill height over the top of the pipe culvert, whichever is the greater 
depth, and for a width as specified in (b) below, and replaced with aggregate." 

 
Revise the second paragraph of subparagraph (c) of Article 542.04 of the Standard 
Specifications to read: 
 

"Well compacted aggregate, at least 100 mm (4 in.) in depth below the pipe culvert, shall 
be placed the entire width of the trench and for the length of the pipe culvert, except well 
compacted impervious material shall be used for the outer 1 m (3 ft) at each end of the 
pipe.  When the trench has been widened by the removal and replacement of unstable 
or unsuitable material, the foundation material shall be placed for a width not less than 
the above specified widths on each side of the pipe.  The aggregate and impervious 
material shall be approved by the Engineer and shall be compacted to the Engineer's 
satisfaction by mechanical means." 

 
Revise subparagraph (e) of Article 542.04 of the Standard Specifications to read: 

 
"(e) Backfilling.  As soon as the condition of the pipe culvert will permit, the entire 
width of the trench shall be backfilled with aggregate to a height of at least the elevation 
of the center of the pipe.  The aggregate shall be placed longitudinally along the pipe 
culvert, except at the outer 1 m (3 ft) at each end of the culvert which shall be backfilled 
with impervious material.  The elevation of the backfill material on each side of the pipe 
shall be the same.  The space under the pipe shall be completely filled.  The aggregate 
and impervious material shall be placed in 200 mm (8 in.) layers, loose measurement.  
When using PVC, PE, or corrugated metal pipe, the aggregate shall be continued to a 
height of at least 300 mm (1 ft) above the top of the pipe and compacted to a minimum 
of 85 percent of standard lab density by mechanical means.  When reinforced concrete 
pipes are used and the trench is within 600 mm (2 ft) of the pavement structure, the 
backfill shall be compacted to a minimum of 85 percent of standard lab density by 
mechanical means. 
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When using PVC, PE, or corrugated metal pipe a minimum of 300 mm (1 ft) of cover 
from the top of the pipe to the top of the subgrade will be required. 
 
The installed pipe and its embedment shall not be disturbed when using movable trench 
boxes and shields, sheet pile, or other trench protection. 
 
The remainder of the trench shall be backfilled with select material, from excavation or 
borrow, free from large or frozen lumps, clods or rock, meeting the approval of the 
Engineer.  The material shall be placed in layers not exceeding 200 mm (8 in.) in depth, 
loose measurement and compacted to 95 percent of the standard laboratory density.  
Compaction shall be obtained by use of mechanical tampers or with approved vibratory 
compactors.  Before compacting, each layer shall be wetted or dried to bring the 
moisture content within the limits of 80 to 110 percent of optimum moisture content 
determined according to AASHTO T 99 (Method C).  All backfill material shall be 
deposited in the trench or excavation in such a manner as not to damage the culvert.  
The filling of the trench shall be carried on simultaneously on both sides of the pipe.  The 
Contractor may, at his/her expense, backfill the entire trench with aggregate in lieu of 
select material.  The aggregate shall be compacted to the satisfaction of the Engineer by 
mechanical means. 
 
The backfill material for all trenches and excavations made in the subgrade of the 
proposed improvement, and for all trenches outside of the subgrade where the inner 
edge of the trench is within 600 mm (2 ft) of the edge of the proposed pavement, curb, 
gutter, curb and gutter, stabilized shoulder, or sidewalk shall be according to Section 
208.  The trench backfill material shall be compacted to a minimum of 85 percent of 
standard lab density by mechanical means. 
 
The Contractor may, at his/her expense, backfill the entire trench with controlled low 
strength material meeting the approval of the Engineer. 

 
When the trench has been widened for the removal and replacement of unstable or 
unsuitable material, the backfilling with aggregate and impervious material, will be 
required for a width of at least the specified widths on each side of the pipe.  The 
remaining width of each layer may be backfilled with select material.  Each 200 mm 
(8 in.) layer for the entire trench width shall be completed before beginning the 
placement of the next layer." 

 
Revise subparagraph (b) of Article 542.05 of the Standard Specifications to read: 

 
"(b) Embankment.  Embankment extending to an elevation of 300 mm (1 ft) over the top of 

the pipe shall be constructed according to Article 542.04(f), except the material up to the 
elevation of the center of the pipe and extending to a width of at least 450 mm (18 in.) on 
each side of the pipe, exclusive of the outer 1 m (3 ft) at each end of the pipe, shall 
consist of aggregate.  At the outer 1 m (3 ft) at each end of the culvert, impervious 
material shall be used." 
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Add the following paragraph after the first paragraph of Article 542.10 of the Standard 
Specifications: 
 

“ Trench backfill will be measured for payment according to Article 208.03.” 
 

Add the following paragraph after the third paragraph of Article 542.11 of the Standard 
Specifications: 
 

“ Trench backfill will be paid for according to Article 208.04.” 
 

Add the following to of Article 550.02 of the Standard Specifications: 
 

“ (m) Fine Aggregate (Note 2)......................................................................................... 1003.04 
(n) Coarse Aggregate (Note 3) .................................................................................... 1004.06 

 
Note 2.  The fine aggregate shall be moist to the satisfaction of the Engineer. 
 
Note 3.  The coarse aggregate shall be wet to the satisfaction of the Engineer.” 

 
Revise the first two sentences of the third paragraph of Article 550.04 of the Standard 
Specifications to read: 

 
"Well compacted, aggregate bedding material at least 100 mm (4 in.) in depth below the 

pipe, shall be placed for the entire width of the trench and length of the pipe.  The aggregate 
shall be compacted to the satisfaction of the Engineer by mechanical means." 
 
Revise Article 550.07 of the Standard Specifications to read: 

 
"550.07 Backfilling.  As soon as the condition of the pipe will permit, the entire width of the 

trench shall be backfilled with aggregate to a height of at least the elevation of the center of the 
pipe.  The aggregate shall be placed longitudinally along the pipe.  The elevation of the backfill 
material on each side of the pipe shall be the same.  The space under the pipe shall be 
completely filled.  The aggregate backfill material shall be placed in 200 mm (8 in.) layers, loose 
measurement and compacted to the satisfaction of the Engineer by mechanical means.  When 
using PVC pipe, the aggregate shall be continued to a height of at least 300 mm (12 in.) above 
the top of the pipe. 

 
The installed pipe and its embedment shall not be disturbed when using movable trench 

boxes and shields, sheet pile, or other trench protection. 
 
The remainder of the trench and excavation shall be backfilled to the natural line or finished 

surface as rapidly as the condition of the sewer will permit.  The backfill material shall consist of 
suitable excavated material from the trench or of trench backfill as herein specified.  All backfill 
material shall be deposited in the trench or excavation in such a manner as not to damage the 
sewer and shall be compacted to the satisfaction of the Engineer by mechanical means.  The 
filling of the trench shall be carried on simultaneously on both sides of the pipe. 
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The backfill material for trenches and excavation made in the subgrade of the proposed 

improvement, and for all trenches outside of the subgrade where the inner edge of the trench is 
within 600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, 
stabilized shoulder or sidewalk shall be according to Section 208.  The backfill material shall be 
compacted to 85 percent of standard lab density by mechanical means. 

 
All backfill material up to a height of 300 mm (1 ft) above the pipe shall be deposited in 

uniform layers not exceeding 200 mm (8 in.) thick, loose measurement.  The material in each 
layer shall be compacted to the satisfaction of the Engineer by mechanical means.  The 
backfilling above this height shall be done according to Method 1, 2 or 3 as described below, 
with the following exceptions. 

 
When trench backfill or excavated material meeting the requirements of Section 208 is 

required above the first 300 mm (1 ft) of the pipe, the layers shall not exceed 200 mm (8 in.).  
Gradations CA6 or CA10 shall not be used with Method 2 or Method 3. 

 
Method 1.  The material shall be deposited in uniform layers not exceeding 300 mm (1 ft) 

thick, loose measurement, and each layer shall be compacted to the satisfaction of the Engineer 
by mechanical means.  

 
Method 2.  The material shall be deposited in uniform layers not exceeding 300 mm (1 ft) 

thick, loose measurement, and each layer shall be either inundated or deposited in water. 
 
Method 3.  The trench shall be backfilled with loose material, and settlement secured by 

introducing water through holes jetted into the backfill to a point approximately 600 mm (2 ft) 
above the top of the pipe.  The holes shall be spaced as directed by the Engineer but shall be 
no farther than 2 m (6 ft) apart. 

 
The water shall be injected at a pressure just sufficient to sink the holes at a moderate rate 

of speed.  The pressure shall be such that the water will not cut cavities in the backfill material 
nor overflow the surface.  If water does overflow the surface, it shall be drained into the jetted 
holes by means of shallow trenches. 

 
Water shall be injected as long as it will be absorbed by the backfill material and until 

samples taken from test holes in the trench show a satisfactory moisture content.  The 
Contractor shall bore the test holes not more than 15 m (50 ft) apart and at such other locations 
in the trench designated by the Engineer.  As soon as the watersoaking has been completed, all 
holes shall be filled with soil and compacted by ramming with a tool approved by the Engineer. 

 
Backfill material which has been watersoaked shall be allowed to settle and dry for at least 

10 days before any surface course or pavement is constructed on it.  The length of time may be 
altered, if deemed desirable, by the Engineer.  Where the inner edge of the trench is within 
600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, stabilized 
shoulder or sidewalk, the provisions of this paragraph shall also apply. 
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At the end of the settling and drying period, the crusted top of the backfill material shall be 

scarified and, if necessary, sufficient backfill material added, as specified in Method 1, to 
complete the backfilling operations. 

 
The method used for backfilling and compacting the backfill material shall be the choice of 

the Contractor.  If the method used does not produce results satisfactory to the Engineer, the 
Contractor will be required to alter or change the method being used so the resultant backfill will 
be satisfactory to the Engineer.  Should the Contractor be required to alter or change the 
method being used, no additional compensation will be allowed for altering or changing the 
method. 

 
The Contractor may, at his/her expense, backfill the entire trench with controlled low 

strength material meeting the approval of the Engineer. 
 
When sheeting and bracing have been used, sufficient bracing shall be left across the 

trench as the backfilling progresses to hold the sides firmly in place without caving or 
settlement.  This bracing shall be removed as soon as practicable.  Any depressions which may 
develop within the area involved in the construction operation due to settlement of the backfilling 
material shall be filled in a manner approved by the Engineer. 

 
When the Contractor constructs the trench with sloped or benched sides according to Article 

550.04, backfilling for the full width of the excavation shall be as specified, except no additional 
compensation will be allowed for trench backfill material required outside the vertical limits of the 
specified trench width. 

 
Whenever excavation is made for installing sewer pipe across earth shoulders or private 

property, the topsoil disturbed by excavation operations shall be replaced as nearly as possible 
in its original position, and the whole area involved in the construction operations shall be left in 
a neat and presentable condition. 

 
When using any PVC pipe, the pipe shall be backfilled with aggregate to 300 mm (1 ft) over 

the top of the pipe and compacted to a minimum of 85 percent of standard lab density by 
mechanical means. 

 
When reinforced concrete pipes are used and the trench is within 600 mm (2 ft) of the 

pavement structure, the backfill shall be compacted to a minimum of 85 percent of standard lab 
density by mechanical means. 

 
Deflection Testing for Storm Sewers.  All PVC storm sewers will be tested for deflection not 

less than 30 days after the pipe is installed and the backfill compacted. 
 
For PVC storm sewers with diameters 600 mm (24 in.) or smaller, a mandrel drag shall be 

used for deflection testing.  For PVC storm sewers with diameters over 600 mm (24 in.), 
deflection measurements other than by a mandrel drag shall be used. 
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Where the mandrel is used, the mandrel shall be furnished by the Contractor and pulled by 

hand through the pipeline with a suitable rope or cable connected to each end.  Winching or 
other means of forcing the deflection gauge through the pipeline will not be allowed. 

 
The mandrel shall be of a shape similar to that of a true circle enabling the gauge to pass 

through a satisfactory pipeline with little or no resistance.  The mandrel shall be of a design to 
prevent it from tipping from side to side and to prevent debris build-up from occurring between 
the channels of the adjacent fins or legs during operation.  Each end of the core of the mandrel 
shall have fasteners to which the pulling cables can be attached.  The mandrel shall have 9, 
various sized fins or legs of appropriate dimension for various diameter pipes.  Each fin or leg 
shall have a permanent marking that states its designated pipe size and percent of deflection 
allowable. 

 
The outside diameter of the mandrel shall be 95 percent of the base inside diameter, where 

the base inside diameter is: 
 
For all PVC pipe (as defined using ASTM D 3034 methodology): 
 
If the pipe is found to have a deflection greater than specified, that pipe section shall be 

removed, replaced, and retested." 
 
 
Revise subparagraph (c) of Article 1003.04 of the Standard Specifications to read: 
 

"(c) Gradation.  The fine aggregate gradation shall be as follows: 
 

Backfill, bedding and trench backfill for pipe culverts and storm sewers  FA 1, FA 2, FA 6, or FA 21 
Porous granular embankment and backfill, french drains, and sand backfill for 

underdrains  FA 1, FA 2, or FA20 (Note 1) 
 
Note 1: For FA 1, FA 2, and FA 20 the percent passing the 75 �m (No. 200) sieve shall 
be 2 ± 2." 

 
Revise the title of Article 1004.06 of the Standard Specifications to read: 
 

"Coarse Aggregate for Blotter, Embankment, Backfill, Trench Backfill, French Drains, 
and Bedding." 

 
Add the following to the end of subparagraph (c) of Article 1004.06 of the Standard 
Specifications: 
 

"Backfill, bedding, and trench backfill for pipe culverts and storm sewers  CA 6, CA 10, and CA 18" 
 
80051 
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CONCRETE ADMIXTURES (BDE) 
 
Effective:  January 1, 2003 
Revised:  July 1, 2004 
 
Revise Article 1020.05(b) of the Standard Specifications to read: 
 

“(b) Admixtures.  Except as specified, the use of admixtures to increase the workability or to 
accelerate the hardening of the concrete will be permitted only when approved in writing 
by the Engineer.  The Department will maintain an Approved List of Concrete 
Admixtures.  When the Department permits the use of a calcium chloride accelerator, it 
shall be according to Article 442.02, Note 5. 

 
When the atmosphere or concrete temperature is 18 °C (65 °F) or higher, a retarding 
admixture meeting the requirements of Article 1021.03 shall be used in the Class BD 
Concrete and portland cement concrete bridge deck overlays.  The amount of retarding 
admixture to be used will be determined by the Engineer.  The proportions of the 
ingredients of the concrete shall be the same as without the retarding admixture except 
that the amount of mixing water shall be reduced, as may be necessary, in order to 
maintain the consistency of the concrete as required.  In addition, a high range water-
reducing admixture shall be used in Class BD Concrete.  The amount of high range 
water-reducing admixture will be determined by the Engineer.  At the option of the 
Contractor, a water-reducing admixture may be used.  Type I cement shall be used. 
 
For Class PC and PS Concrete, a retarding admixture may be added to the concrete 
mixture when the concrete temperature is 18 °C (65 °F) or higher.  Other admixtures 
may be used when approved by the Engineer, or if specified by the contract.  If an 
accelerating admixture is permitted by the Engineer, it shall be the non-chloride type. 
 
At the Contractor’s option, admixtures in addition to an air-entraining admixture may be 
used for Class PP-1 concrete.  The accelerator shall be the non-chloride type.  If a 
water-reducing or retarding admixture is used, the cement factor may be reduced a 
maximum 18 kg/cu m (0.30 hundredweight/cu yd).  If a high range water-reducing 
admixture is used, the cement factor may be reduced a maximum 36 kg/cu m 
(0.60 hundredweight/cu yd).  Cement factor reductions shall not be cumulative when 
using multiple admixtures.  An accelerator shall always be added prior to a high range 
water-reducing admixture, if both are used. 
 
If Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1 
concrete, a water-reducing or high range water-reducing admixture shall be used.  
However, the cement factor shall not be reduced if a water-reducing, retarding, or high 
range water-reducing admixture is used.  In addition, an accelerator shall not be used. 
 
For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high range 
water-reducing admixture shall be used, in addition to the air-entraining admixture.  For 
Class PP-3 concrete, the non-chloride accelerator shall be calcium nitrite. 
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For Class PP-2 or PP-3 concrete, the Contractor has the option to use a water-reducing 
admixture.  A retarding admixture shall not be used unless approved by the Engineer.  A 
water-reducing, retarding, or high range water-reducing admixture shall not be used to 
reduce the cement factor. 
 
When the air temperature is less than 13 °C (55 °F) for Class PP-1 or PP-2 concrete, the 
non-chloride accelerator shall be calcium nitrite. 
 
For Class PP-4 concrete, a high range water-reducing admixture shall be used in 
addition to the air-entraining admixture.  The Contractor has the option to use a water-
reducing admixture.  An accelerator shall not be used.  For stationary or truck mixed 
concrete, a retarding admixture shall be used to allow for haul time.  The Contractor has 
the option to use a mobile portland cement concrete plant according to Article 1103.04, 
but a retarding admixture shall not be used unless approved by the Engineer.  A water-
reducing, retarding, or high range water-reducing admixture shall not be used to reduce 
the cement factor. 
 
If the Department specifies a calcium chloride accelerator for Class PP-1 concrete, the 
maximum chloride dosage shall be 1.0 L (1.0 quart) of solution per 45 kg (100 lb) of 
cement.  The dosage may be increased to a maximum 2.0 L (2.0 quarts) per 45 kg 
(100 lb) of cement if approved by the Engineer.  If the Department specifies a calcium 
chloride accelerator for Class PP-2 concrete, the maximum chloride dosage shall be 
1.3 L (1.3 quarts) of solution per 45 kg (100 lb) of cement.  The dosage may be 
increased to a maximum 2.6 L (2.6 quarts) per 45 kg (100 lb) of cement if approved by 
the Engineer. 
 
For Class PV, MS, SI, RR, SC and SH concrete, at the option of the Contractor, or when 
specified by the Engineer, a water-reducing admixture or a retarding admixture may be 
used.  The amount of water-reducing admixture or retarding admixture permitted will be 
determined by the Engineer.  The air-entraining admixture and other admixtures shall be 
added to the concrete separately, and shall be permitted to intermingle only after they 
have separately entered the concrete batch.  The sequence, method and equipment for 
adding the admixtures shall be approved by the Engineer.  The water-reducing 
admixture shall not delay the initial set of the concrete by more than one hour.  Type I 
cement shall be used. 
 
When a water-reducing admixture is added, a cement factor reduction of up to 
18 kg/cu m (0.30 hundredweight/cu yd), from the concrete designed for a specific slump 
without the admixture, will be permitted for Class PV, MS, SI, RR, SC and SH concrete.  
When an approved high range water-reducing admixture is used, a cement factor 
reduction of up to 36 kg/cu m (0.60 hundredweight/cu yd), from a specific water 
cement/ratio without the admixture, will be permitted based on a 14 percent minimum 
water reduction.  This is applicable to Class PV, MS, SI, RR, SC and SH concrete.  A 
cement factor below 320 kg/cu m (5.35 hundredweight/cu yd) will not be permitted for 
Class PV, MS, SI, RR, SC and SH concrete.  A cement factor reduction will not be 
allowed for concrete placed underwater.  Cement factor reductions shall not be 
cumulative when using multiple admixtures. 
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For use of admixtures to control concrete temperature, refer to Articles 1020.14(a) and 
1020.14(b). 

 
The maximum slumps given in Table 1 may be increased to 175 mm (7 in.) when a high 
range water-reducing admixture is used for all classes of concrete except Class PV and 
PP.” 

 
Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES” 
 

1021.01  General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures may be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable to the satisfaction of the Engineer as to manufacturer and trade name of 
the material they contain. 
 

Prior to inclusion of a product on the Department’s Approved List of Concrete Admixtures, 
the manufacturer shall submit a report prepared by an independent laboratory accredited by the 
AASHTO Accreditation Program.  The report shall show the results of physical tests conducted 
no more than five years prior to the time of submittal, according to applicable specifications. 

 
Tests shall be conducted using materials and methods specified on a "test" concrete and a 

"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
335 kg/cu m (5.65 cwt/cu yd).  Compressive strength test results for six months and one year 
will not be required. 

 
In addition to the report, the manufacturer shall submit AASHTO T 197 water content and 

set time test results on the standard cement used by the Department.  The test and reference 
concrete mixture shall contain a cement content of 335 kg/cu m (5.65 cwt/cu yd).  The 
manufacturer may select their lab or an independent lab to perform this testing.  The laboratory 
is not required to be accredited by the AASHTO Accreditation Program. 

 
Prior to the approval of an admixture, the Engineer may conduct all or part of the applicable 

tests on a sample that is representative of the material to be furnished.  The test and reference 
concrete mixtures tested by the Engineer will contain a cement content of 335 kg/cu m 
(5.65 cwt/cu yd).  For freeze-thaw testing, the Department will perform the test according to 
Illinois Modified AASHTO T 161, Procedure B. 

 
The manufacturer shall include in the submittal the following information according to ASTM 

C 494; the average and manufacturing range of specific gravity, the average and manufacturing 
range of solids in the solution, and the average and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old. 
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When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by the AASHTO Accreditation Program. 

 
All admixtures, except chloride-based accelerators, shall contain no more than 0.3 percent 

chloride by mass (weight). 
 
1021.02  Air-Entraining Admixtures.  Air-entraining admixtures shall conform to the 

requirements of AASHTO M 154. 
 
If the manufacturer certifies that the air-entraining admixture is an aqueous solution of Vinsol 

resin that has been neutralized with sodium hydroxide (caustic soda), testing for compliance 
with the requirements may be waived by the Engineer.  In the certification, the manufacturer 
shall show complete information with respect to the formulation of the solution, including the 
number of parts of Vinsol resin to each part of sodium hydroxide.  Before the approval of its use 
is granted, the Engineer will test the solution for its air-entraining quality in comparison with a 
solution prepared and kept for that purpose. 
 

1021.03  Retarding and Water-Reducing Admixtures.  The admixture shall comply with the 
following requirements: 
 

(a) The retarding admixture shall comply with the requirements of AASHTO M 194, Type B 
(retarding) or Type D (water-reducing and retarding). 

 
(b) The water-reducing admixture shall comply with the requirements of AASHTO M 194, 

Type A. 
 

(c) The high range water-reducing admixture shall comply with the requirements of 
AASHTO M 194, Type F (high range water-reducing) or Type G (high range water-
reducing and retarding). 

 
When a Type F or Type G high range water-reducing admixture is used, water-cement 
ratios shall be a minimum of 0.32. 

 
Type F or Type G admixtures may be used, subject to the following restrictions: 

 
For Class MS, SI, RR, SC and SH concrete, the water-cement ratio shall be a 
maximum of 0.44. 

 
The Type F or Type G admixture shall be added at the jobsite unless otherwise 
directed by the Engineer.  The initial slump shall be a minimum of 40 mm (1 1/2 in.) 
prior to addition of the Type F or Type G admixture, except as approved by the 
Engineer. 
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When a Type F or Type G admixture is used, retempering with water or with a Type 
G admixture will not be allowed.  An additional dosage of a Type F admixture, not to 
exceed 40 percent of the original dosage, may be used to retemper concrete once, 
provided set time is not unduly affected.  A second retempering with a Type F 
admixture may be used for all classes of concrete except Class PP and SC, provided 
that the dosage does not exceed the dosage used for the first retempering, and 
provided that the set time is not unduly affected.  No further retempering will be 
allowed. 

 
Air tests shall be performed after the addition of the Type F or Type G admixture. 

 
1021.04  Set Accelerating Admixtures.  The admixture shall comply with the requirements 

of AASHTO M 194, Type C (accelerating) or Type E (water reducing and accelerating)” 
80094 
 
CURING AND PROTECTION OF CONCRETE CONSTRUCTION (BDE) 
Effective:  January 1, 2004     Revised:  November 1, 2005 
 
Revise the second and third sentences of the eleventh paragraph of Article 503.06 of the 
Standard Specifications to read: 
 

“ Forms on substructure units shall remain in place at least 24 hours.  The method of form 
removal shall not result in damage to the concrete.” 
 
Delete the twentieth paragraph of Article 503.22 of the Standard Specifications. 
 
Revise the “Unit Price Adjustments” table of Article 503.22 of the Standard Specifications to 
read: 

 “UNIT PRICE ADJUSTMENTS 
 Percent 

Type of Construction Adjustment 
 in Unit Price 

For concrete in substructures, culverts (having a waterway  
opening of more than 1 sq m (10 sq ft)), pump houses, and  
retaining walls (except concrete pilings, footings and   
foundation seals):  

When protected by:  
Protection Method II 115% 
Protection Method I 110% 

For concrete in superstructures:  
When protected by:  
Protection Method II 123% 
Protection Method I 115% 

For concrete in footings:  
When protected by:  
Protection Method I, II or III 107% 

For concrete in slope walls:  
When protected by:  
Protection Method I 107%” 
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Delete the fourth paragraph of Article 504.05(a) of the Standard Specifications. 
 
Revise the second and third sentences of the fifth paragraph of Article 504.05(a) of the 
Standard Specifications to read: 
 

“ All test specimens shall be cured with the units according to Article 1020.13.” 
 
Revise the first paragraph of Article 504.06(c)(6) of the Standard Specifications to read: 
 

“ Curing and Low Air Temperature Protection.  The curing and protection for precast, 
prestressed concrete members shall be according to Article 1020.13 and this Article.” 

 
Revise the first sentence of the second paragraph of Article 504.06(c)(6) of the Standard 
Specifications to read: 

 
“ For curing, air vents shall be in place and shall be so arranged that no water can 
enter the void tubes during the curing of the members.” 
 

Revise the first sentence of the third paragraph of Article 504.06(c)(6) of the Standard 
Specifications to read: 

 
“As soon as each member is finished, the concrete shall be covered with curing 
material according to Article 1020.13.” 

 
Revise the eighth paragraph of Article 504.06(c)(6) of the Standard Specifications to read: 

 
“ The prestressing force shall not be transferred to any member before the concrete 
has attained the compressive strength of 28,000 kPa (4000 psi) or other higher 
compressive release strength specified on the plans, as determined from tests of 
150 mm (6 in.) by 300 mm (12 in.) cylinders cured with the member according to 
Article 1020.13.  Members shall not be shipped until 28-day strengths have been 
attained and members have a yard age of at least 4 days.” 

 
Delete the third paragraph of Article 512.03(a) of the Standard Specifications. 
 
Delete the last sentence of the second paragraph of Article 512.04(d) of the Standard 
Specifications. 
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Revise the “Index Table of Curing and Protection of Concrete Construction” table of Article 
1020.13 of the Standard Specifications to read: 
 

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 
 
TYPE OF CONSTRUCTION 

 
CURING METHODS 

CURING 
PERIOD   
DAYS 

 
LOW AIR TEMPERATURE 
PROTECTION METHODS 

Cast-in-Place Concrete: 11/    
Pavement    
Shoulder 1020.13(a)(1)(2)(3)(4)(5) 3/ 5/ 3 1020.13(c) 
Base Course     
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5) 1/ 2/ 3 1020.13(c) 
Driveway    
Median    
Curb    
Gutter 1020.13(a)(1)(2)(3)(4)(5) 4/ 5/ 3 1020.13(c) 16/ 
Curb and Gutter    
Sidewalk    
Slope Wall    
Paved Ditch    
Catch Basin    
Manhole 1020.13(a)(1)(2)(3)(4)(5) 4/ 3 1020.13(c) 
Inlet    
Valve Vault    
Pavement Patching 1020.13(a)(1)(2)(3)(4)(5) 2/ 312/ 1020.13(c) 
Pavement Replacement 1020.13(a)(1)(2)(3)(4)(5) 1/ 2/ 3 442.06(h) and 1020.13(c) 
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c) 
Piles 1020.13(a)(3)(5) 7 1020.13(e)(1)(2)(3) 
Footings    
Foundation Seals 1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 7 1020.13(e)(1)(2)(3) 
Substructure 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(e)(1)(2)(3) 
Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) 8/ 7 1020.13(e)(1)(2) 
Deck 1020.13(a)(5) 7 1020.13(e)(1)(2) 17/ 
Retaining Walls 1020.13(a)(1)(2)(3)(4)(5) 1/ 7/ 7 1020.13(e)(1)(2) 
Pump Houses 1020.13(a)(1)(2)(3)(4)(5) 1/ 7 1020.13(e)(1)(2) 
Culverts 1020.13(a)(1)(2)(3)(4)(5) 4/ 6/ 7 1020.13(e)(1)(2) 18/ 

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c) 
Precast Concrete: 11/    
Bridge Beams 
Piles 
Bridge Slabs 
Nelson Type Structural Member 

 
 
1020.13(a)(3)(5) 9/ 10/ 
 

 
 
As required. 13/

 

 
 
504.06(c)(6), 1020.13(e)(2) 19/ 
 

All Other Precast Items 1020.13(a)(3)(4)(5) 2/ 9/ 10/ As required. 14/ 504.06(c)(6), 1020.13(e)(2) 19/ 
Precast, Prestressed Concrete: 11/    
All Items 1020.13(a)(3)(5) 9/ 10/ Until strand 

tensioning is 
released. 15/ 

504.06(c)(6), 1020.13(e)(2) 19/ 
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Notes-General: 
 

1/ Type I, membrane curing only 
 
2/ Type II, membrane curing only 
 
3/ Type III, membrane curing only 
 
4/ Type I, II and III membrane curing 
 
5/ Membrane curing will not be permitted between November 1 and April 15. 
 
6/ The use of water to inundate footings, foundation seals or the bottom slab of culverts is permissible when 

approved by the Engineer, provided the water temperature can be maintained at 7 °C ( 45 °F) or higher. 
 
7/ Asphalt Emulsion for Waterproofing may be used in lieu of other curing methods when specified and 

permitted according to Article 503.18. 
 
8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a linseed oil emulsion 

curing compound may be used as a substitute for protective coat and other curing methods.  The linseed 
emulsion curing compound will be permitted between April 16 and October 31 of the same year, provided it 
is applied with a mechanical sprayer according to Article 1101.09 (b), and meets the material requirements 
of Article 1022.07. 

 
9/ Steam curing (heat and moisture) is acceptable and shall be accomplished by the method specified in Article 

504.06(c)(6). 
 
10/ A moist room according to AASHTO M 201 is acceptable for curing. 
 
11/ If curing is required and interrupted because of form removal for cast-in-place concrete items, precast 

concrete products, or precast prestressed concrete products, the curing shall be resumed within two hours 
from the start of the form removal. 

 
12/ Curing maintained only until opening strength is attained, with a maximum curing period of three days. 
 
13/ The curing period shall end when the concrete has attained the mix design strength.  The producer has the 

option to discontinue curing when the concrete has attained 80 percent of the mix design strength or after 
seven days.  All strength test specimens shall remain with the units and shall be subjected to the same 
curing method and environmental condition as the units, until the time of testing. 

 
14/ The producer shall determine the curing period or may elect to not cure the product.  All strength test 

specimens shall remain with the units and shall be subjected to the same curing method and environmental 
condition as the units, until the time of testing. 

 
15/ The producer has the option to continue curing after strand release. 
 
16/ When structural steel or structural concrete is in place above slope wall, Article 1020.13(c) shall not apply.  

The protection method shall be according to Article 1020.13(e)(1). 
 
17/ When Article 1020.13(e)(2) is used to protect the deck, the housing may enclose only the bottom and sides.  

The top surface shall be protected according to Article 1020.13(e)(1). 
 
18/ For culverts having a waterway opening of 1 sq m (10 sq ft) or less, the culverts may be protected according 

to Article 1020.13(e)(3). 
 
19/ The seven day protection period in the first paragraph of Article 1020.13(e)(2) shall not apply.  The 

protection period shall end when curing is finished.  For the third paragraph of Article 1020.13(e)(2), the 
decrease in temperature shall be according to Article 504.06(c)(6).” 
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Add the following to Article 1020.13(a) of the Standard Specifications: 
 

“ (5) Wetted Cotton Mat Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with dry cotton mats.  The cotton mats shall 
be placed in a manner which will not mar the concrete surface.  A texture resulting 
from the cotton mat material is acceptable.  The cotton mats shall then be wetted 
immediately and thoroughly soaked with a gentle spray of water.  For bridge decks, a 
foot bridge shall be used to place and wet the cotton mats. 
 
The cotton mats shall be maintained in a wetted condition until the concrete has 
hardened sufficiently to place soaker hoses without marring the concrete surface.  
The soaker hoses shall be placed on top of the cotton mats at a maximum 1.2 m 
(4 ft) spacing.  The cotton mats shall be kept wet with a continuous supply of water 
for the remainder of the curing period.  Other continuous wetting systems may be 
used if approved by the Engineer. 
 
After placement of the soaker hoses, the cotton mats shall be covered with white 
polyethylene sheeting or burlap-polyethylene blankets. 
 
For construction items other than bridge decks, soaker hoses or a continuous wetting 
system will not be required if the alternative method keeps the cotton mats wet.  
Periodic wetting of the cotton mats is acceptable. 
 
For areas inaccessible to the cotton mats on bridge decks, curing shall be according 
to Article 1020.13(a)(3).” 

 
Revise the first paragraph of Article 1020.13(c) of the Standard Specifications to read: 
 

“ Protection of Portland Cement Concrete, Other Than Structures, From Low Air 
Temperatures.  When the official National Weather Service forecast for the construction 
area predicts a low of 0 ºC (32 ºF), or lower, or if the actual temperature drops to 0 ºC 
(32 ºF), or lower, concrete less than 72 hours old shall be provided at least the following 
protection:” 

 
Delete Article 1020.13(d) and Articles 1020.13(d)(1),(2),(3),(4) of the Standard Specifications. 
 
Revise the first five paragraphs of Article 1020.13(e) of the Standard Specifications to read: 
 

“ Protection of Portland Cement Concrete Structures From Low Air Temperatures.  When 
the official National Weather Service Forecast for the construction area predicts a low 
below 7 ºC (45 ºF), or if the actual temperature drops below 7 ºC (45 ºF), concrete less 
than 72 hours old shall be provided protection.  Concrete shall also be provided 
protection when placed during the winter period of December 1 through March 15.  
Concrete shall not be placed until the materials, facilities, and equipment for protection 
are approved by the Engineer. 
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When directed by the Engineer, the Contractor may be required to place concrete during 
the winter period.  If winter construction is specified, the Contractor shall proceed with 
the construction, including concrete, excavation, pile driving, steel erection, and all 
appurtenant work required for the complete construction of the item, except at times 
when weather conditions make such operations impracticable. 
 
Regardless of the precautions taken, the Contractor shall be responsible for protection of 
the concrete placed and any concrete damaged by cold temperatures shall be removed 
and replaced at no additional cost to the Department.” 

 
Add the following at the end of the third paragraph of Article 1020.13(e)(1) of the Standard 
Specifications: 
 

“ The Contractor shall provide means for checking the temperature of the surface of 
the concrete during the protection period.” 

 
Revise the second sentence of the first paragraph of Article 1020.13(e)(2) of the Standard 
Specifications to read: 
 

“ The Contractor shall provide means for checking the temperature of the surface of 
the concrete or air temperature within the housing during the protection period.” 

 
Delete the last sentence of the first paragraph of Article 1020.13(e)(3) of the Standard 
Specifications. 
 
Add the following Article to Section 1022 of the Standard Specifications: 
 

“1022.06 Cotton Mats.  Cotton mats shall consist of a cotton fill material, minimum 
400 g/sq m (11.8 oz/sq yd), covered with unsized cloth or burlap, minimum 200 g/sq m 
(5.9 oz/sq yd), and be tufted or stitched to maintain stability. 
 

Cotton mats shall be in a condition satisfactory to the Engineer.  Any tears or holes in the 
mats shall be repaired.” 
 
Add the following Article to Section 1022 of the Standard Specifications: 
 

“1022.07 Linseed Oil Emulsion Curing Compound.  Linseed oil emulsion curing 
compound shall be composed of a blend of boiled linseed oil and high viscosity, heavy bodied 
linseed oil emulsified in a water solution.  The curing compound shall meet the requirements of 
a Type I according to Article 1022.01, except the drying time requirement will be waived.  The oil 
phase shall be 50 ± 4 percent by volume.  The oil phase shall consist of 80 percent by mass 
(weight) boiled linseed oil and 20 percent by mass (weight) Z-8 viscosity linseed oil.  The water 
phase shall be 50 ± 4 percent by volume.” 
 
Revise Article 1020.14 of the Standard Specifications to read: 
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“1020.14 Temperature Control for Placement.  Temperature control for concrete 

placement shall be according to the following. 
 

(a) Temperature Control other than Structures.  The temperature of the concrete 
immediately before placement shall be a minimum of 10 °C (50 °F) and a maximum of 
32 °C (90 °F).  Aggregates and/or water shall be heated or cooled as necessary to 
produce concrete within these temperature limits. 
 
When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved 
retarding admixture shall be used or the approved water reducing admixture in use shall 
have its dosage increased by 50 percent over the dosage recommended on the 
Department’s Approved List of Concrete Admixtures for the temperature experienced.  
The amount of retarding admixture to be used will be determined by the Engineer.  This 
requirement may be waived by the Engineer when fly ash compensated mixtures are 
used. 
 
Plastic concrete temperatures up to 35 °C (96 °F), as placed, may be permitted provided 
job site conditions permit placement and finishing without excessive use of water on 
and/or overworking of the surface.  The occurrence within 24 hours of unusual surface 
distress shall be cause to revert to a maximum 32 °C (90 °F) plastic concrete 
temperature. 
 
Concrete shall not be placed when the air temperature is below 5 °C (40 °F) and falling 
or below 2 °C (35 °F), without permission of the Engineer.  When placing of concrete is 
authorized during cold weather, the Engineer may require the water and/or the 
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F).  The aggregates 
may be heated by either steam or dry heat prior to being placed in the mixer.  The 
apparatus used shall heat the mass uniformly and shall be so arranged as to preclude 
the possible occurrence of overheated areas which might damage the materials.  No 
frozen aggregates shall be used in the concrete. 
 
For pavement patching, refer to Article 442.06(e) for additional information on 
temperature control for placement. 
 

(b) Temperature Control for Structures.  The temperature of the concrete, as placed in the 
forms, shall be a minimum of 10 °C (50 °F) and a maximum of 32 °C (90 °F).  
Aggregates and/or water shall be heated or cooled as necessary to produce concrete 
within these temperature limits.  When insulated forms are used, the temperature of the 
concrete mixture shall not exceed 25 °C (80 °F).  If the Engineer determines that heat of 
hydration might cause excessive temperatures in the concrete, the concrete shall be 
placed at a temperature between 10 °C (50 °F) and 15 °C (60 °F).  When concrete is 
placed in contact with previously placed concrete, the temperature of the concrete may 
be increased as required to offset anticipated heat loss. 
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Concrete shall not be placed when the air temperature is below 7 °C (45 °F) and falling 
or below 4 °C (40 °F), without permission of the Engineer.  When placing of concrete is 
authorized during cold weather, the Engineer may require the water and/or the 
aggregates to be heated to between 20 °C (70 °F) and 65 °C (150 °F).  The aggregates 
may be heated by either steam or dry heat prior to being placed in the mixer.  The 
apparatus used shall heat the mass uniformly and shall be so arranged as to preclude 
the possible occurrence of overheated areas which might damage the materials.  No 
frozen aggregates shall be used in the concrete. 
 
When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved 
retarding admixture shall be used or the approved water reducing admixture in use shall 
have its dosage increased by 50 percent over the dosage recommended on the 
Department’s Approved List of Concrete Admixtures for the temperature experienced.  
The amount of retarding admixture to be used will be determined by the Engineer.  This 
requirement may be waived by the Engineer when fly ash compensated mixtures are 
used. 
 

(c) Temperature.  The concrete temperature shall be determined according to ASTM 
C 1064.” 

 
 
80114 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION 
Effective:  September 1, 2000     Revised:  June 22, 2005 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the DBE Directory or most recent addendum. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100% state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100% state-funded 
contracts will not be credited toward fulfilling the Department's annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
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The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE firms 
performing work called for in this contract is eligible to be credited toward fulfillment of the 
Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 18.00% of the work.  This percentage is set as the DBE participation goal 
for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will award this contract to a bidder who makes a good faith effort to 
meet this goal of DBE participation in the performance of the work.  A bidder makes a good faith 
effort for award consideration if either of the following is done in accordance with the procedures 
set forth in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the DBE Directory as a reference source 
for DBE companies certified by the Department.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid not responsive. 
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(a) In order to assure the timely award of the contract, the as-read low bidder shall submit a 

Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7) 
working days after the date of letting.  To meet the seven (7) day requirement, the bidder 
may send the Plan by certified mail or delivery service within the seven (7) working day 
period.  If a question arises concerning the mailing date of a Plan, the mailing date will 
be established by the U.S. Postal Service postmark on the original certified mail receipt 
from the U.S. Postal Service or the receipt issued by a delivery service.  It is the 
responsibility of the bidder to ensure that the postmark or receipt date is affixed within 
the seven (7) working days if the bidder intends to rely upon mailing or delivery to satisfy 
the submission day requirement.  The Plan is to be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-
1524).  It is the responsibility of the bidder to obtain confirmation of telefax delivery.  The 
Department will not accept a Utilization Plan if it does not meet the seven (7) day 
submittal requirement and the bid will be declared not responsive.  In the event the bid is 
declared not responsive due to a failure to submit a Plan or failure to comply with the 
bidding procedures set forth herein, the Department may elect to cause the forfeiture of 
the penal sum of the bidder's proposal guaranty, and may deny authorization to bid the 
project if re-advertised for bids.  The Department reserves the right to invite any other 
bidder to submit a Utilization Plan at any time for award consideration or to extend the 
time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price, and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
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(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan 

must also include a clear identification of the portion of the work to be performed by 
the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply.  If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five (5) working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100% goal credit for that portion of the work performed by the 
DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE firm does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100% goal credit for that portion of the total dollar 

value of the contract equal to the distinct, clearly defined portion of the work performed 
by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100% goal credit for the work of the subcontract performed by 

the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE firm does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100% goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 
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(e) DBE as a material supplier:   

 
(1) 60% goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100% goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100% credit for the value of reasonable fees and commissions for the procurement 

of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  

 
(2) Selecting portions of the work to be performed by DBE companies in order to 

increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime Contractor might otherwise prefer 
to perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a bidder to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE 
companies if the price difference is excessive or unreasonable. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the bidder has made a good faith effort to secure the 

work commitment of DBE companies to meet the contract goal, the Department will 
award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
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additional good faith efforts that the bidder could take.  The notification will designate a 
five (5) working day period during which the bidder shall take additional efforts.  The 
bidder is not limited by a statement of additional efforts, but may take other action 
beyond any stated additional efforts in order to obtain additional DBE commitments.  The 
bidder shall submit an amended Utilization Plan if additional DBE commitments to meet 
the contract goal are secured.  If additional DBE commitments sufficient to meet the 
contract goal are not secured, the bidder shall report the final good faith efforts made in 
the time allotted.  All additional efforts taken by the bidder will be considered as part of 
the bidder’s good faith efforts.  If the bidder is not able to meet the goal after taking 
additional efforts, the Department will make a pre-final determination of the good faith 
efforts of the bidder and will notify the designated responsible company official of the 
reasons for an adverse determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five (5) working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten (10) working days after receipt of the 
request for reconsideration, explaining the basis for finding that the bidder did or did not 
meet the goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid not responsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the Contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
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(a) No amendment to the Utilization Plan may be made without prior written approval from 

the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed, 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain 
substitute DBE participation.  The Bureau will evaluate the good faith efforts in light of all 
circumstances surrounding the performance status of the contract, and determine 
whether the contract goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefor to the DBE by the Contractor, but not later than thirty (30) 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Report on 
Department form SBE 2115 to the Regional Engineer.  If full and final payment has not 
been made to the DBE, the Report shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Plan, the Department will deduct from contract payments to 
the Contractor the amount of the goal not achieved as liquidated and ascertained 
damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 
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(e) Notwithstanding any other provision of the contract, including but not limited to Article 

109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance 
Section and shall be handled and considered in the same manner as set forth in 
paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve 
the goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department. 

 
 
80029 
 
EPOXY COATING ON REINFORCEMENT (BDE) 
 
Effective:  April 1, 1997 
Revised:  January 1, 2003 
 
For work outside the limits of bridge approach pavement, all references to epoxy coating in the 
Highway Standards and Standard Specifications for reinforcement, tie bars and chair supports 
will not apply for pavement, shoulders, curb, gutter, combination curb and gutter and median. 
 
 
31578 
 
EPOXY PAVEMENT MARKING (BDE) 
Effective:  January 1, 2001     Revised:  August 1, 2003 
 
Revise Article 1095.04(b) of the Standard Specifications to read: 
 

“(b) The Epoxide Value (WPE) of Component A shall be tested according to ASTM D 1652 
on a pigment free basis.  The WPE shall not vary more than plus or minus 50 units of the 
qualification samples.” 

 
Revise Article 1095.04(c) of the Standard Specifications to read: 
 

“(c) The Total Amine Value of Component B shall be tested according to ASTM D 2074.  The 
Total Amine Value shall not vary more than plus or minus 50 units of the qualification 
samples.” 

 
Revise Article 1095.04(g) of the Standard Specifications to read: 
 

“(g) The epoxy pavement marking material, when mixed in the proper mix ratio and applied 
at 0.35 mm to 0.41 mm (14 to 16 mils) wet film thickness and with the proper saturation 
of glass spheres, shall exhibit a dry no pick-up time of twenty minutes or less when 
tested according to ASTM D 711.” 
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Revise Article 1095.04(m) of the Standard Specifications to read: 
 

“(m) The glass beads meet the requirements of Article 1095.07 and the following: 
 

(1) The first drop glass beads shall be tested by the standard visual method of large 
glass spheres adopted by the Department.  The beads shall have a silane coating 
and meet the following sieve requirements. 

 
Sieve 
Size 

U.S. Standard 
Sieve Number 

% Passing 
(by weight) 

1.70 mm 12 95-100 

1.40 mm 14 75-95 

1.18 mm 16 10-47 

1.00 mm 18 0-7 

850 µm 20 0-5 
 

(2) The second drop glass beads shall be Type B.” 
 
 
Revise the second sentence of the first paragraph of Article 1095.04(n) of the Standard 
Specifications to read: 
 

“ Subject the coated panel for 75 hours to accelerated weathering using the light and 
water exposure apparatus (fluorescent UV – condensation type) as specified in ASTM 
G 53 (equipped with UVB-313 lamps).” 

80041 
 
 
EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  August 1, 2001 
Revised:  November 1, 2001 
 
When the Engineer is notified or determines an erosion and/or sediment control deficiency(s) 
exists, he/she will direct the Contractor in writing to correct the deficiency.  The Contractor shall 
then correct the deficiency within 24 hours.  The deficiency may be any lack of repair, 
maintenance, or implementation of erosion and/or sediment control devices included in the 
contract, or any failure to comply with the conditions of the National Pollutant Discharge 
Elimination System (NPDES) Storm Water Permit for Construction Site Activities. 
 
If the Contractor fails to correct the deficiency(s) within 24 hours, a daily monetary deduction will 
be imposed for each calendar day or fraction thereof the deficiency exists.  The time period will 
begin with the initial written notification to the Contractor and end with the Engineer’s 
acceptance of the corrected work.  The per calendar day deduction will be either $1000.00 or 
0.05 percent of the awarded contract value, whichever is greater. 
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If the Contractor fails to respond, the Engineer may correct the deficiencies and deduct the cost 
from monies due or which may become due the Contractor.  This corrective action shall in no 
way relieve the Contractor of his/her contractual requirements or responsibilities. 
 
 
80055 
EXPANSION JOINTS (BDE) 
Effective:  August 1, 2003 
 
Add the following paragraph after the second paragraph of Article 420.10(e) of the Standard 
Specifications: 
 

“After the dowel bars are oiled, plastic expansion caps shall be secured to the bars 
maintaining a minimum expansion gap of 50 mm (2 in.) between the end of the bar and the end 
of the cap.  The caps shall fit snuggly on the bar and the closed end shall be watertight.  For 
expansion joints formed using dowel bar basket assemblies, the caps shall be installed on the 
alternating free ends of the bars.  For expansion joints formed using a construction header, the 
caps shall be installed on the exposed end of each bar once the header has been removed and 
the joint filler material has been installed.” 
80103 
 
FLAGGER VESTS (BDE) 
Effective:  April 1, 2003 
Revised:  January 1, 2006 
 
Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read: 
 

“ The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a 
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of the American National 
Standards Institute specification ANSI/ISEA 107-2004 for Conspicuity Class 2 garments 
and approved flagger traffic control signs conforming to Standard 702001 and Article 
702.05(e).” 

 
Revise Article 701.04(c)(6) of the Standard Specifications to read: 
 

“ (6) Nighttime Flagging.  Flaggers shall be illuminated by an overhead light source providing 
a minimum vertical illuminance of 108 lux (10 fc) measured 300 mm (1 ft) out from the 
flagger’s chest.  The bottom of any luminaire shall be a minimum of 3 m (10 ft) above the 
pavement.  Luminaire(s) shall be shielded to minimize glare to approaching traffic and 
trespass light to adjoining properties. 
 
The flagger vest shall be a fluorescent orange or fluorescent orange and fluorescent 
yellow/green vest meeting the requirements of the American National Standards Institute 
specification ANSI/ISEA 107-1999 for Conspicuity Class 3 garments.” 

80101 
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FREEZE-THAW RATING (BDE) 
 
Effective:  November 1, 2002 
 
Revise the first sentence of Article 1004.02(f) of the Standard Specifications to read: 
 

“ When coarse aggregate is used to produce portland cement concrete for base course, 
base course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter, 
combination curb and gutter, median, paved ditch or their repair using concrete, the 
gradation permitted will be determined from the results of the Department’s Freeze-
Thaw Test.” 

 
80079 
 
HAND VIBRATOR (BDE) 
Effective:  November 1, 2003 
 
Add the following paragraph to Article 1103.17(a) of the Standard Specifications: 
 

“The vibrator shall have a non-metallic head for areas containing epoxy coated 
reinforcement.  The head shall be coated by the manufacturer.  The hardness of the 
non-metallic head shall be less than the epoxy coated reinforcement, resulting in no 
damage to the epoxy coating.  Slip-on covers will not be allowed.” 

 
 
80054 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003 
Revised:  April 1, 2004 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 
 

Item Article/Section 
(a) Fine Aggregate (Note 1)......................................................................................... 1003.01 
(b) Steel Posts, Structural Shapes, and Plates ........................................................... 1006.04 
(c) Rail Elements, End Section Plates, and Splice Plates........................................... 1006.25 
(d) Bolts, Nuts, Washers and Hardware ...................................................................... 1006.25 
(e) Hollow Structural Tubing ....................................................................................1006.27(b) 
(f) Wood Posts and Wood Blockouts............................................ 1007.01, 1007.02, 1007.06 
(g) Preservative Treatment.......................................................................................... 1007.12 
(h) Rapid Set Mortar (Note 2) 
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Note 1.  Fine aggregate shall be FA-1 or FA-2, Class A quality.  The sand shall be 
unbagged and shall have a maximum moisture content of five percent. 
 
Note 2.  Rapid set mortar shall be obtained from the Department’s approved list of 
Packaged, Dry, Rapid Hardening Cementitous Materials for Concrete Repairs.  For a rapid 
set mortar mixture, one part packaged rapid set cement shall be combined with two parts 
fine aggregate, by volume or a packaged rapid set mortar shall be used.  Mixing of the rapid 
set mortar shall be according to the manufacturer’s instructions. 

 
CONSTRUCTION REQUIREMENTS 

 
General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
 
Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
 
Markings.  Sand module impact attenuators shall be striped with alternating reflectorized Type 
AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential stripes.  
There shall be at least two of each stripe on each module. 
 
Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 147

 
Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar  Only enough water to permit placement and consolidation by 
rodding shall be used and the material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
 
Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
 
80110 
 
 
INLET FILTERS (BDE) 
 
Effective:  August 1, 2003 
 
Add the following to Article 280.02 of the Standard Specifications: 
 

“ (k) Inlet Filters........................................................................................................ 1081.15(h)” 
 
Add the following paragraph after the first paragraph of Article 280.04(c) of the Standard 
Specifications: 
 

“ When specified, drainage structures shall be protected with inlet filters.  Inlet filters shall 
be installed either directly on the drainage structure or under the grate of the drainage 
structure resting on the lip of the frame.  The fabric bag shall hang down into the 
drainage structure.  Prior to ordering materials, the Contractor shall determine the size 
and shape of the various drainage structures being protected.” 
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Revise Article 280.07(d) of the Standard Specifications to read: 
 

“ (d) Inlet and Pipe Protection.  This work will be paid for at the contract unit price per each for 
INLET AND PIPE PROTECTION. 
 
Protection of drainage structures with inlet filters will be paid for at the contract unit price 
per each for INLET FILTERS.” 
 

Add the following to Article 1081.15 of the Standard Specifications: 
 

“ (h) Inlet Filters.  An inlet filter shall consist of a steel frame with a two piece geotextile fabric 
bag attached with a stainless steel band and locking cap that is suspended from the 
frame.  A clean, used bag and a used steel frame in good condition meeting the 
approval of the Engineer may be substituted for new materials.  Materials for the inlet 
filter assembly shall conform to the following requirements: 
 
(1) Frame Construction.  Steel shall conform to Article 1006.04. 

 
Frames designed to fit under a grate shall include an overflow feature that is welded 
to the frame’s ring.  The overflow feature shall be designed to allow full flow of water 
into the structure when the filter bag is full.  The dimensions of the frame shall allow 
the drainage structure grate to fit into the inlet filter assembly frame opening.  The 
assembly frame shall rest on the inside lip of the drainage structure frame for the full 
variety of existing and proposed drainage structure frames that are present on this 
contract.  The inlet filter assembly frame shall not cause the drainage structure grate 
to extend higher than 6  mm (1/4  in.) above the drainage structure frame. 
 

(2) Grate Lock.  When the inlet is located in a traffic lane, a grate lock shall be used to 
secure the grate to the frame.  The grate lock shall conform to the manufacturer’s 
requirements for materials and installation. 
 

(3) Geotextile Fabric Bag.  The sediment bag shall be constructed of an inner filter bag 
and an outer reinforcement bag. 
 
a. Inner Filter Bag.  The inner filter bag shall be constructed of a polypropylene 

geotextile fabric with a minimum silt and debris capacity of 0.06  cu m (2.0  cu ft).  
The bag shall conform to the following requirements: 

Inner Filter Bag 

Material Property Test Method Minimum Avg. Roll Value 
Grab Tensile Strength ASTM D 4632 45 kg (100 lb) 
Grab Tensile Elongation ASTM D 4632 50% 
Puncture Strength ASTM D 4833 29 kg (65 lb) 
Trapezoidal Tear ASTM D 4533 20 kg (45 lb) 
UV Resistance ASTM D 4355 70% at 500 hours 
Actual Open Size ASTM D 1420 212 µm (No. 70 sieve US) 
Permittivity ASTM D 4491 2.0/sec 
Water Flow Rate ASTM D 4491 5900 Lpm/sq m (145 gpm/sq ft) 
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b. Outer Reinforcement Bag.  The outer reinforcement bag shall be constructed of 

polyester mesh material that conforms to the following requirements: 
 

Outer Reinforcement Bag 

Material Property Test Method Value 
Content ASTM D 629 Polyester 
Weight ASTM D 3776 155 g/sq m (4.55 oz/sq yd) ±15%
Whales (holes) ASTM D 3887 7.5 ± 2 holes/25 mm (1 in.) 
Chorses (holes) ASTM D 3887 15.5 ± 2holes/25 mm (1 in.) 
Instronball Burst ASTM D 3887 830 kPa (120 psi) min. 
Thickness ASTM D 1777 1.0 ± 0.1 mm (0.040 ± 0.005 in.) 

 
(4) Certification.  The manufacturer shall furnish a certification with each shipment of 

inlet filters, stating the amount of product furnished, and that the material complies 
with these requirements.” 

 
 
80104 
 
MINIMUM LANE WIDTH WITH LANE CLOSURE (BDE) 
Effective:  January 1, 2005 
 
Add the following paragraph after the eighth paragraph of Article 701.04(a) of the Standard 
Specifications. 
 

“ The minimum lane width adjacent to a closed lane during paving, patching, and other 
moving operations on freeways and expressways shall be a minimum of 3 m (10 ft).  The 
3 m (10 ft) shall be clear, unobstructed, and free of channelizing devices or other obstacles.” 

80137 
 
 
PARTIAL PAYMENTS (BDE) 
Effective:  September 1, 2003 
 
Revise Article 109.07 of the Standard Specifications to read: 
 

“ 109.07 Partial Payments.  Partial payments will be made as follows: 
 
(a) Progress Payments.  At least once each month, the Engineer will make a written 

estimate of the amount of work performed in accordance with the contract, and the value 
thereof at the contract unit prices.  The amount of the estimate approved as due for 
payment will be vouchered by the Department and presented to the State Comptroller 
for payment.  No amount less than $1000.00 will be approved for payment other than the 
final payment. 
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The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.  Furthermore, progress payments may 
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act, 
770 ILCS 60/23(c). 
 

(b) Material Allowances.  At the discretion of the Department, payment may be made for 
materials, prior to their use in the work, when satisfactory evidence is presented by the 
Contractor.  Satisfactory evidence includes justification for the allowance (to expedite the 
work, meet project schedules, regional or national material shortages, etc.), 
documentation of material and transportation costs, and evidence that such material is 
properly stored on the project or at a secure location acceptable and accessible to the 
Department. 
 
Material allowances will be considered only for nonperishable materials when the cost, 
including transportation, exceeds $10,000 and such materials are not expected to be 
utilized within 60 days of the request for the allowance.  For contracts valued under 
$500,000, the minimum $10,000 requirement may be met by combining the principal 
(material) product of no more than two contract items.  An exception to this two item 
limitation may be considered for any contract regardless of value for items in which 
material (products) are similar except for type and/or size. 
 
Material allowances shall not exceed the value of the contract items in which used and 
shall not include the cost of installation or related markups.  Amounts paid by the 
Department for material allowances will be deducted from estimates due the Contractor 
as the material is used.  Two-sided copies of the Contractor’s cancelled checks for 
materials and transportation must be furnished to the Department within 60 days of 
payment of the allowances or the amounts will be reclaimed by the Department.” 

 
 
80116 
 
PAVEMENT THICKNESS DETERMINATION FOR PAYMENT (BDE) 
 
Effective:  April 1, 1999 
Revised:  January 1, 2004 
 
Description.  This work shall consist of determining pavement thickness for payment for full 
depth bituminous concrete and all pcc pavements.  Pavement pay items that individually contain 
at least 840 sq m (1000 sq yd) of contiguous pavement will be subject to this Special Provision 
with the following exclusions:  temporary pavements; variable width pavement; radius returns 
and side streets less than 125 m (400 ft) in length; and turn lanes of constant width less than 
125 m (400 ft) in length.  The areas of pavement excluded from the pay adjustment as 
described in this Special Provision will be cored according to Article 407.10 of the Standard 
Specifications.  Temporary pavements are defined as pavements constructed and removed 
under this contract. 
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Materials.  Rapid set materials shall be obtained from the Department’s approved list of 
Packaged, Dry, Rapid Hardening Cementitous Materials For Concrete Repairs.  Coarse 
aggregate may be added to the mortar if allowed by the manufacturer’s instructions on the 
package.  Mixing shall be according to the manufacture’s recommendations. 
 
Equipment.  Cores shall be taken utilizing an approved coring machine.  The cores shall have a 
diameter of 50 mm (2 in.).  The cores shall be measured utilizing an approved measuring 
device. 
 

CONSTRUCTION REQUIREMENTS 
 
Tolerance in Thickness.  Determination of the pavement thickness shall be performed after the 
pavement surface tests and all corrective grinding are complete according to Article 407.09 of 
the Standard Specifications.  Adjustments made in the contract unit price for pavement 
thickness will be in addition to and independent of those made for the Profile Index. 
 
The pavement will be divided into approximately equal lots of not more than 1500 m (5000 ft) in 
length.  When the length of a continuous strip of pavement is less than 1500 m (5000 ft), these 
short lengths of pavement, ramps, turn lanes, and other short sections of continuous pavement 
shall be grouped together to form lots of approximately 1500 m (5000 ft) in length.  Short 
segments between structures will be measured continuously with the structure segments 
omitted.  Each lot will be subdivided into ten equal sublots.  The width of a sublot and lot will be 
the width from the pavement edge to the adjacent lane line, from one lane line to the next, or 
between pavement edges for single-lane pavements. 
 
Fifty millimeter (Two inch) cores shall be taken from the pavement by the Contractor at random 
locations selected by the Engineer.  When computing the thickness of a lot, one core will be 
taken per sublot.  Core locations will be specified by the Engineer prior to beginning the coring 
operations. 
 
The Contractor and the Engineer shall witness the coring operations, the measurement, and 
recording of the cores.  Core measurements will be determined immediately upon removal from 
the core bit and prior to moving to the next core location.  Upon concurrence of the length, the 
core samples may be discarded. 
 
Patching Holes.  Upon completion of coring, all core holes shall be filled with a rapid set mortar 
or concrete.  Only enough water to permit placement and consolidation by rodding shall be 
used, and the material shall be struck-off flush with the adjacent pavement. 
 
For a rapid set mortar mixture, one part packaged rapid set cement shall be combined with two 
parts fine aggregate, by volume; or a packaged rapid set mortar shall be used.  For a rapid set 
concrete mixture, a packaged rapid set mortar shall be combined with coarse aggregate 
according to the manufacturer’s instructions or a packaged rapid set concrete shall be used.  
Mixing of a rapid set mortar or concrete shall be according to the manufacturer’s instructions. 
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Deficient Sublot.  When the thickness of the core in a sublot is deficient by more than ten 
percent of plan thickness, the Contractor will have the option of taking three additional cores 
selected at random by the Engineer within the same sublot at the Contractor’s expense.  The 
thickness of the additional three cores will be averaged with the original core thickness.  When 
the average thickness shows the sublot to be deficient by ten percent or less, no additional 
action is necessary.  If the Contractor chooses not to take additional cores, the pavement in the 
sublot shall be removed and replaced at the Contractor’s expense.  When additional cores are 
taken and the average thickness of the additional cores show the sublot to be deficient by more 
than ten percent, the pavement in that sublot shall be removed and replaced at the Contractor’s 
expense.  When requested in writing by the Contractor, the Engineer, at his/her option, may 
permit in writing such thin pavement to remain in place.  For Bituminous Concrete Pavement 
(Full Depth) allowed to remain in place, additional lift(s) may be placed, at the Contractor’s 
expense, to bring the deficient pavement to plan thickness when the Engineer determines grade 
control conditions will permit such lift(s).  The material thickness(es), areas to be overlaid, and 
method of placement used for additional lift(s) will be approved by the Engineer.  When the thin 
pavement is removed and replaced or additional lifts are placed, the replacement pavement will 
be retested for thickness at the Contractor’s expense.  When the thin pavement is left in place 
and no additional lift(s) are placed, no payment will be made for the deficient pavement sublot.  
The thickness of the original core taken in the sublot will be used in determining the payment for 
the entire lot and no adjustment to the pay factor will be made for any corrective action taken. 
 
Deficient Lot.  After analyzing the cores, the Percent Within Limits will be calculated.  A lot of 
pavement represented by the Percent Within Limits (PWL) of 60 percent or less, shall be 
removed and replaced at the Contractor’s expense.  When requested in writing by the 
Contractor, the Engineer, at his/her option, may permit in writing such pavement to remain in 
place.  For Bituminous Concrete Pavement (Full Depth), allowed to remain in place, additional 
lift(s) may be placed, at the Contractor’s expense, to bring the deficient pavement to plan 
thickness when the Engineer determines grade control conditions will permit such lift(s).  The 
material, thickness(es), areas to be overlaid and method of placement used for the additional 
lift(s) will be approved by the Engineer.  After either corrective action, the Contractor shall core 
the lot according to the “Coring Procedures” at no additional cost to the Department.  The PWL 
will then be recalculated for the lot, however, the pay factor for the lot will be a maximum of 100 
percent.  When requested in writing by the Contractor, the Engineer, at his/her option, may 
permit in writing, the lot to remain in place.  When the lot is left in place and no additional lifts 
are placed the pay factor for the lot will be based on the calculated PWL. 
 
Right of Discovery.  When the Engineer has reason to believe the random core selection 
process will not accurately represent the true conditions of the work, he/she may order cores in 
addition to those specified.  The additional cores shall be taken at specific locations determined 
by the Engineer.  The Engineer will provide notice to the Contractor containing an explanation of 
the reasons for his/her action.  These additional cores and locations will be determined prior to 
commencement of coring operations.  When the additional cores show the pavement to be 
deficient by more than ten percent, additional cores shall be taken at locations determined by 
the Engineer to determine the limits of the deficient pavement area.  The deficient pavement 
area will be defined as the area between two acceptable cores.  An acceptable core is a core 
with a thickness of 90 percent or more of plan thickness.  The defined pavement area shall be 
removed and replaced at the Contractor’s expense.  When requested by the Contractor, the 
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Engineer, at his/her option, may permit in writing such thin pavement to remain in place.  On 
Bituminous Concrete Pavement (Full Depth) allowed to remain in place, additional lift(s) may be 
placed to bring the deficient pavement to plan thickness when the Engineer determines that 
grade control conditions will permit such lift(s).  The material, thickness(es), areas to be overlaid 
and method of placement for the additional lift(s) will be approved by the Engineer.  When the 
thin pavement is removed and replaced or additional lifts are placed, the replacement pavement 
will be retested for thickness at the Contractor’s expense.  When the thin pavement is left in 
place and no additional lift(s) are placed, no payment will be made for the deficient pavement.  
When the additional cores show the pavement to be deficient by ten percent or less the 
additional cores will be paid for according to Article 109.04.  When the additional cores show the 
pavement to be deficient by more than ten percent the additional cores taken in the deficient 
area shall be at the Contractor’s expense. 
 
Profile Index Adjustment.  After any section of pavement is removed and replaced or any 
additional lifts are added, the corrected areas shall be tested for pavement smoothness and any 
necessary Profile Index adjustments and/or corrections will be made based on these final profile 
readings.  Such surface testing shall be performed at the Contractor’s expense. 
 
Core Analysis.  Cores will be analyzed according to the following: 
 
(a) Definition: 
 
 xi = Individual values (core lengths) under consideration 
 n = Number of individual values under consideration 
   (10 per lot) 
 

 x = Average of the values under consideration 
 LSL = Lower Specification Limit (LSL = 0.98 plan thickness for pavement) 
 QL = Lower Quality Index 
 S = Sample Standard Deviation 
 PWL = Percent Within Limits 
 

Determine x for the lot to the nearest two decimal places. 
 
Compute the sample standard deviation to the nearest three decimal places using: 
 

( )
1

2

−

−
= ∑

n
xx

S i where  Σ(xi - x)2   =   (x1 - x)2 + (x2 - x)2 + . . . + (x10 - x)2 

 
Determine the Lower Quality Index to the nearest two decimal places using: 
 

 QL = 
( )

S
LSLx −

 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 154

 
Determine the percentage that will fall above the Lower Specification Limit (LSL) by going to the 
attached Table and utilizing calculated QL.  Read the appropriate PWL value from the Table.  
For QL values less than zero the value shown in the table must be subtracted from 100 to obtain 
PWL. 
 
Pay Adjustment.  The following pay adjustment equation will be used to determine (to the 
nearest two decimal places) the pay factor for each lot. 
 
Pay Factor (PF) in percent = 55 + 0.5 (PWL) 
 

If x for a lot is less than the plan thickness, the maximum pay factor for that lot will be 100 
percent. 
 
Total Payment.  The payment will be based on the appropriate pay items in Sections 407, 420, 
and 421.  The final payment will be adjusted according to the following equation: 
 
Total Payment = TPF[CUP (TOTPAVT - DEFPAVT)] 
 
TPF = Total Pay Factor 
CUP = Contract Unit Price 
TOTPAVT = Area of Pavement Subject to Coring 
DEFPAVT = Area of Deficient Pavement 
 
The TPF for the entire pavement will be the average of the PF for all the lots, however, not more 
than 102 percent of plan quantity will be paid. 
 
Deficient pavement is defined as an area of pavement represented by a sublot deficient by more 
than 10 percent which is left in place with no additional thickness added. 
 
All work involved in determining the total payment will be included in the contract unit prices of 
the pay items involved. 
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Percent Within Limits 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

        
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76 
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 

        
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 

        
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 

        
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 

        
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 

        
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 

        
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 

        
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 

*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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Percent Within Limits (continued) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

      
1.60 95.46 2.00 98.83 2.40 99.89 
1.61 95.58 2.01 98.88 2.41 99.90 
1.62 95.70 2.02 98.92 2.42 99.91 
1.63 95.81 2.03 98.97 2.43 99.91 
1.64 95.93 2.04 99.01 2.44 99.92 

      
1.65 96.05 2.05 99.06 2.45 99.93 
1.66 96.16 2.06 99.10 2.46 99.94 
1.67 96.27 2.07 99.14 2.47 99.94 
1.68 96.37 2.08 99.18 2.48 99.95 
1.69 96.48 2.09 99.22 2.49 99.95 

      
1.70 96.59 2.10 99.26 2.50 99.96 
1.71 96.69 2.11 99.29 2.51 99.96 
1.72 96.78 2.12 99.32 2.52 99.97 
1.73 96.88 2.13 99.36 2.53 99.97 
1.74 96.97 2.14 99.39 2.54 99.98 

      
1.75 97.07 2.15 99.42 2.55 99.98 
1.76 97.16 2.16 99.45 2.56 99.98 
1.77 97.25 2.17 99.48 2.57 99.98 
1.78 97.33 2.18 99.50 2.58 99.99 
1.79 97.42 2.19 99.53 2.59 99.99 

      
1.80 97.51 2.20 99.56 2.60 99.99 
1.81 97.59 2.21 99.58 2.61 99.99 
1.82 97.67 2.22 99.61 2.62 99.99 
1.83 97.75 2.23 99.63 2.63 100.00 
1.84 97.83 2.22 99.66 2.64 100.00 

      
1.85 97.91 2.25 99.68 > 2.65 100.00 
1.86 97.98 2.26 99.70   
1.87 98.05 2.27 99.72   
1.88 98.11 2.28 99.73   
1.89 98.18 2.29 99.75   

      
1.90 98.25 2.30 99.77   
1.91 98.31 2.31 99.78   
1.92 98.37 2.32 99.80   
1.93 98.44 2.33 99.81   
1.94 98.50 2.34 99.83   

      
1.95 98.56 2.35 99.84   
1.96 98.61 2.36 99.85   
1.97 98.67 2.37 99.86   
1.98 98.72 2.38 99.87   
1.99 98.78 2.39 99.88   

*For QL values less than zero, subtract the table value from 100 to obtain PWL 
53600 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.  The 
proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
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available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
80022 
 
PAYROLLS AND PAYROLL RECORDS (BDE) 
 
Effective:  August 10, 2005 
 
FEDERAL AID CONTRACTS.  Add the following State of Illinois requirements to the Federal 
requirements contained in Section V of Form FHWA-1273: 
 
“The payroll records shall include each worker’s name, address, telephone number, social 
security number, classification, rate of pay, number of hours worked each day, starting and 
ending times of work each day, total hours worked each week, itemized deductions made, and 
actual wages paid. 
 
The Contractor and each subcontractor shall submit payroll records to the Engineer each week 
from the start to the completion of their respective work.  The submittals shall be on the 
Department’s form SBE 48, or an approved facsimile.  When there has been no activity during a 
work week, a payroll record shall still be submitted with the appropriate box (“No Work”, 
“Suspended”, or “Complete”) checked on the form.” 
 
STATE CONTRACTS.  Revise Section IV of Check Sheet #5 of the Recurring Special 
Provisions to read: 
 
“IV. COMPLIANCE WITH THE PREVAILING WAGE ACT 

 
1. Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed 
additional compensation on account of said revisions. 
 

2. Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of three years from the date of completion of this contract, records of the wages 
paid to his/her workers.  The payroll records shall include each worker’s name, address, 
telephone number, social security number, classification, rate of pay, number of hours 
worked each day, starting and ending times of work each day, total hours worked each 
week, itemized deductions made, and actual wages paid.  Upon two business days’ 
notice, these records shall be available, at all reasonable hours at a location within the 
State, for inspection by the Department or the Department of Labor. 
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3. Submission of Payroll Records.  The Contractor and each subcontractor shall submit 

payroll records to the Engineer each week from the start to the completion of their 
respective work.  The submittals shall be on the Department’s form SBE 48, or an 
approved facsimile.  When there has been no activity during a work week, a payroll 
record shall still be submitted with the appropriate box (“No Work”, “Suspended”, or 
“Complete”) checked on the form. 
 
Each submittal shall be accompanied by a statement signed by the Contractor or 
subcontractor which avers that:  (i) such records are true and accurate; (ii) the hourly 
rate paid to each worker is not less than the general prevailing rate of hourly wages 
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll 
record that he/she knows to be false is a Class B misdemeanor. 
 

4. Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance 
investigators of the Department or the Department of Labor.” 

 
 
80155 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
 
Effective:  July 1, 2004 
 
All personnel, excluding flaggers, working outside of a vehicle (car or truck) within 7.6 m (25 ft) 
of pavement open to traffic shall wear a fluorescent orange, fluorescent yellow/green or a 
combination of fluorescent orange and fluorescent yellow/.green vest meeting the requirements 
of the American National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity 
Class 2 garments.  Other types of garments may be substituted for the vest as long as the 
garments have manufacturers tags identifying them as meeting the ANSI Class 2 requirement. 
 
 
80130 
 
PLANTING WOODY PLANTS (BDE) 
 
Effective:  January 1, 2006 
 
Revise the first and second paragraphs of Article 253.14 of the Standard Specifications to read: 
 

“ 253.14 Period of Establishment.  Prior to being accepted, the plants shall endure a 
period of establishment.  This period shall begin in June and end in September of the same 
year.  To qualify for inspection, plants shall have been in place, in a live healthy condition, on or 
before June 1 of the year of inspection.  To be acceptable, plants shall be in a live healthy 
condition, representative of their species, at the time of inspection in the month of September. 
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When the planting work is performed by a subcontractor, this delay in inspection and 

acceptance of plants shall not delay acceptance of the entire project and final payment due if 
the Contractor requires and receives from the subcontractor a third party performance bond 
naming the Department as obligee in the full amount of the planting quantities listed in the 
contract, multiplied by their contract unit prices.  The bond shall be executed prior to acceptance 
and final payment of the non-planting items and shall be in full force and effect until final 
inspection and acceptance of all plants including replacements.  Execution of the third party 
bond shall be the option of the prime Contractor.” 
 
Revise Article 253.16 of the Standard Specifications to read: 
 

“ 253.16 Method of Measurement.  This work will be measured for final payment, in place, 
after the period of establishment.  Trees, shrubs, and vines will be measured as each individual 
plant.  Seedlings will be measured in units of 100 plants.” 
 
Revise Article 253.17 of the Standard Specifications to read: 
 

“ 253.17 Basis of Payment.  This work will be paid for at the contract unit price per each 
for TREES, SHRUBS, and VINES, of the species, root type, and plant size specified; and per 
unit for SEEDLINGS.  Payment will be made according to the following schedule. 
 

(a) Initial Payment.  Upon planting, 75 percent of the pay item(s) will be paid. 
 

(b) Final Payment.  Upon inspection and acceptance of the plant material, or upon 
execution of a third party bond, the remaining 25 percent of the pay item(s) will be paid.” 

80148 
 
PLASTIC BLOCKOUTS FOR GUARDRAIL (BDE) 
Effective:  November 1, 2004 
 
Add the following to Article 630.02 of the Standard Specifications: 
 

“ (h) Plastic Blockouts (Note 1.) 
 
 Note 1.  Plastic blockouts, 150 mm (6 in.) deep, may be used in lieu of 150 mm (6 in.) 

deep wood block-outs for steel plate beam guardrail.  The plastic blockouts shall be on 
the Department’s approved list.” 

80134 
 
POLYMER MODIFIED EMULSIFIED ASPHALT (BDE) 
Effective:  November 1, 2002 
 
Add the following to Article 1009.07 of the Standard Specifications:  (insert it before the table on 
page 853 which begins, “The different grades are, in general, used for the following:”) 
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“ (f) Polymer Modified Emulsified Asphalt.  Polymer modified emulsified asphalts shall be 

either anionic (SS-1hP) or cationic (CSS-1hP).  They shall meet the SS-1h requirements 
of Article 1009.07(a) or the CSS-1h requirements of Article 1009.07(b) respectively, with 
the following exceptions for both types: 
 
(1) The emulsified asphalt shall be modified with a styrene-butadiene diblock or triblock 

copolymer, or a styrene butadiene rubber. 
 
(2) The cement mixing and ductility tests will be waived. 

 
(3) Upon examination of the storage stability test cylinder after standing undisturbed for 

24 hours, the surface shall show no white, milky colored substance and shall be a 
homogeneous brown color throughout. 

 
(4) The distillation for polymer modified emulsion shall be performed according to 

AASHTO T 59 except the temperature shall be 190 +/- 5 °C (374 +/- 9 °F) and 
measured using an ASTM 16C (16F) thermometer. 

 
(5) The residue from distillation shall have a minimum elastic recovery value of 30 

percent when tested according to AASHTO T 301.  The specified temperature shall 
be 4.0 +/- 0.5 °C (39.2 +/- 1.0 °F).” 

 
Add the following grades “for tack or fog seal” to the table at the end of Article 1009.07 of the 
Standard Specifications which begins, “The different grades are, in general, used for the 
following:” 
 

“SS-1hP, CSS-1hP” 
 
 
80073 
 
POLYUREA PAVEMENT MARKING (BDE) 
Effective:  April 1, 2004 
 
Description.  This work shall consist of furnishing and applying pavement marking lines. 
 
The type of polyurea pavement marking applied will be determined by the type of reflective 
media used.  Polyurea Pavement Marking Type I shall use glass beads as a reflective media.  
Ployurea Pavement Marking Type II shall use a combination of composite reflective elements 
and glass beads as a reflective media. 
 
Polyurea-based liquid pavement markings shall only be applied by Contractors on the list of 
Approved Polyurea Contractors maintained by the Engineer of Operations and in effect on the 
date of advertisement for bids. 
 
Materials.  Materials shall meet the following requirements: 
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 (a) Polyurea Pavement Marking.  The polyurea pavement marking material shall 
consist of 100 percent solid two part system formulated and designed to provide 
a simple volumetric mixing ratio of two components (must be two or three 
volumes of Part A to one volume of Part B).  No volatile or polluting solvents or 
fillers will be allowed. 

 

(b) Pigmentation.  The pigment content by weight of component A shall be 
determined by low temperature ashing according to ASTM D 3723.  The pigment 
content shall not vary more than ± two percent from the pigment content of the 
original qualified paint. 

 

White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type II, Rutile. 

 

Yellow Pigment shall be an Organic Yellow and contain no heavy metals. 

 

(c) Environmental.  Upon heating to application temperature, the material shall not 
exude fumes which are toxic or injurious to persons or property. 

 

(d) Daylight Reflectance.  The daylight directional reflectance of the cured polyurea 
material (without reflective media) shall be a minimum of 80 percent (white) and 
50 percent (yellow) relative to magnesium oxide when tested using a color 
spectrophotometer with a 45 degrees circumferential /zero degrees geometry, 
illuminant C, and two degrees observer angle.  The color instrument shall 
measure the visible spectrum from 380 to 720 nm with a wavelength 
measurement interval and spectral bandpass of 10 nm.  In addition, the color of 
the yellow polyurea shall visually match Color Number 33538 of Federal 
Standard 595a with chromaticity limits as follows: 
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(e) Weathering Resistance.  The polyurea marking material, when mixed in the 
proper ratio and applied at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness to 
an aluminum alloy panel (Federal Test Std. No. 141, Method 2013) and allowed 
to cure for 72 hours at room temperature, shall be subjected to accelerated 
weathering for 75 hours.  The accelerated weathering shall be completed by 
using the light and water exposure apparatus (fluorescent UV - condensation 
type) and tested according to ASTM G 53. 

The cycle shall consist of four hours UV exposure at 50 °C (122 °F) and four 
hours of condensation at 40 °C (104 °F).  UVB 313 bulbs shall be used.  At the 
end of the exposure period, the material shall show no substantial change in 
color or gloss. 

 

(f) Dry Time.  The polyurea pavement marking material, when mixed in the proper 
ratio and applied at 0.35 to 0.41 mm (14 to 16 mils) wet film thickness and with 
the proper saturation of reflective media, shall exhibit a no-tracking time of ten 
minutes or less when tested according to ASTM D 711. 

 

(g) Adhesion.  The catalyzed polyurea pavement marking materials when applied to 
a 100 x 100 x 50 mm (4 x 4 x 2 in.) concrete block, shall have a degree of 
adhesion which results in a 100 percent concrete failure in the performance of 
this test. 
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The concrete block shall be brushed on one side and have a minimum strength 
of 24,100 kPa (3500 psi).  A 50 mm (2 in.) square film of the mixed polyurea shall 
be applied to the brushed surface and allowed to cure for 72 hours at room 
temperature.  A 50 mm (2 in.) square cube shall be affixed to the surface of the 
polyurea by means of an epoxy glue.  After the glue has cured for 24 hours, the 
polyurea specimen shall be placed on a dynamic testing machine in such a 
fashion so that the specimen block is in a fixed position and the 50 mm (2 in.) 
cube (glued to the polyurea surface) is attached to the dynamometer head.  
Direct upward pressure shall be slowly applied until the polyurea system fails.  
The location of the break and the amount of concrete failure shall be recorded. 

(h) Hardness.  The polyurea pavement marking materials when tested according to 
ASTM D 2240, shall have a shore D hardness of between 70 and 100.  Films 
shall be cast on a rigid substrate at 0.35 to 0.41 mm (14 to 16 mils) in thickness 
and allowed to cure at room temperature for 72 hours before testing. 

(i) Abrasion.  The abrasion resistance shall be evaluated according to ASTM 
D 4060 using a Taber Abrader with a 1,000 gram load and CS 17 wheels. The 
duration of the test shall be 1,000 cycles.  The loss shall be calculated by 
difference and be less than 120 mgs. The tests shall be run on cured samples of 
polyurea material which have been applied at a film thickness of 0.35 to 0.41 mm 
(14 to 16 mils) to code S-16 stainless steel plates. The films shall be allowed to 
cure at room temperature for at least 72 hours and not more than 96 hours 
before testing. 

(j) Reflective Media.  The reflective media shall meet the following requirements: 

(1) Type I - The glass beads shall meet the requirements of Article 1095.07 of 
the Standard Specifications and the following requirements: 
a. First Drop Glass Beads The first drop glass beads shall be tested by the 

standard visual method of large glass spheres adopted by the Department.  The 
beads shall have a silane coating and meet the following sieve requirements: 

 
Sieve 
Size 

U.S. Standard 
Sieve Number 

% Passing 
(By Weight) 

1.70 mm 12 95-100 
1.40 mm 14 75-95 
1.18 mm 16 10-47 
1.00 mm 18 0-7 
850 µm 20 0-5 

 
b.Second Drop Glass Beads.  The second drop glass beads shall meet the 
requirements of Article 1095.07 of the Standard Specifications for Type B. 

 
(2) Type II - The combination of microcrystalline ceramic elements and glass beads shall 

meet the following requirements: 
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a. First Drop Glass Beads.  The first drop glass beads shall meet the 

following requirements: 
 

1. Composition.  The elements shall be composed of a titania opacified ceramic 
core having clear and or yellow tinted microcrystalline ceramic beads 
embedded to the outer surface. 

 
2. Index of Refraction.  All microcrystalline reflective elements embedded to the 

outer surface shall have an index of refraction of 1.8 when tested by the 
immersion method. 

 

3. Acid Resistance.  A sample of microcrystalline ceramic beads 
supplied by the manufacturer, shall show resistance to corrosion of 
their surface after exposure to a one percent solution (by weight) of 
sulfuric acid.  Adding 5.7 ml (0.2 oz) of concentrated acid into the 
water shall make the one percent acid solution.  This test shall be 
performed by taking a 25 x 50 mm (1 x 2 in.) sample and adhering it 
to the bottom of a glass tray and placing just enough acid solution to 
completely immerse the sample.  The tray shall be covered with a 
piece of glass to prevent evaporation and allow the sample to be 
exposed for 24 hours under these conditions.  The acid solution shall 
be decanted (do not rinse, touch, or otherwise disturb the bead 
surfaces) and the sample dried while adhered to the glass tray in a 
66 °C (150 °F) oven for approximately 15 minutes.  Microscope 
examination (20X) shall show no white (corroded) layer on the entire 
surface. 

 
b. Second Drop Glass Beads.  The second drop glass beads shall meet the 

requirements of Article 1095.07 of the Standard Specifications for Type B or the 
following manufacturer’s specification: 

 
1. Sieve Analysis.  The glass beads shall meet the following sieve requirements: 

 
Sieve 
Size 

U.S. Standard 
Sieve Number 

% Passing 
(By Weight) 

850 µm 20 100 
600 µm 30 75-95 
300 µm 50 15-35 
150 µm 100 0-5 

 
The manufacturer of the glass beads shall certify that the treatment of the 
glass beads meets the requirements of the polyurea manufacturer. 
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2. Imperfections.  The surface of the glass beads shall be free of pits and 
scratches.  The glass beads shall be spherical in shape and shall contain a 
maximum of 20 percent by weight of irregular shapes when tested by the 
standard method using a vibratile inclined glass plate as adopted by the 
Department. 

 
3. Index of Refraction.  The index of refraction of the glass beads shall be a 

minimum of 1.50 when tested by the immersion method at 25 °C (77 °F). 
 

(k) Packaging.  Microcrystalline ceramic reflective elements and glass beads shall 
be delivered in approved moisture proof bags or weather resistant bulk boxes.  
Each carton shall be legibly marked with the manufacturer, specifications and 
type, lot number, and the month and year the microcrystalline ceramic reflective 
elements and/or glass beads were packaged. The letters and numbers used in 
the stencils shall be a minimum of 12.7 mm (1/2 in.) in height. 

 
(1) Moisture Proof Bags.  Moisture proof bags shall consist of at least five ply paper 

construction unless otherwise specified.  Each bag shall contain 22.7 kg (50 lb) net. 
 

(2) Bulk Weather Resistance Boxes.  Bulk weather resistance boxes shall conform to 
Federal Specification PPP-8-640D Class II or latest revision.  Boxes are to be 
weather resistant, triple wall, fluted, corrugated-fiber board.  Cartons shall be 
strapped with two metal straps.  Straps shall surround the outside perimeter of the 
carton.  The first strap shall be located approximately 50 mm (2 in.) from the bottom 
of the carton and the second strap shall be placed approximately in the middle of the 
carton.  All cartons shall be shrink wrapped for protection from moisture.  Cartons 
shall be lined with a minimum 4 mil polyester bag and meet Interstate Commerce 
Commission requirements.  Cartons shall be approximately 1 x 1 m (38 x 38 in.), 
contain 910 kg (2000 lb) of microcrystalline ceramic reflective elements and/or glass 
beads and be supported on a wooden pallet with fiber straps. 

(l) Packaging.  The material shall be shipped to the job site in substantial containers 
and shall be plainly marked with the manufacturer’s name and address, the 
name and color of the material, date of manufacture, and batch number. 

(m) Verification.  Prior to approval and use of the polyurea pavement marking 
materials, the manufacturer shall submit a notarized certification of an 
independent laboratory, together with the results of all tests, stating these 
materials meet the requirements as set forth herein.  The certification test report 
shall state the lot tested, manufacturer’s name, brand name of polyurea and date 
of manufacture.  The certification shall be accompanied by one 1/2 L (1 pt) 
samples each of Part A and Part B.  Samples shall be sent in the appropriate 
volumes for complete mixing of Part A and Part B. 

 
After approval by the Department, certification by the polyurea manufacturer shall be 
submitted for each batch used.  New independent laboratory certified test results and 
samples for testing by the Department shall be submitted any time the manufacturing 
process or paint formulation is changed.  All costs of testing (other than tests conducted 
by the Department) shall be borne by the manufacturer. 
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(n) Acceptance samples.  Acceptance samples shall consist of one 1/2 L (1 pt) 
samples of Part A and Part B, of each lot of paint. Samples shall be sent in the 
appropriate volumes for complete mixing of Part A and Part B.  The samples 
shall be submitted to the Department for testing, together with a manufacturer’s 
certification.  The certification shall state the formulation for the lot represented is 
essentially identical to that used for qualification testing.  All, acceptance samples 
will be taken by a representative of the Department.  The polyurea pavement 
marking materials shall not be used until tests are completed and they have met 
the requirements as set forth herein. 

 

(o) Material Retainage.  The manufacturer shall retain the test sample for a minimum 
of 18 months. 

 
Equipment.  The polyurea pavement marking compounds shall be applied through equipment 
specifically designed to apply two component liquid materials, glass beads and/or reflective 
elements in a continuous and skip-line pattern.  The two-component liquid materials shall be 
applied after being accurately metered and then mixed with a static mix tube or airless 
impingement mixing guns.  The static mixing tube or impingement mixing guns shall 
accommodate plural component material systems that have a volumetric ratio of 2 to 1 or 3 to 1.  
This equipment shall produce the required amount of heat at the mixing head and gun tip and 
maintain those temperatures within the tolerances specified.  The guns shall have the capacity 
to deliver materials from approximately 5.7 to 11.4 L/min (1.5 to 3 gal/min) to compensate for a 
typical range of application speeds of 10 to 13 km/h (6 to 8 mph).  The accessories such as 
spray tip, mix chamber, and rod diameter shall be selected according to the manufacturer’s 
specifications to achieve proper mixing and an acceptable spray pattern.  The application 
equipment shall be maneuverable to the extent that straight lines can be followed and normal 
curves can be made in a true arc.  This equipment shall also have as an integral part of the gun 
carriage, a high pressure air spray capable of cleaning the pavement immediately prior to 
making application. 
 
The equipment shall be capable of spraying both yellow and white polyurea, according to the 
manufacturer’s recommended proportions and be mounted on a truck of sufficient size and 
stability with an adequate power source to produce lines of uniform dimensions and prevent 
application failure.  The truck shall have at least two polyurea tanks each of 415 L (110 gal) 
minimum capacity and be equipped with hydraulic systems and agitators.  It shall be capable of 
placing stripes on the left and right sides and placing two lines on a three-line system 
simultaneously with either line in a solid or intermittent pattern, in yellow or white, and applying 
the appropriate reflective media according to manufacturer’s recommendations.  All guns shall 
be in full view of operations at all times.  The equipment shall have a metering device to register 
the accumulated installed quantities for each gun, each day.  Each vehicle shall include at least 
one operator who shall be a technical expert in equipment operations and polyurea application 
techniques.  Certification of equipment shall be provided at the pre-construction conference. 
 
The mobile applicator shall include the following features: 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 168

 

(a) Material Reservoirs.  The applicator shall provide individual material reservoirs, 
or space for the storage of Part A and Part B of the resin composition. 

 
(b) Heating Equipment.  The applicator shall be equipped with heating equipment of 

sufficient capacity to maintain the individual resin components at the manufacturer’s 
recommended temperature of ±2.8 °C (±5 ºF) for spray application. 

 
(c) Dispensing Equipment.  The applicator shall be equipped with glass bead and/or 

reflective element dispensing equipment.  The applicator shall be capable of applying the 
glass beads and/or reflective elements at a rate and combination indicated by the 
manufacturer. 

 
(d) Volumetric Usage.  The applicator shall be equipped with metering devices or pressure 

gauges on the proportioning pumps as well as stroke counters to monitor volumetric 
usage.  Metering devices or pressure gauges and stroke counters shall be visible to the 
Engineer. 

 
(e) Pavement Marking Placement.  The applicator shall be equipped with all the necessary 

spray equipment, mixers, compressors and other appurtenances to allow for the 
placement of reflectorized pavement markings in a simultaneous sequence of 
operations. 

 
The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable 
of measuring the pavement temperature prior to application of the material, the material 
temperature at the gun tip and the material temperature prior to mixing. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The pavement shall be cleaned by a method approved by the Engineer to remove all 
dirt, grease, glaze or any other material that would reduce the adhesion of the markings with 
minimum or no damage to the pavement surface.  New PCC pavements shall be air-blast-
cleaned to remove all latents. 
 
Widths, lengths, and shapes of the cleaned surface shall be of sufficient size to include the full 
area of the specified pavement marking to be placed. 
 
The cleaning operation shall be a continuous moving operation process with minimum 
interruption to traffic. 
 
Markings shall be applied to the cleaned surfaces on the same calendar day.  If this cannot be 
accomplished, the surface shall be re-cleaned prior to applying the markings.  No markings shall 
be applied until the Engineer approves the cleaning. 
 
The pavement markings shall be applied to the cleaned road surface, during conditions of dry 
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of 
0.4 mm (15 mils) according to the manufacturer’s installation instructions.  On new bituminous 
course surfaces the pavement markings shall be applied at a minimum uniform wet thickness of 
0.5 mm (20 mils).  The application of and combination of reflective media (glass beads and/or 
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reflective elements) shall be applied at a rate specified by the manufacturer.  At the time of 
installation the pavement surface temperature and the ambient temperature shall be above 4 °C 
(40 ºF) and rising.  The pavement markings shall not be applied if the pavement shows any 
visible signs of moisture or it is anticipated that damage causing moisture, such as rain 
showers, may occur during the installation and set periods.  The Engineer will determine the 
atmospheric conditions and pavement surface conditions that produce satisfactory results. 
 
Using the application equipment, the pavement markings shall be applied in the following 
manner, as a simultaneous operation: 
 

(a) The surface shall be air-blasted to remove any dirt and residue. 
 

(b) The resin shall be mixed and heated according to manufacturer’s recommendations and 
sprayed onto the pavement surface. 

 
The edge of the center line or lane line shall be offset a minimum distance of 50 mm (2 in.) from 
a longitudinal crack or joint.  Edge lines shall be approximately 50 mm (2 in.) from the edge of 
pavement.  The finished center and lane lines shall be straight, with the lateral deviation of any 
3 m (10 ft) line not to exceed 25 mm (1 in.). 
 
Notification.  The Contractor shall notify the Engineer 72 hours prior to the placement of the 
markings in order that he/she can be present during the operation.  At the time of notification, 
the Contractor shall provide the Engineer the manufacturer and lot numbers of polyurea and 
reflective media that will be used. 
 
Inspection.  The polyurea pavement markings will be inspected following installation according 
to Article 780.10 of the Standard Specifications, except, no later than December 15, and 
inspected following a winter performance period that extends 180 days from December 15. 
 
Method of Measurement.  This work will be measured for payment in place, in meters (feet).  
Double yellow lines will be measured as two separate lines. 
 
Basis of Payment.  This work will be paid for at the contract unit price per meter (foot) for 
POLYUREA PAVEMENT MARKING TYPE I – LINE of the line width specified or for 
POLYUREA PAVEMENT MARKING TYPE II – LINE of the line width specified. 
 
 
80119 
 
 
PORTABLE CHANGEABLE MESSAGE SIGNS (BDE) 
Effective:  November 1, 1993     Revised:  April 2, 2004 
 
Description.  This work shall consist of furnishing, placing, and maintaining changeable 
message sign(s) at the locations(s) shown on the plans or as directed by the Engineer. 
 
The sign(s) shall be trailer mounted.  The message panel shall be at least 2.1 m (7 ft) above the 
pavement, present a level appearance, and be capable of displaying up to eight characters in 
each of three lines at a time.  Character height shall be 450 mm (18 in.). 
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The message panel shall be of either a bulb matrix or disc matrix design controlled by an 
onboard computer capable of storing a minimum of 99 programmed messages for instant recall.  
The computer shall be capable of being programmed to accept messages created by the 
operator via an alpha-numeric keyboard and able to flash any six messages in sequence.  The 
message panel shall also be capable of being controlled by a computer from a remote location 
via a cellular linkage.  The Contractor shall supply the modem, the cellular phone, and the 
necessary software to run the sign from a remote computer at a location designated by the 
Engineer.  The Contractor shall promptly program and/or reprogram the computer to provide the 
messages as directed by the Engineer. 
 
The message panel shall be visible from 400 m (1/4 mile) under both day and night conditions.  
The letters shall be legible from 250 m (750 ft). 
 
The sign shall include automatic dimming for nighttime operation and a power supply capable of 
providing 24 hours of uninterrupted service. 
 
The Contractor shall provide all preventive maintenance efforts s(he) deems necessary to 
achieve uninterrupted service.  If service is interrupted for any cause and not restored within 24 
hours, the Engineer will cause such work to be performed as may be necessary to provide this 
service.  The cost of such work shall be borne by the Contractor or deducted from current or 
future compensation due the Contractor. 
 
When the sign(s) are displaying messages, they shall be considered a traffic control device.  At 
all times when no message is displayed, they shall be considered equipment. 
 
Basis of Payment.  When portable changeable message signs are shown on the Standard, this 
work will not be paid for separately but shall be considered as included in the cost of the 
Standard. 
 
For all other portable changeable message signs, this work will be paid for at the contract unit 
price per calendar month for each sign as CHANGEABLE MESSAGE SIGN. 
 
 
80124 
 
PORTLAND CEMENT (BDE) 
Effective:  January 1, 2005     Revised:  November 1, 2005 
 
Add the following paragraph after the last paragraph of Article 1001.01 of the Standard 
Specifications. 
 

“ For portland cement according to ASTM C 150, the bill of lading shall state if limestone has 
been added.  The bill of lading shall also state that the limestone addition is not in excess of five 
percent by mass (weight) of the cement.” 
 
 
80139 
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PORTLAND CEMENT CONCRETE (BDE) 
 
Effective:  November 1, 2002 
 
Add the following paragraph after the fourth paragraph of Article 1103.01(b) of the Standard 
Specifications: 
 

“ The truck mixer shall be approved before use according to the Bureau of Materials and 
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery 
Trucks”.” 

 
Add the following paragraph after the first paragraph of Article 1103.01(c) of the Standard 
Specifications: 
 

“ The truck agitator shall be approved before use according to the Bureau of Materials and 
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery 
Trucks”.” 

 
Add the following paragraph after the first paragraph of Article 1103.01(d) of the Standard 
Specifications: 
 

“ The nonagitator truck shall be approved before use according to the Bureau of Materials 
and Physical Research’s Policy Memorandum, “Approval of Concrete Plants and 
Delivery Trucks”.” 

 
Revise the first sentence of the first paragraph of Article 1103.02 of the Standard Specifications 
to read: 
 
“The plant shall be approved before production begins according to the Bureau of Materials and 
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery Trucks”.” 
 
 
80083 
 
PRECAST CONCRETE PRODUCTS (BDE) 
 
Effective:  July 1, 1999     Revised:  November 1, 2004 
 
Product Approval.  Precast concrete products shall be produced according to the Department’s 
current Policy Memorandum, “Quality Control/Quality Assurance Program for Precast Concrete 
Products”.  The Policy Memorandum applies to precast concrete products listed under the 
Products Key of the "Approved List of Certified Precast Concrete Producers". 
 
Precast Concrete Box Culverts.  Add the following sentence to the end of the fourth paragraph 
of Article 540.06: 
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“ After installation, the interior and exterior joint gap between precast concrete box culvert 

sections shall not exceed 38 mm (1 1/2 in.).” 
 
Portland Cement Replacement.  For precast concrete products using Class PC concrete or 
other mixtures, portland cement replacement with fly ash or ground granulated blast-furnace 
(GGBF) slag shall be governed by the AASHTO or ASTM standard specification referenced in 
the Standard Specifications. 
 
For all other precast concrete products using Class PC concrete or other mixtures, portland 
cement replacement with fly ash or GGBF slag shall be approved by the Engineer.  Class F fly 
ash shall not exceed 15 percent by mass (weight) of the total portland cement and Class F fly 
ash.  Class C fly ash shall not exceed 20 percent by mass (weight) of the total portland cement 
and Class C fly ash.  GGBF slag shall not exceed 25 percent by mass (weight) of the total 
portland cement and GGBF slag. 
 
Concrete mix designs, for precast concrete products, shall not consist of portland cement, fly 
ash and GGBF slag. 
 
Ready-Mixed Concrete.  Delete the last paragraph of Article 1020.11(a) of the Standard 
Specifications. 
 
Shipping.  When a precast concrete product has attained the specified strength, the earliest the 
product may be loaded, shipped, and used is on the fifth calendar day.  The first calendar day 
shall be the date casting was completed. 
 
Acceptance.  Products which have been lot or piece inspected and approved by the Department 
prior to July 1, 1999, will be accepted for use on this contract. 
 
 
419.doc 
 
PREFORMED RECYCLED RUBBER JOINT FILLER (BDE) 
 
Effective:  November 1, 2002 
 
Revise Article 503.02(c) of the Standard Specifications to read: 
 

“ (c) Preformed Expansion Joint Filler ...............................................................................1051” 
 
Revise Article 637.02(d) of the Standard Specifications to read: 
 

“ (d) Preformed Expansion Joint Filler ...............................................................................1051” 
 
Add the following Article to Section 1051 of the Standard Specifications: 
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“ 1051.10 Preformed Recycled Rubber Joint Filler.  Preformed recycled rubber joint filler 

shall consist of ground tire rubber, free of steel and fabric, combined with ground scrap or waste 
polyethylene.  It shall not have a strong hydrocarbon or rancid odor and shall meet the physical 
property requirements of ASTM D 1752.  Water absorption by volume shall not exceed 5.0 
percent.” 
 
 
80084 
 
RAP FOR USE IN BITUMINOUS CONCRETE MIXTURES (BDE) 
 
Effective:  January 1, 2000 
Revised:  April 1, 2002 
 
Revise Article 1004.07 to read: 
 

“ 1004.07  RAP Materials.  RAP is reclaimed asphalt pavement resulting from cold milling or 
crushing of an existing dense graded hot-mix asphalt pavement.  RAP must originate from 
routes or airfields under federal, state or local agency jurisdiction.  The Contractor shall supply 
documentation that the RAP meets these requirements. 
 

(a) Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles meeting 
one of the following definitions.  No additional RAP will be allowed on top of the pile after 
the pile has been sealed. 

 
(1) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I/ 

Superpave, or equivalent mixtures only and represent the same aggregate quality, 
but shall be at least C quality or better, the same type of crushed aggregate (either 
crushed natural aggregate, ACBF slag, or steel slag), similar gradation and similar 
AC content.  If approved by the Engineer, combined single pass surface/binder 
millings may be considered “homogenous”, with a quality rating dictated by the 
lowest coarse aggregate quality present in the mixture.  Homogenous stockpiles 
shall meet the requirements of Article 1004.07(d).  Homogeneous RAP stockpiles not 
meeting these requirements may be processed (crushing and screening) and 
retested. 
 

(2) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I/ 
Superpave, or equivalent mixtures only.  The coarse aggregate in this RAP shall be 
crushed aggregate only and may represent more than one aggregate type and/or 
quality but shall be at least C quality or better.  This RAP may have an inconsistent 
gradation and/or asphalt cement content prior to processing.  All conglomerate RAP 
shall be processed prior to testing by crushing to where all RAP shall pass the 16 
mm (5/8 in.) or smaller screen.  Conglomerate RAP stockpiles shall not contain steel 
slag or other expansive material as determined by the Department.  Conglomerate 
RAP stockpiles shall meet the requirements of Article 1004.07(d). 
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(3) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of 

RAP containing coarse aggregate (crushed or round) that is at least D quality or 
better.  This RAP may have an inconsistent gradation and/or asphalt content.  
Conglomerate DQ RAP stockpiles shall not contain steel slag or other expansive 
material as determined by the Department. Conglomerate DQ RAP shall meet the 
requirements of Article 1004.07(d). 
 
Reclaimed Superpave Low ESAL IL-9.5L surface mixtures shall only be placed in 
conglomerate DQ RAP stockpiles due to the potential for rounded aggregate. 
 

(4) Other. RAP stockpiles that do not meet the requirements of the stockpile categories 
listed above shall be classified as “Other”.  “Other” RAP stockpiles shall not be used 
in any of the Department’s bituminous mixtures. 
 

(b) Use.  The allowable use of a RAP stockpile shall be set by the lowest quality of coarse 
aggregate in the RAP stockpile.  Class I/Superpave surface mixtures are designated as 
containing Class B quality coarse aggregate only.  Superpave Low ESAL IL-19.0L binder 
and IL-9.5L surface mixtures are designated as Class C quality coarse aggregate only.  
Class I/Superpave binder mixtures, bituminous base course mixtures, and bituminous 
base course widening mixtures are designated as containing Class C quality coarse 
aggregate only.  Bituminous stabilized subbase and BAM shoulders are designated as 
containing Class D quality coarse aggregate only.  Any mixture not listed above shall 
have the designated quality determined by the Department. 
 
RAP containing steel slag or other expansive material, as determined by the 
Department, shall be homogeneous and will be approved for use in Class I/Superpave 
(including Low ESAL) surface mixtures only.  RAP stockpiles for use in Class 
I/Superpave mixtures (including Low ESAL), base course, base course widening and 
Class B mixtures shall be either homogeneous or conglomerate RAP stockpiles except 
conglomerate RAP stockpiles shall not be used in Superpave surface mixture Ndesign 
50 or greater.  RAP for use in bituminous aggregate mixtures (BAM) shoulders and BAM 
stabilized subbase shall be from homogeneous, conglomerate, or conglomerate DQ 
stockpiles. 
 
Additionally, RAP used in Class I/Superpave surface mixtures shall originate from milled 
or crushed mixtures only, in which the coarse aggregate is of Class B quality or better.  
RAP stockpiles for use in Class I/Superpave (including Low ESAL) binder mixes as well 
as base course, base course widening and Class B mixtures shall originate from milled 
or processed surface mixture, binder mixture, or a combination of both mixtures 
uniformly blended to the satisfaction of the Engineer, in which the coarse aggregate is of 
Class C quality or better. 
 

(c) Contaminants.  RAP containing contaminants, such as earth, brick, sand, concrete, 
sheet asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  
Sheet asphalt shall be stockpiled separately. 
 

(d) Testing.  All RAP shall be sampled and tested either during or after stockpiling. 
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For testing during stockpiling, washed extraction samples shall be run at the minimum 
frequency of one sample per 450 metric tons (500 tons) for the first 1800 metric tons 
(2,000 tons) and one sample per 1800 metric tons (2,000 tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 3600 metric tons (4,000 tons). 
 
For testing existing stockpiles, the Contractor shall submit a plan for approval to the 
District proposing a satisfactory method of sampling and testing the RAP pile either in-
situ or by restockpiling.  The sampling plan shall meet the minimum frequency required 
above and detail the procedure used to extract representative samples throughout the 
pile for testing. 
 
Before extraction, each field sample shall be split to test sample size.  One of the two 
test samples from the final split shall be labeled and stored for Department use.  The 
Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify 
Contractor test results. 
 
All of the extraction results shall be compiled and averaged for asphalt content and 
gradation. Individual extraction test results, when compared to the averages, will be 
accepted if within the tolerances listed below. 

 

Parameter Homogeneous / 
Conglomerate 

Conglomerate “D” 
Quality 

   25 mm  (1 in.)  ± 5% 
12.5 mm  (1/2 in.) ± 8% ± 15% 
4.75 mm  (No. 4) ± 6% ± 13% 
2.36 mm  (No. 8) ± 5%  
1.18 mm  (No. 16)  ± 15% 
 600  µm  (No. 30) ± 5%  
   75  µm  (No. 200) ± 2.0% ± 4.0% 

AC ± 0.4% ± 0.5% 
 
If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt content test results fall outside the appropriate 
tolerances, the RAP will not be allowed to be used in the Department’s bituminous 
concrete mixtures unless the RAP representing the failing tests is removed from the 
stockpile to the satisfaction of the Engineer.  All test data and acceptance ranges shall 
be sent to the District for evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 
according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose 
of Characterizing Reclaimed Asphalt Pavement (RAP)”. 
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(e) Designs.  At the Contractor's option, bituminous concrete mixtures may be constructed 

utilizing RAP material meeting the above detailed requirements.  The amount of RAP 
included in the mixture shall not exceed the percentages specified in the plans. 
 
RAP designs shall be submitted for volumetric verification.  If additional RAP stockpiles 
are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP stockpile 
and design, and meets all of the requirements herein, the additional RAP stockpiles may 
be used in the original mix design at the percent previously verified. 
 

(f) Production.  The coarse aggregate in all RAP used shall be equal to or less than the 
nominal maximum size requirement for the bituminous mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, crushing unit or 
comparable sizing device approved by the Engineer shall be used in the RAP feed 
system to remove or reduce oversized material.  If material passing the sizing device 
adversely affects the mix production or quality of the mix, the sizing device shall be set 
at a size specified by the Engineer. 
 
If the RAP control tolerances or QC/QA test results require corrective action, the 
Contractor shall cease production of the mixture containing RAP and either switch to the 
virgin aggregate design or submit a new RAP design. 

 
 
80011 
 
REINFORCEMENT BARS (BDE) 
 
Effective:  November 1, 2005 
Revised:  November 2, 2005 
 
Revise Article 1006.10(a) of the Supplemental Specifications to read: 
 

“ (a) Reinforcement Bars.  Reinforcement bars will be accepted according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reinforcement Bar 
and Dowel Bar Plant Certification Procedure”.  The Department will maintain an 
approved list of producers. 
 
(1) Reinforcement Bars (Non-Coated).  Reinforcement bars shall be according to ASTM 

A 706M (A 706), Grade 420 (60) for deformed bars and the following. 
 
a. Chemical Composition.  The chemical composition of the bars shall be according 

to the following table. 
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CHEMICAL COMPOSITION 

Element 1/ Heat Analysis 
(% maximum) 

Product Analysis 
(% maximum) 

Carbon 0.30 0.33 
Manganese 1.50 1.56 
Phosphorus 0.035 0.045 
Sulfur 0.045 0.055 
Silicon 0.50 0.55 
Nickel 2/ 2/ 
Chromium 2/ 2/ 
Molybdenum 2/ 2/ 
Copper 2/ 2/ 
Titanium 2/ 2/ 
Vanadium 2/ 2/ 
Columbium 2/ 2/ 
Aluminum 2/, 3/ 2/, 3/ 
Tin 4/ 0.040 0.044 

 
Note 1/.  The bars shall not contain any traces of radioactive elements. 
 
Note 2/.  There is no composition limit but the element must be reported. 
 
Note 3/.  If aluminum is not an intentional addition to the steel for deoxidation 
or killing purposes, residual aluminum content need not be reported. 
 
Note 4/.  If producer bar testing indicates an elongation of 15 percent or more 
and passing of the bend test, the tin composition requirement may be waived. 
 

b. Heat Numbers.  Bundles or bars at the construction site shall be marked or 
tagged with heat identification numbers of the bar producer. 
 

c. Guided Bend Test.  Bars may be subject to a guided bend test across two pins 
which are free to rotate, where the bending force shall be centrally applied with a 
fixed or rotating pin of a certain diameter as specified in Table 3 of ASTM 
A 706M (A 706).  The dimensions and clearances of this guided bend test shall 
be according to ASTM E 190. 
 

d. Spiral Reinforcment.  Spiral reinforcement shall be deformed or plain bars 
conforming to the above requirements or cold-drawn steel wire conforming to 
AASHTO M 32. 
 

(2) Epoxy Coated Reinforcement Bars.  Epoxy coated reinforcement bars shall be 
according to Article 1006.10(a)(1) and shall be epoxy coated according to AASHTO 
M 284M (M 284) and the following. 
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a. Certification.  The epoxy coating applicator shall be certified under the Concrete 

Reinforcing Steel Institute’s (CRSI) Epoxy Plant Certification Program. 
 

b. Coating Thickness.  The thickness of the epoxy coating shall be 0.18 to 0.30 mm 
(7 to 12 mils).  When spiral reinforcment is coated after fabrication, the thickness 
of the epoxy coating shall be 0.18 to 0.50 mm (7 to 20 mils). 
 

c. Cutting Reinforcement.  Reinforcement bars may be sheared or sawn to length 
after coating, providing the end damage to the coating does not extend more 
than 13 mm (0.5 in.) back and the cut is patched before any visible rusting 
appears.  Flame cutting will not be permitted.” 

 
 
80151 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS and SI concrete.  Self-consolidating concrete may also be used for drilled 
shafts. 
 
Materials.  Materials shall be according to the following. 
 

(a) Self-Consolidating Admixtures.  The self-consolidating admixture system shall consist of 
either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two 
component admixture system shall be capable of producing a concrete that can flow 
around reinforcement and consolidate under its own weight without additional effort and 
without segregation. 
 
The high range water-reducing admixture shall comply with the requirements of 
AASHTO M 194, Type F. 
 
The viscosity modifying admixture will be evaluated according to the test methods and 
mix design proportions referenced in AASHTO M 194, except the following physical 
requirements shall be met: 
 
(1) For initial and final set times, the allowable deviation of the test concrete from the 

reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later. 
 
(2) For compressive and flexural strengths, the test concrete shall be a minimum of 

90 percent of the reference concrete at 3, 7, and 28 days. 
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(3) The length change of the test concrete shall be a maximum 135 percent of the 

reference concrete.  However, if the length change of the reference concrete is less 
than 0.030 percent, the length change of the test concrete shall be a maximum 
0.010 percentage units greater than the reference concrete. 

 
(4) The relative durability factor of the test concrete shall be a minimum 80 percent. 

 
(b) Fine Aggregate.  A fine aggregate used alone in the mix design shall not have an 

expansion greater than 0.30 percent per ASTM C 1260.  For a blend of two or more fine 
aggregates, the resulting blend shall not have an expansion greater than 0.30 percent. 
 
The aggregate blend expansion will be calculated as follows: 
 

Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100 x C) + ……etc. 
 
Where: a, b, c, … = percent of aggregate blend 
 A, B, C, … = aggregate expansion according to ASTM C 1260 

 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply except as 
follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications or as specified.  The maximum cement factor shall be 418 kg/cu m 
(7.05 cwt/cu yd).  The cement factor shall not be reduced if a water-reducing, retarding, 
or high range water-reducing admixture is used. 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of 

these gradations.  CA 11 shall not be used for drilled shafts or when the Engineer 
approves a horizontal flow distance greater than 9 m (30 ft).  The fine aggregate 
proportion shall be a maximum 50 percent by mass (weight) of the total aggregate used. 

 
(e) The slump flow range shall be ± 50 mm (± 2 in.) of the Contractor target value, and 

within the overall Department range of 510 mm (20 in.) minimum to 710 mm (28 in.) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 100 mm (4 in.).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
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(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and 
Illinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for 
testing of self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a slump flow target range 
shall be submitted.  In addition, the design mortar factor may exceed 1.10 and durability test 
data will be waived. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will also be required by the Engineer.  A trial mixture is a batch of 
concrete tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland 
Cement Concrete Level III Technician” course manual.  Test results shall also include slump 
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and 
hardened visual stability index.  For the trial mixture, the slump flow shall be near the midpoint 
of the proposed slump flow target range. 
 
Trial Batch.  A minimum 1.5 cu m (2 cu yd) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 25 mm (1.0 in.) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use, and 
shall be performed in the presence of the Engineer. 
 
The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability 
index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor.  Verification by the Engineer will include the Contractor’s 
target slump flow range.  If applicable, the Engineer will verify the Contractor’s maximum J-ring 
value and minimum L-box blocking ratio. 
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A new trial batch will be required whenever there is a change in the source of any component 
material, proportions, dosage of the self-consolidating concrete admixture, batch sequence, 
mixing speed, mixing time, or as determined by the Engineer.  The testing criteria for the new 
trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall design falsework and forms for full hydrostatic head pressure of the 
concrete.  Forms shall be tight to prevent leakage of fluid concrete. 
 
Placing and Consolidating.  Concrete placement and consolidations shall be according to Article 
503.07 of the Standard Specifications except as follows: 
 
Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 
drop distance of concrete shall not exceed 1.5 m (5 ft).  If necessary, a tremie shall be used to 
meet this requirement.  The maximum distance of horizontal flow from the point of deposit shall 
be 9 m (30 ft), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the sixth, seventh, eighth and ninth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Revise the eleventh paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Concrete shall be placed in continuous layers.  When it is necessary by reason of an 
emergency to place less than a complete horizontal layer in one operation, such layer shall 
terminate in a vertical bulkhead.  In order that the concrete will not be injured and that there 
shall be no line of separation between the batches, the separate batches shall follow each other 
closely as recommended by the manufacturer of the self-consolidating concrete admixture(s).  
In no case shall the interval of time between the placing of successive batches be greater than 
20 minutes.  Concrete shall be rodded with a piece of lumber or conduit if the material has lost 
its fluidity prior to placement of additional concrete.  Any other method for restoring the fluidity of 
the concrete shall be approved by the Engineer.  If ready-mixed concrete is used, the 
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requirements of Article 1020.11 shall apply.  Delivery of mixed concrete shall be regulated so 
that there will not be an interruption in the placing of concrete in the forms, as recommended by 
the manufacturer of the self-consolidating concrete admixture(s).  In no case shall the interval of 
time be greater than 20 minutes.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract plans. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.  The column segregation index test and hardened visual stability index test 
will not be required to be performed at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract plans. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 40 cu m (50 cu yd) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
 
The column segregation index test will not be required to be performed at the jobsite.  The 
hardened visual stability index test shall be performed on the first truck delivery of the day, and 
every 230 cu m (300 cu yd) thereafter.  Slump flow, visual stability index, J-ring value or L-box 
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual 
stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
 
Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract plans. 
 
For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 
 
Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract plans. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
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For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.  
Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 25 mm (1 in.) for slump flow, and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 25 mm 
(1 in.) for the J-ring value and ten percent for the L-box blocking ratio. 
 
For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
 
80152 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004     Revised:  November 1, 2005 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to the following. 
 

(a) Self-Consolidating Admixtures.  The self-consolidating admixture system shall consist of 
either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two 
component admixture system shall be capable of producing a concrete that can flow 
around reinforcement and consolidate under its own weight without additional effort and 
without segregation. 
 
The high range water-reducing admixture shall comply with the requirements of 
AASHTO M 194, Type F. 
 
The viscosity modifying admixture will be evaluated according to the test methods and 
mix design proportions referenced in AASHTO M 194, except the following physical 
requirements shall be met: 
 
(1) For initial and final set times, the allowable deviation of the test concrete from the 

reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later. 
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(2) For compressive and flexural strengths, the test concrete shall be a minimum of 

90 percent of the reference concrete at 3, 7 and 28 days. 
 

(3) The length change of the test concrete shall be a maximum 135 percent of the 
reference concrete.  However, if the length change of the reference concrete is less 
than 0.030 percent, the length change of the test concrete shall be a maximum 
0.010 percentage units greater than the reference concrete. 
 

(4) The relative durability factor of the test concrete shall be a minimum 80 percent. 
 

(b) Fine Aggregate.  A fine aggregate used alone in the mix design shall not have an 
expansion greater than 0.30 percent per ASTM C 1260.  For a blend of two or more fine 
aggregates, the resulting blend shall not have an expansion greater than 0.30 percent. 
 
The aggregate blend expansion will be calculated as follows: 
 

Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100 x C) + ……etc. 
 
Where: a, b, c, … = percent of aggregate blend 
 A, B, C, … = aggregate expansion according to ASTM C 1260 

 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications or as specified.  The maximum cement factor shall be 418 kg/cu m 
(7.05 cwt/cu yd). 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
 
(d) The coarse aggregate gradations shall be CA 11, CA 13, CA 14, CA 16, or a blend of 

these gradations.  CA 11 shall not be used when the Engineer approves a horizontal 
flow distance greater than 9 m (30 ft).  The fine aggregate proportion shall be a 
maximum 50 percent by mass (weight) of the total aggregate used. 

 
(e) The slump flow range shall be ± 50 mm (± 2 in.) of the Contractor target value, and 

within the overall Department range of 510 mm (20 in.) minimum to 710 mm (28 in.) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 100 mm (4 in.).  The Contractor may specify a 

lower maximum in the mix design. 
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(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
 
 
80132 
 
SHOULDER STABILIZATION AT GUARDRAIL (BDE) 
 
Effective:  January 1, 2005 
 
Revise the last sentence of the second paragraph of Article 630.06 of the Standard 
Specifications to read: 
 

“The void around each post shall be backfilled with earth or aggregate and capped with 
75 mm (3 in.) of bituminous mixture or grout.” 

 
Replace the last sentence of the third paragraph of Article 630.06 of the Standard Specifications 
with the following: 
 

“Guardrail posts shall be driven through holes cored in the completed shoulder stabilization.  
The void around each post shall be backfilled with earth or aggregate and capped with 75 mm 
(3 in.) of bituminous mixture or grout.” 

 
Add the following paragraph to the end of Article 630.06 of the Standard Specifications: 
 

“When driving guardrail posts through existing shoulders, shoulder stabilization, or other 
paved areas, the posts shall be driven through cored holes.  The void around each post shall be 
backfilled with earth or aggregate and capped with 75 mm (3 in.) of bituminous mixture or 
grout." 
80140 
 
 
STABILIZED SUBBASE AND BITUMINOUS SHOULDERS SUPERPAVE (BDE) 
Effective:  April 1, 2002     Revised:  August 1, 2005 
 
Description.  This work shall consist of constructing stabilized subbase and bituminous 
shoulders Superpave according to Sections 312 and 482 respectively, of the Standard 
Specifications and the special provision, “Quality Control/Quality Assurance of Bituminous 
Concrete Mixtures” except as modified herein. 
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Revise Article 312.03(b) of the Standard Specifications to read: 
 

“ (b) RAP Material (Note 3)” 
 
Revise Note 2 of Article 312.03 of the Standard Specifications to read: 
 

“ Note 2.  Gradation CA 6, CA 10, or CA 12 shall be used.” 
 
Revise Note 3 of Article 312.03 of the Standard Specifications to read: 
 

" Note 3.  RAP shall meet the requirements of the special provision "RAP for Use in 
Bituminous Concrete Mixtures".  RAP containing steel slag shall be permitted for use in 
top-lift surface mixtures only." 

 
Revise Note 4 of Article 312.03 of the Standard Specifications to read: 
 

" Note 4.  Unless otherwise specified on the plans, the bituminous material shall be 
performance graded asphalt cement, PG58-22.  When more than 15 percent RAP is 
used, a softer PG binder may be required as determined by the Engineer." 
 

Revise Article 312.06 of the Standard Specifications to read: 
 

" 312.06 Mixture Design.  The Contractor shall submit mix designs for approval, for each 
required mixture.  Mix designs shall be developed by Level III personnel who have completed 
the course, “Superpave Mix Design Upgrade”.  The mixtures shall be designed according to the 
respective Illinois Modified AASHTO references listed below: 
 

AASHTO MP 2 Standard Specification for Superpave Volumetric Mix Design 
 
AASHTO R 30 Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA) 
 
AASHTO PP 28 Standard Practice for Designing Superpave HMA 
 
AASHTO T 209 Theoretical Maximum Specific Gravity and Density of Bituminous Paving 

Mixtures 
 
AASHTO T 312 Preparing and Determining the Density of Hot Mix Asphalt (HMA) 

Specimens by Means of the Superpave Gyratory Compactor 
 
AASHTO T 308 Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition 

Method 
 

(a) Job Mix Formula (JMF).  The JMF shall be according to the following limits: 
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Ingredient Percent by Dry Weight 
Aggregate............................................................................................. 94.0 to 96.0 
Asphalt Cement.......................................................................................4.0 to 6.0* 
Dust/AC Ratio .................................................................................................... 1.4 
 
*Upper limit may be raised for the lower or top lifts if the Contractor elects to use a highly 
absorptive coarse and/or fine aggregate requiring more than six percent asphalt.  The 
additional asphalt shall be furnished at no cost to the Department. 
 
When RAP material is being used, the JMF shall be according to the following limits: 
 

Ingredient Percent by Dry Weight 
Virgin Aggregate(s) .............................................................................. 46.0 to 96.0 
RAP Material(s)  (Note 1)............................................................................. 0 to 50 
Mineral Filler (if required) ............................................................................ 0 to 5.0 
Asphalt Cement........................................................................................ 4.0 to 7.0 
Dust/AC Ratio .................................................................................................... 1.4 
 

Note 1.  If specified on the plans, the maximum percentage of RAP shall be as 
specified therein. 

 
It is recommended that the selected combined aggregate gradation not pass through the 
restricted zones specified in Illinois Modified AASHTO MP 2. 
 

(b) Volumetric Requirements. 
 

Design Compactive 
Effort 

Design Air Voids 
Target (%) 

NDES =30 2.0 
 
(c) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine 

if an additive is needed in the mix to prevent stripping.  The determination will be made 
on the basis of tests performed according to Illinois Modified AASHTO T 283 using 4 in. 
Marshall bricks.  To be considered acceptable by the Engineer as a mixture not 
susceptible to stripping, the ratio of conditioned to unconditioned split tensile strengths 
(TSR) shall be equal to or greater than 0.75.  Mixtures, either with or without an additive, 
with TSR values less than 0.75 will be considered unacceptable. 
 
If it is determined that an additive is required, the additive may be hydrated lime, slaked 
quicklime, or a liquid additive, at the Contractor's option.  The liquid additive shall be 
selected from the Department's list of approved additives and may be limited to those 
which have exhibited satisfactory performance in similar mixes. 
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Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry 
aggregate.  Slurry shall be added in such quantity as to provide the required amount of 
hydrated lime solids by weight of total dry aggregate.  The exact rate of application for all 
anti-stripping additives will be determined by the Engineer.  The method of application 
shall be according to Article 406.12 of the Standard Specifications." 
 

Revise Article 312.08 of the Standard Specifications to read: 
 

"312.08 Mixture Production.  When a hot-mix plant conforming to Article 1102.01 is used, 
the aggregate shall be dried and heated in the revolving dryer to a temperature of 120 °C (250 
°F) to 175 °C (350 °F). 
 

The aggregate and bituminous material used in the bituminous aggregate mixture shall be 
measured separately and accurately by weight or by volume.  When the aggregate is in the 
mixer, the bituminous material shall be added and mixing continued for a minimum of 35 
seconds and until a homogeneous mixture is produced in which all particles of the aggregate 
are coated.  The mixing period, size of the batch and the production rate shall be approved by 
the Engineer. 

 
The ingredients shall be heated and combined in such a manner as to produce a mixture 

which, when discharged from the mixer, shall be workable and vary not more 10 °C (20 °F) from 
the temperature set by the Engineer. 

 
When RAP material(s) is used in the bituminous aggregate mixture, the virgin aggregate(s) 

shall be dried and heated in the dryer to a temperature that will produce the specified resultant 
mix temperature when combined with the RAP material. 

 
The heated virgin aggregates and mineral filler shall be combined with RAP material in such 

a manner as to produce a bituminous mixture which when discharged from the mixer shall not 
vary more than 15 °C (30 °F) from the temperature set by the Engineer.  The combined 
ingredients shall be mixed for a minimum of 35 seconds and until a homogeneous mixture as to 
composition and temperature is obtained.  The total mixing time shall be a minimum of 45 
seconds consisting of dry and wet mixing.  Variation in wet and dry mixing times may be 
permitted, depending on the moisture content and amount of salvaged material used.  The mix 
temperature shall not exceed 175 °C (350 °F).  Wide variations in the mixture temperature will 
be cause for rejection of the mix. 
 

(a) Personnel.  The QC Manager and Level I Technician shall have successfully completed 
the Department’s "Superpave Field Control Course”. 

 
(b) Required Tests.  Testing for stabilized subbase and bituminous shoulders shall be 

conducted to control the production of the bituminous mixture using the test methods 
identified and performed at a frequency not less than indicated in the following table. 
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Parameter Frequency of Tests 

Non-Class I Mixtures 
Test Method 

Aggregate Gradation 
 

Hot bins for batch and 
continuous plants. 
 
Individual cold-feeds or 
combined belt-feed for 
drier-drum plants. 
 

(% passing seives: 
12.5 mm (1/2 In.), 
4.75 mm (No. 4), 
75 µm (No. 200)) 
 

1 gradation per day of production. 
 
The first day of production shall be washed ignition 
oven test on the mix.  Thereafter, the testing shall 
alternate between dry gradation and washed 
ignition oven test on the mix. 
 
The dry gradation and the washed ignition oven 
test results shall be plotted on the same control 
chart. 

Illinois Procedure 
(See Manual of 
Test Procedures for 
Materials). 

Asphalt Content by ignition 
oven (Note 1.) 
 

 
1 per day 

Illinois-Modified 
AASHTO T 308 

Air Voids 
 

Bulk Specific Gravity of 
Gyratory Sample 
 
Maximum Specific Gravity of 
Mixture 

 
 

1 per day 
 
 

1 per day 

 
 
Illinois-Modified 
AASHTO T 312 
 
Illinois-Modified 
AASHTO T 209 

 
Note 1.  The Engineer may waive the ignition oven requirement for AC content if the 
aggregates to be used are known to have ignition AC content calibration factors 
which exceed 1.5 percent.  If the ignition oven requirement is waived, other 
Department approved methods shall be used to determine the AC content. 

 
During production, the ratio of minus 75 µm (#200) sieve material to total asphalt cement 
shall be not less than 0.6 nor more than 1.6, and the moisture content of the mixture at 
discharge from the mixer shall not exceed 0.5 percent.  If at any time the ratio of minus 
75 µm (#200) material to asphalt or moisture content of the mixture falls outside the 
stated limits, production of the mix shall cease.  The cause shall be determined and 
corrective action satisfactory to the Engineer shall be initiated prior to resumption of 
production. 
 
During production, mixture containing an anti-stripping additive will be tested by the 
Engineer for stripping according to Illinois Modified AASHTO T 283.  If the mixture fails 
to meet the TSR criteria for acceptance, no further mixture will be accepted until the 
Contractor takes such action as is necessary to furnish a mixture meeting the criteria. 

 
(c) Control Charts/Limits.  Control charts/limits shall be according to QC/QA requirements 

for Non-Class I Mixtures except air voids and density shall be plotted on the control 
charts within the following control limits: 

Individual Test Control Limits 
 Voids ±1.2% 

Density1/ 93.0 – 97.4% of Gmm 
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1/ Except when placed as first lift over unimproved subgrade.  When the exception 

applies, the first lift over unimproved subgrade shall be compacted to an average 
density of not less than 95 percent nor greater than 102 percent of the target 
density obtained on the growth curve. 

 
Replace Article 312.10 of the Standard Specifications with the following: 
 

“ 312.10 Placing.  After the subgrade has been compacted and is acceptable to the 
Engineer, the bituminous aggregate mixture shall be spread upon it with a mechanical spreader.  
The maximum compacted thickness of each lift shall be 150 mm (6 in.) provided the required 
density is obtained.  The minimum compacted thickness of each lift shall be according to the 
following table: 

 
Nominal Maximum 

Aggregate Size of Mixture 
Minimum Compacted 

Lift Thickness 
CA 12 – 12.5 mm (1/2 in.) 38 mm (1 1/2 in.) 
CA 10 - 19 mm (3/4 in.) 57 mm (2 1/4 in.) 

CA 6 – 25 mm (1 in.) 76 mm (3 in.) 
 
The surface of each lift shall be clean and dry before succeeding lifts are placed.” 

 
Revise Article 482.02 of the Standard Specifications to read: 
 

“ 482.02 Materials.  Materials shall meet the requirements of Article 312.03.  For the top lift, 
the aggregate used shall meet the gradation requirements for a CA 10 or CA 12.  Blending of 
aggregates to meet these gradation requirements will be permitted.” 
 
Revise the first paragraph of Article 482.04 of the Standard Specifications to read: 
 

“ 482.04 General.  For pavement and shoulder resurfacing projects, Superpave binder and 
surface course mixtures may be used in lieu of bituminous aggregate mixture for the resurfacing 
of shoulders, at the option of the Contractor, or shall be used when specified on the plans.” 
 
Revise Article 482.04(c) of the Standard Specifications to read: 
 

“ (c) Mixture Production ..................................................................................................312.08” 
 
Revise Article 482.05 of the Standard Specifications to read: 
 

“ 482.05 Composition of Bituminous Aggregate Mixture.  The composition of the mixture 
shall be according to Article 312.06, except that the amount of asphalt cement used in the top 
lift shall be increased up to 0.5 percent more than that required in the lower lifts.  For resurfacing 
projects when the Superpave binder and surface course mixtures option is used, the asphalt 
cement used in the top lift shall not be increased.  Superpave mixtures used on the top lift of 
such shoulders shall meet the gradation requirements of the special provision “Superpave 
Bituminous Concrete Mixtures”. 
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For shoulder and strip construction, the composition of the Superpave binder and surface 

course shall be the same as that specified for the mainline pavement.” 
 
In the following locations of Section 482 of the Standard Specifications, change “Class I” to 
“Superpave”: 
 

the second paragraph of Article 482.04 
the first sentence of the second paragraph of Article 482.06 
the first sentence of the fourth paragraph of Article 482.06 
the second sentence of the fourth paragraph of Article 482.06 
the first sentence of the third paragraph of Article 482.08(b) 

 
Revise the first paragraph of Article 482.06 of the Standard Specifications to read: 
 

“ 482.06 Placing.  This work shall be according to Article 312.10 as modified herein.  The 
mechanical spreader for the top lift of shoulders shall meet the requirements of Article 1102.03 
when the shoulder width is 3 m (10 ft) or greater.” 
 
Revise Article 482.09 of the Standard Specifications to read: 
 

" 482.09 Basis of Payment.  When bituminous shoulders are constructed along the edges 
of the completed pavement structure, this work will be paid for at the contract unit price per 
square meter (square yard) for BITUMINOUS SHOULDERS SUPERPAVE of the thickness 
specified.  The specified thickness shall be the thickness shown on the plans at the edge of the 
pavement. 

 
On pavement and shoulder resurfacing projects, the shoulder resurfacing will be paid for at 

the contract unit price per metric ton (ton) for BITUMINOUS SHOULDERS SUPERPAVE. 
 
The construction of shoulder strips for resurfacing pavements will be paid according to the 

special provision, “Superpave Bituminous Concrete Mixtures”.” 
 
 
80070 
 
STEEL PLATE BEAM GUARDRAIL (BDE) 
Effective:  November 1, 2005 
 
Add the following to the end of the first paragraph of Article 1006.25 of the Standard 
Specifications: 
 
"The thickness of the galvanized coating for each side of the guardrail shall be at least 
610 g/sq m (2.00 oz/sq ft).  The thickness of the zinc or zinc alloy will be determined for each 
side using the average of at least three non-destructive test readings taken on that side of the 
guardrail.” 
 
 
80153 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 192

 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
80143 
 
SUBGRADE PREPARATION (BDE) 
 
Effective:  November 1, 2002 
 
Revise the tenth paragraph of Article 301.03 of the Standard Specifications to read: 
 

“Equipment of such weight, or used in such a way as to cause a rut in the finished subgrade 
of 13 mm (1/2 in.) or more in depth, shall be removed from the work or the rutting otherwise 
prevented.” 
 
 
80086 
 
SUPERPAVE BITUMINOUS CONCRETE MIXTURES (BDE) 
Effective:  January 1, 2000     Revised:  April 1, 2004 
 
Description.  This work shall consist of designing, producing and constructing Superpave 
bituminous concrete mixtures using Illinois Modified Strategic Highway Research Program 
(SHRP) Superpave criteria.  This work shall be according to Sections 406 and 407 of the 
Standard Specifications and the special provision, "Quality Control/Quality Assurance of 
Bituminous Concrete Mixtures”, except as follows. 
 
Materials. 

 
(a) Fine Aggregate Blend Requirement.  The Contractor may be required to provide FA 20 

manufactured sand to meet the design requirements.  For mixtures with Ndesign ≥ 90, at 
least 50 percent of the required fine aggregate fraction shall consist of either stone sand, 
slag sand, or steel slag sand meeting the FA/FM 20 gradation. 
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(b) Reclaimed Asphalt Pavement (RAP).  If the Contractor is allowed to use more than 15 

percent RAP, as specified in the plans, a softer performance-graded binder may be 
required as determined by the Engineer. 
 
RAP shall meet the requirements of the special provision, “RAP for Use in Bituminous 
Concrete Mixtures”. 
 
RAP will not be permitted in mixtures containing polymer modifiers. 
 
RAP containing steel slag will be permitted for use in top-lift surface mixtures only. 
 

(c) Bituminous Material.  The asphalt cement (AC) shall be performance-graded (PG) or 
polymer modified performance-graded (SBS-PG or SBR-PG) meeting the requirements 
of Article 1009.05 of the Standard Specifications for the grade specified on the plans. 
 
The following additional guidelines shall be used if a polymer modified asphalt is 
specified: 
 
(1) The polymer modified asphalt cement shall be shipped, maintained, and stored at 

the mix plant according to the manufacturer's requirements.  Polymer modified 
asphalt cement shall be placed in an empty tank and shall not be blended with other 
asphalt cements. 

 
(2) The mixture shall be designed using a mixing temperature of 163 ± 3 °C (325 ± 5 °F) 

and a gyratory compaction temperature of 152 ± 3 °C (305 ± 5 °F). 
 
(3) Pneumatic-tired rollers will not be allowed unless otherwise specified by the 

Engineer.  A vibratory roller meeting the requirements of Article 406.16 of the 
Standard Specifications shall be required in the absence of the pneumatic-tired 
roller. 

 
Laboratory Equipment. 

 
(a) Superpave Gyratory Compactor.  The superpave gyratory compactor (SGC) shall be 

used for all QC/QA testing. 
 

(b) Ignition Oven.  The ignition oven shall be used to determine the AC content.  The ignition 
oven shall also be used to recover aggregates for all required washed gradations. 
 
The Engineer may waive the ignition oven requirement for AC content if the aggregates 
to be used are known to have ignition AC content calibration factors which exceed 1.5 
percent.  If the ignition oven requirement is waived, other Department approved methods 
shall be used to determine the AC content. 
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Mixture Design.  The Contractor shall submit mix designs, for approval, for each required 
mixture.  Mix designs shall be developed by Level III personnel who have successfully 
completed the course, “Superpave Mix Design Upgrade”.  Articles 406.10 and 406.13 of the 
Standard Specifications shall not apply.  The mixtures shall be designed according to the 
respective Illinois Modified AASHTO references listed below. 
 
AASHTO MP 2 Standard Specification for Superpave Volumetric Mix Design 

 
AASHTO R 30 Standard Practice for Mixture Conditioning of Hot-Mix Asphalt (HMA)  
 
AASHTO PP 28 Standard Practice for Designing Superpave HMA 

 
AASHTO T 209 Theoretical Maximum Specific Gravity and Density of Bituminous Paving 

Mixtures 
 

AASHTO T 312 Preparing and Determining the Density of Hot Mix Asphalt (HMA) 
Specimens by Means of the Superpave Gyratory Compactor 

 
AASHTO T 308 Determining the Asphalt Content of Hot Mix Asphalt (HMA) by the Ignition 

Method 
 
(a) Mixture Composition.  The ingredients of the bituminous mixture shall be combined in 

such proportions as to produce a mixture conforming to the composition limits by weight.  
The gradation mixture specified on the plans shall produce a mixture falling within the 
limits specified in Table 1. 
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TABLE 1.  MIXTURE COMPOSITION (% PASSING)1/ 

IL-25.0 mm IL-19.0 mm IL-12.5 mm4/ IL-9.5 mm4/ Sieve 
Size min max min max Min max min max 

37.5 mm 
(1 1/2 in.)  100       

25 mm 
(1 in.) 90 100  100     

19 mm  
(3/4 in.)  90 82 100  100   

12.5 mm 
(1/2 in.) 45 75 50 85 90 100  100 

9.5 mm 
(3/8 in.)      89 90 100 

4.75 mm 
(#4) 24 422/ 24 502/ 28 65 28 65 

2.36 mm 
(#8) 16 31 20 36 28 483/ 28 483/ 

1.18 mm 
(#16) 10 22 10 25 10 32 10 32 

600 µm 
(#30)         

300 µm 
(#50) 4 12 4 12 4 15 4 15 

150 µm 
(#100) 3 9 3 9 3 10 3 10 

75 µm 
(#200) 3 6 3 6 4 6 4 6 

 
1/ Based on percent of total aggregate weight. 
 
2/ The mixture composition shall not exceed 40 percent passing the 4.75 mm (#4) 

sieve for binder courses with Ndesign ≥ 90. 
 
3/ The mixture composition shall not exceed 40 percent passing the 2.36 mm (#8) 

sieve for surface courses with Ndesign ≥ 90. 
 
4/ The mixture composition for surface courses shall be according to IL-12.5 mm 

or IL-9.5 mm, unless otherwise specified by the Engineer. 
 

One of the above gradations shall be used for leveling binder as specified in the plans 
and according to Article 406.04 of the Standard Specifications. 

 
It is recommended that the selected combined aggregate gradation not pass through the 
restricted zones specified in Illinois Modified AASHTO MP 2. 
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(b) Dust/AC Ratio for Superpave.  The ratio of material passing the 75 µm (#200) sieve to 

total asphalt cement shall not exceed 1.0 for mixture design (based on total weight of 
mixture). 

 
(c) Volumetric Requirements.  The target value for the air voids of the hot mix asphalt 

(HMA) shall be 4.0 percent at the design number of gyrations.  The VMA and VFA of the 
HMA design shall be based on the nominal maximum size of the aggregate in the mix 
and shall conform to the requirements listed in Table 2. 
 

TABLE 2.  VOLUMETRIC REQUIREMENTS 
 Voids in the Mineral Aggregate 

(VMA), 
% minimum 

Ndesign IL-25.0 IL-19.0 IL-12.5 IL-9.5 

Voids Filled 
with Asphalt 

(VFA), 
% 

50 65 - 78 
70 
90 

105 

12.0 13.0 14.0 15 65 - 75 

 
(d) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine 

if an additive is needed in the mix to prevent stripping.  The determination will be made 
on the basis of tests performed according to Illinois Modified T 283 using 4 in. Marshall 
bricks.  To be considered acceptable by the Department as a mixture not susceptible to 
stripping, the ratio of conditioned to unconditioned split tensile strengths (TSRs) shall be 
equal to or greater than 0.75.  Mixtures, either with or without an additive, with TSRs less 
than 0.75 will be considered unacceptable. 
 
If it is determined that an additive is required, the additive may be hydrated lime, slaked 
quicklime, or a liquid additive, at the Contractor's option.  The liquid additive shall be 
selected from the Department's list of approved additives and may be limited to those 
which have exhibited satisfactory performance in similar mixes. 
 
Dry hydrated lime shall be added at a rate of 1.0 to 1.5 percent by weight of total dry 
aggregate. Slurry shall be added in such quantity as to provide the required amount of 
hydrated lime solids by weight of total dry aggregate.  The exact rate of application for all 
anti-stripping additives will be determined by the Department.  The method of application 
shall be according to Article 406.12 of the Standard Specifications. 
 

Personnel.  The QC Manager and Level I Technician shall have successfully completed the 
Department's "Superpave Field Control Course". 
 
Required Plant Tests.  Testing shall be conducted to control the production of the bituminous 
mixture.  The Contractor shall use the test methods identified to perform the following mixture 
tests at a frequency not less than that indicated in Table 3. 
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TABLE 3.  REQUIRED PLANT TESTS for SUPERPAVE 

Parameter Frequency of Tests Test Method 
Aggregate Gradation 
 

Hot bins for batch and 
continuous plants 
 
Individual cold-feeds or 
combined belt-feed for 
drier drum plants. 
 

(% passing sieves: 
12.5 mm (1/2 in.), 
4.75 mm (No. 4), 
2.36 mm (No. 8), 
600 µm (No. 30), 
75 µm (No. 200)) 

1 dry gradation per day of production (either 
morning or afternoon sample). 
 
And 
 
1 washed ignition oven test on the mix per day 
of production (conduct in afternoon if dry 
gradation is conducted in the morning or vice 
versa). 
 
NOTE.  The order in which the above tests are 
conducted shall alternate from the previous 
production day  (example: a dry gradation 
conducted in the morning will be conducted in 
the afternoon on the next production day and so 
forth). 
 
The dry gradation and washed ignition oven test 
results shall be plotted on the same control 
chart. 

Illinois Procedure 
(See Manual of 
Test Procedures 
for Materials). 

Asphalt Content by Ignition 
Oven  (Note 1.) 

1 per half day of production Illinois Modified 
AASHTO T 308 

Bulk Specific Gravity 
of Gyratory Sample 

Illinois Modified 
AASHTO T 312 

Air 
Voids 

Maximum Specific 
Gravity of Mixture 

 
1 per half day of production for first 2 days and 
1 per day thereafter (first sample of the day) 

Illinois Modified 
AASHTO T 209 

 
Note 1.  The Engineer may waive the ignition oven requirement for AC content if the 
aggregates to be used are known to have ignition AC content calibration factors which 
exceed 1.5 percent.  If the ignition oven requirement is waived, other Department approved 
methods shall be used to determine the AC content. 

 
During production, the ratio of minus 75 µm (#200) sieve material to total asphalt cement shall 
be not less than 0.6 nor more than 1.2 and the moisture content of the mixture at discharge from 
the mixer shall not exceed 0.5 percent.  If at any time the ratio of minus 75 µm (#200) material 
to asphalt or moisture content of the mixture falls outside the stated limits, production of the mix 
shall cease.  The cause shall be determined and corrective action satisfactory to the Engineer 
shall be initiated prior to resuming production. 
 
During production, mixtures containing an anti-stripping additive will be tested by the 
Department for stripping according to Illinois Modified T 283. If the mixture fails to meet the TSR 
criteria for acceptance, no further mixture will be accepted until the Contractor takes such action 
as is necessary to furnish a mixture meeting the criteria. 
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Construction Requirements 

 
Lift Thickness. 
 

(a) Binder and Surface Courses.  The minimum compacted lift thickness for constructing 
bituminous concrete binder and surface courses shall be according to Table 4: 
 

TABLE 4 – MINIMUM COMPACTED LIFT THICKNESS 
Mixture Thickness, mm (in.) 
IL-9.5 32 (1 1/4) 

IL-12.5 38 (1 1/2) 
IL-19.0 57 (2 1/4) 
IL-25.0 76 (3) 

 
(b) Leveling Binder.  Mixtures used for leveling binder shall be as follows: 

 
TABLE 5 – LEVELING BINDER 

Nominal, Compacted, Leveling 
Binder Thickness, mm (in.) 

Mixture 

≤ 32 (1 1/4) IL-9.5 
32 (1 1/4) to 50 (2) IL 9.5 or IL-12.5 

 
Density requirements shall apply for leveling binder when the nominal, compacted 
thickness is 32 mm (1 1/4 in.) or greater for IL-9.5 mixtures and 38 mm (1 1/2 in.) or 
greater for IL-12.5 mixtures. 
 

(c) Full-Depth Pavement.  The compacted thickness of the initial lift of binder course shall 
be 100 mm (4 in.).  The compacted thickness of succeeding lifts shall meet the 
minimums specified in Table 4 but not exceed 100 mm (4 in.). 
 
If a vibratory roller is used for breakdown, the compacted thickness of the binder lifts, 
excluding the top lift, may be increased to 150 mm (6 in.) provided the required density 
is obtained. 
 

(d) Bituminous Patching.  The minimum compacted lift thickness for constructing bituminous 
patches shall be according to Table 4. 

 
Control Charts/Limits.  Control charts/limits shall be according to QC/QA Class I requirements, 
except density shall be plotted on the control charts within the following control limits: 
 

TABLE 6. DENSITY CONTROL LIMITS 
Mixture Parameter Individual Test 

12.5 mm / 9.5 mm Ndesign ≥ 90 92.0 – 96.0% 
12.5 mm / 9.5 mm Ndesign < 90 92.5 – 97.4% 

19.0 mm / 25.0 mm Ndesign ≥ 90 93.0 – 96.0% 
19.0 mm / 25.0 mm Ndesign < 90 93.0 – 97.4% 
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Basis of Payment.  On resurfacing projects, this work will be paid for at the contract unit price 
per metric ton (ton) for BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, of the 
friction aggregate mixture and Ndesign specified, LEVELING BINDER (HAND METHOD), 
SUPERPAVE, of the Ndesign specified, LEVELING BINDER (MACHINE METHOD), 
SUPERPAVE, of the Ndesign specified, and BITUMINOUS CONCRETE BINDER COURSE, 
SUPERPAVE, of the mixture composition and Ndesign specified. 
 
On resurfacing projects in which polymer modifiers are required, this work will be paid for at the 
contract unit price per metric ton (ton) for POLYMERIZED BITUMINOUS CONCRETE 
SURFACE COURSE, SUPERPAVE, of the friction aggregate mixture and Ndesign specified, 
POLYMERIZED LEVELING BINDER (HAND METHOD), SUPERPAVE, of the Ndesign 
specified, POLYMERIZED LEVELING BINDER (MACHINE METHOD), SUPERPAVE, of the 
Ndesign specified, and POLYMERIZED BITUMINOUS CONCRETE BINDER COURSE, 
SUPERPAVE, of the mixture composition and Ndesign specified.  
 
On full-depth pavement projects, this work will be paid for at the contract unit price per square 
meter (square yard) for BITUMINOUS CONCRETE PAVEMENT, (FULL-DEPTH), 
SUPERPAVE, of the thickness specified. 
 
On projects where widening is constructed and the entire pavement is then resurfaced, the 
binder for the widening will be paid for at the contract unit price per square meter (square yard) 
for BITUMINOUS CONCRETE BINDER COURSE, SUPERPAVE, of the mixture composition, 
Ndesign, and thickness specified.  The surface and binder used to resurface the entire 
pavement will be paid for according to the paragraphs above for resurfacing projects. 
 
 
80010 
 
 
SURFACE TESTING OF PAVEMENTS (BDE) 
Effective:  April 1, 2002     Revised:  November 1, 2005 
 
Bituminous Concrete Overlays 
 
Revise Article 406.03(k) of the Standard Specifications to read: 
 

“ (k) Pavement Surface Test Equipment ......................................................................1101.10” 
 
Revise Article 406.21 of the Standard Specifications to read: 
 

“ 406.21 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness within three days of paving.  Testing shall be performed in the presence of the 
Engineer. 

 
Prior to testing, a copy of the approval letter and recorded settings from the Profile 

Equipment Verification (PEV) Program shall be submitted to the Engineer; and all objects and 
debris shall be removed from the pavement. 
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(a) Test Sections/Equipment. 

 
(1) High-Speed Mainline Pavement.  High-speed mainline pavement shall consist of 

pavements, ramps and loops with a posted speed greater than 75 km/hr (45 mph).  
These sections shall be tested using a California Profilograph or an approved 
equivalent. 
 

(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement shall consist of 
pavements, ramps and loops with a posted speed of 75 km/hr (45 mph) or less.  
These sections shall be tested using a California Profilograph or an approved 
equivalent. 
 

(3) Miscellaneous Pavement.  Miscellaneous pavement shall consist of: 
 
a. pavement on horizontal curves with a centerline radius of curvature of less than 

or equal to 300 m (1000 ft) and pavement within the superelevation transition of 
such curves; 
 

b. the first or last 4.5 m (15 ft) of a pavement section where the Contractor is not 
responsible for the adjoining surface; 
 

c. intersections; 
 

d. variable width pavements; 
 

e. side street returns; 
 

f. crossovers; 
 

g. connector pavement from mainline pavement expansion joint to the bridge 
approach pavement; 
 

h. bridge approach pavement; and 
 

i. other miscellaneous pavement surfaces (i.e. a turn lane) as determined by the 
Engineer. 

 
Miscellaneous pavement shall be tested using a 5 m (16 ft) straightedge set to a 
10 mm (3/8 in.) tolerance. 
 

(b) Lots/Sublots.  Mainline pavement test sections will be divided into lots and sublots. 
 
(1) Lots.  A lot will be defined as a continuous strip of pavement 1600 m (1 mile) long 

and one lane wide.  When the length of a continuous strip of pavement is less than 
1600 m (1 mile), that pavement will be included in an adjacent lot.  Structures will be 
omitted when measuring pavement length. 
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(2) Sublots.  Lots will be divided into 160 m (0.1 mile) sublots.  A partial sublot resulting 

from an interruption in the pavement will be subject to the same evaluation as a 
whole sublot. 
 

(c) Testing Procedure.  One wheel track shall be tested per lane.  Testing shall be 
performed 1 m (3 ft) from and parallel to the edge of the lane away from traffic.  A guide 
shall be used to maintain the proper distance. 
 
The profile trace generated shall have stationing indicated every 150 m (500 ft) at a 
minimum.  Both ends of the profile trace shall be labeled with the following information:  
contract number, beginning and ending stationing, which direction is up on the trace, 
which direction the data was collected, and the device operator name(s).  The top 
portion of the Department supplied form, “Profile Report of Pavement Smoothness” shall 
be completed and secured around the trace roll. 
 
Although surface testing of intermediate lifts will not be required, they may be performed 
at the Contractor’s option.  When this option is chosen, the testing shall be performed 
and the profile traces shall be generated as described above. 
 
The Engineer may perform his/her own testing at any time for monitoring and 
comparison purposes. 
 

(d) Trace Reduction and Bump Locating Procedure.  All traces shall be reduced.  Traces 
produced by a mechanical recorder shall be reduced using an electronic scanner and 
computer software.  This software shall calculate the profile index of each sublot in 
mm/km (in./mile) and indicate any high points (bumps) in excess of 8 mm (0.30 in.) with 
a line intersecting the profile on the printout.  Computerized recorders shall provide the 
same information. 
 
The profile index of each track, average profile index of each sublot, average profile 
index of the lot and locations of bumps shall be recorded on the form. 
 
All traces and reports shall be provided within two working days of completing the testing 
to the Engineer for the project file.  Traces from either a computerized profile testing 
device or analysis software used with a manual profile testing device shall display the 
settings used for the data reduction.  The Engineer will compare these settings with the 
approved settings from the PEV Program.  If the settings do not match, the results will 
be rejected and the section shall be retested/reanalyzed with the appropriate settings. 
 
The Engineer will use the results of the testing to evaluate paving methods and 
equipment.  If the average profile index of a lot exceeds 635 mm/km (40.0 in./mile) for 
high-speed mainline pavement or 1025 mm/km (65.0 in./mile) for low-speed mainline 
pavement, the paving operation will be suspended until corrective action is taken by the 
Contractor. 
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(e) Corrective Work.  All bumps in excess of 8 mm (0.30 in.) in a length of 8 m (25 ft) or less 

shall be corrected.  If the bump is greater than 13 mm (0.50 in.), the pavement shall be 
removed and replaced to the satisfaction of the Engineer at the Contractor’s expense.  
The minimum length of pavement to be removed shall be 900 mm (3 ft). 
 
(1) High-Speed Mainline Pavement.  Any sublot having a profile index within the range 

of, greater than 475 to 635 mm/km (30.0 to 40.0 in./mile) including bumps, shall be 
corrected to reduce the profile index to 475 mm/km (30.0 in./mile) or less on each 
trace.  Any sublot having a profile index greater than 635 mm/km (40.0 in./mile) 
including bumps, shall be corrected to reduce the profile index to 475 mm/km 
(30.0 in./mile) or less on each trace, or replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline Pavement.  Any sublot having a profile index within the range 
of, greater than 710 to 1025 mm/km (45.0 to 65.0 in./mile) including bumps, shall be 
corrected to reduce the profile index to 710 mm/km (45.0 in./mile) or less on each 
trace.  Any sublot having a profile index greater than 1025 mm/km (65.0 in./mile) 
including bumps, shall be corrected to reduce the profile index to 710 mm/km 
(45.0 in./mile) or less on each trace, or replaced at the Contractor’s option. 
 

(3) Miscellaneous Pavement.  Surface variations which exceed the 10 mm (3/8 in.) 
tolerance will be marked by the Engineer and shall be corrected by the Contractor. 

 
Corrective work shall be completed using either an approved grinding device consisting 
of multiple saws or by removing and replacing the pavement.  Corrective work shall be 
applied to the full lane width.  When completed, the corrected area shall have uniform 
texture and appearance, with the beginning and ending of the corrected area squared 
normal to the centerline of the paved surface. 
 
Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  
The Contractor shall furnish the profile tracing(s) and the completed form(s) to the 
Engineer within two working days after corrections are made.  If the profile index and/or 
bumps still do not meet the requirements, additional corrective work shall be performed. 
 
Corrective work shall be at the Contractor’s expense. 
 

(f) Smoothness Assessments.  Assessments will be paid to or deducted from the 
Contractor for each sublot of mainline pavement, per the Smoothness Assessment 
Schedule.  Assessments will be based on the average profile index of each sublot prior 
to performing any corrective work unless the Contractor has chosen to remove and 
replace the sublot.  For sublots that are replaced, assessments will be based on the 
profile index determined after replacement. 
 
Assessments will not be paid or deducted until all other contract requirements for the 
pavement are satisfied.  Pavement that is corrected or replaced for reasons other than 
smoothness, shall be retested as stated herein. 
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SMOOTHNESS ASSESSMENT SCHEDULE (Bituminous Concrete Overlays) 

High-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Low-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Assessment 
per sublot 

95 (6.0) or less 240 (15.0) or less +$150.00 
>95 (6.0) to 160 (10.0) >240 (15.0) to 400 (25.0) +$80.00 

>160 (10.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00 
>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00 

Greater than 635 (40.0) Greater than 1025 (65.0) -$300.00 
 
Smoothness assessments will not be applied to miscellaneous pavement sections.” 
 

Bituminous Concrete Pavement (Full-Depth) 
 
Revise Article 407.09 of the Standard Specifications to read: 
 

“ 407.09 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.21 except as follows: 

 
Two wheel tracks shall be tested per lane.  Testing shall be performed 1 m (3 ft) from and 

parallel to each lane edge.” 
 

SMOOTHNESS ASSESSMENT SCHEDULE (Full-Depth Bituminous) 

High-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Low-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Assessment 
per sublot 

95 (6.0) or less  +$800.00 
>95 (6.0) to 175 (11.0) 240 (15.0) or less +$550.00 

>175 (11.0) to 270 (17.0) >240 (15.0) to 400 (25.0) +$350.00 
>270 (17.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00 
>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00 

Greater than 635 (40.0) Greater than 1025 (65.0) -$500.00 
 

Delete the fourth paragraph of Article 407.13 of the Standard Specifications. 
 
Portland Cement Concrete Pavement 
 
Revise Article 420.12 of the Standard Specifications to read: 
 

“ 420.12 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.21 except as follows: 
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The finished surface of the pavement shall be tested for smoothness once the pavement 

has attained a flexural strength of 3,800 kPa (550 psi) or a compressive strength of 20,700 kPa 
(3,000 psi). 

 
Two wheel tracks shall be tested per lane.  Testing shall be performed 1 m (3 ft) from and 

parallel to each lane edge. 
 
Membrane curing damaged during testing shall be repaired as directed by the Engineer at 

the Contractor’s expense. 
 
No further texturing for skid resistance will be required for areas corrected by grinding.  

Protective coat shall be reapplied to ground areas according to Article 420.21 at the 
Contractor’s expense. 

 
For pavement that is corrected by removal and replacement, the minimum length to be 

removed shall meet the requirements of either Class A or Class B patching. 
 

SMOOTHNESS ASSESSMENT SCHEDULE (PCC) 

High-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Low-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Assessment 
per sublot 

95 (6.0) or less  +$1200.00 
>95 (6.0) to 175 (11.0) 240 (15.0) or less +$950.00 

>175 (11.0) to 270 (17.0) >240 (15.0) to 400 (25.0) +$600.00 
>270 (17.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00 
>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00 

Greater than 635 (40.0) Greater than 1025 (65.0) -$750.00” 
 
Delete the sixth paragraph of Article 420.23 of the Standard Specifications. 
 

Testing Equipment 
 
Revise Article 1101.10 of the Standard Specifications to read: 
 

“ 1101.10 Pavement Surface Test Equipment.  Required surface testing and analysis 
equipment and their jobsite transportation shall be provided by the Contractor. 
 

(a) 5 m (16 ft) Straightedge.  The 5 m (16 ft) straightedge shall consist of a metal I-beam 
mounted between two wheels spaced 5 m (16 ft) between the axles.  Scratcher bolts 
which can be easily and accurately adjusted, shall be set at the 1/4, 1/2, and 3/4 points 
between the axles.  A handle suitable for pushing and guiding shall be attached to the 
straightedge.  The straightedge shall meet the approval of the Engineer. 
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(b) Profile Testing Device.  The Profile Testing Device shall have a decal displayed to 

indicate it has been tested through the PEV Program administered by the Department. 
 

(1) California Profilograph.  The California Profilograph shall be either computerized or 
manual and have a frame 8 m (25 ft) in length supported upon multiple wheels at 
either end.  The profile shall be recorded from the vertical movement of a wheel 
attached to the frame at mid point. 

 
The California Profilograph shall be calibrated according to the manufacturer’s 
recommendations and California Test 526.  All calibration traces and calculations 
shall be submitted to the Engineer for the project file. 
 

(2) Inertial Profiler.  The inertial profiler shall be either an independent device or a 
system that can be attached to another vehicle using one or two non-contact sensors 
to measure the pavement profile.  The inertial profiler shall be capable of performing 
a simulation of the California Profilograph to provide results in the Profile Index 
format. 

 
The inertial profiler shall be calibrated according to the manufacturer’s 
recommendations.  All calibration traces and calculations shall be submitted to the 
Engineer for the project file. 

 
(3) Trace Analysis.  The Contractor shall reduce/evaluate these traces using a 0.0 mm 

(0.00 in.) blanking band and determine a Profile Index in mm/km (in./mile) for each 
section of finished pavement surface.  Traces produced using a computerized profile 
testing device will be evaluated without further reduction.  When using a manual 
profile testing device, the Contractor shall provide an electronic scanner, a computer, 
and software to reduce the trace.  All analysis equipment (electronic scanner, 
computerized recorder, etc.) shall be able to accept 0.0 mm (0.00 in.) for the 
blanking band. 

 
All traces from pavement sections tested with the profile testing device shall be recorded 
on paper with scales of 300:1 longitudinally and 1:1 vertically.  Equipment and software 
settings of the profile testing device and analysis equipment shall be set to those values 
approved through the PEV Program. 
 
The Engineer may retest the pavement at any time to verify the accuracy of the 
equipment.” 

 
80075 
 
TEMPORARY CONCRETE BARRIER (BDE) 
Effective:  October 1, 2002     Revised:  November 1, 2003 
 
Revise Section 704 of the Standard Specifications to read: 
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“SECTION 704.  TEMPORARY CONCRETE BARRIER 

 
704.01 Description.  This work shall consist of furnishing, placing, maintaining, relocating 

and removing precast concrete barrier at temporary locations as shown on the plans or as 
directed by the Engineer. 
 

704.02 Materials.  Materials shall meet the requirements of the following Articles of 
Section 1000 - Materials: 
 
 Item Article/Section 

(a) Portland Cement Concrete.......................................................................................... 1020 
(b) Reinforcement Bars (Note 1) ........................................................................ 1006.10(a)(b) 
(c) Connecting Pins and Anchoring Pins..................................................................... 1006.09 
(d) Connecting Loop Bars (Note 2) 
(e) Rapid Set Mortar (Note 3) 

 
Note 1.  Reinforcement bars shall be Grade 400 (Grade 60). 
 
Note 2.  Connecting loop bars shall be smooth bars conforming to the requirements of 
ASTM A 36. 
 
Note 3.  Rapid set materials shall be obtained from the Department’s approved list of 
Packaged, Dry, Rapid Hardening Cementitous Materials for Concrete Repairs.  For a 
rapid set mortar mixture, one part packaged rapid set cement shall be combined with 
two parts fine aggregate, by volume or a packaged rapid set mortar shall be used.  
Mixing of the rapid set mortar shall be according to the manufacturer’s instructions. 

 
 

CONSTRUCTION REQUIREMENTS 
 

704.03 General.  Precast concrete barrier produced after October 1, 2002 shall meet 
National Cooperative Highway Research Program (NCHRP) Report 350, Category 3, Test Level 
3 requirements and have the F shape.  Precast concrete barrier shall be constructed according 
to the Bureau of Materials and Physical Research’s Policy Memorandum “Quality 
Control/Quality Assurance Program for Precast Concrete Products”, applicable portions of 
Sections 504 and 1020, and to the details shown on the plans. 

 
Precast units shall not be removed from the casting beds until a flexural strength of 2,000 

kPa (300 psi) or a compressive strength of 10,000 kPa (1400 psi) is attained.  When the 
concrete has attained a compressive strength according to Article 1020.04, and not prior to four 
days after casting, the units may be loaded, shipped and used. 
 

704.04 Installation.  F shape barrier units shall be seated on bare, clean pavement or 
paved shoulder and pinned together in a smooth, continuous line at the exact locations provided 
by the Engineer.  The barrier unit at each end of the installation shall be secured to the 
pavement or paved shoulder using six anchoring pins and protected with an impact attenuator 
as shown on the plans. 
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F shape and New Jersey shape barrier units shall not be mixed in the same run. 

 
Barrier units or attachments damaged during transportation or handling, or by traffic during 

the life of the installation, shall be repaired or replaced by the Contractor at his/her expense.  
The Engineer will be the sole judge in determining which units or attachments require repair or 
replacement. 

 
The temporary barriers shall be removed when no longer required by the contract.  After 

removal, all anchoring holes in the pavement or paved shoulder shall be filled with a rapid set 
mortar.  Only enough water to permit placement and consolidation by rodding shall be used and 
the material shall be struck-off flush. 

 
704.05 New Jersey Shape Barrier.  New Jersey shape barrier produced prior to 

October 1, 2002 according to earlier Department standards, may be used until January 1, 2008. 
 
Barrier units or attachments damaged during transportation or handling, or by traffic during 

the life of the installation, shall be repaired or replaced by the Contractor at his/her expense.  
The Engineer will be the sole judge in determining which units or attachments require repair or 
replacement. 

 
F shape and New Jersey shape barrier units shall not be mixed in the same run. 

 
The barrier unit at each end of the installation shall be secured to the pavement or paved 

shoulder using six dowel bars and protected with an impact attenuator as shown on the plans. 
 
The temporary barriers shall be removed when no longer required by the contract.  After 

removal, all anchoring holes in the pavement or paved shoulder shall be filled with a rapid set 
mortar.  Only enough water to permit placement and consolidation by rodding shall be used and 
the material shall be struck-off flush. 

 
704.06 Method of Measurement.  Temporary concrete barrier will be measured for 

payment in meters (feet) in place along the centerline of the barrier.  When temporary concrete 
barrier is relocated within the limits of the jobsite, the relocated barrier will be measured for 
payment in meters (feet) in place along the centerline of the barrier. 
 

704.07 Basis of Payment.  When the Contractor furnishes the barrier units, this work will 
be paid for at the contract unit price per meter (foot) for TEMPORARY CONCRETE BARRIER 
or RELOCATE TEMPORARY CONCRETE BARRIER. 
 

When the Department furnishes the barrier units, this work will be paid for at the contract 
unit price per meter (foot) for TEMPORARY CONCRETE BARRIER, STATE OWNED or 
RELOCATE TEMPORARY CONCRETE BARRIER, STATE OWNED. 

 
Impact attenuators will be paid for separately.” 

 
 
80092 
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TRAFFIC BARRIER TERMINALS (BDE) 
 
Effective:  January 1, 2003 
 
Revise Article 631.05 of the Standard Specifications to read: 
 

“ 631.05 Traffic Barrier Terminal, Type 5 and Type 5A.  The face of the guardrail shall be 
installed flush with the face of the bridge rail or parapet.” 
 
Revise Article 631.06 of the Standard Specifications to read: 
 

“ 631.06 Traffic Barrier Terminal, Type 6.  When attaching the end shoe to concrete 
constructed with forms and with a thickness of 300 mm (12 in.) or less, the holes may be 
formed, core drilled or an approved 20 mm (3/4 in.) cast-in-place insert may be used. 

 
When attaching the end shoe to concrete constructed with forms and with a thickness 

greater than 300 mm (12 in.), an approved M20 (3/4 in.) bolt with an approved expansion device 
may be used in lieu of formed or core drilled holes. 

 
When attaching the end shoe to concrete constructed by slipforming, the holes shall be core 

drilled. 
 
The tapered, parapet, wood block out shall be used on all appurtenances with a sloped face. 
 
When no bridge approach curb is present, Type B concrete curb shall be constructed as 

shown on the plans according to Section 606.” 
 
Revise Article 631.07 of the Standard Specifications to read: 
 

“ 631.07 Traffic Barrier Terminal, Type 6B.  Attachment of the end shoe to concrete shall 
be according to Article 631.06 except the tapered, parapet, wood block out will not be required.” 
 
Delete the third and fourth paragraphs of Article 631.11 of the Standard Specifications. 
 
Add the following paragraph to the end of Article 631.11 of the Standard Specifications: 
 

“ Construction of the Type B concrete curb for TRAFFIC BARRIER TERMINAL, TYPE 6 will 
be paid for according to Article 606.14.” 
 
80098 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 1992     Revised:  January 1, 2005 
 
To ensure a prompt response to incidents involving the integrity of work zone traffic control, the 
Contractor shall provide a telephone number where a responsible individual can be contacted 
24 hours-a-day. 
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When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify 
and direct the Contractor to correct the deficiency within a specified time.  The specified time, 
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon 
the urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole 
judge. 
 
A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control 
plan.  A deficiency may also be applied to situations where corrective action is not an option 
such as the use of non-certified flaggers for short term operations; working with lane closures 
beyond the time allowed in the contract; or failure to perform required contract obligations such 
as traffic control surveillance. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  The 
calendar day(s) will begin with notification to the Contractor and end with the Engineer's 
acceptance of the correction.  The daily monetary deduction will be either $1,000 or 
0.05 percent of the awarded contract value, whichever is greater.  For those deficiencies where 
corrective action was not an option this monetary deduction will be immediate. 
 
In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the 
cost thereof will be deducted from monies due or which may become due the Contractor.  This 
corrective action will in no way relieve the Contractor of his/her contractual requirements or 
responsibilities. 
 
 
5729I 
 
 
TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
 
Effective:  April 1, 1992     Revised:  January 1, 2005 
 
To ensure a prompt response to incidents involving the integrity of work zone traffic control, the 
Contractor shall provide a telephone number where a responsible individual can be contacted 
24 hours-a-day. 
 
When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify 
and direct the Contractor to correct the deficiency within a specified time.  The specified time, 
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon 
the urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole 
judge. 
 
A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control 
plan.  A deficiency may also be applied to situations where corrective action is not an option 
such as the use of non-certified flaggers for short term operations; working with lane closures 
beyond the time allowed in the contract; or failure to perform required contract obligations such 
as traffic control surveillance. 
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If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  The 
calendar day(s) will begin with notification to the Contractor and end with the Engineer's 
acceptance of the correction.  The daily monetary deduction will be either $1,000 or 
0.05 percent of the awarded contract value, whichever is greater.  For those deficiencies where 
corrective action was not an option this monetary deduction will be immediate. 
 
In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the 
cost thereof will be deducted from monies due or which may become due the Contractor.  This 
corrective action will in no way relieve the Contractor of his/her contractual requirements or 
responsibilities. 
 
 
5729I 
 
TRAINING SPECIAL PROVISIONS 
 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 
 
As part of the contractor’s equal employment opportunity affirmative action program, training 
shall be provided as follows: 
 
The contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved.  The number of trainees to be trained under this contract 
will be 4.  In the event the contractor subcontracts a portion of the contract work, he shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision.  The contractor shall also insure that this 
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 
 
The number of trainees shall be distributed among the work classifications on the basis of the 
contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit 
to the Illinois Department of Transportation for approval the number of trainees to be trained in 
each selected classification and training program to be used.  Furthermore, the contractor shall 
specify the starting time for training in each of the classifications.  The contractor will be credited 
for each trainee employed by him on the contract work who is currently enrolled or becomes 
enrolled in an approved program and will be reimbursed for such trainees as provided 
hereinafter. 
 
Training and upgrading of minorities and women toward journeyman status is a primary 
objective of this Training Special Provision.  Accordingly, the contractor shall make every effort 
to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment 
through public and private sources likely to yield minority and women trainees) to the extent 
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such persons are available within a reasonable area of recruitment.  The contractor will be 
responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with this Training Special Provision.  
This training commitment is not intended, and shall not be used, to discriminate against any 
applicant for training, whether a member of a minority group or not.   
 
No employee shall be employed as a trainee in any classification in which he has successfully 
completed a training course leading to journeyman status or in which he has been employed as 
a journeyman.  The contractor should satisfy this requirement by including appropriate 
questions in the employee application or by other suitable means.  Regardless of the method 
used the contractor’s records should document the findings in each case. 
 
The minimum length and type of training for each classification will be as established in the 
training program selected by the contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration.  The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period.  Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily 
sponsored by the U.S. Department of Labor, Manpower Administration, Bureau of 
Apprenticeship and Training shall also be considered acceptable provided it is being 
administered in a manner consistent with the equal employment obligations of Federal-aid 
highway construction contracts.  Approval or acceptance of a training program shall be obtained 
from the State prior to commencing work on the classification covered by the program.  It is the 
intention of these provisions that training is to be provided in the construction crafts rather then 
clerk-typists or secretarial-type positions.  Training is permissible in lower level management 
positions such as office engineers, estimators, timekeepers, etc., where the training is oriented 
toward construction applications.  Training in the laborer classification may be permitted 
provided that significant and meaningful training is provided and approved by the Illinois 
Department of Transportation and the Federal Highway Administration.  Some offsite training is 
permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
 
Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program.  As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein.  This reimbursement will be made even though the contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for 
offsite training indicated above may only be made to the contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages 
during the offsite training period. 
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No payment shall be made to the contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a 
lack of good faith on the part of the contractor in meeting the requirement of this Training 
Special Provision.  It is normally expected that a trainee will begin his training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project as long 
as training opportunities exist in his work classification or until he has completed his training 
program. 
 
It is not required that all trainees be on board for the entire length of the contract.  A contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified.  The number trained shall be 
determined on the basis of the total number enrolled on the contract for a significant period. 
 
Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the 
training period, and 90 percent for the last quarter of the training period, unless apprentices or 
trainees in an approved existing program are enrolled as trainees on this project.  In that case, 
the appropriate rates approved by the Departments of Labor or Transportation in connection 
with the existing program shall apply to all trainees being trained for the same classification who 
are covered by this Training Special Provision. 
 
The contractor shall furnish the trainee a copy of the program he will follow in providing the 
training.  The contractor shall provide each trainee with a certification showing the type and 
length of training satisfactorily complete. 
 
The contractor will provide for the maintenance of records and furnish periodic reports 
documenting his performance under this Training Special Provision. 
 
METHOD OF MEASUREMENT  The unit of measurement is in hours. 
 
BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour 
for TRAINEES.  The estimated total number of hours, unit price and total price have been 
included in the schedule of prices. 
 
20338 
 
TRUCK BED RELEASE AGENT (BDE) 
Effective:  April 1, 2004 
 
Add the following sentence after the third sentence of the first paragraph of Article 406.14 of the 
Standard Specifications. 
 
“In addition to the release agent, the Contractor may use a light scatter of manufactured sand 
(FA 20 or FA 21) evenly distributed over the bed of the vehicle.” 
80123 
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VARIABLY SPACED TINING (BDE) 
Effective:  August 1, 2005 
 
Revise the first sentence of the third paragraph of Article 420.11(e)(1) of the Standard 
Specifications to read: 
 

“ The metal comb shall consist of a single line of tempered spring steel tines variably spaced 
as shown in the table below and securely mounted in a suitable head.” 
 

Replace the sixth sentence of the third paragraph of Article 420.11(e)(1) of the Standard 
Specifications to read: 
 

“ The tining device shall be operated so as to a produce a pattern of grooves, 3 to 5 mm 
(1/8 in. to 3/16 in.) deep and 2.5 to 3.2 mm (1/10 in. to 1/8 in.) wide across the pavement.  
The tining device shall be operated at a 1:6 skew across the pavement for facilities with a 
posted speed limit of 55 mph or greater.  The tining pattern shall not overlap or leave gaps 
between successive passes.” 

 
Add the following table after the third paragraph of Article 420.11(e)(1) of the Standard 
Specifications: 
 

Center to Center Spacings of Metal Comb Tines 
mm (in.)  (read spacings left to right) 

34 (1 5/16) 36 (1 7/16) 47 (1 7/8) 54 (2 1/8) 48 (1 7/8) 
43 (1 11/16) 32 (1 1/4) 31 (1 1/4) 27 (1 1/16) 36 (1 7/16) 
29 (1 1/8) 46 (1 13/16) 21 (13/16) 43 (1 11/16) 23 (7/8) 
42 (1 5/8) 52 (2 1/16) 24 (15/16) 18 (11/16) 28 (1 1/8) 
40 (1 9/16) 34 (1 5/16) 27 (1 1/16) 26 (1) 25 (1) 
27 (1 1/16) 20 (13/16) 37 (1 7/16) 38 (1 1/2) 52 (2 1/16) 
51 (2) 45 (1 3/4) 37 (1 7/16) 43 (1 11/16) 53 (2 1/16) 
27 (1 1/16) 37 (1 7/16) 42 (1 5/8) 41 (1 5/8) 29 (1 1/8) 
43 (1 11/16) 45 (1 3/4) 44 (1 3/4) 30 (1 3/16) 37 (1 7/16) 
33 (1 5/16) 40 (1 9/16) 28 (1 1/8) 31 (1 1/4) 50 (1 15/16) 
34 (1 5/16) 45 (1 3/4) 20 (13/16) 45 (1 3/4) 50 (1 15/16) 
53 (2 1/16) 51 (2) 29 (1 1/8) 25 (1) 18 (11/16) 
53 (2 1/16) 18 (11/16) 38 (1 1/2) 51 (2) 40 (1 9/16) 
17 (11/16) 49 (1 15/16) 50 (1 15/16) 39 (1 9/16) 51 (2) 
36 (1 7/16) 36 (1 7/16) 38 (1 1/2) 46 (1 13/16) 29 (1 1/8) 
38 (1 1/2) 50 (1 15/16) 24 (15/16) 33 (1 5/16)  

 
 
80149 
 
WATER BLASTER WITH VACUUM RECOVERY (BDE) 
Effective:  April 1, 2006 
 
Add the following to Article 783.02 of the Standard Specifications. 
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“ (c) Water Blaster with Vacuum Recovery ..................................................................1101.17” 

 
Add the following to Section 1101 of the Standard Specifications. 
 

“ 1101.17 Water Blaster with Vacuum Recovery.  The water blaster shall remove the 
stripe from the pavement using a high pressurized water spray with a vacuum recovery system 
to provide a clean, almost dry surface, without the use of a secondary cleanup process.  The 
removal shall be to the satisfaction of the Engineer.  The equipment shall contain a storage 
system that allows for the storage of the wastewater while retaining the debris.  The operator 
shall be in immediate control of the blast head.” 
 
80163 
 
WEIGHT CONTROL DEFICIENCY DEDUCTION 
Effective: April 1, 2001 
Revised: August 1, 2002 
 
The Contractor shall provide accurate weights of materials delivered to the contract for 
incorporation into the work (whether temporary or permanent) and for which the basis of 
payment is by weight.  These weights shall be documented on delivery tickets which shall 
identify the source of the material, type of material, the date and time the material was loaded, 
the contract number, the net weight, the tare weight when applicable and the identification of the 
transporting vehicle.  For aggregates, the Contractor shall have the driver of the vehicle furnish 
or establish an acceptable alternative to provide the contract number and a copy of the material 
order to the source for each load.  The source is defined as that facility that produces the final 
material product that is to be incorporated into the contract pay items. 
 
The Department will conduct random, independent vehicle weight checks for material sources 
according to the procedures outlined in the Documentation Section Policy Statement of the 
Department’s Construction Manual and hereby incorporated by reference.  The results of the 
independent weight checks shall be applicable to all contracts containing this Special Provision.  
Should the vehicle weight check for a source result in the net weight of material on the vehicle 
exceeding the net weight of material shown on the delivery ticket by 0.50% (0.70% for 
aggregates) or more, the Engineer will document the independent vehicle weight check and 
immediately furnish a copy of the results to the Contractor.  No adjustment in pay quantity will 
be made.  Should the vehicle weight check for a source result in the net weight of material 
shown on the delivery ticket exceeding the net weight of material on the vehicle by 0.50% 
(0.70% for aggregates) or more, the Engineer will document the independent vehicle weight 
check and immediately furnish a copy of the results to the Contractor.  The Engineer will adjust 
the net weight shown on the delivery ticket to the checked delivered net weight as determined 
by the independent vehicle weight check.   
 
The Engineer will also adjust the method of measurement for all contracts for subsequent 
deliveries of all materials from the source based on the independent weight check.  The net 
weight of all materials delivered to all contracts containing this Special Provision from this 
source, for which the basis of payment is by weight, will be adjusted by applying a correction 
factor “A” as determined by the following formula: 
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 (0.70% for aggregates) 

 
Where A = Adjustment factor 

 B = Net weight shown on delivery ticket 
 C = Net weight determined from independent weight check 
 
The adjustment factor will be applied as follows: 
 

Adjusted Net Weight  =  A  x  Delivery Ticket Net Weight 
 
The adjustment factor will be imposed until the cause of the deficient weight is identified and 
corrected by the Contractor to the satisfaction of the Engineer.  If the cause of the deficient 
weight is not identified and corrected within seven (7) calendar days, the source shall cease 
delivery of all materials to all contracts containing this Special Provision for which the basis of 
payment is by weight. 
 
Should the Contractor elect to challenge the results of the independent weight check, the 
Engineer will continue to document the weight of material for which the adjustment factor would 
be applied.  However, provided the Contractor furnishes the Engineer with written 
documentation that the source scale has been calibrated within seven (7) calendar days after 
the date of the independent weight check, adjustments in the weight of material paid for will not 
be applied unless the scale calibration demonstrates that the source scale was not within the 
specified Department of Agriculture tolerance. 
 
At the Contractor’s option, the vehicle may be weighed on a second independent Department of 
Agriculture certified scale to verify the accuracy of the scale used for the independent weight 
check. 
 
80048 
 
 
WORK ZONE PUBLIC INFORMATION SIGNS (BDE) 
Effective:  September 1, 2002   Revised:  January 1, 2005 
 
Description.  This work shall consist of furnishing, erecting, maintaining, and removing work 
zone public information signs. 
 
Camera-ready artwork for the signs will be provided to sign manufacturing companies upon 
request by contacting the Central Bureau of Operations at 217-782-2076.  The sign number is 
W21-I116-6048. 
 
Freeways/Expressways.  These signs are required on freeways and expressways.  The signs 
shall be erected as shown on Highway Standard 701400 and according to Article 702.05(a) of 
the Standard Specifications. 
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All Other Routes.  These signs shall be used on other routes when specified on the plans.  They 
shall be erected in pairs midway between the first and second warning signs. 
 
Basis of Payment.  This work will not be paid for separately but shall be considered as included 
in the cost of the Standard. 
 
 
80090 
 
 
WORK ZONE SPEED LIMIT SIGNS (BDE) 
Effective:  April 2, 2004 
Revised:  January 1, 2006 
 
Delete Article 702.05(c). 
 
Revise Article 702.05(d) to read: 
 

“ (d) Work Zone Speed Limit Signs.  Work zone speed limit sign assemblies shall be provided 
and located as shown on the plans.  Two additional assemblies shall be placed 150 m 
(500 ft) beyond the last entrance ramp for each interchange or sideroad.  The individual 
signs that make up an assembly may be combined on a single panel.  The sheeting for 
the signs shall be reflective and conform to the requirements of Article 1084.02. 
 
All permanent “SPEED LIMIT” signs located within the work zone shall be removed or 
covered.  This work shall be coordinated with the lane closure(s) by promptly 
establishing a reduced posted speed zone when the lane closure(s) are put into effect 
and promptly reinstating the posted speed zone when the lane closure(s) are removed. 
 
The work zone speed limit signs and end work zone speed limit signs shown in advance 
of and at the end of the lane closure(s) shall be used for the entire duration of the 
closure(s). 
 
The work zone speed limit signs shown within the lane closure(s) shall only be used 
when workers are present in the closed lane adjacent to traffic; at all other times, the 
signs shall be promptly removed or covered.  The sign assemblies shown within the lane 
closure(s) will not be required when the worker(s) are located behind a concrete barrier 
wall. 

 
 
80125 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
Effective:  January 1, 2003     Revised:  November 1, 2004 
 
Add the following to Article 702.01 of the Standard Specifications: 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 217

 
“All devices and combinations of devices shall meet the requirements of the National 

Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.  
The categories are as follows: 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
flexible delineators and plastic drums with no attachments.  Category 1 devices shall be crash 
tested and accepted or may be self-certified by the manufacturer. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include drums and vertical panels with lights, 
barricades and portable sign supports.  Category 2 devices shall be crash tested and accepted 
for Test Level 3. 

 
Category 3 includes devices that are expected to cause significant velocity changes or other 

potentially harmful reactions to impacting vehicles.  These include crash cushions, truck 
mounted attenuators and other devices not meeting the definitions of Category 1 or 2.  Category 
3 devices shall be crash tested and accepted for either Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals and area lighting supports.  Currently, there is no 
implementation date set for this category and it is exempt from the NCHRP 350 compliance 
requirement. 

 
The Contractor shall provide a manufacturer’s self-certification letter for each Category 1 

device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the 
contract.  The letters shall state the device meets the NCHRP 350 requirements for its 
respective category and test level, and shall include a detail drawing of the device.” 
 
Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications. 
 
Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard 
Specifications. 
 
Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard 
Specifications to read: 
 

“ Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP 
fluorescent orange and reflectorized white horizontal, circumferential stripes.” 

 
Add the following to Article 702.03 of the Standard Specifications: 
 

“(h) Vertical Barricades.  Vertical barricades may be used in lieu of cones, drums or Type II 
barricades to channelize traffic.” 



        F.A.I. Route 94 (Dan Ryan Expressway) 
  Section 1818 R-3 
  Cook County 
  Contract 60B17 (20C) 
  

 218

 
Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications. 
 
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read: 
 

“ When the work operations exceed four days, all signs shall be post mounted unless the 
signs are located on the pavement or define a moving or intermittent operation.  When 
approved by the Engineer, a temporary sign stand may be used to support a sign at 
1.2 m (5 ft) minimum where posts are impractical.  Longitudinal dimensions shown on 
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid 
obstacles, hazards or to improve sight distance, when approved by the Engineer.  
“ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located 
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.” 

 
Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of 
the Standard Specifications. 
 
 
80097 
 
STEEL COST ADJUSTMENT (BDE) 
Effective:  April 2, 2004     Revised:  July 1, 2004 
 
Description.  At the bidder’s option, a steel cost adjustment will be made to provide additional 
compensation to the Contractor or a credit to the Department for fluctuations in steel prices.  
The bidder must indicate on the attached form whether or not steel cost adjustments will be part 
of this contract.  This attached form shall be submitted with the bid.  Failure to submit the form 
shall make this contract exempt of steel cost adjustments. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and 
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay 
item they are used in has a contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) Evidence that increased or decreased steel costs have been passed on to the 
Contractor. 

 
(b) The dates and quantity of steel, in kg (lb), shipped from the mill to the fabricator. 
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(c) The quantity of steel, in kg (lb), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in kg (lb) 
 D = price factor, in dollars per kg (lb) 

 
D = CBPM – CBPL 
 
Where: CBPM = The average of the Consumer Buying Price indices for Shredded Auto 

Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the 
American Metal Market (AMM) for the day the steel is shipped from the mill.  
The indices will be converted from dollars per ton to dollars per kg (lb). 

 
 CBPL = The average of the Consumer Buying Price indices for Shredded Auto 

Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM 
for the day the contract is let.  The indices will be converted from dollars per 
ton to dollars per kg (lb). 

 
The unit masses (weights) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the CBPM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the CBPL and CBPM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(CBPL – CBPM) ÷ CBPL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the steel items are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 305 mm (12 in.), 3.80 mm (0.179 in.) wall thickness) 
Furnishing Metal Pile Shells 305 mm (12 in.), 6.35 mm (0.250 in.) wall thickness) 
Furnishing Metal Pile Shells 356 mm (14 in.), 6.35 mm (0.250 in.) wall thickness) 
Other piling 

 
34 kg/m (23 lb/ft) 
48 kg/m (32 lb/ft) 
55 kg/m (37 lb/ft) 

See plans 
Structural Steel See plans for weights 
Reinforcing Steel See plans for weights 
Dowel Bars and Tie Bars 3 kg (6 lb) each 
Mesh Reinforcement 310 kg/sq m (63 lb/100 sq ft) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
30 kg/m (20 lb/ft) 
45 kg/m (30 lb/ft) 
12 kg/m (8 lb/ft) 

140 kg (305 lb) each 
570 kg (1260 lb) each 
330 kg (730 lb) each 
185 kg (410 lb) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 9 m – 12 m (30 - 40 ft) 
Light Pole, Tenon Mount and Twin Mount, 13.5 m – 16.5 m (45 - 55 ft) 
Light Pole w/Mast Arm, 9 m – 15.2 m (30 - 50 ft) 
Light Pole w/Mast Arm, 16.5 m – 18 m (55 - 60 ft) 
Light Tower w/Luminaire Mount, 24 m – 33.5 m (80 - 110 ft) 
Light Tower w/Luminaire Mount, 36.5 m – 42.5 m (120 - 140 ft) 
Light Tower w/Luminaire Mount, 45.5 m – 48.5 m (150 - 160 ft) 

 
16 kg/m (11 lb/ft) 
21 kg/m (14 lb/ft) 
31 kg/m (21 lb/ft) 
19 kg/m (13 lb/ft) 
28 kg/m (19 lb/ft) 
46 kg/m (31 lb/ft) 
97 kg/m (65 lb/ft) 

119 kg/m (80 lb/ft) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
95 kg/m (64 lb/ft) 
58 kg/m (39 lb/ft) 
79 kg/m (53 lb/ft) 
77 kg/m (52 lb/ft) 

Frames and Grates 
Frame 
Lids and Grates 

 
115 kg (250 lb) 
70 kg (150 lb) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this form with his/her bid.  Failure to submit the form shall make this 
contract exempt of steel cost adjustments.  After award, this form, when submitted shall become 
part of the contract. 
 
 
Contract No.: _______________________ 
 
 
Company Name:________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans? 
 
  Yes   No  
 
 
Signature: ______________________________________  Date: _________________  
 
 
80127 
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ATTACHMENTS 
 
        A.      Employment Preference for Appalachian Contracts  
                   (included in Appalachian contracts only) 
 
I.   GENERAL 
 
 1. These contract provisions shall apply to all word performed on the 
contract by the contractor’s own organization and with the assistance of 
workers under the contractor’s immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
 
 2.  Except as otherwise provided for in each section, the contractor shall 
insert in each subcontract all of the stipulations contained in these 
Required Contract Provisions, and further require their inclusion in any 
lower tier subcontract or purchase order that may in turn be made.  The 
Required Contract Provisions shall not be incorporated by reference in 
any case.  The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with these Required 
Contract Provisions. 
 
 3.  A breach of any of the stipulations contained in these Required 
Contract Provisions shall be sufficient grounds for termination of the 
contract. 
 
 4.  A breach of the following clauses of the Required Contract Provisions 
may also be grounds for debarment as provided in 29 CFR 5.12: 
 
 Section I, paragraph 2; 
 Section IV, paragraphs 1, 2, 3, 4 and 7; 
 Section V, paragraphs 1 and 2a through 2g. 
 
 5.  Disputes arising out of the labor standards provisions of Section IV 
(except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 
5, 6 and 7.  Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the contracting 
agency, the DOL, or the contractor’s employees or their representatives. 
 
 6.  Selection of Labor: During the performance of this contract, the 
contractor shall not: 
 
      a.  Discriminate against labor from any other State,     
      possession, or territory of the United States (except for  
      employment preference for Appalachian contracts, when  
      applicable, as  specified in Attachment A), or 
 
      b.  Employ convict labor for any purpose within the limits of  
  the project unless it is labor performed by convicts who are on  
  parole, supervised release, or probation. 
 
 
II.  NONDISCRIMINATION 
 

  (Applicable to all Federal-aid construction contracts and to all   
  related subcontracts of $10,000 or more.) 
 
  1.  Equal Employment Opportunity:  Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the 
Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor’s project activities under 
this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth 
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this 
contract.  In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 
      a.  The contractor will work with the State highway agency  
      (SHA) and the Federal Government in carrying out EEO  
      obligations and in their review of his/her activities under the  
      contract. 
 
      b.  The contractor will accept as his operating policy the  
      following statement: 
 
      “It is the policy of this Company to assure that applicants are 
      employed, and that employees are treated during employment,  
      without regard to their race, religion, sex, color, national origin,  
      age or disability.  Such action shall include:  employment,       
      upgrading, demotion, or transfer; recruitment or recruitment  
      advertising; layoff or termination; rates of pay or other forms  
      of compensation; and selection for training, including  
      apprenticeship, preapprenticeship, and/or on-the-job-training.” 
 
  2.  EEO Officer:  The contractor will designate and make known to the 
SHA contracting officers an EEO Officer who will have the responsibility 
for an must be capable of effectively administering and promoting an 
active contractor program of EEO and who must be assigned adequate 
authority and responsibility to do so. 
 
  3.  Dissemination of Policy:  All members of the contractor’s staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor’s EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment. To ensure that the 
above 
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agreement will be met, the following actions will be taken as a minimum: 
 
      a.  Periodic meetings of supervisory and personnel office 
      employees will be conducted before the start of work and then  
      not less often than once every six months, at which time the  
      contractor’s EEO policy and its implementation will be  
      reviewed and explained.  The meetings will be conducted by  
      the EEO Officer. 
 
      b.  All new supervisory or personnel office employees will be  
      given a thorough indoctrination by the EEO Officer, covering all  
      major aspects of the contractor’s EEO obligations within thirty  
      days following their reporting for duty with the contractor. 
 
      c.  All personnel who are engaged in direct recruitment for the  
      project will be instructed by the EEO Officer in the contractor’s  
      procedures for locating and hiring minority group employees. 
 
      d.  Notices and posters setting forth the contractor’s EEO  
      policy will be placed in areas readily accessible to employees,  
      applicants for employment and potential employees. 
 
      e.  The contractor’s EEO policy and the procedures to  
      implement such policy will be brought to the attention of  
      employees by means of meetings, employee handbooks, or  
      other appropriate means. 
 
  4.  Recruitment:  When advertising for employees, the contractor will 
include in all advertisements for employees the notation:  “An Equal 
Opportunity Employer.”  All such advertisements will be placed in 
publications having a large circulation among minority groups in the area 
from which the project work force would normally be derived. 
 
      a.  The contractor will, unless precluded by a valid bargaining 
      agreement, conduct systematic and direct recruitment through  
      public and private employees referral sources likely to yield  
      qualified minority group applicants.  To meet this requirement, 
      the contractor will identify sources of potential minority group  
      employees, and establish which such identified sources  
      procedures whereby minority group applicants may be referred  
      to the contractor for employment consideration. 
 
      b.  In the event the contractor has a valid bargaining  
      agreement providing for exclusive hiring hall referrals, he is  
      expected to observe the provisions of that agreement to the  
      extent that the system permits the contractor’s compliance  
      with EEO contract provisions.  (The DOL has held that where  
      implementation of such agreements have the effect of  
      discriminating against minorities or women, or obligates the  
      contractor to do the same, such implementation violates  
      Executive Order 11246, as amended.) 
 
      c.  The contractor will encourage his present employees to  
      refer minority group applicants for employment.  Information  
      and procedures with regard to referring minority group  
      applicants will be discussed with employees. 
 
  5.  Personnel Actions:  Wages, working conditions, and employee benefits 
shall be established and administered, and personnel actions of every type, 
including hiring, upgrading, promotion, transfer, demotion, layoff, and 
termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability.  The following procedures shall be followed: 
 
      a.  The contractor will conduct periodic inspections of project  
      sites to insure that working conditions and employee facilities  
      do not indicate discriminatory treatment of project site  
      personnel. 
 
      b.  The contractor will periodically evaluate the spread of  
      wages paid within each classification to determine any  
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       evidence of discriminatory wage practices. 
 
      c.  The contractor will periodically review selected personnel  
      actions in depth to determine whether there is evidence of  
      discrimination.  Where evidence is found, the contractor will  
      promptly take corrective action.  If the review indicates that  
      the discrimination may extend beyond the actions reviewed,  
      such corrective action shall include all affected persons. 
 
      d.  The contractor will promptly investigate all complaints of  
      alleged discrimination made to the contractor in connection  
      with his obligations under this contract, will attempt to resolve  
      such complaints, and will take appropriate corrective action  
      within a reasonable time.  If the investigation indicates that the  
      discrimination may affect persons other than the complainant,  
      such corrective action shall include such other persons.  Upon  
      completion of each investigation, the contractor will inform  
      every complainant of all of his avenues of appeal. 
 
  6.  Training and Promotion: 
 
      a.  The contractor will assist in locating, qualifying, and  
      increasing the skills of minority group and women employees,  
      and applicants for employment. 
 
      b.  Consistent with the contractor’s work force requirements  
      and as permissible under Federal and State regulations, the  
      contractor shall make full use of training programs, i.e.,  
      apprenticeship, and on-the-job training programs for the  
      geographical area of contract performance.  Where feasible, 25  
      percent of apprentices or trainees in each occupation shall be  
      in their first year of apprenticeship or training.  In the event a  
      special provision for training is provided under this contract,  
      this subparagraph will be superseded as indicated in the special  
      provision. 
 
      c.  The contractor will advise employees and applicants for  
      employment of available training programs and entrance  
      requirements for each. 
 
      d.  The contractor will periodically review the training and  
      promotion potential of minority group and women employees  
      and will encourage eligible employees to apply for such training  
      and promotion. 
 
  7.  Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her best 
efforts to obtain the cooperation of such unions to increase opportunities 
for minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees.  Actions by the 
contractor either directly or through a contractor’s association acting as 
agent will include the procedures set forth below: 
 
      a.  The contractor will use best efforts to develop, in  
      cooperation with the unions, joint training programs aimed  
      toward qualifying more minority group members and women  
      for membership in the unions and increasing the skills of  
      minority group employees and women so that they may qualify  
      for higher paying employment. 
 
      b.  The contractor will use best efforts to incorporate an EEO  
      clause into each union agreement to the end that such union  
      will be contractually bound to refer applicants without regard  
      to their race, color, religion, sex, national origin, age or  
      disability. 
 
      c.  The contractor is to obtain information as to the referral  
      practices and policies of the labor union except that to the  
      extent such information is within the exclusive possession of  
      the labor union and such labor union refuses to furnish such  
      information to the contractor, the contractor shall so certify to  
 
 
 
 
 
 
 
 



 

 
      the SHA and shall set forth what efforts have been made to  
      obtain such information. 
      d.  In the event the union is unable to provide the contractor  
      with a reasonable flow of minority and women referrals within  
      the time limit set forth in the collective bargaining agreement,     
      the contractor will, through independent recruitment efforts, fill  
      the employment vacancies without regard to race, color,  
      religion, sex, national origin, age or disability; making full  
      efforts to obtain qualified and/or quailifiable minority group  
      persons and women.  (The DOL has held that it shall be no  
      excuse that the union with which the contractor has a  
      collective bargaining agreement providing for exclusive referral  
      failed to refer minority employees.)  In the event the union  
      referral practice prevents the contractor from meeting the  
      obligations pursuant to Executive Order 11246, as amended,  
      and these special provisions, such contractor shall immediately  
      notify the SHA. 

 
  8.  Selection of Subcontractors, Procurement of Materials and Leasing 
of Equipment:  The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection 
and retention of subcontractors, including procurement of materials and 
leases of equipment. 
 
      a.  The contractor shall notify all potential subcontractors and  
      suppliers of his/her EEO obligations under this contract. 
 
      b.  Disadvantaged business enterprises (DBE), as defined in 49  
      CFR 23, shall have equal opportunity to compete for and  
      perform subcontracts which the contractor enters into  
      pursuant to this contract.  The contractor will use his best  
      efforts to solicit bids from and to utilize DBE subcontractors or  
      subcontractors with meaningful minority group and female  
      representation among their employees.  Contractors shall  
      obtain lists of DBE construction firms from SHA personnel. 
 
      c.  The contractor will use his best efforts to ensure  
      subcontractor compliance with their EEO obligations. 
 
  9.  Records and Reports:  The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following completion 
of the contract work and shall be available at reasonable times and 
places for inspection by authorized representatives of the SHA and the 
FHWA. 

 
      a.  The records kept by the contractor shall document the    
      following: 
 
        (1)  The number of minority and non-minority group members  
        and women employed in each work classification on the  
        project; 
 
        (2)  The progress and efforts being made in cooperation with  
        unions, when applicable, to increase employment  
        opportunities for minorities and women; 

 
        (3)  The progress and efforts being made in locating, hiring,  
        training, qualifying, and upgrading minority and female  
        employees; and 

 
        (4)  The progress and efforts being made in securing the  
        services of DBE subcontractors or subcontractors with  
        meaningful minority and female representation among their  
        employees. 

 
      
 
 

 
 
     b.  The contractors will submit an annual report to the SHA  
     each July for the duration of the project, indicating the number  
     of minority, women, and non-minority group employees  
      currently engaged in each work classification required by the  
      contract work.  This information is to be reported on Form  
      FHWA-1391.  If on-the-job training is being required by special  
      provision, the contractor will be required to collect and report  
      training data. 
 
 
III.  NONSEGREGATED FACILITIES 
 
    (Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $10,000 or more.) 
 
      a.  By submission of this bid, the execution of this contract or 
subcontract, or the consummation of this material supply agreement or 
purchase order, as appropriate, the bidder, Federal-aid construction 
contractor, subcontractor, material supplier, or vendor, as appropriate, 
certifies that the firm does not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that the firm does 
not permit its employees to perform their services at any location, under 
its control, where segregated facilities are maintained.  The firm agrees 
that a breach of this certification is a violation of the EEO provisions of 
this contract.  The firm further certifies that no employee will be denied 
access to adequate facilities on the basis of sex or disability. 
 
      b.  As used in this certification, the term “segregated facilities” means 
any waiting rooms, work areas, restrooms and washrooms, restaurants 
and other eating areas, timeclocks, locker rooms, and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for 
employees which are segregated by explicit directive, or are, in fact, 
segregated on the basis of race, color, religion, national origin, age or 
disability, because of habit, local custom, or otherwise.  The only 
exception will be for the disabled when the demands for accessibility 
override (e.g. disabled parking). 
 
      c.  The contractor agrees that it has obtained or will obtain identical 
certification from proposed subcontractors or material suppliers prior to 
award of subcontracts or consummation of material supply agreements 
of $10,000 or more and that it will retain such certifications in its files. 
 
 
IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 
 
    (Applicable to all Federal-aid construction contracts exceeding $2,000 
and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural minor collectors, which are exempt.) 
 
  1.  General: 
 
      a.  All mechanics and laborers employed or working upon the  
      site of the work will be paid unconditionally and not less often  
      than once a week and without subsequent deduction or rebate  
      on any account [except such payroll deductions as are  
      permitted by regulations (29 CFR 3) issued by the Secretary of  
      Labor under the Copeland Act (40 U.S.C. 276c)] the full  
      amounts of wages and bona fide fringe benefits (or cash  
      equivalents thereof) due at time of payment.  The payment  
      shall be computed at wage rates not less than those contained  
      in the wage determination of the Secretary of Labor  
      (hereinafter “the wage determination”) which is attached  
      hereto and made a part hereof, regardless of any contractual  
      relationship which may be alleged to exist between the  
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      contractor or its subcontractors and such laborers and  
      mechanics.  The wage determination (including any additional  
      classifications and wage rates conformed under paragraph 2 of  
      this Section IV and the DOL poster (WH-1321) or Form FHWA- 
      1495) shall be posted at all times by the contractor and its  
      subcontractors at the site of the work in a prominent and  
      accessible place where it can be easily seen by the workers.   
      For the purpose of this Section, contributions made or costs  
      reasonably anticipated for bona fide fringe benefits under  
      Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  
      behalf of laborers or mechanics are considered wages paid to  
      such laborers or mechanics, subject to the provisions of  
      Section IV, paragraph 3b, hereof.  Also, for the purpose of this  
      Section, regular contributions made or costs incurred for more  
      than a weekly period (but not less often than quarterly) under  
      plans, funds, or programs, which cover the particular weekly  
      period, are deemed to be constructively made or incurred  
      during such weekly period.  Such laborers and mechanics shall  
      be paid the appropriate wage rate and fringe benefits on the  
      wage determination for the classification of work actually  
      performed, without regard to skill, except as provided in  
      paragraphs 4 and 5 of this Section IV. 
 
      b.  Laborers or mechanics performing work in more than one  
      classification may be compensated at the rate specified for  
      each classification for the time actually worked therein,  
      provided, that the employer’s payroll records accurately set  
      forth the time spent in each classification in which work is  
      performed. 
 
      c.  All rulings and interpretations of the Davis-Bacon Act and  
      related acts contained in 29 CFR 1, 3, and 5 are herein  
      incorporated by reference in this contract. 
 
  2.  Classification: 
 
      a.  The SHA contracting officer shall require that any class of  
      laborers or mechanics employed under the contract, which is  
      not listed in the wage determination, shall be classified in  
      conformance with the wage determination. 
 
      b.  The contracting officer shall approve an additional  
      classification, wage rate and fringe benefits only when the  
      following criteria have been met: 
 
        (1)  the work to be performed by the additional classification  
        requested is not performed by a classification in the wage  
        determination; 
 
        (2)  the additional classification is utilized in the area by the  
        construction industry; 
 
        (3)  the proposed wage rate, including any bona fide fringe  
        benefits, bears a reasonable relationship to the wage rates  
        contained in the wage determination; and 
 
        (4)  with respect to helpers, when such a classification  
        prevails in the area in which the work is performed. 
 
      c.  If the contractor or subcontractors, as appropriate, the  
      laborers and mechanics (if known) to be employed in the  
      additional classification or their representatives, and the  
      contracting officer agree on the classification and wage rate  
      (including the amount designated for fringe benefits where  
      appropriate), a report of the action taken shall be sent by the  
      contracting officer to the DOL, Administrator of the Wage and  
      Hour Division, Employment Standards Administration,  
      Washington, D.C. 20210.  The Wage and Hour Administrator,  
      or an authorized representative, will approve, modify, or  
 
 Page 4 

       
 
      disapprove every additional classification action within 30 days  
      of receipt and so advise the contracting officer or will notify  
      the contracting officer within the 30-day period that additional  
      time is necessary. 
 
      d. In the event the contractor or subcontractors, as  
      appropriate, the laborers or mechanics to be employed in the  
      additional classification or their representatives, and the  
      contracting officer do not agree on the proposed classification  
      and wage rate (including the amount designated for fringe  
      benefits, where appropriate), the contracting officer shall refer  
      the question, including the views of all interested parties and 
      the recommendation of the contracting officer, to the Wage 
      and Hour Administrator for determination. Said Administrator,  
      or an authorized representative, will issue a determination  
      within 30 days of receipt and so advised the contracting  
      officer or will notify the contracting officer within the 30-day  
      period that additional time is necessary. 
 
      e.  The wage rate (including fringe benefits where appropriate)  
      determined pursuant to paragraph 2c or 2d of this Section IV  
      shall be paid to all workers performing work in the additional  
      classification from the first day on which work is performed in  
      the classification. 
 
 
  3.  Payment of Fringe Benefits: 
 
      a.  Whenever the minimum wage rate prescribed in the  
      contract for a class of laborers or mechanics includes a fringe  
      benefit which is not expressed as an hourly rate, the  
      contractor or subcontractors, as appropriate, shall either pay  
      the benefit as stated in the wage determination or shall pay  
      another bona fide fringe benefit or an hourly case equivalent  
      thereof. 
 
      b.  If the contractor or subcontractor, as appropriate, does not  
      make payments to a trustee or other third person, he/she may  
      consider as a part of the wages of any laborer or mechanic the  
      amount of any cost reasonably anticipated in providing bona  
      fide fringe benefits under a plan or program, provided that the  
      Secretary of Labor has found, upon the written request of the  
      contractor, that the applicable standards of the Davis-Bacon  
      Act have been met.  The Secretary of Labor may require the  
      contractor to set aside in a separate account assets for the  
      meeting of obligations under the plan or program. 
 
 
  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    
       Helpers: 
 
      a.  Apprentices: 
 
        (1)  Apprentices will be permitted to work at less than the 
    predetermined rate for the work they performed when they  
    are employed pursuant to and individually registered in a bona  
    fide apprenticeship program registered with the DOL,  
    Employment and Training Administration, Bureau of  
    Apprenticeship and Training, or with a State apprenticeship  
    agency recognized by the Bureau, or if a person is employed  
    in his/her first 90 days of probationary employment as an  
    apprentice in such an apprenticeship program, who is not  
    individually registered in the program, but who has been  
    certified by the Bureau of Apprenticeship and Training or a  
    State apprenticeship agency (where appropriate) to be eligible  
    for probationary employment as an apprentice. 
 
        (2)  The allowable ratio of apprentices to journeyman-level  
    employees on the job site in any craft classification shall not  
     



 

 
 
 
 
    be greater than the ratio permitted to the contractor as to the  
    entire work force under the registered program.  Any  
    employee listed on a payroll at an apprentice wage rate, who  
    is not registered or otherwise employed as stated above, shall  
    be paid not less than the applicable wage rate listed in the  
    wage determination for the classification of work actually  
    performed.  In addition, any apprentice performing work on  
    the job site in excess of the ratio permitted under the  
    registered program shall be paid not less than the applicable  
    wage rate on the wage determination for the work actually  
    performed.  Where a contractor or subcontractor is  
    performing construction on a project in a locality other than       
    that in which its program is registered, the ratios and wage  
    rates (expressed in percentages of the journeyman-level  
    hourly rate) specified in the contractor’s or subcontractor’s  
    registered program shall be observed. 
 
        (3)  Every apprentice must be paid at not less than the rate        
    specified in the registered program for the apprentice’s level  
    of progress, expressed as a percentage of the journeyman- 
    level hourly rate specified in the applicable wage  
    determination.  Apprentices shall be paid fringe benefits in  
    accordance with the provisions of the apprenticeship program. 
    If the apprenticeship program does not specify fringe benefits,    
    apprentices must be paid the full amount of fringe benefits listed  
    on the wage determination for the applicable classification.  If  
    the Administrator for the Wage and Hour Division determines  
    that a different practice prevails for the applicable apprentice  
    classification, fringes shall be paid in accordance with that  
    determination. 
 
        (4)  In the event the Bureau of Apprenticeship and Training,  
    or a State apprenticeship agency recognized by the Bureau,  
    withdraws approval of an apprenticeship program, the  
    contractor or subcontractor will no longer be permitted to  
    utilize apprentices at less than the applicable predetermined  
    rate for the comparable work performed by regular employees  
    until an acceptable program is approved. 
 
      b.  Trainees: 
 
        (1)  Except as provided in 29 CFR 5.16, trainees will not be  
    permitted to work at less than the predetermined rate for the  
    work performed unless they are employed pursuant to and  
    individually registered in a program which has received prior  
    approval, evidenced by formal certification by the DOL,  
    Employment and Training Administration. 
 
        (2)  The ratio of trainees to journeyman-level employees on  
    the job site shall not be greater than permitted under the plan  
    approved by the Employment and Training Administration.   
    Any employee listed on the payroll at a trainee rate who is not 
    registered and participating in a training plan approved by the 
    Employment and Training Administration shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the classification of work actually performed.  In addition, any 
    trainee performing work on the job site in excess of the ratio 
    permitted under the registered program shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the work actually performed. 
 
        (3)  Every trainee must be paid at not less than the rate  
    specified in the approved program for his/her level of progress, 
    expressed as a percentage of the journeyman-level hourly rate  
    specified in the applicable wage determination. Trainees shall be  
    paid fringe benefits in accordance with the provisions of the  
    trainee program.  If the trainee program does not mention fringe      
    benefits, trainees shall be paid the full amount of fringe benefits  

    listed on the wage determination unless the Administrator of the  
     
 
 
    Wage and Hour Division determines that there is an  
    apprenticeship program associated with the corresponding  
    journeyman-level wage rate on the wage determination which  
    provides for less than full fringe benefits for apprentices, in  
    which cases such trainees shall receive the same fringe benefits  
    as apprentices. 
 
        (4)  In the event the Employment and Training Administration  
    withdraws approval of a training program, the contractor or  
    subcontractor will no longer be permitted to utilize trainees at          
    less than the applicable predetermined rate for the work  
    performed until an acceptable program is approved. 
 
      c.  Helpers: 
      Helpers will be permitted to work on a project if the helper  
      classification is specified and defined on the applicable wage  
      determination or is approved pursuant to the conformance  
      procedure set forth in Section IV. 2.  Any worker listed on a payroll     
      at a helper wage rate, who is not a helper under a approved  
      definition, shall be paid not less than the applicable wage rate on  
      the wage determination for the classification of work actually  
      performed. 
 
 
  5.  Apprentices and Trainees (Programs of the U.S. DOT): 
 
 Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid highway 
construction programs are not subject to the requirements of paragraph 4 
of this Section IV.  The straight time hourly wage rates for apprentices 
and trainees under such programs will be established by the particular 
programs.  The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 
 
  6.  Withholding: 
 
 The SHA shall upon its own action or upon written request of an 
authorized representative of the DOL withhold, or cause to be withheld, 
from the contractor or subcontractor under this contract or any other 
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements 
which is held by the same prime contractor, as much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainee’s and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the SHA 
contracting officer may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 
 
  7.  Overtime Requirements: 
 
 No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers, 
mechanics, watchmen, or guards (including apprentices, trainees, and 
helpers described in paragraphs 4 and 5 above) shall require or permit 
any laborer, mechanic, watchman, or guard in any workweek in which 
he/she is employed on such work, to work in excess of 40 hours in such 
workweek unless such laborer, mechanic, watchman, or guard receives 
compensation at a rate not less than one-and-one-half times his/her 
basic rate of pay for all hours worked in excess of 40 hours in such 
workweek. 
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  8.  Violation: 
 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of 
any violation of the clause set forth in paragraph 7 above, the contractor 
and any subcontractor responsible thereof shall be liable to the affected 
employee for his/her unpaid wages.  In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory) for liquidated damages.  Such liquidated 
damages shall be computed with respect to each individual laborer, 
mechanic, watchman, or guard employed in violation of the clause set 
forth in paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the 
standard work week of 40 hours without payment of the overtime wages 
required by the clause set forth in paragraph 7. 
 
  
 9. Withholding for Unpaid Wages and Liquidated Damages: 
 
      The SHA shall; upon its own action or upon written request of  
any authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed 
by the contractor or subcontractor under any such  contract or any  
other Federal contract with the same prime contractor, or any other  
Federally-assisted contract subject to the Contract Work Hours and  
Safety Standards Act, which is held by the same prime contractor,  
such sums as may be determined to be necessary to satisfy any  
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph 8 
above. 
 
 
V. STATEMENTS AND PAYROLLS 
 
  (Applicable to all Federal-aid construction contracts exceeding   
  $2,000 and to all related subcontracts, except for projects  
  located on roadways classified as local roads or rural collectors,  
  which are exempt.) 
 
  1. Compliance with Copeland Regulations (29 CFR 3): 
       
      The contractor shall comply with the Copeland Regulations of  
      the Secretary of Labor which are herein incorporated by  
      reference. 
 
  2. Payrolls and Payroll Records: 
 
      a.  Payrolls and basic records relating thereto shall be  
      maintained by the contractor and each subcontractor during  
      the course of the work and preserved for a period of 3 years  
      from the date of completion of the contract for all laborers,  
      mechanics, apprentices, trainees, watchmen, helpers, and    
      guards working at the site of the work. 
 
      b.  The payroll records shall contain the name, social security  
      number, and address of each such employee; his or her correct  
      classification; hourly rates of wages paid (including rates of  
      contributions or costs anticipated for bona fide fringe benefits  
      or cash equivalent thereof the types described in Section  
      1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of  
      hours worked; deductions made; and actual wages paid.  In  
      addition, for Appalachian contracts, the payroll records shall  
      contain a notation indicating whether the employee does, or  
      does not, normally reside in the labor area as defined in  
      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  
      pursuant to Section IV, paragraph 3b, has found that the  
      wages of any laborer or mechanic include the amount of any  
      costs reasonably anticipated in providing benefits under a plan 
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      or program described in Section 1(b)(2)(B) of the Davis Bacon  
      Act, the contractor and each subcontractor shall maintain  
      records which show that the commitment to provide such  
      benefits is enforceable, that the plan or program is financially  
      responsible, that the plan or program has been communicated      
      in writing to the laborers or mechanics affected, and show the  
      cost anticipated or the actual cost incurred in providing  
      benefits.  Contractors or subcontractors employing apprentices  
      or trainees under approved programs shall maintain written  
      evidence of the registration of apprentices and trainees, and  
      ratios and wage rates prescribed in the applicable programs. 
 
      c.  Each contractor and subcontractor shall furnish, each week  
      in which any contract work is performed, to the SHA resident  
      engineer a payroll of wages paid each of its employees 
      (including apprentices trainees, and helpers, described in  
      Section IV, paragraphs 4 and 5, and watchmen and guards  
      engaged on work during the preceding weekly payroll period).   
 
      The payroll submitted shall set out accurately and completely  
      all of the information required to be maintained under  
      paragraph 2b of this Section V. 
 
      This information may be submitted in any form desired.   
      Optional Form WH-347 is available for this purpose and may  
      be purchased from the Superintendent of Documents (Federal  
      stock number 029-005-0014-1), U.S. Government Printing  
      Office, Washington, D.C. 20402.  The prime contractor is  
      responsible for the submission of copies of payrolls by all  
      suncontractors. 
 
      d.  Each payroll submitted shall be accompanied by a  
      “Statement of Compliance,” signed by the Contractor or  
      subcontractor or his/her agent who pays or supervises the  
      payment of the persons employed under the contract and shall  
      certify the following: 
 
        (1)  that the payroll for the payroll period contains the  
        information required to be maintained under paragraph 2b  
        of this Section V and that such information is correct and  
        complete; 
 
        (2)  that such laborer or mechanic (including each helper,  
        apprentice, and trainee) employed  on the contract during  
        the payroll period has been paid the full weekly wages 
        earned, without rebate, either directly or indirectly, and that  
        no deductions have been made either directly or indirectly  
        from the full wages earned, other than permissible deductions  
        as set forth in the Regulations, 29 CFR 3; 
 
        (3)  that each laborer or mechanic has been paid not less that  
        the applicable wage rate and fringe benefits or cash  
        equivalent for the classification of worked performed, as  
        specified in the applicable wage determination incorporated  
        into the contract. 
 
      e.  The weekly submission of a properly executed certification  
      set forth on the reverse side of Optional Form WH-347 shall  
      satisfy the requirement for submission of the “Statement of 
      Compliance” required by paragraph 2d of this Section V. 
 
      f.  The falsification of any of the above certifications may  
      subject the contractor to civil or criminal prosecution under 18  
      U/S. C. 1001 and 31 U.S.C. 231. 
 
      g.  The contractor or subcontractor shall make the records  
      required under paragraph 2b of this Section V available for 
       
 
 
 



 

      inspection, copying, or transcription by authorized   
      representatives of the SHA, the FHWA, or the DOL, and shall  
      permit such representatives to interview  employees during  
      working hours on the job.  If the contractor or subcontractor  
      fails to submit the required records or to make them available,   
      the SHA, the FHWA, the DOL, or all may, after written notice  
      to the contractor, sponsor, applicant, or owner, take such  
      actions as may be necessary to cause the suspension of any  
      further payment, advance, or guarantee of funds. Furthermore,  
      failure to submit the required records upon request or to make  
      such records available may be grounds for debarment action  
      pursuant to 29 CFR 5.12. 
 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
  1.  On all federal-aid contracts on the national highway system,  
except those which provide solely for the installation of protective  
devices at railroad grade crossings, those which are constructed  
on a force account or direct labor basis, highway beautification  
contracts, and contracts for which the total final construction 
cost for roadway and bridge is less than $1,000,000 (23 CFR  
635) the contractor shall: 
 
      a.  Become familiar with the list of specific materials and  
      supplies contained in Form FHWA-47, “Statement of Materials  
      and Labor Used by Contractor of Highway Construction  
      Involving Federal Funds,” prior to the commencement of work  
      under this contract. 
 
      b.  Maintain a record of the total cost of all materials and  
      supplies purchased for and incorporated in the work, and also  
      of the quantities of those specific materials and supplies listed  
      on Form FHWA-47, and in the units shown on Form FHWA-47. 
 
      c.  Furnish, upon the completion of the contract, to the SHA  
      resident engineer on /Form FHWA-47 together with the data  
      required in paragraph 1b relative to materials and supplies, a  
      final labor summary of all contract work indicating the total  
      hours worked and the total amount earned. 
 
  2.  At the prime contractor’s option, either a single report  
covering all contract work or separate reports for the contractor  
and for each subcontract shall be submitted. 
 
 
VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
  1.  The contractor shall perform with its own organization  
contract work amounting to not less than 30 percent (or a greater  
percentage if specified elsewhere in he contract) of the total  
original contract price, excluding any specialty items designated  
by the State.  Specialty items may be performed by subcontract  
and the amount of any such specialty items performed may be  
deducted form the total original contract price before computing  
the amount of work required to be performed by the contractor’s  
own organization (23 CFR 635). 
 
      a.  “Its own organization” shall be construed to include only     
      workers employed and paid directly by the prime contractor  
      and equipment owned or rented by the prime contractor, with  
      or without operators.  Such term does not include employees  
      or equipment of a subcontractor, assignee, or agent of the  
      prime contractor. 
 
      b.  “Specialty Items” shall be construed to be limited to work  
      that requires highly specialized knowledge, abilities, or 
      equipment not ordinarily available in the type of contracting  
      organizations qualified and expected to bid on the contract as a  
 
 
 

    whole and in general are to be limited to minor components of  
    the overall contract. 
 
  2.  The contract amount upon which the requirements set forth in  
paragraph 1 of Section VII is computed includes the cost of  
material and manufactured products which are to be purchased or  
produced by the contractor under the contract provisions. 
   
  3.  The contractor shall furnish (a) a competent superintendent or  
supervisor who is employed by the firm, has full authority to   
direct performance of the work in accordance with the contract  
requirements, and is in charge of all construction operations  
(regardless of who performs the work) and (b) such other of its  
own organizational resources (supervision, management, and  
engineering services) as the SHA contracting officer determines is  
necessary to assure the performance of the contract. 
 
  4.  No portion of the contract shall be sublet, assigned or  
otherwise disposed of except with the written consent of the 
SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract.   
 
Written consent will be given only after the SHA has assured that  
each subcontract is evidenced in writing and that it contains all  
pertinent provisions and requirements of the prime contract. 
 
 
VIII. SAFETY:  ACCIDENT PREVENTION 
 
  1.  In the performance of this contract the contractor shall comply  
with all applicable Federal, State, and local laws governing safety,  
health, and sanitation (23 CFR 635).  The contractor shall provide  
all safeguards, safety devices and protective equipment and take  
any other needed actions as it determines, or as the SHA  
contracting officer may determine, to be reasonably necessary to  
protect the life and health of employees on the job and the safety  
of the public and to protect property in connection with the  
performance of the work covered by the contract. 
 
  2.  It is a condition of this contract, and shall be made a condition  
of each subcontract, which the contractor enters into pursuant to  
this contract, that the contractor and any subcontractor shall not  
permit any employee, in performance of the contract, to work in  
surroundings or under conditions which are unsanitary, hazardous  
or dangerous to his/her health or safety, as determined under  
construction safety and health standards (29 CFR 1926)  
promulgated by the Secretary of Labor, in accordance with  
Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S. C. 333). 
 
  3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract  
that the Secretary of Labor or authorized representative thereof,  
shall have right of entry to any site of contract performance to  
inspect or investigate the matter of compliance with the  
construction safety and health standards and to carry out the  
duties of the Secretary under Section 107 of the Contract Work  
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
      In order to assure high quality and durable construction in  
      conformity with approved plans and specifications and a high  
      degree of reliability on statements and representations made by  
      engineers, contractors, suppliers, and workers on Federal-aid  
      highway projects, it is essential that all persons concerned  
      with the project perform their functions as carefully,  
      thoroughly, and honestly as possible.  Willful falsification,  
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      distortion, or misrepresentation with respect to any facts  
      related to the project is a violation of Federal law.  To prevent  
      any misunderstanding regarding the seriousness of these and  
      similar acts, the following notice shall be posted on each  
      Federal-aid highway project (23 CFR 635) in one or more  
      places where it is readily available to all persons concerned  
      with the project: 
 
 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 
HIGHWAY PROJECTS 

 
  18 U.S.C. 1020 reads as follows: 
 
  “Whoever, being an officer, agent or employee of the United    
  States, or of any State or Territory, or whoever, whether a  
  person, association, firm, or corporation, knowingly makes any  
  false statement, false representation, or false report as to the  
  character, quality, quantity, or cost of the material used or to be  
  used, or the quantity or quality of the work performed or to be  
  performed, or the cost thereof in connection with the submission  
  of plans, maps, specifications, contracts, or costs of construction 
  on any highway or related project submitted for approval to the    
  Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false  
  representation, false report or false claim with respect to the  
  character, quality, quantity, or cost of any work performed or to  
  be performed, or materials furnished or to be furnished, in  
  connection with the construction of any highway or related  
  project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false  
  representation as to material fact in any statement, certificate, or  
  report submitted pursuant to provisions of the Federal-aid Roads  
  Act approved July 1, 1916, (39 Stat. 355), as amended and  
  supplemented; 
 
  Shall be fined not more than $10,000 or imprisoned not more  
  than 5 years or both.” 
 
 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  
       WATER POLLUTION CONTROL ACT 
 
  (Applicable to all Federal-aid construction contracts and to all  
  related subcontracts of $100,000 or more). 
 
  By submission of this bid or the execution of this contract, or  
  subcontract, as appropriate, the bidder, Federal-aid construction  
  contractor, or subcontractor, as appropriate, will be deemed to  
  have stipulated as follows: 
 
  1.  That any facility that is or will be utilized in the performance  
of this contract, unless such contract is exempt under the Clean  
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  
Pub.L. 91-604), and under the Federal Water Pollution Control  
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  
92-500), Executive Order 11738, and regulations in  
implementation thereof (40 CFR 15) is not listed, on the date of  
contract award, on the U.S. Environmental Protection Agency  
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 
  2.  That the firm agrees to comply and remain in compliance with  
all the requirements of Section 114 of the Clean Air Act and  
Section 308 of the Federal Water Pollution Control Act and all  
regulations and guidelines listed thereunder. 
 
  3.  That the firm shall promptly notify the SHA of the receipt of 
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any communication from the Director, Office of Federal Activities,  
EPA indicating that a facility that is or will be utilized for the  
contract is under consideration to be listed on the EPA List of  
Violating Facilities. 
 
  4.  That the firm agrees to include or cause to be included the  
requirements of paragraph 1 through 4 of this Section X in every  
nonexempt subcontract, and further agrees to take such action as  
the government may direct as a means of enforcing such  
requirements. 
 
 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   
       INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
  1.  Instructions for Certification - Primary Covered Transactions: 
 
      (Applicable to all Federal-aid contracts - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      primary participant is providing the certification set out below. 
 
      b.  The inability of a person to provide the certification set out 
      below will not necessarily result in denial of participation in this  
      covered transaction.  The prospective participant shall submit    
      an an explanation of why it cannot provide the certification set  
      out below.  The certification or explanation will be considered  
      in connection with the department or agency’s determination  
      whether to enter into this transaction.  However, failure of the  
      prospective primary participant to furnish a certification or an  
      explanation shall disqualify such a person from participation in  
      this transaction. 
 
      c.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when the department  
      or agency determined to enter into this transaction.  If it is  
      later determined that the prospective primary participant  
      knowingly rendered an erroneous certification, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      of default. 
  
      d.  The prospective primary participant shall provide immediate  
      written notice to the department or agency to whom this  
      proposal is submitted if any time the prospective primary  
      participant learns that its certification was erroneous when  
      submitted or has become erroneous by reason of changed  
      circumstances. 
 
      e.  The terms “covered transaction,” “debarred,” “suspended,”  
      “ineligible,””lower tier covered transaction,” “participant,”  
      “person,” “primary covered transaction,” “principal,”  
      “proposal,” and “voluntarily excluded,” as used in this clause,  
      have the meanings set out in the Definitions and Coverage  
      sections of rules implementing Executive Order 12549.  You  
      may contact the department or agency to which this proposal  
      is submitted for assistance in obtaining a copy of those  
      regulations. 
 
      f.  The prospective primary participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency entering into this transaction. 
 
      g.  The prospective primary participant further agrees by  
      submitting this proposal that it will include the clause titled  
  
 
 



 

 
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      provided by the department or agency entering into this  
      covered  transaction, without modification in all lower tier     
      covered transactions and in all solicitations for lower tier  
      covered transactions. 
 
      h.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the nonprocurement portion of the “Lists of  
      Parties Excluded from Federal Procurement or Nonprocurement  
      Programs” (Nonprocurement List) which is compiled by the  
      General Services Administration. 
 
      i.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in  the ordinary course of business dealings. 
 
      j.  Except for transactions authorized under paragraph f of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      or default. 
 

****** 
 

Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Primary Covered Transactions 
 
  1.  The prospective primary participant certifies to the best of its  
knowledge and belief, that it and its principals: 
 
      a.  Are not presently debarred, suspended, proposed for  
      debarment, declared ineligible, or voluntarily excluded from  
      covered transactions by any Federal department or agency; 
 
      b.  Have not within a 3-year period preceding this proposal  
      been convicted of or had a civil judgment rendered against  
      them for commission of fraud or a criminal offense in  
      connection with obtaining, attempting to obtain, or performing  
      a public (Federal, State or local) transaction or contract under a  
      public transaction; violation of Federal or State antitrust  
      statutes or commission of embezzlement, theft, forgery,  
      bribery, falsification or destruction of records, making false  
      statements, or receiving stolen property; 
  
      c.  Are not presently indicted for or otherwise criminally or  
      civilly charged by a governmental entity (Federal, State or  
      local) with commission of any of the offenses enumerated in  
      paragraph 1b of this certification; and 
 
      d.  Have not within a 3-year period preceding this  
      application/proposal had one or more public transactions  
      (Federal, State or local) terminated for cause or default. 
 
  2.  Where the prospective primary participant is unable to certify  
to any of the statements in this certification, such prospective  
participant shall attach an explanation to this proposal. 
 
 

****** 
 
  2.  Instructions for Certification - Lower Tier Covered     
       Transactions: 
 
      (Applicable to all subcontracts, purchase orders and other  
     lower tier transactions of $25,000 or more - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      lower tier is providing the certification set out below. 
 
      b.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when this transaction  
      was entered into.  If it is later determined that the prospective  
      lower tier participant knowingly rendered an erroneous  
      certification, in addition to other remedies available to the  
      Federal Government, the department, or agency with which  
      this transaction originated may pursue available remedies,  
      including suspension and/or debarment. 
 
  c. The prospective lower tier participant shall provide  
      immediate written notice to the person to which this proposal  
      is submitted if at any time the prospective lower tier 
      participant learns that its certification was erroneous by reason  
      of changed circumstances. 
 
      d.  The terms “covered transaction,” “debarred,”  
      “suspended,” “ineligible,” “primary covered transaction,”  
      “participant,” “person,” “principal,” “proposal,” and  
      “voluntarily excluded,” as used in this clause, have the  
      meanings set out in the Definitions and Coverage sections of  
      rules implementing Executive Order 12549.  You may contact  
      the person to which this proposal is submitted for assistance in  
      obtaining a copy of those regulations. 
 
      e. The prospective lower tie participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency with which this transaction originated. 
 
      f.  The prospective lower tier participant further agrees by  
      submitting this proposal that it will include this clause titled  
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      without modification, in all lower tier covered transactions and  
      in all solicitations for lower tier covered transactions. 
 
      g.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the Nonprocurement List. 
 
      h.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in the ordinary course of business dealing. 
 
      i.  Except for transactions authorized under paragraph e of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
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      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency with which this transaction originated  
      may pursue available remedies, including suspension and/or  
      debarment. 
 

****** 
 

Certification Regarding Debarment, Suspension, Ineligibility And 
Voluntary Exclusion-Lower Tier Covered Transactions: 

 
  1.  The prospective lower tier participant certifies, by submission  
of this proposal, that neither it nor its principals is presently  
debarred, suspended, proposed for debarment, declared ineligible,  
or voluntarily excluded from participation in this transaction by  
any Federal department or agency. 
   
  2.  Where the prospective lower tier participant is unable to  
certify to any of the statements in this certification, such  
prospective participant shall attach an explanation to this  
proposal. 
 

****** 
 
XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
  (Applicable to all Federal-aid construction contracts and to all    
  related subcontracts which exceed $100,000 - 49 CFR 20) 
 
  1.  The prospective participant certifies, by signing and submitting  
this bid or proposal, to the best of his or her knowledge and  
belief, that: 
 
      a.  No Federal appropriated funds have been paid or will be  
      paid, by or on behalf of the undersigned, to any person for  
      influencing or attempting to influence an officer or employee of  
      any Federal agency, a Member of Congress, an officer or  
      employee of Congress, or an employee of a Member of  
      Congress in connection with the awarding of any Federal  
      contract, the making of any Federal grant, the making of any  
      Federal loan, the entering into of any cooperative agreement,  
      and the extension, continuation, renewal, amendment, or  
      modification of any Federal contract, grant, loan, or  
      cooperative agreement. 
 
      b.  If any funds other than Federal appropriated funds have  
      been paid or will be paid to any person for influencing or  
      attempting to influence an officer or employee of any Federal  
      agency, a Member of Congress, an officer or employee of  
      Congress, or an employee of a Member of Congress in  
      connection with this Federal contract, grant, loan, or  
      cooperative agreement, the undersigned shall complete and  
      submit Standard Form-LLL, “Disclosure Form to Report  
      Lobbying,” in accordance with its instructions. 
 
  2.  This certification is a material representation of fact upon  
which reliance was placed when this transaction was made or  
entered into.  Submission of this certification is a prerequisite for  
making or entering into this transaction imposed by 31 U.S.C.  
1352.  Any person who fails to file the required certification shall  
be subject to a civil penalty of not less than $10,000 and not  
more than $100,000 for each such failure. 
 
  3.  The prospective participant also agrees by submitting his or  
her bid or proposal that he or she shall require that the language  
of this certification be included in all lower tier subcontracts,  
which exceed $100,000 and that all such recipients shall certify  
and disclose accordingly. 
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3,
1931, as amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix
A, as well as such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined
to be prevailing by the Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.
The prevailing rates and fringe benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor
shall, in accordance with the provisions of the foregoing statutes, constitute the minimum wages payable on Federal and federally
assisted construction projects to laborers and mechanics of the specified classes engaged on contract work of the character and in the
localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the
provisions of 29 CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a
part of every contract for performance of the described work within the geographic area indicated as required by an applicable DBRA
Federal prevailing wage law and 29 CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination
Decision

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the
Letting and Bidding page at http://www.dot.il.gov/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that
all contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.il.gov/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.

http://www.dot.il.gov/desenv/delett.html
http://www.dot.il.gov/desenv/subsc.html
IDOT idot
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