



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

May 27, 2010

SUBJECT: Various Routes  
Section D4 REFLECTOR REPL 10-52  
Various Counties  
Contract No. 46116  
Item No. 232, June 11, 2010 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Replaced the Schedule of Prices.
2. Revised sheet 2 of the Fold-Up Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Scott E. Stitt, P.E.  
Acting Engineer of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E.".

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Joseph E. Crowe, Region 3, District 4; Mike Renner; Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 46116

State Job # - C-60-053-10  
 PPS NBR - 0-01586-0000  
 County Name - VARIOUS--  
 Code - 0 - -  
 District - 4 - -  
 Section Number - D 4 REFLECTOR REPL 10-52

Project Number

Route  
 VARIOUS

\* REVISED : MAY 27, 2010

| Item Number | Pay Item Description  | Unit of Measure | Quantity  | x | Unit Price | = | Total Price |
|-------------|-----------------------|-----------------|-----------|---|------------|---|-------------|
| 67100100    | MOBILIZATION          | L SUM           | 1.000     |   |            |   |             |
| 70101700    | TRAF CONT & PROT      | L SUM           | 1.000     |   |            |   |             |
| * 78100100  | RAISED REFL PAVT MKR  | EACH            | 3,526.000 |   |            |   |             |
| * DELETED   |                       |                 |           |   |            |   |             |
| 78300200    | RAISED REF PVT MK REM | EACH            | 3,526.000 |   |            |   |             |

SUMMARY OF QUANTITIES

| <u>Code Number</u> | <u>Item</u>   | <u>Unit</u> | 100 % State<br>SFTY-1D<br>Total<br><u>Quantity</u> |
|--------------------|---|-------------|--|
| 67100100           | MOBILIZATION  | L SUM       | 1  |
| 70101700           | TRAFFIC CONTROL AND PROTECTION  | L SUM       | 1  |
| 78100100           | RAISED REFLECTIVE PAVEMENT MARKER  | EACH        | 3526   |
| 78300200           | RAISED REFLECTIVE PAVEMENT MARKER REMOVAL   | EACH        | 3526   |