STAGE 2 TRAFFIC CONTROL ITEMS

IMPACT IMPACT TEMPORARY lellfnl;%c;:]i-fv & 8" 12" vgg\'jénfgl{l\f TEMPORARY | AGGREGATE |HMA SURFACE; HMA BINDER
ATTENUATORS, |ATTENUATORS,| CONCRETE CONCRETE | MARKING | MARKING | MARKING MARKING INFORMATION {BASE COURSE,| COURSE, MIX | COURSE, IL.- ‘/'/
TEMPORARY RELOCATE BARRIER BARRIER REMOVAL SIGNING TYPE A, 12" "D", N70 19.0, N70 BARRICADES, TYPE II,
WITH STEADY BURNING 9
EACH EACH FOOT FOOT FOOT FOOT FOOT SQFT SQFT sSQYD TON TON LIGHTS @ 20’ 0.C.
2 3 1166 2172 11707 965 682 2286 30 350 34 185
| |
E TEMPORARY PAVEMENT i 50 0 50 100
E MARKING LINE |
E 4" EDGE LINE (WHITE) — SCALE IN FEET
Lt
PAVEMENT MARKING LAYOUT- STAGE 2 | I4 w
ROADWAY STATION OFFSET 17 | ST.CLAIRAVE | 39+00.00 4.00'LT [ 1 E
45 EB 64 20+00.97 56.89' RT 86 | ST.CLAIRAVE | 37+73.66 26.00'LT - | \ 2]
46 WB 1-64 112+05.19 24.32'RT 87 | 15TH STREET 4+35.96 11.66'RT I ! — — -
47 WB +64 110+55.19 2417 RT 88 | ST.CLAIRRAVE 36+01.52 2591'LT I o ; —
48 WB 64 108+55.46 50.02' RT 89 | ST.CLARRAVE 34+50.00 4.00'LT : i e / IJ__'T
49 WB |64 107+55.26 35.87'RT 90 | ST.CLARAVE | 32+52.90 9.14'RT J e lo
50 WB 164 105+35.26 | 32.00'RT 91 | ST.CLARRAVE | 32+52.90 23.86'LT o S bo
53 EB 64 35+00.81 44.89' RT 92 | ST.CLARRAVE 32+16.40 9.14'RT T +
54 EB 64 40+83.24 46.27' RT 131 | ST. CLAIRAVE | 39+90.00 12.00'LT /{ 4 0+00 M
55 EB 164 38+93.19 34.56' RT 132 | ST.CLAIRAVE 32+53.02 12.86'LT /j" Pt <
56 | ST.CLAIRAVE | 47+85.77 25.30'RT 95 EB 1-64 55+17.76 32.00'RT -'/j’ == Py i
64 EB 164 41+81.72 0.39'LT 176 RAMP B 12+97.68 139.17'RT ’/ :: ﬁ@f‘ ¢ % %]
65 EB 164 43+07.73 | 42.58'RT 177 RAMP B 14+62.57 | 29.08'RT Sty =R [
66 EB 164 44+87.12 30.08' RT 178 RAMP B 15+43.20 29.08'RT Y g_)‘i\’\ z
67 EB 164 44+91.36_| 14.99 RT 179 | RAMPB 17+7582 | 004'LT g W .
68 EB 164 45+72.82 1.35'RT 180 RAMP B 17+81.53 12.63'LT P ,.«;:,,ﬂ"” o -
69 RAMP A 11+86.05 16.00' LT 181 RAMP B 17+45.25 12.64'LT > »;;,’f « Pt 8
70 RAMP A 12+78.27 16.00'LT 96 | 15TH STREET 1+63.30 22.70'RT e T e = =
71 RAMP A 16+36.02 0.00'RT 97 | 15THSTREET 2+75.29 11.42'RT ity PR =
72 EB 164 51+20.71 36.00' RT 98 | 15THSTREET | 15+24.82 1.22'RT T Mg-f”" PLACE TEMPORARY BITUMINOUS
73 EB 164 53+37.86 36.00' RT 99 | 15THSTREET | 14+62.11 19.90' RT ’ = PAVEMENT FOR 15TH STREET
74 WB 164 100+18.55 | 32.00'RT 100 | 15THSTREET | 14+62.16 4.30'RT )ﬁ,ﬁw"‘ DURING FUTURE STAGES
75 WB 64 96+84.32 32.00'RT 101 | 15TH STREET 13+98.07 4.09'RT o
76 RAMP E 20+00.00 0.00'LT 102 | 15TH STREET 13+27.85 1275'LT
77 RAMP E 19+91.03 15.76' LT 103 | 15TH STREET 12+81.98 23.79'LT
78 BAUGH AVE 7+40.75 18.00' LT
79 BAUGH AVE 6+65.82 11.96' RT
80 BAUGH AVE 110+00.00 9.50'LT
81 BAUGH AVE 111+40.00 9.50'LT
82 BAUGH AVE 110+43.82 2135'LT
83 | 15THSTREET 10+70.63 24.89'LT
84 | 15THSTREET 10+48.11 36.01'LT
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1. RESURFACE 15TH STREET ON THE EAST SIDE FROM
STATION 11+60 TO 13+93.
— STA 11+60, END PAVEMENT, SIDEWALK, BARRICADES, TYPE 1L, 2. DETOUR SIGNS PLACED IN PREVIOUS STAGE TO REMAIN.
AND CURB & GUTTER REMOVAL WITH STEADY BURNING
LIGHTS @ 20’ 0O.C.
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