FOR INDEX OF SHEETS AND STANDARDS SEE SHEET NO. 2

040104

062-33912 REGISTERED PROFESSIONAL

ENGINEER OF .

062-049145

LICENSED

SECTION 82-1-2HB END

SECTION 82-1-2HB BEGIN

STA 13+92.79

STA 6+80.88 TO STA 8+93.71

STA 3+00.00

15TH STREET OVER I-64

ROBERT J. STEAN ILICENSE EXPINES 11/30/2011
SHEET RANGE 182-187

JAMES P. COLEMAN LICENSE EXPIRES 11/30/2011

LICENSE EXPIRES 11/30/2011

SHEET RANGE 32-44, 62, 76-118, 129-132, 135-142, 188-191, 283-345

MICHAEL WALTON DA LICENSE EXPIRES 11/30/2011

SHEET RANGE 192-207

TOBIN BONNELL

DESIGN DESIGNATIONS:

15TH STREET

2,000 (30) AT BAUGH AVE; 1,990 (30) AT ST. CLAIR AVE MINOR ARTERIAL TF(PCC-20); 9,900 (30) AT 15TH ST MINOR ARTERIAL TF(PCC-20); 5,800 (30) AT 15TH ST MINOR ARTERIAL TF(PCC-20)

WB I-64 EB I-64

45,340 (30) FREEWAY TF(PCC-20) 49,730 (30) FREEWAY TF(PCC-20)

RAMP A

2,250 (30) FREEWAY RAMP 11.17(PCC-20) 2,250 (30) FREEWAY RAMP 11.17(PCC-20) 2,220 (30) FREEWAY RAMP 11.17(PCC-20)

15TH STREET, BAUGH AVENUE, ST. CLAIR AVENUE, RAMP A & RAMP B: DESIGN SPEED = 30 MPH POSTED SPEED = 30 MPH

WB I-64 & EB I-64: POSTED SPEED = 50 MPH

RAMP E: DESIGN SPEED = 50 MPH POSTED SPEED = 50 MPH

062-051232 REGISTERED PROFESSIONAL ENGINEER OF

Dav. B. Manostachi 3/17/10 DANNY B MANOJLOVSKI DATE LICENSE EXPIRES 11 /30 /2011 SHEET RANGE 1-31, 45-61, 133-134, 275-282

081-005152

DEBORAH A. ZROKA LICENSE EXPIRES 11 /30 /2010


MICROFILMED

REEL NUMBER

AWARDED

RESIDENT ENGINEER

AS BUILT CHANGES WERE MADE ON THE FOLLOWING SHEETS



FILL SIZE PLANS HAVE REEN PREPARED LISING STANDARD ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123

PROJECT ENGINEER MIKE PRITCHETT **SQUAD LEADER CHAD SANDERS** CONTRACT NO. 76C49

STATE OF ILLINOIS

DEPARTMENT OF TRANSPORTATION

DIVISION OF HIGHWAYS

PROPOSED HIGHWAY PLANS

F.A.I. ROUTE 64 (I-64) SECTION 82-1-2HB 15TH STREET OVER I-64 ST. CLAIR COUNTY C-98-023-10

NPDES PERMIT INFORMATION

Longitude 90° 08′ 16.87″ W 38° 37′ 38.02″ N

SCALE IN MILES

R 10 W TO LOUISVILLE **TOWNSHIP: CANTEEN**

GROSS LENGTH = 1,092.79 FT (0.207 MILES)

NET LENGTH = 1,092.79 FT (0.207 MILES)

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** DIVISION OF HIGHWAYS

My Chamie

May 7 2010

FRANKLIN

Scott E Stitl P.E. lan

Christine m. Food on

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

PLOT DATE: *DATE-TIME*

AECOM



TENG

COUNTY TOTAL SHEET

82-1-2HB ST. CLAIR 345

DOUGLAS

SECTION

64

AZEWELL



Approximate Location of Roadway is LOCATION OF SECTION INDICATED THUS: -

FAI ROUTE 64

INDEX OF SHEETS

Sheet	Danisha Title
Number	Drawing Title
1	COVER SHEET
3-4	INDEX OF DRAWINGS AND HIGHWAY STANDARDS GENERAL NOTES/COMMITMENTS
5-14A	SUMMARY OF QUANTITIES
15-28	TYPICAL SECTIONS
29-31	SCHEDULE OF QUANTITIES
32-36 37-44	DRAINAGE SCHEDULES ALIGNMENT, TIES, AND BENCHMARKS
45	SUPERELEVATION TRANSITION DATA TABLES
46-47	ROADWAY PLAN - 15TH STREET
48-50	ROADWAY PLAN - RAMP E
51	ROADWAY PLAN - ST. CLAIR AVENUE AND RAMP A & RAMP B
52-53 54	ROADWAY PLAN - ST. CLAIR AVENUE ROADWAY PLAN - RAMP B
55	ROADWAY PROFILE - 15TH STREET
56-57	ROADWAY PROFILE - 164 WB PGL AT 36' O/S
58	ROADWAY PROFILE - BAUGH AVENUE
59	ROADWAY PROFILE - RAMP A ROADWAY PROFILE - RAMP B & RAMP E
60	ROADWAY PROFILE - ST. CLAIR AVENUE
62	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - GENERAL NOTES
63-75	WEEKEND CLOSURE PLANS
76-79	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - STAGE 1
80-83 84-87	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - STAGE 2 SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - STAGE 3
88-91	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - STAGE 9
92-95	SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLAN - STAGE 5A
96-97	STORM WATER POLLUTION PREVENTION PLAN
98-101 102-110	EROSION CONTROL PLAN AND SCHEDULES DRAINAGE AND UTILITY PLAN
	STORM SEWER PROFILE
116-118	SPECIAL DITCH PROFILE
119-123	UTILITY LOCATION PLANS
124-128	PLAT OF HIGHWAYS
133-134	INTERSECTION DETAIL PLANS JOINTING AND PCC PAVEMENT DETAIL PLAN - RAMPS
135-137	GORE DETAIL PLANS
138-142	INFIELD GRADING PLAN
143-145 146-149	PAVEMENT MARKING AND SIGNING SCHEDULES 15TH STREET SIGNING AND PAVEMENT MARKINGS
150-151	OVERHEAD SIGN STRUCTURE SIGN PANEL PLACEMENT
152-154	SIGN PANEL DETAILS
155-167	OVERHEAD SIGN STRUCTURE DETAILS
168-176 177-180	CANTILEVER SIGN STRUCTURE DETAILS BRIDGE MOUNT SIGN STRUCTURE DETAILS
181	SOIL BORING LOG
182-187	LANDSCAPING PLANS
188	TRAFFIC SIGNAL INSTALLATION - ST. CLAIR AVENUE AND 15TH STREET
189	TRAFFIC SIGNAL INSTALLATION - BAUGH AVENUE AND 15TH STREET
190 191	CABLE/MIRING - ST. CLAIR AVENUE CABLE/MIRING - BAUGH AVENUE
192	ELECTRICAL SYMBOLS AND ABBREVIATIONS
193	LIGHTING DETAILS TEMPORARY POWER AND WOOD POLE DETAILS
194-195	LIGHTING PLANS EXISTING CONDITIONS AND DEMOLITION LIGHTING PLANS PROPOSED WORK
198	LIGHTING PLANS PROPOSED WORK LIGHTING PLANS 15TH STREET OVER 164 UNDERPASS
199	TEMPORARY ROADWAY LIGHTING
200	UNDERPASS LIGHTING DEEP WELL ELECTRICAL PLANS EXISTING CONDITION AND DEMOLITION
201	DEEP WELL ELECTRICAL PLANS PROPOSED WORK
203	DEEP WELL DETAILS - EXISTING DEEP WELL
204	OMITTED
205	DEEP WELL DETAILS - PROPOSED DEEP WELL DEEP WELL DETAILS - PROPOSED PIEZOMETER WELL
207	DEEP WELL DETAILS - PROPOSED PIEZOMETER WELL DEEP WELL DETAILS - PROPOSED RECORDER WELL
208-251	15TH STREET BRIDGE OVER I-64 PLANS (SN 082-0377)
252	STRUCTURAL REMOVAL KEY PLAN
253-274 275-277	EXISTING 15TH STREET BRIDGE AND RETAINING WALL 'D' PLANS ROADWAY DETAILS
278	OMITTED
279-282	ROADWAY DETAILS
283	DRAINAGE DETAILS - CONCRETE COLLAR
284-291 292-307	CROSS SECTIONS - 15TH STREET CROSS SECTIONS - 64WB
308-310	CROSS SECTIONS - 64VVB CROSS SECTIONS - BAUGH AVENUE NORTH
311-317	CROSS SECTIONS - BAUGH AVENUE SOUTH
318-327	CROSS SECTIONS - ST. CLAIR AVENUE
328-337 338-341	CROSS SECTIONS - RAMP A CROSS SECTIONS - RAMP B
342-345	CROSS SECTIONS - RAMP E

HIGHWAY STANDARDS

STANDARD NO.	
000001-05	STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS
001001-02	AREAS OF REINFORCEMENT BARS
001006	DECIMAL OF AN INCHAND OF A FOOT
80001-05	TEMPORARY EROSION CONTROL SYSTEMS
53001-04	PCC BASE COURSE WITH HMA BINDER AND SURFACE COURSES
20001-07	PAVEMENT JOINTS
120101-04	24' (7.2m) JOINTED PCC PAVEMENT
120106-04	36' (10.8 m) JOINTED PCC PAVEMENT
120111-02	PCC PAVEMENT ROUNDOUTS
120206-08	ENTRACE RAMP TERMINAL (JOINTED PCC RAMP PAVEMENT ADJACENT TO CRC MAINLINE PAVEMENT) BAR REINFORCEMENT FOR CRC PAVEMENT
421001-02 424001-05	CURB RAMPS FOR SIDEWALKS
	CLASS C AND D PATCHES
142201-03 182006-03	HMA SHOULDER ADJACENT TO RIGID PAVEMENT
483001-04	PCC SHOULDER NAME PLATE FOR BRIDGES
515001-03 542301-02	PRECAST REINFORCED CONCRETE FLARED END SECTION
601001-03	SUB-SURFACE DRAINS
601101-01	CONCRETE HEADWALL FOR PIPE DRAIN
602001-01	CATCH BASIN TYPE A
602001-01 602011-01	CATCH BASIN TYPE C
	INLET - TYPE A
602301-02 602306-02	INLET - TYPE B
602401-02	MANHOLE TYPE A
602401-02 602406-03	MANHOLE TYPE A 6' (1.8m) DIAMETER
602411-01	MANHOLE TYPE A 7' (2.1m) DIAMETER
602411-01 602601-02	PRECAST REINFORCED CONCRETE FLAT SLAB TOP
602701-02	MANHOLE STEPS
604001-03	FRAME AND LIDS - TYPE 1
604006-04	FRAME AND GRATE TYPE 3
604036-02	GRATE TYPE 8
604091-02	FRAME AND GRATE TYPE 24
606001-04	CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER
606101-04	TYPE A GUTTER (INLET, OUTLET & ENTRANCE)
606301-04	PC CONCRETE ISLANDS AND MEDIANS
630001-08	STEEL PLATE BEAM GUARDRAIL
630301-05	SHOULDER WIDENING FOR TYPE 1 (SPECIAL) GUARDRAIL TERMINALS
631011-06	TRAFFIC BARRIER TERMINAL TYPE 2
631026-05	TRAFFIC BARRIER TERMINAL TYPE 5
631031-08	TRAFFIC BARRIER TERMINAL TYPE 6
631033-03	TRAFFIC BARRIER TERMINAL, TYPE 6B
631046-04	TRAFFIC BARRIER TERMINAL, TYPE 10
635001-01	DELINEATORS
664001-02	CHAIN LINK FENCE
666001-01	RIGHT OF WAY MARKERS
701001-02	OFF-RD OPERATIONS, 2L, 2W, MORE THAN 015' (4.5 m) AWAY
701006-03	OFF-RD OPERATIONS, 2L, 2W, 15' (4.5 m) TO 24 " (600 mm) FROM PAVEMENT EDGE
701011-02	OFF-RD OPERATIONS, 2L, 2W, DAY ONLY
701101-02	OFF-RD OPERATIONS, MULTILANE, 15' (4.5 m) TO 24 " (600 mm) FROM PAVEMENT EDGE
701106-02	OFF-RD OPERATIONS, MULTILANE, MORE THAN 15' (4.5 m) AWAY
701400-04	APPROACH TO LANE CLOSURE, FREEWAY/EXPRESSWAY
701401-05	LANE CLOSURE, FREEWAY/EXPRESSWAY
701402-07	LANE CLOSURE, FREEWAY/EXPRESSWAY, WITH BARRIER
701411-06	LANE CLOSURE, MULTILANE, AT ENTRANCE OR EXIT RAMP, FOR SPEEDS >= 45 MPH
701422-02	LANE CLOSURE, MULTILANE, FOR SPEEDS >= 45 MPH TO 55 MPH
701446-01	TWO LANE CLOSURE FREEWAY/EXPRESSWAY
701451-01	RAMP CLOSURE FREEWAY/EXPRESSWAY
701456	PARTIAL EXIT RAMP CLOSURE FREEWAY/EXPRESSWAY
701501-05	URBAN LANE CLOSURE, 2L, 2W, UNDIVIDED
701502-03	URBAN LANE CLOSURE, 2L, 2W, WITH BIDIRECTIONAL LEFT TURN LANE
701601-06	URBAN LANE CLOSURE, MULTILANE, 1W OR 2W WITH NONTRAVERSABLE MEDIAN
701701-06	URBAN LANE CLOSURE, MULTILANE INTERSECTION
701801-04	URBAN LANE CLOSURE, MULTILANE, 1W OR 2W, CROSSWALK OR SIDEWALK CLOSURE
701901-01	TRAFFIC CONTROL DEVICES
704001-06	TEMPORARY CONCRETE BARRIER
720001-01	SIGN PANEL MOUNTING DETAILS
720006-02	SIGN PANEL ERECTION DETAILS
720011-01	METAL POSTS FOR SIGNS, MARKERS & DELINEATORS
720016-02	MAST ARM MOUNTED STREET NAME SIGNS
720021-02	SIGN PANELS - EXTRUDED ALUMINUM TYPE
728001-01	TELESCOPING STEEL SIGN SUPPORT
729001-01	APPLICATIONS OF TYPES A & B METAL POSTS (FOR SIGNS & MARKERS)
780001-02	TYPICAL PAVEMENT MARKINGS
781001-03	TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS
805001-01	ELECTRICAL SERVICE INSTALLATION DETAILS
814001-02	HANDHOLES POUR E LANGUE E
814006-02	DOUBLE HANDHOLES
857001-01	STANDARD PHASE DESIGNATION DIAGRAMS AND PHASE SEQUENCES
873001-02	TRAFFIC SIGNAL GROUNDING AND BONDING
377001-04	STEEL MAST ARM ASSEMBLY AND POLE 16' THROUGH 55'
	STEEL MAST ARM ASSEMBLY & POLE WITH DUAL MAST ARMS
877006-03	CONCRETE FOUNDATION DETAILS
878001-08	TO LETTO OCCUPY MAD DETAILS
878001-08 880006-01	TRAFFIC SIGNAL MOUNTING DETAILS
878001-08	TRAFFIC SIGNAL MOUNTING DETAILS DETECTOR LOOP INSTALLATIONS TYPICAL LAYOUTS FOR DETECTION LOOPS

FILE NAME =	USER NAME = pimsarno	DESIGNED	OP	REVISED ~
\$FILEA\$		DRAWN .	OP ·	REVISED -
	PLOT SCALE = 1.00000 '/ IN.	CHECKED	DBM	REVISED -
	PLOT DATE = 3/19/2010	DATE	3/19/10	REVISED -

		F.A.I. RTE.	SECTION	COUNTY	TOTAL	SHEET NO.
1	INDEX OF DRAWINGS AND HIGHWAY STANDARDS	64	82-1-2HB	ST. CLAIR	345	2
				CONTRACT	NO. 7	76C49
	SCALE: NONE SHEET NO. 1 OF 1 SHEETS STA. TO STA.	FED. RO	DAD DIST. NO. ILLINOIS FED. A	ID PROJECT		

GENERAL NOTES

- 1. THE OFFSETS TO ALL INLETS AND CATCH BASINS IN CURBED ROADWAYS ARE TO THE EDGE OF PAVEMENT UNLESS OTHERWISE INDICATED. THE OFFSETS TO MANHOLES ARE TO THE CENTER OF THE DRAINAGE STRUCTURE. A CONCENTRIC DRAINAGE STRUCTURE WAS USED TO CALCULATE THIS DISTANCE.
- 2. THE THICKNESS OF THE HOT-MIX ASPHALT MIXTURE SHOWN ON THE PLANS IS THE NOMINAL THICKNESS. DEVIATIONS FROM THE NOMINAL THICKNESS WILL BE PERMITTED WHEN SUCH DEVIATIONS OCCUR DUE TO IRREGULARITIES IN THE EXISTING SURFACE OR BASE ON WHICH THE HOT-MIX ASPHALT MIXTURE IS PLACED.
- 3. ALL TEMPORARY PAVEMENT MARKINGS SHALL BE PLACED IN SUCH A MANNER SO AS NOT TO INTERFERE WITH THE PLACEMENT OF PERMANENT PAVEMENT MARKINGS.
- 4. ALL AREAS DISTURBED FOR ANY REASON SHALL BE PERMANENTLY SEEDED AS DIRECTED BY THE ENGINEER. ALL AREAS DISTURBED BY CONTRACTOR OUTSIDE THE PROPOSED LIMITS SHALL BE SEEDED AT THE CONTRACTOR'S EXPENSE.
- 5. HIGH EARLY STRENGTH CONCRETE MIX SHALL BE USED FOR ALL PCC PATCHING AND NO ADDITIONAL PAYMENT WILL BE CONSIDERED.
- 6. THE CONTRACTOR SHALL BE AWARE THAT THE PROJECT SITE MAY CONTAIN ARCHEOLOGICAL EXCAVATED HOLES. THE CONTRACTOR SHALL FILL THE HOLES WITH EMBANKMENT IN ACCORDANCE WITH THE STANDARD SPECIFICATIONS AND TO THE SATISFACTION OF THE ENGINEER. PAYMENT FOR THIS WORK SHALL BE ACCORDING TO THE EARTH EXCAVATION PAY ITEM IN THE PLANS.
- 7. THE IDOT HIGHWAY STANDARDS LATEST REVISION NUMBERS SHALL APPLY TO THIS PROJECT.
- 8. CONFLICTS MAY OCCUR BETWEEN THE ROADWAY PLANS AND RIGHT-OF-WAY PLANS. THE RIGHT-OF-WAY PLANS SHALL TAKE PRECEDENCE IN CONFLICTS IN RIGHT-OF-WAY OR EASEMENTS. THE ROADWAY PLANS SHALL TAKE PRECEDENCE IN ITEMS FOR CONSTRUCTION.
- 9. EXCEPT WHERE DESIGNATED OTHERWISE, THE LOCATIONS AND/OR DEPTHS OF UNDERGROUND UTILITIES SHOWN HAVE BEEN TAKEN FROM OFFICE RECORD INFORMATION FURNISHED BY THE UTILITY OWNERS AND THE SUE SURVEYS. ALL UNDERGROUND UTILITIES MUST BE CONSIDERED APPROXIMATE
- 10. PROTECTIVE COAT SHALL BE APPLIED TO ALL GUTTER FLAGS, FACE OF CURB, AND MEDIAN SURFACE.
- 11. AN ESTIMATED QUANTITY OF 200 TONS OF AGGREGATE FOR TEMPORARY ACCESS HAS BEEN INCLUDED IN THIS CONTRACT FOR THE PURPOSE OF MAINTAINING ACCESS TO PRIVATE PROPERTY AND SIDE ROADS THROUGH CONSTRUCTION OPERATIONS DURING THIS CONTRACT.

- 12. THE PROPOSED EMBANKMENT SHALL BE BENCHED INTO THE EXISTING SLOPES TO THE SATISFACTION OF THE ENGINEER. SEE ROADWAY DETAILS FOR BENCHING DETAIL.
- 13. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS IN THE FIELD PRIOR TO CONSTRUCTION AND ORDERING OF MATERIALS.
- 14. THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON PUBLIC PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARTMENT.
- 15. THE QUANTITY FOR BITUMINOUS MATERIALS (PRIME COAT) WAS DETERMINED USING AN APPLICATION RATE OF 0.0004 TON/SQ YD.
- 16. THE QUANTITY FOR AGGREGATE (PRIME COAT) WAS DETERMINED USING AN APPLICATION RATE OF 0.002 TON/SQ YD.
- 17. THE QUANTITY FOR AGGREGATE BASE COURSE, TYPE A WAS DETERMINED USING AN APPLICATION RATE OF 1.95 TON/CU YD.
- 18. THE QUANTITY FOR AGGREGATE SHOULDERS, TYPE B WAS DETERMINED USING AN APPLICATION RATE OF 4 TON/100 LF.
- 19. THE UNIT WEIGHT USED TO CALCULATE ALL LEVELING BINDER AND HOT-MIX ASPHALT SURFACE COURSE IS 112 LB / SQ YD / IN.
- 20. TOPSOIL SHALL BE USED ONLY WHERE SHOWN ON THE LANDSCAPING PLANS. IT WILL NOT BE USED IN ANY OTHER LOCATIONS.
- 21. ANY CHANGES TO THICKNESS OF AGGREGATE BASE COURSE, TYPE A 12" TO DRAIN TO UNDERDRAINS WILL BE INCLUDED IN THE COST OF THE PAY ITEM. NO ADDITIONAL COMPENSATION WILL BE MADE.
- 22. FOR ALL PIPES TO BE REMOVED, CONTRACTOR HAS THE OPTION TO GROUT THE PIPES INSTEAD. NO ADDITIONAL COMPENSATION WILL BE PROVIDED FOR GROUTING.
- 23. DRILL AND GROUT #6 TIE BARS ARE SHALL BE INCLUDED IN THE PRICE FOR BID FOR
- 24. DEEP WELL MONITORING SHALL BE REQUIRED FOR EXISTING DEEP WELLS 9 & 20.

ILE NAME =	USER NAME = pimsarno	DESIGNED	0P	REVISED - 4/15/2010
FILEAS		DRAWN	0P	REVISED -
	PLOT SCALE = 1.0000 '/ IN.	CHECKED	DBM	REVISED -
	PLOT DATE = 4/15/2010	DATE	03/19/10	REVISED -

RAILROAD COORDINATION

SPECIAL ATTENTION IS CALLED TO ARTICLE 107.12. THE NAMES AND TELEPHONE NUMBERS OF THE RAILROADS WITHIN THE PROJECT AREA ARE AS FOLLOWS:

TRENT SMITH DIRECTOR OF RAIL SYSTEM MAINTENANCE (314) 982-1400 EXT. 2813

AFTER COMPLETION OF CONSTRUCTION, RAILROAD DRAINAGE DITCHES SHALL BE CLEANED OF ALL DEBRIS TO THE SATISFACTION OF THE ENGINEER.

UTILITY COORDINATION

ILLINOIS STATE LAW REQUIRES A 48-HOUR NOTICE BE GIVEN TO ALL UTILITIES WITHIN THE PROJECT AREA BEFORE DIGGING BY CALLING J.U.L.I.E. AND BY NOTIFYING NON-J.U.L.I.E. MEMBERS INDIVIDUALLY. FIELD MARKING OF FACILITIES MAY ALSO BE OBTAINED BY PROVIDING A MINIMUM OF 96-HOURS NOTICE TO THE RESIDENT ENGINEER SO THAT UTILITY COMPANIES CAN BE NOTIFIED. AGENCIES KNOWN TO HAVE FACILITIES WITHIN THE PROJECT AREA ARE AS FOLLOWS:

- * AMEREN LIE
- * AMERITECH
- CHARTER COMMUNICATIONS
- * EXPLORER PIPELINE
- ILLINOIS POWER COMPANY
- ILLINOIS AMERICAN WATER
- MARATHON ASHLAND PIPELINE COMPANY
- MCLEOD USA
- * NORAM TRADING AND TRANSPORTATION COMPANY
- QWEST
- SPRINT WORLDCOM
- * 360 NETWORKS

CITY OF EAST ST LOUIS - (618) 482-6737 METRO EAST SANITARY DISTRICT - (618) 452-9400 ST LOUIS NATIONAL STOCKYARDS COMPANY - (405) 235-8675

(MEMBERS OF J.U.L.I.E. (800)-892-0123 OR 811 ARE INDICATED BY . NON-J.U.L.I.E. MEMBERS MUST BE NOTIFIED INDIVIDUALLY.)

COORDINATE SYSTEM AND DATUM

THIS PROJECT IS BASED ON THE MISSISSIPPI RIVER CROSSING (MRC) COORDINATE SYSTEM. THE MISSISSIPPI RIVER CROSSING (MRC) COORDINATE SYSTEM IS BASED ON A MODIFIED UNIVERSAL TRANSVERSE MERCATOR (UTM) SYSTEM. THE MRC COORDINATE SYSTEM HAS BEEN CONVERTED FROM UTM ZONE 15 NORTH BY AN AVERAGE PROJECTION FACTOR AND ALSO CONVERTED FROM METERS TO U.S. SURVEY FEET.

AVERAGE GRID FACTOR = 1.000339495 PROJECTION FACTOR = 1/grid = 0.999660620

THE BASE POINT FROM WHICH ALL UTM COORDINATES WERE SCALED WAS PRIMARY CONTROL MONUMENT NUMBER 10, LISTED IN APPENDIX A OF THE MRC SURVEY SUMMARY, AVAILABLE FROM THE ENGINEER. EACH VECTOR FROM MONUMENT NUMBER 10 TO ALL OTHER MONUMENTS WAS MULTIPLIED BY THE PROJECTION FACTOR TO CALCULATE A SURFACE VECTOR AND THEN THIS SURFACE VECTOR WAS USED TO CALCULATE THE SURFACE COORDINATES.

THE VERTICAL CONTROL DATUM IS NAVD 1988.

TRAFFIC CONTROL

- 1. ALL EXCAVATION ADJACENT TO THE EDGE OF PAVEMENT SHALL BE PROTECTED WITH EXTENDED LEG BARRICADES AND APPROPRIATE LIGHTS.
- 2. ALL TRAFFIC CONTROL SIGNS SHALL BE POST MOUNTED UNLESS OTHERWISE NOTED.
- 3. "ROAD CONSTRUCTION AHEAD" SIGNS SHALL BE PLACED AT THE BEGINNING AND END OF THE PROJECT AND ON THE INTERSECTING SIDE ROADS, AND WILL BE INCLUDED IN THE TRAFFIC CONTROL PAY ITEMS. ALL CONSTRUCTION SIGNS SHALL BE FLUORESCENT ORANGE, 48".
- 4. FLAGMEN SHALL BE PRESENT DURING ALL CLOSURE HOURS, INCLUDING LUNCH HOUR, AND NO ADDITIONAL COMPENSATION SHALL BE ALLOWED.
- 5. FOR STABILIZATION, ALL TYPE III BARRICADES SHALL REQUIRE A MINIMUM OF SIXTEEN SANDBAGS PER BARRICADE.
- 6. THE CONTRACTOR SHALL FURNISH AND INSTALL WOOD SIGN POST SUPPORTS IN ACCORDANCE WITH SECTION 730 OF THE STANDARD SPECIFICATIONS. HOWEVER, INSTALLATION BY METHOD "A" (ART. 730.04(a)) SHALL BE THE ONLY METHOD PERMITTED.
- 7. A MINIMUM NOTICE OF 72 HOURS TO THE CITY POLICE, AMBULANCE, AND EMERGENCY CREWS IS NEEDED PRIOR TO ROAD CLOSURES.
- 8. THE CONTRACTOR MAY NOT ALTER THE SEQUENCE OF CONSTRUCTION WITHOUT THE PRIOR APPROVAL OF THE ENGINEER.
- 9. TEMPORARY ACCESS TO ALL ENTRANCES (COMMERCIAL AND PRIVATE) SHALL BE MAINTAINED DURING CONSTRUCTION.
- 10. PRIOR TO THE START OF CONSTRUCTION, ALL REQUIRED TRAFFIC CONTROL DEVICES SHALL BE IN PLACE.

COMMITMENTS

- 1. THE PEDESTRIAN OVERPASS SHALL BE ACCESSIBLE PRIOR TO THE 15TH STREET BRIDGE DEMOLITION FOR A DISABLED/BICYCLE CROSSING OVER THE INTERSTATE LINKING THE MILES DAVIS ELEMENTARY SCHOOL WITH THE EMERSON PARK NEIGHBORHOOD.
- 2. THE CONTRACTOR SHALL COORDINATE WITH IMMACULATE CONCEPTION AND GESTHEMANE CHURCHES TO MINIMIZE ACCESS ISSUES BOTH TO THE FRONT ENTRY, AND TO THE EXISTING DRIVEWAYS TO THE CHURCH PROPERTIES.

IMMACULATE CONCEPTION CHURCH - (618) 874-0162 GETHSEMANE CHURCH - (618) 874-6203

- 3. SAINT CLAIR COUNTY TRANSIT DISTRICT (SCCTD) HAS REQUESTED TO BE NOTIFIED 2 WEEKS IN ADVANCE OF ANY ROAD CLOSURES RELATED TO THE 15TH STREET BRIDGE OVER I-64 CONTRACT. THIS WILL GIVE SCCTD TIME TO COORDINATE ALTERNATE BUS ROUTES, AND TO NOTIFY THE PUBLIC OF THE CHANGES.
 - ST. CLAIR COUNTY TRANSIT DISTRICT (618) 628-8090
- 4. 18TH STREET SHALL BE BECOME AN ALTERNATIVE ROUTE FOR TRAFFIC TO GET ACROSS BETWEEN ST. CLAIR AVENUE AND BAUGH AVENUE DURING THE 15TH STREET BRIDGE CLOSURE.

ILE NAME -	USER NAME = pumsarno	DESIGNED	OP	REVISED -
FILEA\$		DRAWN	0P	REVISED -
	PLOT SCALE = 1.00000 '/ IN.	CHECKED	DBM	REVISED ~
	PLOT DATE = 3/19/2010 .	DATE	03/19/10	REVISED -

STATE	OF	ILLINOIS
DEPARTMENT	0F	TRANSPORTATION

1		F.A.I. RTE.	SECTION	COUNTY	TOTAL	SHEET NO.
ı	GENERAL NOTES / COMMITMENTS	64	82-1-2HB	ST. CLAIR	345	4
				CONTRACT	NO. 7	6C49
1	SCALE: NONE SHEET NO. 2 OF 2 SHEETS STA. TO STA.	FED. R	DAD DIST. NO. ILLINOIS FED.	. AID PROJECT		

URBAI	^

					URBAN	
					100% STATE	
				ROADWAY	TRAFFIC SIGNALS	15TH STREET BRIDGE STR NO 082-0377
CODE NO.	ITEM	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	UNIT	217	217		
20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	UNIT	417	417		
	SUPPLEMENTAL WATERING	UNIT	13	13		
	EARTH EXCAVATION	CUYD	45,009	45,009		
	POROUS GRANULAR EMBANKMENT, SPECIAL	CUYD	758	70		688
	TRENCH BACKFILL	CUYD	535	535		
	TOP SOIL FURNISH AND PLACE, 4"	SQYD	1,284	1,284		
	SEEDING, CLASS 2A	ACRE	9.25	9.25		
25000210	SEEDING, CLASS 2A	AGRE	9.25	9.20		
25000400	NITROGEN FERTILIZER NUTRIENT	POUND	852	852		
25000500	PHOSPHORUS FERTILIZER NUTRIENT	POUND	852	852		
25000600	POTASSIUM FERTILIZER NUTRIENT	POUND	852	852		
25100115	MULCH, METHOD 2	ACRE	9.25	9.25		
25100630	EROSION CONTROL BLANKET	SQYD	1,109	1,109		
25200110	SODDING, SALT TOLERANT	SQYD	1,284	1,284		
28000250	TEMPORARY EROSION CONTROL SEEDING	POUND	3,858	3,858		
28000305	TEMPORARY DITCH CHECKS	FOOT	384	384		
28000315	AGGREGATE DITCH CHECKS	TON	301	301		
28000400	PERIMETER EROSION BARRIER	FOOT	4,288	4,288		
28000500	INLET AND PIPE PROTECTION	EACH	64	64		
28100107	STONE RIPRAP, CLASS A4	SQ YD	7	7		·
28200200	FILTER FABRIC	SQYD	7	7		
31101200	SUB-BASE GRANULAR MATERIAL, TYPE B 4"	SQYD	28	28		
35100100	AGGREGATE BASE COURSE, TYPE A	TON	269	269	У.	
35101100	AGGREGATE BASE COURSE, TYPE A 12"	SQ YD	21,571	21,571		
35300500	PORTLAND CEMENT CONCRETE BASE COURSE 10"	SQ YD	738	738		
40201000	AGGREGATE FOR TEMPORARY ACCESS	TON	200	200		
	BITUMINOUS MATERIALS (PRIME COAT)	TON	16	16		
	AGGREGATE (PRIME COAT)	TON	34	34		
	LEVELING BINDER (MACHINE METHOD), N70	TON	655	655		
	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	TON	616	616		
40003083	I IO I-IVIA AOFTAL I DINDER COURSE, IL-19.0, INTO	ION	010	010		

DENOTES SPECIALTY ITEM

* DEN	OTES SPECIALTY ITEM									4	Rev.
FILE NAME =	USER NAME = pimserno	DESIGNED	OP	REVISED -			F.A.I.	SECTION	N COUNTY	TOTAL	SHEET NO.
\$FILEA\$		DRAWN	OP	REVISED -	STATE OF ILLINOIS	SUMMARY OF QUANTITIES	64	82-1-2H	B ST. CLAIR	345	5
	PLOT SCALE = 1.0000 '/ IN.	CHECKED	DBM	REVISED ~	DEPARTMENT OF TRANSPORTATION	*.			CONTRACT	T NO. 7	6C49
	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED -		SCALE: NONE SHEET NO. 1 OF 11 SHEETS STA. TO STA.	FED. RO	AD DIST. NO. ILL	INOIS FED. AID PROJECT		

					<i>URBA</i> 100% STAT	
			: :	ROADWAY	TRAFFIC SIGNALS	15TH STREET BRIDGE STR N 082-0377
CODE NO.	ПЕМ	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	TON	910	910		
40603595	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "F", N90	TON	299	299		
42000501	PORTLAND CEMENT CONCRETE PAVEMENT 10" (JOINTED)	SQ YD	6,451	6,451		
42000511	PORTLAND CEMENT CONCRETE PAVEMENT 10½" (JOINTED)	SQ YD	4,592	4,592	· · · · · · · · · · · · · · · · · · ·	
42001300	PROTECTIVE COAT	SQ YD	21,605	21,605		
42100340	CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT 12"	SQ YD	1,516	1,516		
42100940	PAVEMENT REINFORCEMENT 12"	SQ YD	1,516	1,516		
42300200	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH	SQ YD	66	66		
42300400	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	SQ YD	208	208		
42400100	PORTLAND CEMENT CONCRETE SIDEWALK 4 INCH	SQFT	10,441	10,441		
42400800	DETECTABLE WARNINGS	SQFT	138	138		
44000100	PAVEMENT REMOVAL	SQ YD	14,562	14,562		
44000158	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4"	SQ YD	1,191	1,191		
44000198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	SQ YD	153	153		
44000200	DRIVEWAY PAVEMENT REMOVAL	SQ YD	388	388		
44000300	CURB REMOVAL	FOOT	881	881		
44000500	COMBINATION CURB AND GUTTER REMOVAL	FOOT	5,779	5,779		
44000600	SIDEWALK REMOVAL	SQFT	14,338	14,338		,
44001980	CONCRETE BARRIER REMOVAL	FOOT	59	59	2	
44003100	MEDIAN REMOVAL	SQFT	4,156	4,156		
44004250	PAVED SHOULDER REMOVAL	SQYD	5,783	5,783		
44201349	CLASS C PATCHES, TYPE I, 10 INCH	SQ YD	100	100		
44201353	CLASS C PATCHES, TYPE II, 10 INCH	SQ YD	100	100		
44201357	CLASS C PATCHES, TYPE III, 10 INCH	SQ YD	100	100		
48101200	AGGREGATE SHOULDERS, TYPE B	TON	164	164		
48101620	AGGREGATE SHOULDERS, TYPE B 10"	SQYD	56	56		
48300510	PORTLAND CEMENT CONCRETE SHOULDERS 10%"	SQ YD	2,698	2,698	*	
48300700	PORTLAND CEMENT CONCRETE SHOULDERS 12"	SQYD	1,863	1,863	-	
50100300	REMOVAL OF EXISTING STRUCTURES NO. 1	EACH	1			1

* DENOTES SPECIALTY ITEM

FILE NAME =	USER NAME = pimsarno	DESIGNED	OP	REVISED -			F.	A.I. SI	ECTION COUNT	Y TOT/	AL SHEET
\$FILEA\$		DRAWN	OP	REVISED ~	STATE OF ILLINOIS	SUMMARY OF QUANTITIES		64 82	2-1-2HB ST. CL	AIR 34'	5 6
	PLOT SCALE = 1.0000 '/ IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION				CONTR	ACT NO.	76C49
	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED -		SCALE: NONE SHEET NO. 2 OF 11 SHEETS STA. TO STA.	FE	D. ROAD DIST. NO.	ILLINOIS FED. AID PROJECT		

······································					<i>URВА</i> ~ 100% STAT	
			· .	ROADWAY	TRAFFIC SIGNALS	15TH STREET BRIDGE STR NO 082-0377
CODE		UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
5010040	0 REMOVAL OF EXISTING STRUCTURES NO. 2	EACH	1		2	11
501573	0 PROTECTIVE SHIELD	SQ YD	1,402			1,402
502001	0 STRUCTURE EXCAVATION	CUYD	4,379			4,379
503002	5 CONCRETE STRUCTURES	CUYD	1,254.6			1,254.6
503002	5 CONCRETE SUPERSTRUCTURE	CUYD	825.8			825.8
5030020	0 BRIDGE DECK GROOVING	SQ YD	1,521			1,521
503002	5 FORM LINER TEXTURED SURFACE	SQFT	4,600			4,600
503003	0 PROTECTIVE COAT	SQ YD	1,998			1,998
505001	5 FURNISHING AND ERECTING STRUCTURAL STEEL	LSUM	1			1
505005	5 STUD SHEAR CONNECTORS	EACH	3,771			3,771
508002	5 REINFORCEMENT BARS, EPOXY COATED	POUND	350,190	-		350,190
508005	5 BAR SPLICERS	EACH	119			119
509017	0 BRIDGE FENCE RAILING	FOOT	286			286
509017	5 BRIDGE FENCE RAILING (SIDEWALK)	FOOT	287			287
512009	9 FURNISHING METAL SHELL PILES 14" x 0.312"	FOOT	9,225			9,225
	0 FURNISHING STEEL PILES HP 14X89	FOOT	3,744		Þ	3,744
	5 DRIVING PILES	FOOT	12,969			12,969
	SO PILE SHOES	EACH	39			39
512039	0- TEST PILE STEEL HIP 14X89	+ EACH				-39-
515001	0 NAME PLATES	EACH	1			1
520001	0 PREFORMED JOINT STRIP SEAL	FOOT	122			122
521000	0 ELASTOMERIC BEARING ASSEMBLY, TYPE I	EACH	15			15
521005	0 ANCHOR BOLTS, 1½"	EACH	16			. 16
	7 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	EACH	2	2	2	
	0 PRECAST REINFORCED CONCRETE FLARED END SECTION 15"	EACH	2	2		
	3 PRECAST REINFORCED CONCRETE FLARED END SECTION 18"	EACH	2	2		
	0 CONCRETE COLLAR	CUYD	10	10		
	0 STORM SEWERS, CLASS A, TYPE 1 12"	FOOT	170	178		
	0 STORM SEWERS, CLASS A, TYPE 1 15"	FOOT	129	129		
550A00	0 STORM SEWERS, CLASS A, TYPE 1 18"	FOOT	74	74		

• DENOTES SPECIALTY ITEM

JE	0.20 0.201.21. 1.2			
FILE NAME =	USER NAME = pimsarno	DESIGNED	0P	REVISED -
FILEA		DRAWN	OP -	REVISED -
	PLOT SCALE = 1.0000 '/ IN.	CHECKED	DBM	REVISED -
	PLOT DATE = 3/19/2010 ·	DATE	03/19/10	REVISED -

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

IEAT		Rev.	
LEAT			
F.A.I. SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
SUMMARY OF QUANTITIES 64 82-1-2HB	ST. CLAIR	345	7
	CONTRACT	NO. 7	'6C49
LE: NONE SHEET NO. 3 OF 11 SHEETS STA. TO STA. FED. ROAD DIST. NO. ILLINOIS FED. A	AID PROJECT		

	***************************************				<u> </u>	<i>URBA</i> ላ 100% STAT	
					ROADWAY	TRAFFIC SIGNALS	15TH STREET BRIDGE STR NO 082-0377
CODE	E NO.	ПЕМ	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
5504	0120 9	STORM SEWERS, CLASS A, TYPE 1 24"	FOOT	10	10		
	1		1001	10			
550A	0130	STORM SEWERS, CLASS A, TYPE 1 27"	FOOT	243	243		
550A	0340 8	STORM SEWERS, CLASS A, TYPE 2 12"	FOOT	947	947	· · · · · · · · · · · · · · · · · · ·	
550A	.0360 5	STORM SEWERS, CLASS A, TYPE 2 15"	FOOT	318	318		
					246		
550A	.0380 5	STORM SEWERS, CLASS A, TYPE 2 18"	FOOT	216	216		
550A	0410 8	STORM SEWERS, CLASS A, TYPE 2 24"	FOOT	510	510		
550A	.0430 8	STORM SEWERS, CLASS A, TYPE 2 30"	FOOT	20	20		
550A	0450 5	STORM SEWERS, CLASS A, TYPE 2 36"	FOOT	20	20		
55100	0500 8	STORM SEWER REMOVAL 12"	FOOT	1,167	1,167		
55100	0900 5	STORM SEWER REMOVAL 18"	FOOT	213	213		
5510	1200 8	STORM SEWER REMOVAL 24"	FOOT	52	52		
			5007	70	70		
552A	10900	STORM SEWERS JACKED IN PLACE, CLASS A, 24"	FOOT	79	79	. 3	
552A	1100 8	STORM SEWERS JACKED IN PLACE, CLASS A, 30"	FOOT	69	69		
5870	0300	CONCRETE SEALER	SQFT	3,140			3,140
5910	0100 (GEOCOMPOSITE WALL DRAIN	SQ YD	564			564
							004
6010	0060	CONCRETE HEADWALL FOR PIPE DRAINS	EACH	4	4		
6010	0915 F	PIPE DRAINS 6"	FOOT	214	214		
6010	0925 F	PIPE DRAINS 8"	FOOT	42	42		
6010	17600	PIPE UNDERDRAINS 4"	FOOT	4,695	4,695		
6010	8100 F	PIPE UNDERDRAINS 4" (SPECIAL)	FOOT	244	244		
		PIPE UNDERDRAINS FOR STRUCTURES 4"	FOOT	288			288
		CATCH BASINS, TYPEA, 4' DIAMETER, TYPE FRAME , OPEN LID CATCH BASINS, TYPE A, 4' DIAMETER, TYPE1 FRAME, CLOSED LID	EACH EACH	6	6		
6020	0305	CATCH BASINS, TYPE A, 4' DIAMETER, TYPE 3 FRAME AND GRATE	EACH	4	4		
6020	0805	CATCH BASINS, TYPE A, 4' DIAMETER, TYPE 8 GRATE	EACH	4	Ū.		
6020	1340	CATCH BASINS, TYPE A, 4' DIAMETER, TYPE 24 FRAME AND GRATE	EACH	16	16		
6020	4505	CATCH BASINS, TYPE A, 5' DIAMETER, TYPE 8 GRATE	EACH	1	1		
6020	5040	CATCH BASINS, TYPE A, 5' DIAMETER, TYPE 24 FRAME AND GRATE	EACH	4	4		-
6020	7105	CATCH BASINS, TYPE C, TYPE 3 FRAME AND GRATE	EACH	1	1	у	
				2	2		
		CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE MANHOLES , TYPE A, 4'- DIAMETER , TYPE 1 FRAME, OPEN LID	EACH		2		

• DENOTES SPECIALTY ITEM

FILE NAME =	USER NAME = pimsarno	DESIGNED	OP	REVISED -		,	F.A.I. RTF.	SECTION	COUNTY TOTAL SHEET NO.
\$FILEA\$		DRAWN	OP	REVISED -	STATE OF ILLINOIS	SUMMARY OF QUANTITIES	64	82-1-2HB	ST. CLAIR 345 8
	PLOT SCALE = 1.0000 '/ IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION	·			CONTRACT NO. 76C49
	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED -		SCALE: NONE SHEET NO. 4 OF 11 SHEETS STA. TO STA.	FED. ROAD DIST.	NO. ILLINOIS F	ED. AID PROJECT

					<i>URBA</i> ∧∕ 100% STATE	:
					100% STATE	15TH STREET
			# .2	ROADWAY	TRAFFIC SIGNALS	BRIDGE STR NO 082-0377
SI CODE NO.	ПЕМ	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
60218400	MANHOLES, TYPE A, 4' DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	4	4		
60221100	MANHOLES, TYPE A, 5' DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	9	9	,	
60223800	MANHOLES, TYPE A, 6' DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	2	2		
60224446	MANHOLES, TYPE A, 7' DIAMETER, TYPE 1 FRAME, CLOSED LID	EACH	1.	1		
60234200	INLETS, TYPE A, TYPE 1 FRAME, OPEN LID	EACH	2	2		
60235700	INLETS, TYPE A, TYPE 3 FRAME AND GRATE	EACH	2	2		
60236200	INLETS, TYPE A, TYPE 8 GRATE	EACH	5	5		
60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	EACH	8	8		
60240301	INLETS, TYPE 8, TYPE 8 GRATE	EACH	1	1		
	INLETS, TYPE B, TYPE 24 FRAME AND GRATE	EACH	1	1		
60255800	MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	EACH	15	15		
	MANHOLES TO BE RECONSTRUCTED WITH NEW TYPE 1 FRAME, CLOSED LID	EACH	4	4		
	INLETS TO BE ADJUSTED WITH NEW TYPE 24 FRAME AND GRATE	EACH	<u>6</u>	. 6		
	REMOVING MANHOLES	EACH	3	3		
60500060	REMOVING INLETS	EACH	25	25		
	CONCRETE GUTTER, TYPE A	FOOT	387	387		
	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	FOOT	5,271	5,271		
	COMBINATION CONCRETE CURB AND GUTTER, TYPE M-6.06	FOOT	29	29		
60618300	CONCRETE MEDIAN SURFACE, 4 INCH	SQFT	639	639		
60622800	CONCRETE MEDIAN, TYPE SM-6.12	SQFT	446	446		
* 63000001	STEEL PLATE BEAM GUARD RAIL, TYPE A, 6 FOOT POSTS	FOOT	775.0	775.0	,	
	TRAFFIC BARRIER TERMINAL, TYPE 2	EACH	2	2		
	TRAFFIC BARRIER TERMINAL, TYPE 5	EACH	1	1		
	TRAFFIC BARRIER TERMINAL, TYPE 6B	FOOT	4	4		
	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	EACH	6	6	3	
	GUARDRAIL REMOVAL	FOOT	1,419	1,419		
	REMOVE AND RE - ERECT TRAFFIC BARRIER TERMINAL, TYPE 5	EACH	1	1		
	DELINEATORS DELINEATOR REMOVAL	EACH	27	27		
	DELINEATOR REMOVAL	EACH	11	11		
63700175	CONCRETE BARRIER, SINGLE FACE, 42 INCH HEIGHT	FOOT	153	153		<u> </u>

* DENOTES SPECIALTY ITEM

	DENOTES STECTAETT TIEM									Rev.
FILE NAME =	USER NAME = pimsarno	DESIGNED	. OP	REVISED -			F.A.I. S	ECTION	COUNTY	TOTAL SHEET
\$FILEA\$	'Na	DRAWN	OP	REVISED -	STATE OF ILLINOIS	SUMMARY OF QUANTITIES	64 82	2-1-2HB	ST. CLAIR	345 9
	PLOT SCALE = 1.0000 '/ IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION				CONTRACT	T NO. 76C49
	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED -		SCALE: NONE SHEET NO. 5 OF 11 SHEETS STA. TO STA.	FED. ROAD DIST. NO.	ILLINOIS FED. A	AID PROJECT	

				F	URBAI	······································
				ROADWAY	100% STAT TRAFFIC SIGNALS	15TH STREET BRIDGE STR N 082-0377
CODE NO.	ПЕМ	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
63700279	CONCRETE BARRIER, SINGLE FACE, 42 INCH HEIGHT (SPECIAL)	FOOT	498	498		·
63700805	CONCRETE BARRIER TRANSITION	FOOT	10	10		
63700900	CONCRETE BARRIER BASE	FOOT	36	36		
66400305	CHAIN LINK FENCE, 6'	FOOT	2,198	2,198		
66407600	CHAIN LINK GATES, 6' X 12' DOUBLE	EACH	2	2		
67000400	ENGINEER'S FIELD OFFICE, TYPE A	CAL MO	15	15		
67000600	ENGINEER'S FIELD LABORATORY	CAL MO	15	15	<i>y</i>	
67100100	MOBILIZATION	LSUM	1	1		
70101700	TRAFFIC CONTROL AND PROTECTION	L SUM	1	1		
	TRAFFIC CONTROL SURVEILLANCE	CAL DA	300	300		
	SHORT-TERM PAVEMENT MARKING	FOOT	10,645	10,645		
	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	SQFT	89	89		
	TEMPORARY PAVEMENT MARKING - LINE 4"	FOOT	38,461	38,461		
	TEMPORARY PAVEMENT MARKING, LINE 8"	FOOT	1,441	1,441	3	
	TEMPORARY PAVEMENT MARKING - LINE 12"	FOOT	1,512	1,512		
	TEMPORARY PAVEMENT MARKING - LINE 24"	FOOT	186	186		
	WORK ZONE PAVEMENT MARKING REMOVAL	SQFT	10,976	10,976		
70400100	TEMPORARY CONCRETE BARRIER	FOOT	4,596	4,596		
70400200	RELOCATE TEMPORARY CONCRETE BARRIER	FOOT	2,754	2,754		
72000100	SIGN PANEL - TYPE 1	SQFT	485	416	69	
72000200	SIGN PANEL - TYPE 2	SQFT	16	16		
72000300	SIGN PANEL - TYPE 3	SQFT	1,501	1,501		
72200100	DEMOUNTABLE LEGEND CHARACTERS AND ARROWS	EACH	1	1		
72400100	REMOVE SIGN PANEL ASSEMBLY - TYPE A	EACH	17	17		
72400200	REMOVE SIGN PANEL ASSEMBLY - TYPE B	EACH	14	14		
72400310	REMOVE SIGN PANEL - TYPE 1	SQFT	30	30		
72400320	REMOVE SIGN PANEL - TYPE 2	SQFT	86	86		

* DENOTES SPECIALTY ITEM

FILE NAME =	USER NAME = pimserno	DESIGNED	OP	REVISED -	Г
\$FILEA\$		DRAWN	OP	REVISED ~	ĺ
	PLOT SCALE = 1.0000 '/ IN,	CHECKED	DBM	REVISED -	ĺ
	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED -	

72400500 RELOCATE SIGN PANEL ASSEMBLY - TYPE A

72400600 RELOCATE SIGN PANEL ASSEMBLY-TYPE B

STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

SQFT

SQFT

9

20

				F.A.I. RTE.	SECTION	COUNTY	SHEETS	SHEET NO.
	SUMMARY OF C	LUANTITIES		64	82-1-2HB	ST. CLAIR	345	10
		·				CONTRACT	NO. 7	6C49
SCALE: NONE	SHEET NO. 6 OF 11 SHEETS	STA.	TO STA.	FED. RO	DAD DIST. NO. ILLINOIS FED. A	ID PROJECT		

						<i>URBQ►</i> / 100% STAT	E
				v i	ROADWAY	TRAFFIC SIGNALS	15TH STREET BRIDGE STR NO 082-0377
SI.	CODE NO.	ПЕМ	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
•	72600100	MILEPOST MARKER ASSEMBLY	EACH	1	1		
ŀ	72800100	TELESCOPING STEEL SIGN SUPPORT	FOOT	454	454		
	73300200	OVERHEAD SIGN STRUCTURE - SPAN, TYPE II-A (4'-6" X 5'-3")	FOOT	73	73		
	73300300	OVERHEAD SIGN STRUCTURE - SPAN, TYPE III-A (5'-0" X 7'-0")	FOOT	87	87		
	73302170	OVERHEAD SIGN STRUCTURE - CANTILEVER, TYPE II-C-A (36" X 5'-6")	FOOT	29	29		
	73304000	OVERHEAD SIGN STRUCTURE - BRIDGE MOUNTED	FOOT	20	20		
	73305000	OVERHEAD SIGN STRUCTURE WALKWAY	FOOT	146	146		
	73400200	DRILLED SHAFT CONCRETE FOUNDATION	CUYD	7/.8	7/.8		
÷	73600100	REMOVE OVERHEAD SIGN STRUCTURE - SPAN	EACH	2	2		
ŀ	73600200	REMOVE OVERHEAD SIGN STRUCTURE - CANTILEVER	EACH	1	1		
ŀ	73602000	REMOVE OVERHEAD SIGN STRUCTURE - BRIDGE MOUNTED	EACH	1	1	2	
,	73700300	REMOVE CONCRETE FOUNDATION - OVERHEAD	EACH	9	9		
	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	FOOT	10,982	10,982		
	78001110	PAINT PAVEMENT MARKING - LINE 4"	FOOT	2,767	2,767		
	78001140	PAINT PAVEMENT MARKING - LINE 8"	FOOT	796	796		
	78001150	PAINT PAVEMENT MARKING - LINE 12"	FOOT	262	262		
	78003100	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - LETTERS AND SYMBOLS	SQFT	155	155		
	78003110	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - LINE 4"	FOOT	8,561	8,561		
	78003130	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - LINE 6"	FOOT	447	447	<u> </u>	
	78003140	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - LINE 8"	FOOT	1,216	1,216		
	78003150	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - LINE 12"	FOOT	541	541		
	78004200	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - INLAID - LETTERS AND SYMBOLS	SQFT	262	262		
	78004210	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - INLAID - LINE 4"	FOOT	3,522	3,522		
	78004230	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - INLAID - LINE 6"	FOOT	102	102		
	78004240	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - INLAID - LINE 8"	FOOT	110	110		
,	78004250	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - INLAID - LINE 12"	FOOT	113	113	9	
,	78004280	PREFORMED PLASTIC PAVEMENT MARKING TYPE B - INLAID - LINE 24"	FOOT	72	72		
	78100100	RAISED REFLECTIVE PAVEMENT MARKER	EACH	205	205		
*	78100105	RAISED REFLECTIVE PAVEMENT MARKER (BRIDGE)	EACH	10	10		
*	78200300	PRISMATIC CURB REFLECTOR	EACH	30	30		

* DENOTES SPECIALTY ITEM

										Ken.
FILE NAME =	USER NAME = pimsarno	DESIGNED	OP	REVISED -			F.A.I. RTF.	SECTION	COUNTY	TOTAL SHEF
\$FILEA\$		DRAWN	OP	REVISED -	STATE OF ILLINOIS	SUMMARY OF QUANTITIES	64	82-1-2HB	ST, CLAIR	345 11
	PLOT SCALE = 1.0000 '/ IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION					NO. 76C49
	PLOT DATE =>3/19/2010	DATE	03/19/10	REVISED -	·	SCALE: NONE SHEET NO. 7 OF 11 SHEETS STA. TO STA.	FED. ROAD DIST.	NO. ILLINOIS FED.	AID PROJECT	

<u>i</u>					<i>URB⊕∧</i> 100% STATI	
				ROADWAY	TRAFFIC SIGNALS	15TH STREET BRIDGE STR No 082-0377
CODE NO.	ITEM	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
78200410	GUARDRAIL MARKERS, TYPE A	EACH	17	17		
78200530	BARRIER WALL MARKERS, TYPE C	EACH	11	11		
	TERMINAL MARKER - DIRECT APPLIED	EACH	12	12		
				12		
	ELECTRIC SERVICE INSTALLATION	EACH	2		2	
81000800	CONDUIT IN TRENCH, 3" DIA., GALVANIZED STEEL	FOOT	10	10		
81012300	CONDUIT IN TRENCH, 1" DIA, PVC	FOOT	323		323	
81012600	CONDUIT IN TRENCH, 2" DIA, PVC	FOOT	623		623	
81012800	CONDUIT IN TRENCH, 3" DIA, PVC	FOOT	284		284	
81013000	CONDUIT IN TRENCH, 4" DIA, PVC	FOOT	35		35	
81021370	CONDUIT PUSHED, 4" DIA., PVC	FOOT	1,120	1,120		
	CONDUIT ATTACHED TO STRUCTURE, 3/4" DIA., PVC COATED GALVANIZED STEEL	FOOT	270	270		
				270	000	
	CONDUIT ATTACHED TO STRUCTURE, 2" DIA. , PVC COATED GALVANIZED STEEL	FOOT	233		233	
81100800	CONDUIT ATTACHED TO STRUCTURE, 3" DIA., PVG COATED GALVANIZED STEEL	FOOT	20	20		
81300220	JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 6" X 6" X 4"	EACH	5	5		
81300550	JUNCTION BOX, STAINLESS STEEL, ATTACHED TO STRUCTURE, 12" X 12" X 6"	EACH	1	1	4	
81400100	HANDHOLE	EACH	7		7	
81400300	DOUBLE HANDHOLE	EACH	2		2	
81603035	UNIT DUCT, 600V, 2-1C NO.6, 1/C NO.6 GROUND, (XLP-TYPE USE), 1" DIA. POLYETHYLENE	FOOT	480	480		<u> </u>
	UNIT DUCT, 600V, 3-1C NO.4, 1/C NO.4 GROUND, (XLP-TYPE USE), 1 1/4" DIA. POLYETHYLENE	FOOT	6,220	6,220		
	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 3-1/C NO. 10	FOOT	350	350		
81800230	AERIAL CABLE, 2-1/C NO. 6 WITH MESSENGER WIRE	FOOT	4,150	4,150		
81900200	TRENCH AND BACKFILL FOR ELECTRICAL WORK	FOOT	3,123	2,355	768	
81900302	TRENCH AND BACKFILL WITH SCREENINGS OR SAND	FOOT	497		497	
82102400	LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, 400 WATT	EACH	20	20		
82107300	UNDERPASS LUMINAIRE, 150 WATT, HIGH PRESSURE SODIUM VAPOR	EACH	5	5		
83057290	LIGHT POLE, WOOD, 50 FOOT, CLASS 4,	EACH	9	9		
	LIGHT POLE, WOOD, 60 FOOT, CLASS 4, WITH 15FT MAST ARM	EACH	20	20		
	REMOVAL OF TEMPORARY LIGHTING UNIT	EACH	3	3		
84200500	REMOVAL OF-EXISTING-LIGHTING UNIT, SALVAGE	EACH	17_	217_		

• DENOTES SPECIALTY ITEM

	- DENOTES STECIALITY TIEM			the second secon								KeV.	
FILE NAME =	USER NAME = pimsarno	DESIGNED	OP	REVISED -				F.A.I.	SECTION	COL		TAL SHEE	.T
FILEA		DRAWN	OP	REVISED -	STATE OF ILLINOIS		SUMMARY OF QUANTITIES	64	82-1-2HB	ST. 0	CLAIR 34	45 12	and the same of
	PLOT SCALE = 1.0000 '/ IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION					CON	TRACT NO.	76049	j
·	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED ~		SCALE: NONE	SHEET NO. 8 OF 11 SHEETS STA. TO STA.	FED. ROAD	DIST. NO. ILLIN	NOIS FED. AID PROJE			_

					<i>URBA</i> ∧ 100% STAT	
				ROADWAY	TRAFFIC SIGNALS	15TH STREET BRIDGE STR NO 082-0377
CODE NO.	ПЕМ	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
84200804	REMOVAL OF POLE FOUNDATION	EACH	17	17		
85700200	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET	EACH	2		2	
87100160	FIBER OPTIC CABLE IN CONDUIT, NO. 62.5/125, 24F	FOOT	719		719	
87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	FOOT	1,246		1,246	
87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	FOOT	1,254		1,254	
87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	FOOT	7,064		7,064	
87301405	ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 16 1 PAIR	FOOT	2,584		2,584	
87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2C	FOOT	280		280	
87502490	TRAFFIC SIGNAL POST, GALVANIZED STEEL 15 FT.	EACH	1		1	
87700170	STEEL MAST ARM ASSEMBLY AND POLE, 26 FT.	EACH	1		1	
87700190	STEEL MAST ARM ASSEMBLY AND POLE, 30 FT.	EACH	1		1	
87700220	STEEL MAST ARM ASSEMBLY AND POLE, 36 FT.	EACH	1		1	
	STEEL MAST ARM ASSEMBLY AND POLE, 46 FT.	EACH	1	~	1	
	STEEL MAST ARM ASSEMBLY AND POLE, 48 FT.	EACH	1		1	
	STEEL MAST ARM ASSEMBLY AND POLE, 50 FT.	EACH	1		1	
	STEEL MAST ARM ASSEMBLY AND POLE, 55 FT.	EACH	1		1	
	STEEL MAST ARM ASSEMBLY AND POLE WITH DUAL MAST ARMS, 50 FT.	EACH	1		1	
	CONCRETE FOUNDATION, TYPE D					
		FOOT	7		7	
	CONCRETE FOUNDATION, TYPE E 24-INCH DIAMETER	FOOT	3		3	
1.	CONCRETE FOUNDATION, TYPE E 30-INCH DIAMETER	FOOT	10 .		10 *	
	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	FOOT	85	-	85	
88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	EACH	18		18	
88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	EACH	11		11	
88030070	SIGNAL HEAD, LED, 1-FACE, 4-SECTION, BRACKET MOUNTED	EACH	4		4	
88030080	SIGNAL HEAD, LED, 1-FACE, 4-SECTION, MAST ARM MOUNTED	EACH	4		4	
88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	EACH	8		8	
88200100	TRAFFIC SIGNAL BACKPLATE	EACH	37		37	`
88500100	INDUCTIVE LOOP DETECTOR	EACH	8		8	
88600100	DETECTOR LOOP, TYPE I	FOOT	2,809		2,809	
88800100	PEDESTRIAN PUSH-BUTTON	EACH	8		8	

• DENOTES SPECIALTY ITEM

										Rev.
FILE NAME =	USER NAME = pimsarno	DESIGNED	OP	REVISED -			F.A.I.	SECTION	COUNTY	TOTAL SHEET
sfileas .	·	DRAWN	OP	REVISED -	STATE OF ILLINOIS	SUMMARY OF QUANTITIES	64	82-1-2HB	ST. CLATE	345 13
	PLOT SCALE = 1.0000 '/ IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION				CONTRACT	NO. 76C49
	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED -		SCALE: NONE SHEET NO. 9 OF 11 SHEETS STA. TO STA.	FED. ROAD DIST. NO	O. ILLINOIS FED. AID	PROJECT	

			, .		<i>UR\$A</i> ↑ 100% STAT	
				ROADWAY	TRAFFIC SIGNALS	15TH STREET BRIDGE STR NO 082-0377
SI CODE	NO. ITEM	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
* 895023	75 REMOVAL OF EXISTING TRAFFIC SIGNAL EQUIPMENT	EACH	10		10	
* A20058		EACH	3	3	3	
	G5 SHRUB, RHUS AROMATICA GRO-LOW (GRO-LOW FRANGANT SUMAC), 5-GALLON	EACH	44	44		
	667 PERENNIAL PLANTS, ORNAMENTAL HERBACEOUS TYPE	UNIT	1.43	1.43		
	ST SLEEPER SLAB	FOOT	16	16		
	370 BRACED EXCAVATION			10		400
		CUYD	163			163
	907 STORM SEWERS, TYPE 2, WATER MAIN QUALITY PIPE, 12"	FOOT	82	82		
X03219	908 STORM SEWERS, TYPE 2, WATER MAIN QUALITY PIPE, 15"	FOOT	75	75		
X0322	41 REMOVE TEMPORARY WOOD POLE	EACH	1	1		
X0322	256 TEMPORARY INFORMATION SIGNING	SQFT	710	710		
X0322	528 FILL EXISTING PIEZOMETER	EACH	4	4		
X0323	DRAINAGE SCUPPER, DS-12	EACH	4			4
X0323	255 DRILLED WELL	EACH	3	3		
X0323	1088 TEMPORARY SOIL RETENTION SYSTEM	SQFT	1,521			1,521
* X0324	81 DISCONNECT SIGN LIGHTING AND REMOVE WIRING TO NEAREST SPLICE	EACH	4	4	en e	
X0712	100 TEMPORARY PAVEMENT	SQ YD	1,062	1.062		
	702 NIGHTTIME WORK ZONE LIGHTING	LSUM	1	1	79	
	808 INTERSTATE WEEKEND CLOSURE, SPECIAL					
		LSUM	1	1		
	S90 TOPSOIL PLANTING MIX, 12"	SQ YD	179	179		
X0462	SUBMERSIBLE PUMP	EACH	3	3		
X6370	015 CONCRETE BARRIER, SPECIAL, 32" HEIGHT	FOOT	36	36		
* X7030	968 GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS, NUMBERS, AND SYMBOLS	SQFT	155	155		
* X7030	070 GROOVING FOR RECESSED PAVEMENT MARKING 5"	FOOT	8,561	8,561		
* X7030	974 GROOVING FOR RECESSED PAVEMENT MARKING 7"	FOOT	447	447		
* X7030	076 GROOVING FOR RECESSED PAVEMENT MARKING 9"	FOOT	1,216	1,216	у	
* X7030	078 GROOVING FOR RECESSED PAVEMENT MARKING 13"	FOOT	541	541		
	227 ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6 1C	FOOT	883		883	
	98 CONSTRUCTION LAYOUT	LSUM	1 .	1		
200188	DRAINAGE SYSTEM	LSUM	1 .			1


. DENOTES SPECIALTY ITEM


L	DEM	OTES STESIMETT ITEM		1							Kev	,
	FILE NAME =	USER NAME = pimsarno	DESIGNED	OP	REVISED -		Y	F.A.I. SE	ECTION	COUNTY	TOTAL SHEE	,T
	\$FILEA\$		DRAWN	OP	REVISED -	STATE OF ILLINOIS	SUMMARY OF QUANTITIES	64 82	!-1-2HB	ST. CLAIR	345 14	-
		PLOT SCALE = 1.0000 // IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION				CONTRACT	NO. 76C49	<u> </u>
		PLOT DATE = 3/19/2010 .	DATE	03/19/10	REVISED -		SCALE: NONE SHEET NO. 10 OF 11 SHEETS STA. TO STA.	FED. ROAD DIST. NO.	ILLINOIS FED. A	AID PROJECT		_

						<i>URBA</i> F 100%∙STAT	
					ROADWAY	TRAFFIC SIGNALS	15TH STREET BRIDGE STR NO 082-0377
SI C	ODE NO.	ITEM	UNIT	TOTAL QUANTITY	J000-2A	Y031-1F	X271-2A
* Z	0022800	FENCE REMOVAL	FOOT	2,272	2,272		
* Z	0030270	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE), TEST LEVEL 3	EACH	8	8		
* Z	0030330	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE), TEST LEVEL 3	EACH	6	6		
* Z	0040000	PIEZOMETERS	EACH	3	3		
* Z	0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	L SUM	1	1		
- Z	0076600	TRAINEES	HOUR	-500-	-500		
4	3300850	PORTLAND CEMENT CONCRETE SHOULDERS 15½"	SQ YD	529	529		
48	300900	PORTLAND CEMENT CONCRETE SHOULDERS 18"	SQ YD	498	498		
X	5080600	MECHANICAL SPLICERS	EACH	830			830
5	2100510	ANCHOR BOLTS, ¾"	EACH	16			16
5	2100520	ANCHOR BOLTS, 1"	EACH	14			14
-5	1300780	CONCRETE ENGASEMENT	- CU YD	20.7			20.7
* 7	0024-110	FILL DEEP WELL	EACH	4	4		
* 7	.0074120	FILL RECORDER WELL	EACH	1	1	· · · · · · · · · · · · · · · · · · ·	
* 1	326931	RECORDER WELL	EACH	1	1		
* 1/4	326932	REBOUNDABLE REFLECTORIZED VERTICAL MARKERS	EACH	17	17		
* 1/4	326933	REBOUNDABLE REFLECTORIZED VERTICAL MARKERS REMOVAL	EACH	15	15		
		HIGH DENSITY POLYETHYLENE PIPE 12"	FOOT	215	215		
		PIPE DRAIN 5"	FOOT	42	42		
		NON-SPECIAL WASTE DISPOSAL	CU YD	6,500	6,500		
		DEEP WELL MONITORING	EACH	2	2		
* 66	900480	SPECIAL WASTE PLANS AND REPORTS	L SUM	ê .	1	*	
* 66	900630	SOIL DISPOSAL ANALYSIS	EACH	6	6		
I L			·				

 DENOTES SPECIALTY ITEM 		DENOTES	SPECIALTY	ITEM
--	--	---------	-----------	------

FILE NAME =	USER NAME = pimsanno	DESIGNED	OP	REVISED -							SECTION	COUNTY	TOTAL S	HEET!
\$FILEA\$		DRAWN	OP	REVISED -	STATE OF ILLINOIS	SUMMARY OF QUANTITIES				64	82-1-2HB	ST. CLAIR	345	14A
	PLOT SCALE = 1.00000 ' / .IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION							CONTRACT	T NO. 760	349
	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED -		SCALE: NONE	SHEET NO. 11 OF 11 SHEET	S STA.	TO STA.	FED. ROAD DI	IST. NO. ILLINOIS FED. A	ID PROJECT		






EXISTING 15TH STREET

STA 10+11.18 TO STA 13+92.79


* WITH PAVEMENT FABRIC



PROPOSED 15TH STREET

STA 10+38.77 TO STA 11+60.00

- * SEE INTERSECTION DETAIL PLAN FOR STA 9+24.42 TO STA 10+38.77
- ** 10' PAVEMENT WIDTH TRANSTION TO MEET EXISTING FROM STA 11+50.00 TO STA 11+60.00



PROPOSED 15TH STREET

STA 11+60.00 TO STA 13+92.79

DESIGNED

DRAWN

CHECKED

ILE NAME

\$FILEA\$

JSER NAME = pimsanno

PLOT SCALE = 10.000 '/ IN

* FROM STA 12+80.47 TO STA 13+92.79

DBM

03/19/10

REVISED


REVISED


REVISED

REVISED

EXISTING LEGEND:

- PCC PAVEMENT 10"
- BITUMINOUS CONCRETE SURFACE COURSE, CLASS I 3/4"
 - SUB-BASE GRANULAR MATERIAL, TYPE A 4"
- SUB-BASE GRANULAR MATERIAL, TYPE A 6"
- BITUMINOUS MATERIALS (PRIME COAT)
- AGGREGATE (PRIME COAT)
- LEVELING BINDER (MACHINE METHOD)
- BITUMINOUS CONCRETE BINDER COURSE 21/4"
- BITUMINOUS CONCRETE SURFACE COURSE, CLASS I 11/2"
- PORTLAND CEMENT CONCRETE BASE COURSE 8"
- PORTLAND CEMENT CONCRETE SIDEWALK 4"
- COMBINATION CURB AND GUTTER TYPE B-6.12
- (M) COMBINATION CURB AND GUTTER TYPE B-6.12 (SPECIAL)
- COMBINATION CURB AND GUTTER TYPE B-6.24
- PCC PAVEMENT 10" AND VARIES
- CONCRETE CURB, TYPE B 6" HIGH
- TYPE B CURB (MODIFIED)
- PCC MEDIAN SURFACE 4"
- CONCRETE MEDIAN SURFACE 4"
- PORTLAND CEMENT CONCRETE BASE COURSE 9"
- CONCRETE GUTTER
- FENCE
- (W) LONGITUDINAL METAL JOINT
- (X)EXISTING CURB
- (Y) CONCRETE RETAINING WALL
- (Z)BITUMINOUS CONCRETE BINDER COURSE - 1/2"
- (AA) STABILIZED SHOULDER
- (BB) AGGREGATE BASE COURSE, TYPE A - 4"
- CONTINUOUSLY REINFORCED PORTLAND CEMENT
 - CONCRETE PAVEMENT (CRPCCP) VARIES FROM 12" TO 131/4"
- PIPE UNDERDRAINS 6"
- Œ STABILIZED SUB-BASE - 4"
- AGGREGATE SHOULDER TYPE A
- INCIDENTAL BITUMINOUS SURFACING
- CONCRETE GUTTER (MODIFIED)
 - HMA SURFACE COURSE, MIX "C", N70 2"
 - HMA OVERLAY





DETAIL C

PROPOSED LEGEND:

- PORTLAND CEMENT CONCRETE PAVEMENT
 - (1A) 10" (JOINTED) (LOCAL ROADS)
 - (1B) $10\frac{1}{2}$ " (JOINTED) (RAMPS)
- HOT-MIX ASPHALT OVERLAY 21/4"
- 20 HOT-MIX ASPHALT SURFACE COURSE, MIX "D" N70 11/2"
- 2b LEVELING BINDER, (MACHINE METHOD), N70 3/4"
- PORTLAND CEMENT CONCRETE BASE COURSE 10"
- AGGREGATE BASE COURSE, TYPE A, 12"
- PORTLAND CEMENT CONCRETE SHOULDERS
- 6A $10\frac{1}{2}$ " (FOR $10\frac{1}{2}$ " PCC JT)
- (5B) 12" (WB & EB I-64 TIE-IN)
- (5C) 151/2" (WB I-64 GORES)
- (5D) 18" (EB I-64 GORES)
- AGGREGATE SHOULDERS, TYPE B
- (6A) 10" (FOR 10" PCC JT)
- (6B) $10\frac{1}{2}$ " (FOR $10\frac{1}{2}$ " PCC JT)
- 111/4" (FOR TEMPORARY PAVEMENT INTERSTATE)
- (6D) $15\frac{1}{2}$ " (FOR HMA SC "D" N7O $3\frac{1}{2}$ " AND PCC SHOULDERS 12")
- (6E) 18" (FOR HMA SC "D" N70 6" AND PCC SHOULDERS 12")
- PORTLAND CEMENT CONCRETE SIDEWALK 4"
- COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24
- POROUS GRANULAR EMBANKMENT, SPECIAL
- COMBINATION CONCRETE CURB AND GUTTER, TYPE M-6.06
- CONCRETE MEDIAN, TYPE SM-6.12
- #6 TIE BARS, 30" LONG AT 30" C-C (IF LONGITUDINAL SAWED JOINT) / #6 TIE BARS, 24" LONG AT 24" C-C (IF LONGITUDINAL CONSTRUCTION JOINT)
- (INCLUDED IN PRICE FOR BID FOR VARIOUS PCC ITEMS) #6 TIE BARS, 24" LONG AT 24" C-C
- (INCLUDED IN PRICE FOR BID FOR VARIOUS PCC ITEMS)
- PIPE UNDERDRAINS 4"
- CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT 12"
- CONCRETE BARRIER SINGLE FACE, 42 INCH HEIGHT
- AGGREGATE BASE COURSE, TYPE A, THICKNESS AS SPECIFIED ON SECTION
- CONCRETE GUTTER TYPE A
- CONCRETE MEDIAN SURFACE 4"
- STEEL PLATE BEAM GUARDRAIL, TYPE A, 6' POSTS OR TRAF BAR TERM
- CHAIN LINK FENCE 6'
- SEEDING AND MULCHING (SEE SEEDING AND MULCHING SCHEDULE)
- CONCRETE BARRIER SINGLE FACE, 42 INCH HEIGHT (SPECIAL)
- CONCRETE CURB AND GUTTER OUTLET SPECIAL
- HOT-MIX ASPHALT SURFACE REMOVAL 21/4"
- TEMPORARY PAVEMENT (INTERSTATE) 111/4"
- [26a] HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5 mm) 13/4"
- 26D HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70 $9\frac{1}{2}$ "
- POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "F", N90 31/2"
- BITUMINOUS MATERIALS (PRIME COAT)
- AGGREGATE (PRIME COAT)
- HOT-MIX ASPHALT SURFACE REMOVAL VARIABLE DEPTH
- HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 31/2"
- HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 6"


DUE THE SKEWED NATURE OF THE ROADWAYS IN THIS PROJECT, THE FOLLOWINGS ARE THE COMPASS DESIGNATIONS TO THE ROADWAYS:


15TH STREET (NORTH-SOUTH), BAUGH AVENUE (EAST-WEST), ST. CLAIR AVENUE (EAST-WEST), WB I-64 (WEST)


2. SEE HOT-MIX ASPHALT MIXTURE REQUIREMENTS ON TYPICAL SECTIONS SHEET 3 OF 14.

	i p	.A.I.
STATE OF ILLINOIS	TYPICAL SECTIONS	64

STATE OF ILLINOIS		TYPICAL SECTIONS					COUNTY	TOTAL SHEETS	SHEET NO.
DEPARTMENT OF TRANSPORTATION					64	82-1-2HB	JII OLAIN	373	6C49
	SCALE: NONE	SHEET NO. 2 OF 14 SHEETS	STA.	TO STA.	FED. ROAL		D PROJECT		







EXISTING LEGEND:

PCC PAVEMENT - 10" **B**

BITUMINOUS CONCRETE SURFACE COURSE, CLASS I - 3/4"

SUB-BASE GRANULAR MATERIAL, TYPE A - 4"

SUB-BASE GRANULAR MATERIAL, TYPE A - 6"

BITUMINOUS MATERIALS (PRIME COAT)

AGGREGATE (PRIME COAT)

LEVELING BINDER (MACHINE METHOD)

BITUMINOUS CONCRETE BINDER COURSE - 21/4"

BITUMINOUS CONCRETE SURFACE COURSE, CLASS I - 1/2"

(I) PORTLAND CEMENT CONCRETE BASE COURSE - 8"

PORTLAND CEMENT CONCRETE SIDEWALK - 4"

COMBINATION CURB AND GUTTER TYPE B-6.12

COMBINATION CURB AND GUTTER TYPE B-6.12 (SPECIAL)

(N COMBINATION CURB AND GUTTER TYPE B-6.24

0 PCC PAVEMENT - 10" AND VARIES

CONCRETE CURB, TYPE B - 6" HIGH

TYPE B CURB (MODIFIED)

PCC MEDIAN SURFACE - 4"

CONCRETE MEDIAN SURFACE - 4"

PORTLAND CEMENT CONCRETE BASE COURSE - 9"

CONCRETE GUTTER

(v)

(0)

(W) LONGITUDINAL METAL JOINT

(X)EXISTING CURB

CONCRETE RETAINING WALL

BITUMINOUS CONCRETE BINDER COURSE - 1/2"

STABILIZED SHOULDER

7 (A) (B) AGGREGATE BASE COURSE, TYPE A - 4"

CONTINUOUSLY REINFORCED PORTLAND CEMENT

CONCRETE PAVEMENT (CRPCCP) - VARIES FROM 12" TO 131/4"

PIPE UNDERDRAINS - 6"

STABILIZED SUB-BASE - 4"

AGGREGATE SHOULDER TYPE A

INCIDENTAL BITUMINOUS SURFACING

CONCRETE GUTTER (MODIFIED)

HMA SURFACE COURSE, MIX "C", N70 - 2"

HMA OVERLAY

PROPOSED LEGEND:

1) PORTLAND CEMENT CONCRETE PAVEMENT

(1A) - 10" (JOINTED) (LOCAL ROADS)

 $(1B) - 10\frac{1}{2}$ " (JOINTED) (RAMPS)

HOT-MIX ASPHALT OVERLAY - 21/4"

2d HOT-MIX ASPHALT SURFACE COURSE, MIX "D" N70 - 11/2"

LEVELING BINDER, (MACHINE METHOD), N70 - 3/4"

PORTLAND CEMENT CONCRETE BASE COURSE - 10"

AGGREGATE BASE COURSE, TYPE A, 12'

PORTLAND CEMENT CONCRETE SHOULDERS

6A - $10\frac{1}{2}$ " (FOR $10\frac{1}{2}$ " PCC JT)

(5B) - 12" (WB & EB I-64 TIE-IN)

(5C) - 151/2" (WB I-64 GORES)

(EB I-64 GORES)

AGGREGATE SHOULDERS, TYPE B

(A) - 10" (FOR 10" PCC JT)

- $10\frac{1}{2}$ " (FOR $10\frac{1}{2}$ " PCC JT)

(6C) - 111/4" (FOR TEMPORARY PAVEMENT INTERSTATE)

(6D) - $15\frac{1}{2}$ " (FOR HMA SC "D" N70 - $3\frac{1}{2}$ " AND PCC SHOULDERS 12")

(6E) - 18" (FOR HMA SC "D" N7O - 6" AND PCC SHOULDERS 12")

PORTLAND CEMENT CONCRETE SIDEWALK - 4"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

POROUS GRANULAR EMBANKMENT, SPECIAL

COMBINATION CONCRETE CURB AND GUTTER, TYPE M-6.06

CONCRETE MEDIAN, TYPE SM-6.12

#6 TIE BARS, 30" LONG AT 30" C-C (IF LONGITUDINAL SAWED JOINT) / #6 TIE BARS, 24" LONG AT 24" C-C (IF LONGITUDINAL CONSTRUCTION JOINT) (INCLUDED IN PRICE FOR BID FOR VARIOUS PCC ITEMS)

#6 TIE BARS, 24" LONG AT 24" C-C

(INCLUDED IN PRICE FOR BID FOR VARIOUS PCC ITEMS)

PIPE UNDERDRAINS - 4"

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT - 12"

CONCRETE BARRIER SINGLE FACE, 42 INCH HEIGHT

AGGREGATE BASE COURSE, TYPE A, THICKNESS AS SPECIFIED ON SECTION

CONCRETE GUTTER TYPE A

CONCRETE MEDIAN SURFACE - 4"

STEEL PLATE BEAM GUARDRAIL, TYPE A, 6' POSTS OR TRAF BAR TERM

CHAIN LINK FENCE - 6'

SEEDING AND MULCHING (SEE SEEDING AND MULCHING SCHEDULE)

CONCRETE BARRIER SINGLE FACE, 42 INCH HEIGHT (SPECIAL)

CONCRETE CURB AND GUTTER OUTLET SPECIAL

HOT-MIX ASPHALT SURFACE REMOVAL - 21/4"

TEMPORARY PAVEMENT (INTERSTATE) - 111/4"

26d HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5 mm) - 13/4"

26b HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70 - 91/2"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "F", N90 - 31/2"

BITUMINOUS MATERIALS (PRIME COAT)

AGGREGATE (PRIME COAT)

HOT-MIX ASPHALT SURFACE REMOVAL - VARIABLE DEPTH

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 - 31/2"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 - 6"

NOTES:

DUE THE SKEWED NATURE OF THE ROADWAYS IN THIS PROJECT, THE FOLLOWINGS ARE THE COMPASS DESIGNATIONS TO THE ROADWAYS:

15TH STREET (NORTH-SOUTH), BAUGH AVENUE (EAST-WEST), ST. CLAIR AVENUE (EAST-WEST), WB I-64 (WEST)

2. SEE HOT-MIX ASPHALT MIXTURE REQUIREMENTS ON TYPICAL SECTIONS SHEET 3 OF 14.


COUNTY TOTAL SHEE SHEETS NO. SECTION TYPICAL SECTIONS ST. CLAIR 345 18 64 82-1-2HB CONTRACT NO. 76C49


FILE NAME =	USER NAME = pimsarno	DESIGNED	OP ·	REVISED -
\$FILEA\$		DRAWN	OP .	REVISED -
	PLOT SCALE = 10.000 '/ IN.	CHECKED	DBM	REVISED ~
	DLOT DATE - 2/10/2010	DATE	07 (10 (10	DEVICED

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION**


SHEET NO. 4 OF 14 SHEETS STA.

TO STA.






EXISTING BAUGH AVENUE (EAST OF 15TH STREET) STA 110+00 TO STA 111+20



STA 110+00 TO STA 111+20 * SIDEWALK ENDS AT STA 112+26.68



PROPOSED BAUGH AVENUE (EAST OF 15TH STREET) STA 111+20 TO STA 117+35.91

EXISTING LEGEND:

PCC PAVEMENT - 10" (B) BITUMINOUS CONCRETE SURFACE COURSE, CLASS I - 3/4" SUB-BASE GRANULAR MATERIAL, TYPE A - 4" SUB-BASE GRANULAR MATERIAL, TYPE A - 6" BITUMINOUS MATERIALS (PRIME COAT)

AGGREGATE (PRIME COAT) LEVELING BINDER (MACHINE METHOD)

BITUMINOUS CONCRETE BINDER COURSE - 21/4" BITUMINOUS CONCRETE SURFACE COURSE, CLASS I - 11/2"

PORTLAND CEMENT CONCRETE BASE COURSE - 8" PORTLAND CEMENT CONCRETE SIDEWALK - 4"

COMBINATION CURB AND GUTTER TYPE B-6.12

COMBINATION CURB AND GUTTER TYPE B-6.12 (SPECIAL) (M)

(N) COMBINATION CURB AND GUTTER TYPE B-6.24

PCC PAVEMENT - 10" AND VARIES CONCRETE CURB, TYPE B - 6" HIGH

TYPE B CURB (MODIFIED)

PCC MEDIAN SURFACE - 4"

CONCRETE MEDIAN SURFACE - 4"

PORTLAND CEMENT CONCRETE BASE COURSE - 9"

CONCRETE GUTTER

(V)

W LONGITUDINAL METAL JOINT

EXISTING CURB

XXX CONCRETE RETAINING WALL

BITUMINOUS CONCRETE BINDER COURSE - 1/2"

STABILIZED SHOULDER

AGGREGATE BASE COURSE, TYPE A - 4"

CONTINUOUSLY REINFORCED PORTLAND CEMENT

CONCRETE PAVEMENT (CRPCCP) - VARIES FROM 12" TO $13^{1}/_{4}$ "

PIPE UNDERDRAINS - 6"

STABILIZED SUB-BASE - 4"

AGGREGATE SHOULDER TYPE A INCIDENTAL BITUMINOUS SURFACING

CONCRETE GUTTER (MODIFIED)

HMA SURFACE COURSE, MIX "C", N70 - 2"

HMA OVERLAY

PROPOSED LEGEND:

1) PORTLAND CEMENT CONCRETE PAVEMENT

(1A) - 10" (JOINTED) (LOCAL ROADS)

(1B) - $10\frac{1}{2}$ " (JOINTED) (RAMPS)

HOT-MIX ASPHALT OVERLAY - 21/4"

20 HOT-MIX ASPHALT SURFACE COURSE, MIX "D" N70 - 11/2" [2b] LEVELING BINDER, (MACHINE METHOD), N70 - 3/4"

PORTLAND CEMENT CONCRETE BASE COURSE - 10"

AGGREGATE BASE COURSE, TYPE A, 12"

PORTLAND CEMENT CONCRETE SHOULDERS

 $(5A) - 10\frac{1}{2}$ " (FOR $10\frac{1}{2}$ " PCC JT)

(5B) - 12" (WB & EB I-64 TIE-IN)

(5C) - 151/2" (WB I-64 GORES)

(EB I-64 GORES)

AGGREGATE SHOULDERS, TYPE B (A) - 10" (FOR 10" PCC JT)

(6B) - $10\frac{1}{2}$ " (FOR $10\frac{1}{2}$ " PCC JT)

60 - 111/4" (FOR TEMPORARY PAVEMENT INTERSTATE)

(6D) - 15 $\frac{1}{2}$ " (FOR HMA SC "D" N70 - 3 $\frac{1}{2}$ " AND PCC SHOULDERS 12") (6E) - 18" (FOR HMA SC "D" N70 - 6" AND PCC SHOULDERS 12")

PORTLAND CEMENT CONCRETE SIDEWALK - 4"

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

POROUS GRANULAR EMBANKMENT, SPECIAL

COMBINATION CONCRETE CURB AND GUTTER. TYPE M-6.06

CONCRETE MEDIAN, TYPE SM-6.12

#6 TIE BARS, 30" LONG AT 30" C-C (IF LONGITUDINAL SAWED JOINT) / #6 TIE BARS, 24" LONG AT 24" C-C (IF LONGITUDINAL CONSTRUCTION JOINT) (INCLUDED IN PRICE FOR BID FOR VARIOUS PCC ITEMS)

#6 TIE BARS, 24" LONG AT 24" C-C

(INCLUDED IN PRICE FOR BID FOR VARIOUS PCC ITEMS)

PIPE UNDERDRAINS - 4"

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT - 12"

CONCRETE BARRIER SINGLE FACE, 42 INCH HEIGHT

AGGREGATE BASE COURSE, TYPE A, THICKNESS AS SPECIFIED ON SECTION

CONCRETE GUTTER TYPE A

CONCRETE MEDIAN SURFACE - 4"

STEEL PLATE BEAM GUARDRAIL, TYPE A, 6' POSTS OR TRAF BAR TERM

CHAIN LINK FENCE - 6'

SEEDING AND MULCHING (SEE SEEDING AND MULCHING SCHEDULE)

CONCRETE BARRIER SINGLE FACE, 42 INCH HEIGHT (SPECIAL)

CONCRETE CURB AND GUTTER OUTLET SPECIAL

HOT-MIX ASPHALT SURFACE REMOVAL - 21/4"

TEMPORARY PAVEMENT (INTERSTATE) - 111/4"

26d HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5 mm) - 13/4"

26b HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70 - 91/2"

POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "F", N90 - 31/2"

BITUMINOUS MATERIALS (PRIME COAT)

AGGREGATE (PRIME COAT)

HOT-MIX ASPHALT SURFACE REMOVAL - VARIABLE DEPTH

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 - 31/2"

HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 - 6"

NOTES:

1. DUE THE SKEWED NATURE OF THE ROADWAYS IN THIS PROJECT, THE FOLLOWINGS ARE THE COMPASS DESIGNATIONS TO THE ROADWAYS:

15TH STREET (NORTH-SOUTH), BAUGH AVENUE (EAST-WEST), ST. CLAIR AVENUE (EAST-WEST), WB I-64 (WEST)


2. SEE HOT-MIX ASPHALT MIXTURE REQUIREMENTS ON TYPICAL SECTIONS SHEET 3 OF 14.


USER NAME = pimsarno	DESIGNED	OP	REVISED -	
	DRAWN	OP .	REVISED -	
PLOT SCALE = 10.000 ' / IN.	CHECKED	DBM	REVISED -	
PLOT DATE = 3/18/2010	DATE	03/19/10	REVISED -	


STATE	: OF	ILLINOIS
DEPARTMENT	OF	TRANSPORTATION


SCALE: NONE


	F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
TYPICAL SECTIONS	64	82-1-2HB	ST. CLAIR	345	20
			CONTRACT	NO. 7	6C49
EET NO. 6 OF 14 SHEETS STA. TO STA.	FED R	DAD DIST NO. ILLINOIS FED. A	ID PROJECT		













EXISTING RAMP "D" TO BE REMOVED (SHOWN FOR INFORMATION ONLY)

STA 94+71.50 TO STA 97+15.50 (LT) (64WB)



EXISTING RAMP "D" TO BE REMOVED (SHOWN FOR INFORMATION ONLY)

STA 97+15.50 TO STA 99+30.50 (LT) (64WB) STA 95+14.70 TO STA 100+15.40 (RT) (64WB)



EXISTING RAMP "D" TO BE REMOVED (SHOWN FOR INFORMATION ONLY)

STA 99+30.50 TO STA 103+66.30 (LT) (64WB) STA 100+15.40 TO STA 103+66.30 (RT) (64WB)

PCC PAVEMENT - 10" (B) BITUMINOUS CONCRETE SURFACE COURSE, CLASS I - 3/4" SUB-BASE GRANULAR MATERIAL, TYPE A - 4" SUB-BASE GRANULAR MATERIAL, TYPE A - 6" BITUMINOUS MATERIALS (PRIME COAT) AGGREGATE (PRIME COAT) LEVELING BINDER (MACHINE METHOD)

BITUMINOUS CONCRETE BINDER COURSE - 21/4" BITUMINOUS CONCRETE SURFACE COURSE, CLASS I - 11/2"

PORTLAND CEMENT CONCRETE BASE COURSE - 8" PORTLAND CEMENT CONCRETE SIDEWALK - 4" COMBINATION CURB AND GUTTER TYPE B-6.12

COMBINATION CURB AND GUTTER TYPE B-6.12 (SPECIAL) (M)

(N) COMBINATION CURB AND GUTTER TYPE B-6.24 PCC PAVEMENT - 10" AND VARIES

CONCRETE CURB, TYPE B - 6" HIGH

TYPE B CURB (MODIFIED) PCC MEDIAN SURFACE - 4"

EXISTING LEGENDS

CONCRETE MEDIAN SURFACE - 4"

PORTLAND CEMENT CONCRETE BASE COURSE - 9"

(U)CONCRETE GUTTER

(V)

(W) LONGITUDINAL METAL JOINT

(X)EXISTING CURB

CONCRETE RETAINING WALL

BITUMINOUS CONCRETE BINDER COURSE - 1/2"

STABILIZED SHOULDER

Z AA BB AGGREGATE BASE COURSE, TYPE A - 4"

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT (CRPCCP) - VARIES FROM 12" TO 131/4"

PIPE UNDERDRAINS - 6"

STABILIZED SUB-BASE - 4"

AGGREGATE SHOULDER TYPE A INCIDENTAL BITUMINOUS SURFACING

 \oplus CONCRETE GUTTER (MODIFIED)

HMA SURFACE COURSE, MIX "C", N70 - 2"

HMA OVERLAY

DUE THE SKEWED NATURE OF THE ROADWAYS IN THIS PROJECT. THE FOLLOWINGS ARE THE COMPASS DESIGNATIONS TO THE ROADWAYS:

15TH STREET (NORTH-SOUTH), BAUGH AVENUE (EAST-WEST), ST. CLAIR AVENUE (EAST-WEST), WB I-64 (WEST)

- 2. SEE HOT-MIX ASPHALT MIXTURE REQUIREMENTS ON TYPICAL SECTIONS SHEET 3 OF 14.
- 3. WHEN THE SUPERELEVATION RATE OF THE PAVEMENT IS BETWEEN 0% AND 4% THE SHOULDER SHALL BE SLOPED AT 4%. WHEN THE SUPERELEVATION RATE OF THE PAVEMENT EXCEEDS 4% THE SHOULDER SHALL BE SLOPED SO THAT THE ALGEBRAIC DIFFERENCE BETWEEN PAVEMENT AND SHOULDER SLOPES WILL NOT BE GREATER THAN 8%.


PROPOSED LEGEND:


- 1) PORTLAND CEMENT CONCRETE PAVEMENT
 - (1A) 10" (JOINTED) (LOCAL ROADS)
 - $(1B) 10\frac{1}{2}$ " (JOINTED) (RAMPS)
- HOT-MIX ASPHALT OVERLAY 21/4"
- 2d HOT-MIX ASPHALT SURFACE COURSE, MIX "D" N70 11/2"
- [26] LEVELING BINDER, (MACHINE METHOD), N70 3/4"
- PORTLAND CEMENT CONCRETE BASE COURSE 10"
- AGGREGATE BASE COURSE, TYPE A, 12"
- PORTLAND CEMENT CONCRETE SHOULDERS
 - $(6A) 10\frac{1}{2}$ " (FOR $10\frac{1}{2}$ " PCC JT)
 - (SB) 12" (WB & EB I-64 TIE-IN)
 - (6C) 151/2" (WB I-64 GORES)
 - (EB I-64 GORES)
- AGGREGATE SHOULDERS, TYPE B
 - (A) 10" (FOR 10" PCC JT)
 - (6B) $10\frac{1}{2}$ " (FOR $10\frac{1}{2}$ " PCC JT)
 - (6C) 111/4" (FOR TEMPORARY PAVEMENT INTERSTATE)
 - (6D) $15\frac{1}{2}$ " (FOR HMA SC "D" N7O $3\frac{1}{2}$ " AND PCC SHOULDERS 12") (6E) - 18" (FOR HMA SC "D" N70 - 6" AND PCC SHOULDERS 12")
- PORTLAND CEMENT CONCRETE SIDEWALK 4"
- COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24
- POROUS GRANULAR EMBANKMENT, SPECIAL
- COMBINATION CONCRETE CURB AND GUTTER, TYPE M-6.06
- CONCRETE MEDIAN, TYPE SM-6.12
- #6 TIE BARS, 30" LONG AT 30" C-C (IF LONGITUDINAL SAWED JOINT) / #6 TIE BARS, 24" LONG AT 24" C-C (IF LONGITUDINAL CONSTRUCTION JOINT) (INCLUDED IN PRICE FOR BID FOR VARIOUS PCC ITEMS)
- #6 TIE BARS, 24" LONG AT 24" C-C
 - (INCLUDED IN PRICE FOR BID FOR VARIOUS PCC ITEMS)
- PIPE UNDERDRAINS 4"
- CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT 12"
- CONCRETE BARRIER SINGLE FACE, 42 INCH HEIGHT
- AGGREGATE BASE COURSE, TYPE A. THICKNESS AS SPECIFIED ON SECTION
- CONCRETE GUTTER TYPE A
- CONCRETE MEDIAN SURFACE 4"
- STEEL PLATE BEAM GUARDRAIL, TYPE A, 6' POSTS OR TRAF BAR TERM
- CHAIN LINK FENCE 6'
- SEEDING AND MULCHING (SEE SEEDING AND MULCHING SCHEDULE)
- CONCRETE BARRIER SINGLE FACE, 42 INCH HEIGHT (SPECIAL)
- CONCRETE CURB AND GUTTER OUTLET SPECIAL
- HOT-MIX ASPHALT SURFACE REMOVAL 21/4"
- TEMPORARY PAVEMENT (INTERSTATE) 111/4"
 - 260 HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 (IL 9.5 mm) 13/4" 26b HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70 - 91/2"
- POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "F", N90 31/2"
- BITUMINOUS MATERIALS (PRIME COAT)
- AGGREGATE (PRIME COAT)
- HOT-MIX ASPHALT SURFACE REMOVAL VARIABLE DEPTH
- HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 31/2"
- HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 6"


FILE NAME =	USER NAME = pimsarno	DESIGNED	OP	REVISED -
\$FILEA\$		DRAWN	OP	REVISED -
	PLOT SCALE = 10.000 ' / IN.	CHECKED	DBM	REVISED -
	PLOT DATE = 3/18/2010	DATE	03/19/10	REVISED -

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION**

				F.A.I. RTE.	SECTION		COUNTY	TOTAL SHEET:	
	TYPICAL SEC	TIONS		64	82-1-2HB		ST. CLAIR	345	25
							CONTRACT	NO.	76C49
SCALE: NONE	SHEET NO. 11 OF 14 SHEETS	STA.	TO STA.	FED. RO	DAD DIST. NO. ILLINOIS	FED. AI	D PROJECT		







REMOVAL SCHEDULE

				TREE REMOVAL (6 TO 15 UNITS DIAMETER)	TREE REMOVAL (OVER 15 UNITS DIAMETER)	PAVEMENT REMOVAL	HOT-MIX ASPHALT SURFACE REMOVAL, 2/4"	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	DRIVEWAY PAVEMENT REMOVAL	CURB REMOVAL	COMBINATION CURB AND GUTTER REMOVAL	SIDEWALK REMOVAL	CONCRETE BARRIER REMOVAL	MEDIAN REMOVAL	PAVED SHOULDER REMOVAL	GUARDRAIL REMOVAL	REMOVAL AND REINSTALLATION OF EXISTING TRAFFIC BARRIER TERMINAL, TYPE 5	FENCE REMOVAL
SHEET	STATION	TO	STATION	UNIT	UNIT	SQ YD	SQ YD	SQ YD	SQ YD	FOOT	FOOT	SQFT	FOOT	SQ FT	SQ YD	FOOT	EACH	FOOT
	15TH STF																ļ	
PLAN-1	3+00.00	TO	8+50.00	74	72	4,166	-	-	94	781	773	4,333	59	2,024	822	249	1 1	539
PLAN-2	8+50.00	TO	13+93.34	-	-	3,890	1,191	-	167	-	1,556	4,249	-	1,360	602	101	-	220
	RAMP																	
PLAN-3	84+50.00	TO	111+30.00	15	-	925	_	-	•	-	1,214	2,810	_	-	692	237	-	669
PLAN-4	7+50.00	ТО	508+60.00	_		1,467	_	-	_	-	646	-	-	-	1,491	-	-	-
PLAN-5	508+60.00	TO	106+72.50	-	-	548	_	-	_			_	-	-	274	325	-	
	IR AVE AND R																	
PLAN-6	28+61.00	ТО	35+50.00	56	277	735	-	153	127	100	668	2,946	-	-	-	-	-	551
PLAN-7	38+00.00	TO	43+50.00	-	_	1,786	-	-	_	-	586	-	-	772	1,243	164	-	132
PLAN-8	43+50.00	TO	40+04.59	_		340			-	-	82	-		_	217			
	RAMP																	
PLAN-9	11+00.00	TO	18+33.27	72	68	705	-	-	<u> </u>	-	254	_	<u> </u>	-	442	343		161
		[TOTALS	217	417	14,562	1,191	153	388	881	5,779	14,338	59	4,156	5,783	1,419	1	2,272

NOTE

PAVEMENT SCHEDULE

				POROUS GRANULAR EMBANKMENT, SPECIAL	STONE RIPRAP, CLASS A4	FILTER FABRIC	SUB-BASE GRANULAR MATERIAL, TYPE B 4"	AGGREGATE BASE COURSE, TYPE A	AGGREGATE BASE COURSE, TYPE A 12"	PORTLAND CEMENT CONCRETE BASE COURSE 10"	BITUMINOUS MATERIALS (PRIME COAT)	LEVELING BINDER (MACHINE METHOD), N70	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, MIX "F", N90	AGGREGATE (PRIME COAT)	PORTLAND CEMENT CONCRETE PAVEMENT - 10" (JOINTED)	PORTLAND CEMENT CONCRETE PAVEMENT - 10%" (JOINTED)	PROTECTIVE COAT	CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT 12"	PAVEMENT REINFORCEMENT 12"	AGGREGATE SHOULDERS,	AGGREGATE SHOULDERS,		PORTLAND CEMENT CONCRETE SHOULDERS 12"
SHEET	STATION	ТО	STATION	CUYD	SQ YD	SQ YD	SQ YD	TON	SQ YD	SQ YD	TON	TON	TON	TON	TON	SQ YD	SQ YD	SQ YD	SQYD	SQ YD	TON	SQ YD	SQYD	SQ YD
	15TH STI	REET														-								
PLAN-1	3+00.00	TO	8+50.00	70		_	14	4	5,308	11	3	5	181	-	3	3,649	578	6,508		-	2,916	56	502	767
PLAN-2	8+50.00	TO	13+92.79	-	7	7	14	63	4,318	153	4	432	123	61	13	2,599	410	5,134	310	310	72	_	206	134
	RAMP	E			-						-									-				
PLAN-3	10+91.65	TO	111+30.00	-		-	-	139	3,046	-	1	-	90	-	1	202	1,194	3,597		_	1,860	-	841	456
PLAN-4	7+50.00	ТО	508+60.00		-	_	-	-	1,538	-	2	-	100	174	4	1	-	1,437	883	883	1,896	-	-	
PLAN-5	508+60.00	ТО	105+15.26	-	-		-	-	626	-	2	-	-	64	4	-	-	323	323	323	972	-	-	-
ST. CL/	AIR AVE AND F	AMP A	& RAMP B									-												
PLAN-6	28+61.00	ТО	35+50.00	-	-	-	-	-	2,381	218	1	83	273	-	1	-	1,334	2,251	- 1		2,240	-	420	506
PLAN-7	38+00.00	то	43+50.00	-	-	-	-	63	1,522	356	3	135	30	-	8	-	277	725	-	-	2,280	-	139	
PLAN-8	43+50.00	TO	49+00.00	-	<u>-</u>	-	_	-	-		-	-		-	-	-	-		-	-	932	- '	-	
	RAMP	В																						
PLAN-9	11+00.00	TO	15+41.39	-			-		1,672	_	-	_		-	-	_	799	1,630	- 1	_	2,808		590	-
			TOTALS	70	7	7	28	269	20,411	738	16	655	797	299	34	6,451	4,592	21,605	1,516	1,516	15,976	56	2,698	1,863

NOTE

^{1.} ALSO SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL PAVEMENT QUANTITIES.

FILE NAME =	USER NAME = pimsarno	DESIGNED	OP.	REVISED -					RTE. SECTION	COUNTY	TOTAL SHE	ET
 \$FILEA\$	•	DRAWN	OP	REVISED -	STATE OF ILLINOIS		SCHEDULE OF QUANTITIES	Ī	64 82-1-2HB	ST. CLAIR	345 2'	29
	PLOT SCALE = 1.000 '/ IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION					CONTRAC		19
	PLOT DATE = 3/19/2010 .	DATE	03/19/10	REVISED -		SCALE: NONE	SHEET NO. 1 OF 3 SHEETS STA. TO STA.		FED. ROAD DIST. NO. ILLINOIS FEE	AID PROJECT		

^{1.} THE REMOVAL OF THE EXISTING APPROACH SLAB SHALL BE PAID FOR AS PAVEMENT REMOVAL REGARDLESS OF THICKNESS AND REINFORCEMENT.

PAVEMENT SCHEDULE (CONTINUES)

				PORTLAND CEMENT CONCRETE SHOULDERS - 15%"	PORTLAND CEMENT CONCRETE SHOULDERS - 18"	SLEEPER SLAB	TEMPORARY PAVEMENT (INTERSTATE)
SHEET	STATION	TO	STATION	SQ YD	SQ YD	FOOT	SQ YD
	15TH STE	REET					
PLAN-1	3+00.00	TO	8+50.00	-	12	_	-
PLAN-2	8+50.00	TO	13+92.79	162	-	-	-
	RAMP	E					
PLAN-3	10+91.65	TO	111+30.00	367			
PLAN-4	7+50.00	TO	508+60.00	_	-	-	118
PLAN-5	508+60.00	TO	105+15.26	-	-	_	290
ST. CLA	AIR AVE AND R	AMP A		-			
PLAN-6	28+61.00	TO	35+50.00	-	-		-
PLAN-7	38+00.00	TO	43+50.00	-	251	16	654
PLAN-8	43+50.00	TO	49+00.00	-	-		
	RAMP	В					
PLAN-9	11+00.00	TO	15+41.39	-	235		-

TOTALS 529 498 16 1,062


ENTRANCE SCHEDULE

		ENTRANCE	A	В	R	R1	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 6 INCH	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH
STATION	OFFSET	TYPE	FOOT	FOOT	FOOT	FOOT	SQ YD	SQ YD
-	15TH STREE	T						
11+18.47	LT	CE	32.2	33.1	50	20	-	138
11+26.39	RT	PE	12.0	16.4	10	10	21	•
11+83.77	LT	PE	14.0	29.3	12	12	45	-
	BAUGH AVEN	UE						
6+25.64	RT	CE	29.2	23.0	20	10	-	70


TOTALS

66

208



TYPICAL COMMERCIAL ENTRANCE DETAIL SCALE: NONE



ROADSIDE SAFETY SCHEDULE

				STEEL PLATE BEAM GUARD RAIL, TYPE A, 6 FOOT POSTS	TRAFFIC BARRIER TERMINAL, TYPE 2	TRAFFIC BARRIER TERMINAL, TYPE 5	TRAFFIC BARRIER TERMINAL, TYPE 6B	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	CONCRETE BARRIER, SINGLE FACE, 42 INCH HEIGHT	CONCRETE BARRIER, SINGLE FACE, 42 INCH HEIGHT (SPECIAL)	CONCRETE BARRIER TRANSITION	CONCRETE BARRIER BASE	GUARDRAIL MARKERS, TYPE A	BARRIER WALL MARKERS, TYPE C	TERMINAL MARKER - DIRECT APPLIED	CONCRETE BARRIER, SPECIAL, 32" HEIGHT
SHEET	STATION	TO	STATION	FOOT	EACH	EACH	EACH	EACH	FOOT	FOOT	FOOT	FOOT	EACH	EACH	EACH	FOOT
	15TH STI															
PLAN-1	3+00.00	TO	8+50.00	-	_	1	2	2	88	88	10	36	-	9	4	36
PLAN-2	8+50.00	TO	13+92.79	-	-	-	1	-	65	299	-	-	-	2	11	-
	RAMP	E														
PLAN-3	10+91.65	TO	111+30.00	125.0	-	-	-	11	-	-	-	_	3	_	11	-
PLAN-4	7+50.00	TO	508+60.00	-	1	-	-	-	-	111	-	-	-	-		-
PLAN-5	508+60.00	TO	105+15.26	187.5	11	-		11	-	-	-	-	4	-	2	
ST. CL	AIR AVE AND F	RAMP A	& RAMP B													
PLAN-6	28+61.00	TO	35+50.00	-	•	-	-	-	-	-	-	-	-	-	-	-
PLAN-7	38+00.00	TO	43+50.00	225.0	1	-	-	-	-	-	-		5	-	1	-
PLAN-8	43+50.00	TO	49+00.00	-			-	1	_	-	-	-	_	-	1	
	RAMP	В														
PLAN-9	11+00.00	TO	15+41.39	237.5	_	-	1	1	-	-	_		5	-	2	
										,	r	T	г		r	
			TOTALS	775.0	2	1	4	6	153	498	10	36	17	11	12	36

NOTE

1. ALSO SEE SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL PLANS FOR ADDITIONAL ROADSIDE SAFETY QUANTITIES.

FILE NAME =	USER NAME = pimšarno	DESIGNED		REVISED -			-		F.A.I. RTE.	SECTION	COUNTY	TOTAL '	SHEET NO.
\$FILEA\$	·	DRAWN	OP	REVISED -	STATE OF ILLINOIS	•	SCHEDULE OF QUANTITIES		64 8	32-1-2HB	ST. CLAIR	345	30
	PLOT SCALE = 1.000 '/ IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION						CONTRACT	NO. 76	C49د
•	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED -		SCALE: NONE	SHEET NO. 2 OF 3 SHEETS STA.	TO STA.	FED. ROAD DIST. NO	. ILLINOIS FED. A	ID PROJECT		

FENCE ITEM SCHEDULE

		,		CHAIN LINK FENCE, 6'	CHAIN LINK GATES, 6' X 12' DOUBLE
SHEET	STATION	TO	STATION	FOOT	EACH
	15TH STF	REET			
PLAN-1	3+00.00	TO	8+50.00	436	-
PLAN-2	8+50.00	TO	13+92.79	313	-
	RAMP	E			
PLAN-3	10+91.65	TO	111+30.00	624	1
PLAN-4	7+50.00	TO	508+60.00	2	-
PLAN-5	508+60.00	TO	105+15.26	-	-
ST. CLA	AIR AVE AND R	AMP A	& RAMP B		
PLAN-6	28+61.00	TO	35+50.00	582	1
PLAN-7	38+00.00	TO	43+50.00	202	-
PLAN-8	43+50.00	TO	49+00.00	-	-
	RAMP	В		-	
PLAN-9	11+00.00	TO	15+41.39	39	-

SIDEWALK SCHEDULE

				PORTLAND CEMENT CONCRETE SIDEWALK - 4"	DETECTABLE WARNINGS
SHEET	STATION	TO	STATION	SQFT	SQFT
	15TH STF	REET			
PLAN-1	3+00.00	TO	8+50.00	4,142	68
PLAN-2	8+50.00	TO	13+92.79	4,202	70
	RAMP	E			
PLAN-3	10+91.65	TO	111+30.00	483	-
PLAN-4	7+50.00	TO	508+60.00	-	-
PLAN-5	508+60.00	TO	105+15.26	-	-
ST. CLA	AIR AVE AND R	AMP A	& RAMP B		
PLAN-6	28+61.00	TO	35+50.00	1,614	-
PLAN-7	38+00.00	TO	43+50.00	_	-
PLAN-8	43+50.00	TO	49+00.00	-	-
	RAMP	В			
PLAN-9	11+00.00	TO	15+41.39	-	-

TOTALS	10,441	138

TOTALS 2,198 2

CONCRETE CURB AND GUTTER AND MEDIAN SCHEDULE

				CONCRETE GUTTER, TYPE A	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	COMBINATION CONCRETE CURB AND GUTTER, TYPE M-6.06	CONCRETE MEDIAN SURFACE, 4 INCH	CONCRETE MEDIAN, TYPE SM-6.12
SHEET	STATION	TO	STATION	FOOT	FOOT	FOOT	SQFT	SQ FT
	15TH STF							
PLAN-1	3+00.00	то	8+50.00	43	1,308	-	250	446
PLAN-2	8+50.00	TO	13+92.79	206	1,130	-	-	-
	RAMP	E						
PLAN-3	10+91.65	TO	111+30.00	_	1,655	-	59	-
PLAN-4	7+50.00	TO	508+60.00	138	1	-	-	· -
PLAN-5	508+60.00	TO	105+15.26	-	-	-	-	
ST. CLA	AR AVE AND R	AMP A	& RAMP B					
PLAN-6	28+61.00	TO	35+50.00		959	29	330	-
PLAN-7	38+00.00	TO	43+50.00	-	199		-	-
PLAN-8	43+50.00	TO	49+00.00	-		-	-	-
	RAMP	В						
PLAN-9	11+00.00	TO	15+41.39	-	19	-	-	-

TOTALO	007	F 074	20	620	AAC
TOTALS	387	5,2/1	29	639	440

NOTE:

PERMANENT SEEDING ITEM (SEEDING AND MULCHING) SCHEDULE

				SEEDING, CLASS 2A	NITROGEN FERTILIZER NUTRIENT	PHOSPHORUS FERTILIZER NUTRIENT	POTASSIUM FERTILIZER NUTRIENT	МULСН, МЕТНОБ 2
SHEET	STATION	TO	STATION	ACRE	POUND	POUND	POUND	ACRE
	15TH ST	REET						
PLAN-1	3+00.00	TO	8+50.00	1.25	113	113	113	1.25
PLAN-2	8+50.00	TO	13+93.34	0.75	68	68	68	0.75
·	RAMF	°E						
PLAN-3	10+91.65	TO	111+30.00	0.75	68	68	68	0.75
PLAN-4	7+50.00	TO	508+60.00	0.75	68	68	68	0.75
PLAN-5	508+60.00	TO	106+72.50	0.25	23	23	23	0.25
ST. CLA	AIR AVE AND F	RAMP A 8	RAMP B					
PLAN-6	28+61.00	TO	35+50.00	1.25	113	113	113	1.25
PLAN-7	38+00.00	TO	43+50.00	2.00	180	180	180	2.00
PLAN-8	43+50.00	TO	40+04.59	0.25	23	23	23	0.25
	RAMF							
PLAN-9	11+00.00	то	18+33.27	2.00	180	180	180	2.00
			TOTALS	9.25	836	836	836	9.25

NOTE:

^{1.} ALSO SEE LANDSCAPING PLANS FOR ADDITIONAL SEEDING QUANTITIES.

FILE NAME =	USER NAME = pimsarno	DESIGNED	OP	REVISED -				F.A.I. RTE.	SECTION	COUNTY TOTAL SHEET SHEET NO.
\$FILEA\$		DRAWN	OP	REVISED -	STATE OF ILLINOIS		SCHEDULE OF QUANTITIES	64	82-1-2HB	ST. CLAIR 345 31
	PLOT SCALE = 1.000 '/ IN.	CHECKED	DBM	REVISED -	DEPARTMENT OF TRANSPORTATION					CONTRACT NO. 76C49
	PLOT DATE = 3/19/2010	DATE	03/19/10	REVISED -		SCALE: NONE	SHEET NO. 3 OF 3 SHEETS STA. TO STA.	 FED. ROAD DI	ST. NO. ILLINOIS FED. A	ID PROJECT

^{1.} DEPRESSED CURB AND GUTTER THROUGH ENTRACES SHALL BE MEASURED FOR PAYMENT AS COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24

EXISTING STRUCTURE SCHEDULE

STATION	OFFSET	MAN ADJ NEW T1F CL	MAN RECON NEW T1F CL	INLETS ADJ NEW T24F&G	REMOVE MANHOLES	REMOVE INLETS	COMMENTS
		EACH	EACH	EACH	EACH	EACH	İ
15TH STREE	T						
4+31.32	63.98' LT			1		1	I
4+43.41	25.41' RT					1	
4+63.31	4.74' RT	1					
5+34.34	29.49' LT					1	
5+35.14	28.56' RT					1	
5+85.97	1.92' RT		1				S 1-09
6+14.46	22.11' LT					1	
6+53.01	1.72' RT				1		
9+79.73	1.45' RT	11					
10+12.22	24.43' RT					1	
13+30.83	35.17' LT	1					
	<u> </u>		<u> </u>	<u> </u>			<u> </u>
BAUGH AVE		,	,		·		
5+49.57	11.23' RT		1				S 2-10
5+64.85	69.54' RT					1	
506+54.14	69.26' LT	11					
110+24.40	33.23' LT					1 1	
112+31.40	28.06' RT	1		ļ			
112+38.71	24.94' RT			-		11	
	<u> </u>	L	<u> </u>		1	L	1
ST. CLAIR A	1						
28+76.22	1.32' RT	11					
29+13.40	20.93' RT			-		1	
29+17.28	36.77' RT			ļ		11	
29+49.89	20.58' RT	1					
29+70.75	42.27' RT					11	
31+45.07	13.20' LT		11	ļ			S 6-16
31+58.19	22.69' RT					11	
32+59.79	30.11' LT	-			~-·-··	1	
32+77.50	26.08' RT		ļ			1	
32+77.98	0.00' RT	11					
32+84.24	15.09' LT	1					0000
32+96.86	23.07' LT		1				\$ 6-08
35+00.48 35+44.79	36.51' RT 39.01' RT					11	
35+44.79	38.78' LT					1	
36+68.80	20.68' RT	1				<u> </u>	
36+87.05	10.90' RT		1		l	1	-
37+77.15	24.17' LT	1				'	
37+97.79	25.84' LT			1	l		
37.73	20.04 L1						
EB I-64	1		1				<u> </u>
39+05.64	80.42' RT	1	1	T	1	T	T
42+10.68	125.60' RT	·				1	
12.10.00	120.00 111					•	
WB I-64		<u> </u>				I	1
99+23.43	58.58' RT			1 1	1		1
100+77.52	48.16' RT	1		· · · · · · · · · · · · · · · · · · ·			
101+34.71	45.75' RT			1			
RAMP A	<u> </u>		·	-h	·		
9+93.89	4.96' RT	1	Τ		1		
12+40.60	17.53' LT	1					
		<u> </u>			,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		
RAMP B	•		•	-t		•	1
12+75.38	122.50' RT	1	1			1	T
12+82.79	14.85' RT			1		1	†
13+09.74	52.46' RT				1		
14+06.04	43.06' RT			1	İ	1	
14+40.58	21.86' LT			1	 		1
							1
RAMPE							
11+84.26	7.92' LT	1	T				
15+33,45	29.24' LT					1	
15+94.60	25.37' LT				I	1	
18+28.97	12.40' LT			1			
21+21.72	9.69' LT			1			
TO	TAL	16	4	6	2	25	
		*		**********	•		

EXISTING PIPE REMOVAL SCHEDULE

FROM STATION	TO STATION	STORM SEWER REMOVAL 12"	STORM SEWER REMOVAL 18"	STORM SEWER REMOVAL 24"	CLASS C PATCH TYPE II, 10"	CLASS C PATCH TYPE III, 10"
		FOOT	FOOT	FOOT	SQ YD	SQ YD
15TH STREET	•					
4+31.32	4+63.31	75				
4+43.41	4+63.31	29				
5+07.57	5+35.14	63				
5+07.57	5+34.34	26				
5+85.97	6+53.01	67				
6+00.56	6+14.46	28				
9+79.73	10+12.22	40				
BAUGH AVEN	UE .		L		<u> </u>	<u> </u>
5+49.57	5+64.85	61	Γ		<u> </u>	
112+31.40	112+38.71	8				
112+38.71	112+54.77	32				
ST. CLAIR AV	ENITE					
29+17.28	29+49.89	32	T	I	I	I
29+26.07	29+49.89	32	90	ļ	 	
29+49.89	29+70.99		90	29		
32+57.25	32+83.53	- 31	 	29	10	
32+77.50	32+77.98	26			10	16
36+68.80	36+87.05	21				10
EB I-64	,					,
42+02.87	42+10.68		50			
43+32.90	44+05.69	77				
RAMP A	.1		J	l	L	l
11+81.66	12+40.60	64	T	I	T T	
12+40.60	13+74.08	134				
20+82.95	21+18.60	40				
22+93.55	24+00.75	117				
RAMP B			L	l	<u> </u>	<u> </u>
12+75.51	13+09.43		73	ı		
12+75.51	13+09.43	45	10			
12+82.79	14+05.04	90				
RAMPE	· · · · · · · · · · · · · · · · · · ·		T	·	·	r
11+32.37	11+44.58			23		
18+20.00	18+29.00	33				
18+24.72	18+29.00	28				
ALLOW	ANCE (NOTE 1)				90	4
	TOTAL	1167	213	52	100	20

UNDERDRAIN SCHEDULE

	UNDERDR			OUTLET	PIPE	T = ===
STATION OF UNDERDRAIN PIPE LIMIT	PIPE UNDERDRAINS 4"	FLOW LINE ELEVATION AT UNDERDRAIN	PIPE UNDERDRAINS 4" (SPECIAL)	CONNECT OUTLET PIPE TO STRUCT.	OUTLET ELEVATION	CONCRETE HEADWALE FOR PIPE DRAINS
	FOOT	PIPE LIMIT	FOOT	NO		EACH
EB I-64	<u> </u>		<u> </u>		<u> </u>	4
45+47.37	98	391.18				
46+45.33		390.73				
46+53.02			13	EX STRUCT	390,67	
46+53.02 46+63.05		390.86	15	EX STRUCT	390.79	1
48+36.74	174	392.56				
55+81.34	68	415.60				
56+48.80		415.32				
56+55.05			10	EX STRUCT	415.25	
56+55.05 56+61.94	90	417.83	10	EX STRUCT	417.55	
57+52.23		420.42				
WB I-64						
87+44.74	691	413.78		-		
94+40.00	197	392,74				
96+36.98 96+43.16		390.46	9	EX STRUCT	390.40	
99+22.80	592	392.40	+ "	EXSTRUCT	380.40	
105+15.26		394.77	 			
RAMP A						
7+71.49	455	392.91				
12+26.07		390.37	26		200.22	
12+24.20 12+41.98			26 27		390.22 390.21	1 1
12+43.79	90	390.32	21		380.21	
13+34.18		390,68				
13+36.84			4	S 1-16	390.95	
13+40.03	60	391.01				
14+00.00	106	391.88				
14+90.59 15+05.42		394.85	15	S 1-22	394.29	
15+06.44		394.13	1	U I LL	004.20	
15+10.00			4	S 1-14	394.14	
15+13.53	311	394.28				
18+37.76	87	406.48				
18+89.00		408.61				
RAMP B	L	L	1			<u> </u>
10+39.66	71	409.63	1			
10+93.24		410.15				
10+93.24	46	409.03				
11+40.00	402	409.36				-
15+41.39		420.38	 		 	
RAMP E	I	L	1	I	<u> </u>	<u> </u>
11+95.08	128	411.59				
13+25.00	306	410.21				
16+31.13		400.39				
16+54.32 16+42.69	103	400.00	27		400.28	1
17+46.06	103	397.19	<u> </u>			
17+45.14			19		397.11	1
17+52.07	95	396.00				
18+46,83		394.02				
18+50.00	75	302 02	4	S 2-17	393.90	
18+53.38 19+28.38	75 85	393.82 392.15			 	
19+28.94	- 30	394.25				
19+77.42			49	\$ 2-21	390,86	
20+13.73		390.64				
20+16.32			4	S 2-18	390,57	
20+19.71 22+57.08	237	390.53			-	
22+57.08		389.59	4	\$ 4-04	389.51	
22+59,99			4	S 4-04 S 4-04	390.50	-
21+62.88	128	390.81	†	- 104		
24+01.28		392.40				
TOTAL	4695		244	<u> </u>		4

NOTES:
1. PAYMENT FOR INCIDENTAL PAVEMENT PATCHING
RELATED TO DRAINAGE ITEMS SHALL BE COVERED
UNDER PAVEMENT PATCHING ALLOWANCE OF THE
CLASS AND TYPE SPECIFED.

1						
	FILE NAME =	USER NAME = IDOT	DESIGNED	-	TTB	REVISED - 4/15/2010
	\$FILEA\$		DRAWN	-	ТТВ	REVISED -
ĺ	•	PLOT SCALE = 2.0000 '/ IN.	CHECKED	-	JAH	REVISED -
	_	PLOT DATE = 4/13/2010	DATE	_	3/19/2010	REVISED -

	STATE	: OF	ILLINOIS		
DEPA	RTMENT	OF	TRANSPORT	ATION	

			F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	DRAINAGE SCHEDULES		64	82-1-2HB	ST. CLAIR	345	32
					CONTRACT	NO. 7	6C49
SCALE: N/A	SHEET NO. 1 OF 5 SHEETS STA.	TO STA.	FED. RO	DAD DIST. NO. ILLINOIS FED. A	D PROJECT		

DRAINAGE STRUCTURE SCHEDULE

						T .			C/	ATCH BAS	SINS		·····				MANHOLE	s		T		INL	ETS.			FLARE	D END SE	CTIONS	
STRUCTURE NUMBER	STATION	OFFSET	RIM ELEVATION	INVERT ELEVATION IN	INVERT ELEVATION OUT	CB TA 4 DIA T1F OL		CB TA 4 DIA T3F&G	CB TC T3F&G	CB TA 4 DIA T8G	CB TA 5 DIA T8G		CB TA 5 DIA T24F&G		4 DIA T1F OL	4 DIA T1F CL	5 DIA T1F CL	6 DIA T1F CL	7 DIA T1F CL	TA T1F OL	INLETS TA T3F&G		124746		INLETS TB T24F&G	PRC FLAR END SEC 12	PRC FLAR END SEC 15	PRC FLAR END SEC 18	COMMENTS
15TH STREET		L.,	L	L	İ	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	
S 1-01	4+00.00	28.07' LT	413.01	N/A	408.59		I			Г	T	1	1	1	·		T	T	Γ	T	1 1	Γ	1		T		1		
S 1-02	4+00.00	20.03' RT	413.17	408.09	407.99			1	-			 	 	-					· · · · · · · · · · · · · · · · · · ·		ļ		 				 	 	WITH HALF TRAP
S 1-03	4+51.34	50.40' LT	412.74	N/A	407.56	 					 	+	 						<u> </u>								 	 	WITH HALF TRAP
\$ 1-07	5+86.00	22.00' LT	416.53	N/A	411.41	 					<u> </u>	+ 1	 				· · · · · · · · · · · · · · · · · · ·			 			 				 		WITH HALF TRAP
S 1-08	5+86.00	25.82' RT	416.49	N/A	411.41						 	1 1	 	 		 							 				 		WITH HALF TRAP
S 1-09	5+85.97	1.92' RT	416.90	411.16 (NW), 411.16 (SE)	409.28				:			,																- Inches	RECONSTRUCT
S 2-04	11+60.00	20,60' RT	415.40	N/A	410.82						 		+		 	 							1 1				<u> </u>		
\$ 2-05	11+60.00	28.00' LT	415.40	410.32	410.22							1		<u> </u>				ļ					 				1	<u> </u>	WITH HALF TRAP
S 2-06	11+60.00	40.98' LT	415.98	410.10	410.00						 	 	 			1		·		 	 		 				 		73311110121 111011
S 2-07	10+60.00	20.00' RT	414.96	N/A	410.34		*****	-		 	<u> </u>	 	<u> </u>	 		<u> </u>		<u> </u>		†	1	<u> </u>	 						
S 2-08	10+60.00	28.00' LT	414.92	409.84	409.64			1					<u> </u>					<u> </u>			· · · · ·								WITH HALF TRAP
S 2-09	10+60.00	43.50' LT	415.98	409.50 (NE, SE) 409.40 (SW)	409.40											1													
S 2-19	9+48.26	22.00' RT	416.85	N/A	412.21													1					1						·
S 2-20	9+35.60	42.26' LT	417.01	411.54	411.44							1																	WITH HALF TRAP
BAUGH AVEN	UE		<u> </u>								1			L											<u></u>	<u> </u>	<u></u>		
S 2-10	5+49.57	11.23' RT	415.77	410.43 (SW), 409.02 (NE), 408.99 (NW)	403.52							-									: .		-						RECONSTRUCT
S 2-11	5+85.00	36.12' RT	414.51	N/A	409.43						1	1						 		1					†				WITH HALF TRAP
S 2-13	110+70.00	0.50' LT	415.17	409.42	406.48					<u> </u>							1												
S 2-14	110+70.00	20.00' LT	414.72	N/A	409.64							1																	WITH HALF TRAP
S 3-01	114+50.00	13.01' RT	414.39	N/A	409.31					1	1	1					1		T	1			T						WITH HALF TRAP
S 3-03	112+50.00	12.97' RT	413.70	N/A	408.62							1																	WITH HALF TRAP
S 3-04	112+54.77	2.01' LT	413.75	408.45	403.15												1												
S 4-05	504+03.35	44.42' LT	404.00	395.47	389.47		-									1										-			

STORM SEWER SCHEDULE

									SIUNIV	I SEM	en au	וטעפחי	<u>.c</u>												
										I			s	TORM SI	EWERS.	CLASS	Α		······································		T	1		STORM	STORM
							CLASS C					TYPE 1						PE 2			STORM	STORM	HIGH	SEWERS,	SEWERS,
PIPE NO	UPSTREAM STRUCTURE NO	UPSTREAM INVERT ELEVATION	DOWN STREAM STRUCTURE NO	DOWN STREAM INVERT ELEVATION	PIPE SLOPE (%)	CLASS C PATCH TYPE I, 10"	PATCH TYPE III, 10"	TRENCH BACKFILL	CONCRETE COLLAR	12" DIA	15" DIA	18" DIA	24" DIA	27" DIA	12" DIA	15" DIA	18" DIA	24" DIA	30" DIA	36" DIA	JACKED	SEWERS JACKED IN PLACE, 30"	DENSITY POLYETH YLENE PIPE, 12"	TYPE 2, WATER MAIN QUALITY PIPE, 12"	TYPE 2, WATER MAIN QUALITY PIPE, 15"
						SQ YD	SQ YD	CU YD	CU YD	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT							
15TH STE			·	¥															•						
P 1-01	S 1-01	408.59	S 1-02	408.09	1.00			8.9							50										
P 1-02	S 1-02	407.99	EXISTING	407.34	1.00			16.4							65										
P 1-03	S 1-03	407.56	EXISTING	405.91	2.84			18.6							58										
P 1-07	S 1-07	411.41	S 1-09	411.16	1.00			5.9		-					25										
P 1-08	S 1-08	411.41	S 1-09	411.16	1.00			5.9				-			25										
P 1-09A	EX PIPE	MATCHEX	S 1-09	409.28	MATCHEX			2.4	0.4									5							
P 1-09B	\$ 1-09	409.28	EX PIPE	MATCHEX	MATCHEX			2.4	0.4									5							
P 2-04	S 2-04	410.82	S 2-05	410.32	1.00			9.1							50										
P 2-05	S 2-05	410.22	S 2-06	410.10	1.00			3.0							12										
P 2-06	\$ 2-06	410.00	S 2-09	409.50	0.50			20.6								100									ļ
P 2-07	S 2-07	410.34	S 2-08	409.84	1.00			9.2							50		ļ								ļ
P 2-08	S 2-08	409.64	S 2-09	409.50	1.00		·	2.6							14										
P 2-09	S 2-09	409.40	S 2-10	409.02	0.50			0.0																	75
P 2-19	S 2-19	412.21	S 2-20	411.54	1.00			13.6							67		-								ļ
P 2-20	S 2-20	411.44	\$ 2-10	410.43	2.01			12.0							50		 								
BAUGH A	VENUE		1	l	<u> </u>		<u> </u>	<u> </u>	L	<u> </u>			L	L			<u> </u>	L			1	<u> </u>	l		
P 2-10A	EX PIPE	MATCHEX	S 2-10	403.52	MATCHEX		T	5.4	0.4	T		Γ		1			T	5		Τ	1				
P 2-10B	\$ 2-10	403.52	EX PIPE	MATCHEX				5.4	0.4			ļ						5							-
P 2-11	S 2-11	409.43	S 2-10	408.99	1.00			12.5									 	<u> </u>	<u> </u>		 		-	44	
P 2-13A	EX PIPE	MATCHEX	S 2-13	406.48	MATCHEX			3.1	0.4									5			 				-
P 2-13B	S 2-13	406.48	EX PIPE	MATCHEX	MATCHEX			3.1	0.4									5							
P 2-14	S 2-14	409.64	S 2-13	409.42	1.00			5.2	† 	<u> </u>		l			22		 	<u> </u>			 	t			
P 3-01	S 3-01	409.31	EXISTING	409.10	1.00		16.0	4.5																21	
P 3-03	S 3-03	408.62	\$ 3-04	408.45	1.00		22.1	3.7																17	
P 3-04A	EX PIPE	MATCHEX	S 3-04	403.15	MATCHEX			4.4	0.4									5			***************************************				
P 3-04B	S 3-04	403.15	EX PIPE	MATCHEX	MATCHEX			4.4	0.4						-			5							

NOTES: 1. TIE-INS TO EXISTING STRUCTURES AND PIPES ARE INCLUDED IN THE COST OF STORM SEWER CONSTRUCTION.

2. PIPE SLOPES SHOWN ARE CALCULATED USING STRUCTURE INVERTS AND LENGTH OF PIPE. PIPE SLOPES MAY BE HIGHER FOR STRUCTURES USING HALF TRAPS.

FILE	NAME	=
FILE \$FILE	EA\$	

USER NAME = IDOT	DESIGNED -	TTB	REVISED - 4/15/2010	
	DRAWN -	TTB	REVISED -	ı
PLOT SCALE = 2.0000 '/ IN.	CHECKED -	JAH	REVISED -	
PLOT DATE = 4/13/2010	DATE -	3/19/2010	REVISED -	ı

STATI	E OF	: ILLINOIS
DEPARTMENT	OF	TRANSPORTATION

			F.A.I. RTE.	SECTION	COUNTY	TOTAL	SHEET NO.
		DRAINAGE SCHEDULES	64	82-1-2HB	ST. CLAIR	345	33
-		·			CONTRACT	NO. 7	76C49
	SCALE: N/A	SHEET NO. 2 OF 5 SHEETS STA.	FED. RC	AD DIST. NO. ILLINOIS FED. A	ID PROJECT		

DRAINAGE STRUCTURE SCHEDULE

STRUCTURE					I .				CA	TCH BAS	INS					Į,	IANHOLE	S				INL	ETS			FLARE	DENDSE	TIONS	
NUMBER	STATION	OFFSET	RIM ELEVATION	INVERT ELEVATION IN	INVERT ELEVATION OUT	CB TA 4 DIA T1F OL	CB TA 4 DIA T1F CL	CB TA 4 DIA T3F&G	CB TC T3F&G	CB TA 4 DIA T8G	CB TA 5 DIA T8G	CB TA 4 DIA T24F&G	CB TA 5 DIA T24F&G	CB TC T24F&G	MAN TA 4 DIA T1F OL	MAN TA 4 DIA T1F CL	MAN TA 5 DIA T1F CL	MAN TA 6 DIA T1F CL	MAN TA 7 DIA T1F CL	INLETS TA T1F OL	INLETS TA T3F&G	INLETS TA T8G	INLETS TA T24F&G	INLETS TB T8G	INLETS TB T24F&G	PRC FLAR END SEC 12	PRC FLAR END SEC 15	PRC FLAR END SEC 18	COMMENTS
` .					ŀ	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	,
T. CLAIR AVEN	IUE																												
S 1-05	36+89,38	39,65' RT	414.98	N/A	409.48			1																					WITH HALF TRAP
S 1-12	35+40.00	27.82' LT	413.02	N/A	407.94							1																	WITH HALF TRAP
S 1-18	35+40.00	23,50' LT	413.14	407.88	400.15												1												
S 1-19	35+90.79	38.41' RT	415.16	N/A	409.73			1.				1																	WITH HALF TRAP
S 1-20	36+00.00	21.00' RT	414.60	409.52	408.40												1												
S 6-01	28+75.00	24.00' RT	413.35	N/A	409.14							1																	FLAT SLAB TOP WITH HALF TRAP
S 6-02	29+40.00	24.00' RT	413.25	N/A	409.03							1																	FLAT SLAB TOP WITH HALF TRAP
S 6-04	30+50.00	24.00' RT	412.75	N/A	409.34																		1						
S 6-05	30+60.00	22.00' RT	412.74	408.84	408.74												1												FLATSLABTOP
S 6-06	31+45.00	25.76' LT	412.21	N/A	407.13							1																	WITH HALF TRAP
	33+05.00	25.10' LT	411,99	N/A	406,91									1]										WITH HALF TRAP
	32+96.86	23,07' LT	412.05	406.82	399.79																								RECONSTRUCT
	33+40.00	24.00' RT	412.45	N/A	407.19					·													. 1						
	33+33.05	67.59' RT	N/A	N/A	405.50]			~				1			
	30+60.00	29.00' RT	413.23	409.23	408.91		1.																						FLAT SLAB TOP WITH HALF TRAP
	31+45.07	13.20' LT	412.67	406.69	399.57	L									1								ļ						RECONSTRUCT
	38+30.00	24.00' RT	414.01	N/A	409.80											1							1 1		ļ				
	38+40.00	21.50' RT	414,05	408.97	408.28	-								ļ		1	1		ļ	L									FLAT SLAB TOP
	39+50.00	24.00' RT	413.98	N/A	409.71	ļ									1			-					1						
	39+59.04	21.80' RT	413.99	409.53	408.23	ļ	1.	ļ								ļ	1			ļ	ļ				<u> </u>		ļ		
	38+39.97	29.50' RT	414.44	409.36	409.05		1					ļ .				ļ		ļ		ļ									WITH HALF TRAP
S 7-09	39+59.06	28.80' RT	414,39	409.31	408.98		1																						WITH HALF TRAP

STORM SEWER SCHEDULE

			T	· ·	I		· · · · · · · · · · · · · · · · · · ·		T .	1		· · · · · · · · · · · · · · · · · · ·	s	TORM SI	EWERS	, CLASS	Α				T			STORM	STORM
							CLASS C					TYPE 1					TYF	PE 2			STORM	STORM	HIGH	SEWERS,	SEWERS,
PIPE NO	UPSTREAM STRUCTURE NO	UPSTREAM INVERT ELEVATION	DOWN STREAM STRUCTURE NO	DOWN STREAM INVERT ELEVATION	PIPE SLOPE (%)	CLASS C PATCH TYPE I, 10"	PATCH TYPE III, 10"	TRENCH BACKFILL	CONCRETE	12" DIA	15" DIA	18" DIA	24" DIA	27" DIA	12" DIA	15" DIA	18" DIA	24" DIA	30" DIA	36" DIA	SEWERS JACKED IN PLACE, 24"	SEWERS JACKED IN PLACE, 30"	DENSITY POLYETH YLENE PIPE, 12"	TYPE 2, WATER MAIN QUALITY PIPE, 12"	TYPE 2, WATER MAIN QUALITY PIPE, 15"
						SQ YD	SQ YD	CU YD	CU YD	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT
ST. CLAI	RAVENUE	-																							
P 1-05	S 1-05	409.48	EXISTING	409.19	1.00			6.8					T		29	1					T				
P 1-12	S 1-12	407.94	S 1-18	407.88	1.00			1.3							6										
P 1-18A	EX PIPE	MATCHEX	S 1-18	400.15	MATCHEX			6.0	0.7											5					
P 1-18B	S 1-18	400.15	EX PIPE	MATCHEX	MATCHEX			6.0	0.7									,		5					
P 1-19	S 1-19	409.73	S 1-20	409.52	1.00			4.6							21										
P 1-20A	EX PIPE	MATCHEX	S 1-20	408.40	MATCH EX			1.5	0.4									5							
P 1-20B	S 1-20	408.40	EX PIPE	MATCHEX	MATCHEX			1.5	0.4									5							
P 6-01	S 6-01	409.14	EXISTING	408.90	1.00		15.1	3.4							24										
P 6-02	S 6-02	409.03	EXISTING	408.78	2.50	3.1		1.4							10										
P 6-04	\$ 6-04	409.34	S 6-14	409.23	1.00			0.9		12												<u> </u>			
P 6-05A	EX PIPE	MATCHEX	S 6-05	408.74	MATCHEX			0.1	0.4				5												
P 6-05B	S 6-05	408.74	EX PIPE	MATCHEX	MATCHEX			0.1	0.4				5												
P 6-06	S 6-06	407.13	S 6-16	406.69	4.00		15.2	2.6							11										
P 6-07	S 6-07	406.91	S 6-08	406.82	1.00	3.7		1.9							9					<u> </u>		<u> </u>			
P 6-08A	EX PIPE	MATCHEX	S 6-08	399.79	MATCHEX			5.5	0.7											5					
P 6-08B	S 6-08	399.79	EX PIPE	MATCHEX	MATCHEX			5.5	0.7											5					
P 6-09	S 6-09	407.19	S 6-10	405.50	4.00			2.7		42															
P 6-14	S 6-14	408.91	S 6-05	408.84	1.00	2.5		8.0							7					<u> </u>	<u> </u>				
P 7-01	S 7-01	409.80	S 7-08	409.36	4.00			1.8							11					<u> </u>					
P 7-02A	EX PIPE	MATCHEX	S 7-02	408.28	MATCHEX			0.9	0.5										5						
P 7-02B	S 7-02	408.28	EX PIPE	MATCHEX	MATCHEX			0.9	0.5										5						
P 7-03	S 7-03	409.71	S 7-04	409.31	4.00			1.7							10										
P 7-04A	EX PIPE	MATCHEX	S 7-04	408.23	MATCHEX			0.9	0.5	1									5						
P 7-04B	S 7-04	408.23	EX PIPE	MATCHEX	MATCHEX		,	0.9	0.5										5						
P 7-04C	EX PIPE	MATCHEX	S 7-04	408.23	MATCHEX			1.3	0.3	<u></u>							5				L				
P 7-08	S 7-01	409.80	S 7-08	409.36	4.00			1.8							11										
P 7-09	S 7-03	409.71	S 7-09	409.31	4.00			1.7							10					ļ					
	1	l	1	1	1	1			1	1	l	l	ı	1		1	1	1	1	1	1	ł			

- NOTES: 1. TIE-INS TO EXISTING STRUCTURES AND PIPES ARE INCLUDED IN THE COST OF STORM SEWER CONSTRUCTION.
- 2. PIPE SLOPES SHOWN ARE CALCULATED USING STRUCTURE INVERTS AND LENGTH OF PIPE. PIPE SLOPES MAY BE HIGHER FOR STRUCTURES USING HALF TRAPS.

FILE NAME = \$FILEA\$	USER NAME ≈ IDOT	DESIGNED - TTB DRAWN - TTB	REVISED - 4/15/2010 REVISED -	STATE OF ILLINOIS		DRAINAGE SCHEE	NIII EC	F.A.I. RTE.	SECTION	COUNTY TOTAL SHEET NO.
of ICCHO	PLOT SCALE = 2.0000 '/ IN.	CHECKED - JAH	REVISED -	DEPARTMENT OF TRANSPORTATION		DRAINAGE SCHEL	/ULE3	64	82-1-2HB	ST. CLAIR 345 34 CONTRACT NO. 76C49
	PLOT DATE = 4/13/2010	DATE - 3/19/2010	REVISED -		SCALE: N/A	SHEET NO. 3 OF 5 SHEETS	STA. TO STA.	FED. ROAD	DIST. NO. ILLINOIS FED.	

DRAINAGE STRUCTURE SCHEDULE

									CA	TCH BAS	INS					N	MANHOLE	S				INL	ETS			FLARE	D END SEC	CTIONS	
TRUCTURE NUMBER	STATION	OFFSET	RIM ELEVATION	INVERT ELEVATION IN	INVERT ELEVATION OUT	CB TA 4 DIA T1F OL	4 DIA	CB TA 4 DIA T3F&G	CB TC T3F&G	CB TA 4 DIA T8G	CB TA 5 DIA T8G	-	CB TA 5 DIA T24F&G	CB TC T24F&G	4 DIA T1F OL	MAN TA 4 DIA T1F CL	MAN TA 5 DIA T1F CL	MAN TA 6 DIA T1F CL	7 DIA T1F CL	TA T1F OL		INLETS TA T8G	INLETS TA T24F&G EACH	INLETS TB T8G	INLETS TB T24F&G EACH	PRC FLAR END SEC 12 EACH	PRC FLAR END SEC 15 EACH	PRC FLAR END SEC 18 EACH	COMMENTS
3 I-64		<u> </u>	L			EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	EACH	
S 7-07	42+03.01	76.62' RT	393.25	MATCH EX	MATCH EX	1	T	T	T			Γ	f							F	T	1	I	T	T				
S 8-01	39+05.20	74.77' RT	394.0	MATCH EX	MATCHEX				-													1							
																					100								
B I-64																													
S 1-17	95+37.86		394.45	388.04	388.04													1											
S 3-07	89+70.00		409.54	406.50 (E, N)	404.50		ļ					11																	FLATSLABTOP
S 3-08	82+12.00	46.00' RT	414.29	409.64	409.64		<u> </u>	_				1								<u> </u>		1							FLATSLABTOP
S 3-13	90+54.67	46.00' RT	407.00	401.55 (N), 402.82 (E)	400.85							1																	FLAT SLAB TOP
S 4-02	100+70.04	74.71' RT	393.0	MATCH EX	MATCH EX		-	 		1																			WITH HALF TRAP
S 5-01	104+32.23	70.79' RT	396.75	MATCH EX	MATCH EX		+	 		1									-										WITH HALF TRAP
		1				<u> </u>	-	<u> </u>		<u>-</u>																			
MP A			······	·····			-1	·				(h	<u> </u>	L	1	L	L				Lamana		·					•
S 1-13	15+60.01	36.14' RT	393.55	390.97	388.59			T .			1																		FLAT SLAB TOP
				388,89 (SW),								T T						-						T T					
S 1-14	15+10.00	2.50' RT	397.20	388.50 (NE,	388.50												1												
				SE)				ļ																					· · · · · · · · · · · · · · · · · · ·
S 1-15	15+20.56	28.64' LT	396.83	N/A	388.68	11																							·
S 1-16	13+64.84	2.50' RT	393.55	388.32 (SW),	388.22												1												FLAT SLAB TOP
04.04				388.22 (SE)				-																					
S 1-21 S 1-22	13+36.84 15+03.20	2.50' RT 20.07' RT	393.61 400.50	388.17 N/A	388.17 389.08		1									ļ				ļ		ļ		1					
S 6-13	18+25.19	35.52' RT	N/A	N/A	404.52			-													ļ	ļ						1	
S 7-05	12+33.06	31.10' RT	N/A	N/A	389.96			 					 														1		
S 7-06	10+02.64	30.50' RT	392.50	N/A	388.64			ļ												<u> </u>		1			†		·		FLAT SLAB TOP

AMP B											***************************************			·		·													
S 6-11	10+93.23		N/A	N/A	408.48																						1		
S 6-12	10+93.23		408.21	404.90	404.90					1																			FLAT SLAB TOP
S 6-15	10+93.23	1.30' RT	411.88	408.07	408.07			-	1																				
AMP E		<u> </u>						<u> </u>	<u> </u>			<u> </u>	L				<u> </u>	LI		L		l	<u> </u>	<u> </u>					
S 2-15	18+20.05	19.50' RT	394.66	392.08	388.76		T	T	1	1															T				FLAT SLAB TOP
S 2-16	20+78.59	17.91' RT	396.00	389.35	388.35		1		ļ	1																			FLAT SLAB TOP
S 2-17	18+50.00	2.50' RT	396.63	388.67	388.67		 		†			 	 			1								 	 				
				388.23 (N, E),																									
S 2-18	20+16.29	2.50' RT	393.64	388.13 (W)	388.13		1											1 1		ĺ									FLAT SLAB TOP
S 2-21	19+77.45	18.30' RT	398.50	N/A	388.86		1												***										
S 2-22	19+77.95	2.52' RT	394.13	388.32	388.32								1																FLAT SLAB TOP
S 2-23	21+33.38	4.00' RT	392.79	388.30	388.30								1																FLAT SLAB TOP
S 2-24	21+18.38	4.00' RT	392.75	388.28 (N, W)	388.28								1																FLAT SLAB TOP
S 2-25	21+03.38		392.79	388.25	388.25	<u> </u>	-	ļ	ļ		<u> </u>	<u> </u>	1		<u> </u>		ļ					<u> </u>							FLAT SLAB TOP
S 3-06 S 3-09	15+97.28	24.13' LT	404.71	400.55	400.55	-	1	 							1	<u> </u>	ļ								1			· · · · · · · · · · · · · · · · · · ·	FLAT SLAB TOP
S 3-09	12+98.25 12+98.25	22.00' LT 8.00' RT	414.04 412.91	409.69 N/A	409.69 409.85	 	+	+	 	ļ	 	 			ļ		ļ	 			ļ	ļ	1	 	1 1		ļ		
S 3-10	14+48.00	26.00' LT	409.15	N/A	409.63	 	-	l	-							-		 	*****	1		 	<u> </u>	 					
S 3-12	15+32.75		406.39	N/A	401.73	1	1	 	 			<u> </u>		-	<u> </u>					'		 	1	l	 				
S 3-14	16+60.52	15.25' RT	N/A	N/A	400.19	1	1					1		 	l	†		 			 	ļ	 				· · · · · · · · · · · · · · · · · · ·	1	
S 3-15	17+50.00	20.61' LT	400.27	N/A	397.33											l	l			1									
S 3-16	17+48.00	23.50' RT	N/A	N/A	397.11																					1			
S 4-01	23+09.82	22.04' RT	391.28	N/A	388.66																	1							FLAT SLAB TOP
S 4-03	22+78.48	9.02' RT	393.21	388.55	388.55	 			ļ					1															
S 4-04	22+59.59	4.00' RT	393.67	388.82 (N),	388.49														1										
		 		388.49 (NW)		 	1	 	-							ļ		ļ	····	ļ					ļ				
	L	L			TOTAL	1	6	4	1	4	1	16	4	2	1	4	9	2	1	2	2	5	8	1	ļ <u>.</u>	2	2	2	

- NOTES:
 1. TIE-INS TO EXISTING STRUCTURES AND PIPES ARE INCLUDED IN THE COST OF STORM SEWER CONSTRUCTION.
- 2. PIPE SLOPES SHOWN ARE CALCULATED USING STRUCTURE INVERTS AND LENGTH OF PIPE. PIPE SLOPES MAY BE HIGHER FOR STRUCTURES USING HALF TRAPS.

FILE NAME =	USER NAME = IDOT	DESIGNED -	- ТТВ	REVISED - 4/15/2010			F.A.I.	SECTION	COUNTY	TOTAL S	SHEET
\$FILEA\$		DRAWN	- TTB	REVISED -	STATE OF ILLINOIS	DRAINAGE SCHEDULES		82-1-2HB	ST. CLAIR	345	35
	PLOT SCALE = 2.0000 '/ IN.	CHECKED -	- JAH	REVISED -	DEPARTMENT OF TRANSPORTATION				CONTRACT	NO. 760	C49
	PLOT DATE = 4/13/2010	DATE -	3/19/2010	REVISED -		SCALE: N/A SHEET NO. 4 OF 5 SHEETS STA. TO STA.	FED. ROAD DIST.	NO. ILLINOIS FED.	AID PROJECT		

STORM SEWER SCHEDULE

							I		T					TORMS	EWERS.	CLASS	Δ				I	I		STORM	STORM
							61.466.6					TYPE 1		TOKINO	LVVLING	, OLAGO		PE 2			STORM	STORM	HIGH	SEWERS,	SEWERS,
PIPE NO	UPSTREAM STRUCTURE NO	INIVEDT	DOWN STREAM STRUCTURE NO	DOWN STREAM INVERT ELEVATION	PIPE SLOPE (%)	CLASS C PATCH TYPE I, 10"	CLASS C PATCH TYPE III, 10"	TRENCH BACKFILL	CONCRETE	12" DIA	15" DIA	18" DIA	24" DIA	27" DIA	12" DIA	15" DIA	18" DIA	24" DIA	30" DIA	36" DIA	SEWERS JACKED IN PLACE, 24"	SEWERS JACKED IN PLACE, 30"	DENSITY POLYETH YLENE PIPE, 12"	TYPE 2, WATER MAIN QUALITY PIPE, 12"	TYPE 2, WATER MAIN QUALITY PIPE, 15"
						SQ YD	SQ YD	CU YD	CU YD	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT	FOOT
RAMP A	<u> </u>				·····	<u> </u>		<u></u>	·	-			l		-l		·	<u> </u>		<u> </u>	······			· · · · · · · · · · · · · · · · · · ·	
P 1-13A	WELL NO. 19	393.88	S 1-13	390.97	5.03																		58		
P 1-13	S 1-13	388.59	S 1-14	388.50	0.17			10.6										60							
P 1-14	S 1-14	388.50	S 1-16	388.22	0.17			70.5										173							
P 1-15	S 1-15	388.68	S 1-14	388.50	0.55			17.8								33									
P 1-16	S 1-16	388.22	S 1-21	388.17	0.17			5.2										27							
P 1-16A	WELL NO. 18	388.52	S 1-16	388.32	0.44			0.0															45		
P 1-21	S 1-21	388.17	S 1-17	388.04	0.17			0.0	ļ											ļ	79				ļ
P 1-22	S 1-22	389.08	S 1-14	388.89	1.00			7.8	-						19					 					
P 7-05 P 7-06	S 7-05 S 7-06	389.96 388.64	EXISTING EXISTING	388.48 388.54	3.00 0.33			4.4 1.1			49					27				<u> </u>					ļ
F /-00	37-06	300.04	EXISTING	300.34	0.33	-		1.1						 	 	21		<u> </u>		ļ					
RAMP B	L					L	L	L	1	L		L	L		1			L	1	L	L	I	l	L	L
P 6-11	S 6-15	408.07	S 6-12	404.90	5.88		Ι	2.5	<u> </u>		Τ			T	T	54	Г	T				T			1
P 6-12	S 6-12	404.90	S 6-13	404.52	0.26	 		24.3	 		 				 		150								
P 6-15	S 6-11	408.48	S 6-15	408.07	0.88			2.2			46			· · · · · · · · · · · · · · · · · · ·	 										
		7-4-1-4	3311						<u> </u>		 				†			<u> </u>	 			·			<u> </u>
RAMP E	'	·			<i></i>	<u> </u>	<u> </u>					l				h	<u> </u>	<u> </u>	<u> </u>		4	<u> </u>	A	<u> </u>	
P 1-17	S 2-18	388.13	S 1-17	388.04	0.13																	69			
P 2-15	S 2-15	388.76	S 2-17	388.67	0.26			6.4										34							
	WELL NO. 10	394.45	S 2-15	392.08	4.30			0.0															55		
P 2-16	S 2-16	388.35	S 2-24	388.28	0.50			4.3							14										
P 2-16A	WELL NO. 9	391.31	S 2-16	389.35	4.78			0.0															41		
P 2-17	S 2-17	388.67	S 2-22	388.32	0.27			50.0								·		128							
P 2-21	S 2-21	388.86	S 2-18	388.23	1.50			1.5		42	ļ				ļ										
P 2-22	S 2-22	388.32	S 2-18	388.23	0.24		ļ	8.6										38		ļ	ļ				
P 2-23	S 2-23	388.30	S 2-24	388.28	0.15			0.7						15											
P 2-24	S 2-24	388.28	S 2-25	388.25	0.15			0.7	ļ		ļ	ļ		15		ļ	ļ		ļ	ļ					-
P 2-25	S 2-25	388.25 400.55	S 2-18	388.13	0.15		 	10.2	ļ			7.4		87	-	-					<u> </u>				İ
P 3-06 P 3-07	S 3-06 S 3-07	400.55	S 3-14 S 3-13	400.19 402.82	0.49 2.00			0.5 4.2		· · · · ·		74		 	-	84	-		-	ļ			<u> </u>		
P 3-07	S 3-07	409.64	S 3-13	402.62	2.00		 	14.1	 		-	-		-	156	04	 	 	 	 					
P 3-09	S 3-08	409.69	S 3-07	409.64	0.50		<u> </u>	1.5			-				10	 	 	 	 	 					
P 3-10	S 3-10	409.85	S 3-09	409.69	0.50			2.5	 	32	 				''-		l	!		†		<u> </u>			
P 3-11	S 3-11	406.53	\$ 3-07	406.50	0.50			0.0	 	6	 			 	 	 			 				-		†
P 3-12	S 3-12	401.73	S 3-13	401.55	0.50			7.3			1			<u> </u>	36		 	 	 	 					
P 3-13	S 3-13	400.85	S 3-06	400.55	0.49			12.1									61						<u> </u>		
P 3-15	S 3-15	397.33	S 3-16	397.11	0.50			0.0	1	44	1	 	l		1					 					
P 4-01	S 4-01	388.66	S 4-03	388.55	0.32			1.0	,		34														
P 4-03	S 4-03	388.55	S 4-04	388.49	0.32			1.6						Ī		20									
P 4-04	S 4-04	388.49	S 2-23	388.30	0.15			11.7						126											
P 4-04A	WELL NO. 8	396.17	S 4-05	395.47	4.37			0.0														2	16		
P 4-05	S 4-05	389.47	S 4-04	388.82	1.00			2.9							65										
					L															ļ					
				ALLOWAN	CE (NOTE 3)	91	12												<u> </u>	<u> </u>					
					TOTAL	100	80	535	10	178	129	74	10	243	947	318	216	510	20	20	79	69	215	82	75

DITCH CHECK SCHEDULE

UPSTREAM DITCH CHECK LIMIT		DOWN STREAM STRUCTURE NO	AGGREGATE DITCH CHECKS	PIPE DRAIN 5"	PIPE DRAIN 6"	PIPE DRAIN 8"
	-		TON	FOOT	FOOT	FOOT
WB I-64						
98+78.73	98+36.75	S 4-01	43		42	
101+17.03	100+75.04	S 4-02	43		42	
RAMP A	L	L	L	·····	<u> </u>	L
7+41.31	7+85.45	S 7-07	43		44	
9+53.97	9+97.43	S 7-06	43	-	43	
11+84.72	12+27.88	\$ 7-05	43		43	
RAMP B		L		<u> </u>	L	1
11+47.06 R	10+98.64 R	S 6-11	43			42
11+32.47 L	10+97.38 L	S 6-12	43	4 2		
		TOTAL	301	42	214	42

NOTES: 1. TIE-INS TO EXISTING STRUCTURES AND PIPES ARE INCLUDED IN THE COST OF STORM SEWER CONSTRUCTION.


2. PIPE SLOPES SHOWN ARE CALCULATED USING STRUCTURE INVERTS AND LENGTH OF PIPE. PIPE SLOPES MAY BE HIGHER FOR STRUCTURES USING HALF TRAPS.


3. PAYMENT FOR INCIDENTAL PAVEMENT PATCHING RELATED TO DRAINAGE ITEMS SHALL BE COVERED UNDER PAVEMENT PATCHING ALLOWANCE OF THE CLASS AND TYPE SPECIFED.

FILE NAME =	USER NAME = IDDT	DESIGNED -	ТТВ	REVISED	- 4/15/2010	Г
FILEA\$		DRAWN -	ТТВ	REVISED	w	
	PLOT SCALE = 2.0000 '/ IN.	CHECKED -	JAH	REVISED	MA.	
	PLOT DATE = 4/13/2010	DATE -	3/19/2010	REVISED	-	

STATE	OF	ILLINOIS
DEPARTMENT	OF T	TRANSPORTATION

DRAINIAGE COULDINE	F.A.I. RTE.	SECTION	CTION COUNTY		SHEET NO.
DRAINAGE SCHEDULES	64	82-1-2HB	ST. CLAIR	345	36
-			CONTRACT	NO. 7	6C49
SCALE: N/A SHEET NO. 5 OF 5 SHEETS STA. TO STA.	FED. RO	DAD DIST. NO. ILLINOIS FED. AI	D PROJECT		





COORDINATE TABLES

15TH STREET								
POINT	CURVE	STATION	NORTHING	EASTING				
POT		0+00.00	14,039,109.38	2,457,242.23				
POT		5+00.00	14,039,459.82	2,457,598.87				
POT		15+24.82	14,040,178.10	2,458,329.84				

POINT	CURVE	STATION	NORTHING	EASTING
POT		10+00.00	14,038,245.68	2,459,879.01
PC	ST_CLR-1	10+74.84	14,038,252.73	2,459,804.50
ΡI	ST_CLR-1	11+99.66	14,038,264.48	2,459,680.24
PT	ST_CLR-1	13+22.48	14,038,313.53	2,459,565.46
PC	ST_CLR-2	28+88.26	14,038,928.80	2,458,125.63
ΡI	ST_CLR-2	29+33.84	14,038,946.71	2,458,083.72
PT	ST_CLR-2	29+78.25	14,038,979.25	2,458,051.81
EQN	41+08.55=BK	41+09.18=AH	14,039,786.13	2,457,260.27
POT		52+37.78	14,040,590.90	2,456,469.02
POT		54+81.87	14,040,764.67	2,456,297.60
PC	ST_CLR-3	59+53.48	14,041,098.44	2,455,964.41
PΙ	ST_CLR-3	60+16.32	14,041,142.91	2,455,920.02
PT	ST_CLR-3	60+79.14	14,041,185.80	2,455,874.10
PC ·	ST_CLR-4	61+75.28	14,041,251.43	2,455,803.85
ΡI	ST_CLR-4	62+50.52	14,041,302.79	2,455,748.86
PT	ST_CLR-4	63+25.75	14,041,356.41	2,455,696.06
EQN	64+00.61=BK	64+00.00=AH	14,041,409.75	2,455,643.54
POT		83+34.12	14,042,787,95	2,454,286,56

BAUGH AVENUE N								
POINT	CURVE	STATION	NORTHING	EASTING				
POT		5+00.00	14,039,792.06	2,457,936.98				
POT		502+62.62	14,039,980.74	2,457,754.31				
PC	BAUGH_N-1	515+13.06	14,040,879.13	2,456,884.54				
ΡI	BAUGH_N-1	516+33.92	14,040,965.96	2,456,800.47				
PT	BAUGH_N-1	517+47.80	14,041,084.81	2,456,778.56				
PC	BAUGH_N-2	518+37.06	14,041,172.59	2,456,762.37				
ΡI	BAUGH_N-2	518+80.72	14,041,215.53	2,456,754.45				
PT	BAUGH_N-2	519+23.02	14,041,251.25	2,456,729.36				
POT		520+44.97	14,041,351.05	2,456,659.29				

BAUGH AVENUE S15									
POINT	CURVE	STATION	NORTHING	EASTING					
POT		110+00.00	14,039,795.80	2,457,940.79					
POT		117+37.39	14,039,264.67	2,458,452.30					
			1,,,						

BAUGH AVENUE S18								
POINT	CURVE	STATION	NORTHING	EASTING				
PC	BAUGH_S18-1	11+11.28	14,039,273.11	2,458,461.07				
PI	BAUGH_S18-1	12+42.25	14,039,173.63	2,458,546.25				
PT	BAUGH_S18-1	13+69.57	14,039,116.16	2,458,663.93				
POT		15+00.00	14,039,058.92	2,458,781.13				

		RAMP E		
POINT	CURVE	STATION	NORTHING	EASTING
PC	RAMPE-1	10+00.00	14,039,164.20	2,458,557.32
ΡΙ	RAMPE-1	11+49.99	14,039,232.26	2,458,423.66
PT	RAMPE-1	12+98.51	14,039,330.35	2,458,310.20
PC	RAMPE-2	16+48.51	14,039,559.24	2,458,045.43
PI	RAMPE-2	17+13.80	14,039,601.94	2,457,996.03
PT	RAMPE-2	17+79.05	14,039,647.78	2,457,949.53
POT		24+01.28	14,040,084.55	2,457,506.36

85,400	\$55,400 \\ \$\begin{align*} \begin{align*} al	

₿ WB I-64-

	BENCHMARKS						
MONUMENT	EL	STATION	OFFSET	DESCRIPTION			
BM RFS7	416.29	ST. CLAIR 39+39	59.0′ LT	CHISELED "X" IN CAP BOLT OF FIRE HYDRANT AT INTERSECTION OF ST. CLAIR AND 14TH STREET			
BM DM18	414.02	ST. CLAIR 35+29	12.4′ RT	DAVID MASON MONUMENT #18 ALUMINUM DISK IN MEDIAN OF ST. CLAIR AVE. APPROX. 100' SOUTHEAST OF 15TH ST. INTERSECTION			
BM RFS 20	415.29	ST. CLAIR 29+83	30.7′ LT	CUT "X" ON NORTHERLY CAP BOLT OF FIRE HYDRANT SOUTHWEST QUAD ST. CLAIR AVE. & 16TH STREET			
BM WAR 2	395.34	EB I-64 40+72	96′ RT	CHISELED "SQUARE" CONCRETE FOUNDATION OF LIGHT POLE I-64 E.B. ALONG 15TH STREET EXIT RAMP			
BM WAR 3	400.28	EB I-64 49+91	53.3′ RT	CHISELED "SQUARE" CONCRETE FOUNDATION OF LIGHT POLE SOUTH SIDE OF 1-64 E.B. 75' EAST OF 15TH STREET BRIDGE			
BM WAR 4	415.92	WB I-64 87+54	53.0′ RT	CHISELED "SQUARE" CONCRETE FOUNDATION OF LIGHT POLE NORTH SIDE OF I-64 W.B. 500' EAST OF 15TH STREET BRIDGE			
BM WAR 5	404.00	WB I-64 93+01	66.74′ RT	CHISELED "SQUARE" NORTH CONCRETE FOUNDATION OF SIGN TRUSS OVER I-64 W.B. 75' EAST OF 15TH STREET BRIDGE			
BM DAS 2	418.77	18TH 204+43	19.2′ RT	CHISELED "X" SOUTHERLY CAP BOLT OF FIRE HYDRANT NORTHEAST QUAD. OF 18TH STREET & BAUGH AVENUE			
BM DAS 4	415.74	BAUGH N 5+30	30 . 1′ LT	CHISELED "SQUARE" SOUTHEAST CORNER OF TRAFFIC SIGNAL FOUNDATION N.W. QUAD. OF BAUGH AVE. & 15TH STREET			

EB I-64						
POINT	CURVE	STATION	NORTHING	EASTING		
POT		26+70.53	14,041,244.03	2,456,272.79		
POT		28+70.41	14,041,098.15	2,456,409.42		
PC	64E-1	40+02.75	14,040,287.34	2,457,199.86		
ΡI	64E-1	41+07.48	14,040,212.35	2,457,272.96		
PT	64E-1	42+12.19	14,040,136.10	2,457,344.74		
PC	64E-2	45+55.36	14,039,886.23	2,457,579.96		
PΙ	64E-2	46+54.23	14,039,814.24	2,457,647.73		
PT	64E-2	47+53.10	14,039,743.38	2,457,716.68		
PC	64E-3	51+20.71	14,039,479.90	2,457,973.04		
ΡI	64E-3	53+19.44	14,039,411.53	2,458,039.56		
PCC	64E-4	55+17.76	14,039,211.15	2,458,265.04		
PI	64E-4	58 + 88 . 81	14,038,975.31	2,458,551.49		
PCC	64E-5	62+57.74	14,038,796.18	2,458,876.44		
PΙ	64E-5	67+01.39	14,038,582.00	2,459,264.96		
PT	64E-5	71+40.92	14,038,464.60	2,459,692.80		
POT		93+25.24	14,037,886.56	2,461,799.25		

WB I-64							
POINT	CURVE	STATION	NORTHING	EASTING			
POT		50+00.00	14,038,555.99	2,459,508.71			
PC	64W-1	71+33.67	14,038,494.21	2,459,733.83			
PI	64W-1	73+67.12	14,038,555.99	2,459,508.71			
PCC	64W-2	76+00.02	14,038,643.84	2,459,292.43			
ΡI	64W-2	79+29.11	14,038,767.70	2,458,987.53			
PCC	64W-3	82+56.64	14,038,940.99	2,458,707.76			
ΡI	64W-3	83+20.10	14,038,974.40	2,458,653.81			
PCC	64W-4	83+83.54	14,039,010.15	2,458,601.37			
PΙ	64W-4	85+63.51	14.039.111.52	2,458,452,67			
PCC	64W-5	87+43.28	14,039,224.43	2,458,312.53			
ΡI	64W-5	88+27.34	14,039,277.17	2,458,247.08			
PCC	64W-6	89+11.35	14,039,333.81	2,458,184.97			
ΡI	64W-6	90+75.92	14,039,444.70	2,458,063.37			
PT	64W-6	92+40.39	14,039,562.54	2,457,948.49			
POT		113+49.39	14,041,072.69	2,456,476.31			

RAMP A						
POINT	CURVE	STATION	NORTHING	EASTING		
POT		6+71.49	14,040,197.44	2,457,222.50		
PC	RAMPA_C6-1	7+71.49	14,040,125.83	2,457,292.30		
PΙ	RAMPA_C6-1	9+01.08	14,040,033.04	2,457,382.75		
PT	RAMPA_C6-1	10+30.50	14,039,932.72	2,457,464.77		
PC	RAMPA_C6-2	16+36.03	14,039,463,95	2,457,848.08		
PI	RAMPA_C6-2	18+21.27	14,039,320.55	2,457,965.34		
PT	RAMPA_C6-2	19+62.07	14,039,157.99	2,457,876,50		


RAMP B						
POINT	CURVE	STATION	NORTHING	EASTING		
POT		10+00.00	14,039,100.85	2,457,932.54		
PC		10+34.18	14,039,120.56	2,457,960,47		
PI	RAMPB-1	12+04.26	14,039,218,.65	2,458,099.41		
PT	RAMPB-1	13+34.17	14,039,128.06	2,458,243.35		
PC	RAMPB-2	16+85.54	14,038,940.91	2,458,540,73		
ΡI	RAMPB-2	17+36.68	14,038,913.67	2,458,584.02		
PT	RAMPB-2	17+87.82	14,038,887.21	2,458,627.78		
POT		18+96.62	14,038,830,93	2,458,720.89		


FILE NAME =	USER NAME = IDOT	DESIGNED - TTB	REVISED -	_
\$FILEA\$		DRAWN TTB	REVISED -	
	PLOT SCALE = 100.0320 ' / IN.	CHECKED - JAH	REVISED -	
	PLOT DATE = 3/17/2010	DATE - 3/19/2010	REVISED -	


STATE	OF	ILLINOIS	
DEPARTMENT	0F	TRANSPORTATION	ı


l R						F.A.I. SECTION		COUNTY	TOTAL SHEETS	SHEET NO.	
ALIGNMENT, TIES AND BENCHMARKS					64 82-1-2HB		ST. CLAIR	345	39		
									CONTRACT	NO. 7	'6C49
E: 1"=100"	SHEET NO. 3 C	F 8	SHEETS	STA.	TO STA.	FED. RO	DAD DIST. NO.	ILLINOIS FED. AI	D PROJECT		


15TH STREET





















ST. CLAIR 345 40

CONTRACT NO. 76C49


FILE NAME =	USER NAME = IDOT	DESIGNED - TTB	REVISED -	
\$FILEA\$		DRAWN - TTB	REVISED -	
	PLOT SCALE = 20.0000 '/ IN.	CHECKED - JAH	REVISED -	
	PLOT DATE = 3/17/2010	DATE - 3/19/2010	REVISED -	


		F.A.I.	SECTION
	ALIGNMENT, TIES AND BENCHMARKS	64	82-1-2HB
SCALE: NONE	SHEET NO. 4 OF 8 SHEETS STA. TO STA.	FED. ROAD DI	ST. NO. ILLINOIS


BAUGH AVENUE S15





ST. CLAIR AVENUE


















COUNTY TOTAL SHEET NO.
ST. CLAIR 345 41


CONTRACT NO. 76C49


FILE NAME =	USER NAME = IDOT	DESIGNED - TTB	REVISED -	Γ
\$FILEA\$		DRAWN - TTB	REVISED -	
	PLOT SCALE = 20.0000 '/ IN.	CHECKED - JAH	REVISED -	l
	PLOT DATE = 3/17/2010	DATE - 3/19/2010	REVISED -	1


,	RTE.	SECTION		COUNTY			
	64	82-1	-2HB	ST. CLAI			
		· ·					CONTRA
SCALE: NONE	SHEET NO. 5 OF 8 SHEETS	STA.	TO STA.	FED. R	DAD DIST. NO.	ILLINOIS FED. A	ID PROJECT


EB I-64






















FILE NAME =	USER NAME = IDOT	DESIGNED - TTB	REVISED -
\$FILEA\$	·	DRAWN - TTB	REVISED -
	PLOT SCALE = 20.0000 '/ IN.	CHECKED - JAH	REVISED -
	PLOT DATE = 3/17/2010	DATE - 3/19/2010	REVISED -


	ALI	GNI	ΛE	NT,	TIE	S AND	BENCHMARKS		
SCALE:	SHEET	NO.	6	OF	8	SHEETS	STA.	TO	STA.


RTE. SECTION				COUNTY	SHEETS	S NO.			
64 82-1-2HB					ST. CLAIR	345	42		
						T	CONTRACT	NO.	76C49
FED.	ROAD	DIST.	NO.	ILLINOIS	FED.	AID	PROJECT		

<u>WB I-64</u>













RAMP A












FILE NAME =	USER NAME = IDOT	DESIGNED	-	TTB	REVISED	-
\$FILEA\$	4	DRAWN	-	TTB	REVISED	-
	PLOT SCALE = 20.0000 '/ IN.	CHECKED	-	JAH	REVISED	
	PLOT DATE = 3/17/2010	DATE	-	3/19/2010	REVISED	_


T					F.A.I. RTE.	SEC	TION	COUNTY	TOTAL SHEETS	SHEET NO.
١		ALIGNMENT, TIES AND		64	82-1	-2HB	ST. CLAIR	345	43	
ŀ								CONTRACT	NO. 7	6C49
1	SCALE: NONE	SHEET NO. 7 OF 8 SHEETS	STA.	TO STA.	FED. RO	AD DIST. NO.	ILLINOIS FED. AI	D PROJECT		


RAMP B

















FILE NAME =	USER NAME = IDOT	DESIGNED - TTB	REVISED -
\$FILEA\$		DRAWN - TTB	REVISED -
	PLOT SCALE = 20.0000 '/ IN.	CHECKED - JAH	REVISED -
	PLOT DATE = 3/17/2010	DATE - 3/19/2010	REVISED -

						RTE.	SEC.	TION	COUNTY	SHEETS	NO.
ALIGNMENT, TIES AND BENCHMARKS							82-1	-2HB	ST. CLAIR	345	44
									CONTRACT	NO. 7	6C49
SCALE: NONE	SHEET NO. 8 OF	8	SHEETS	STA.	TO STA.	FED. RO	DAD DIST. NO.	ILLINOIS FED. AI	D PROJECT		

SUPERELEVATION TRANSITION DATA TABLES

CURVE RAMP A_C6-1

	-	CROSS SLOPE	PGL					
	STATION	(%)	ELEVATION	LEFT EOP AT 16'				
ATTAINMENT	NO ATTAINMENT START AT FULL SUPER AT THE BEGINNING OF THE CURVE							
	A Paul of State Life Co.	Parameter and Control						
	10+17.90	5.00%	394.39	395.19				
DEMOVAL	10+25.00	4.49%	394.35	395.07				
REMOVAL	10+50.00	2.71%	394.20	394.63				
	10+59.90	2.00%	394.14	394.46				

CURVE RAMP A_C6-2

		CROSS SLOPE	PGL	
	STATION	(%)	ELEVATION	LEFT EOP AT 16'
	15+21.63	2.00%	397.56	397.88
	15+25.00	2.14%	397.66	398.00
	15+50.00	3.17%	398.43	398.94
ATTAINMENT	15+75.00	4.20%	399.27	399.94
	16+00.00	5.23%	400.17	401.01
	16+25.00	6.26%	401.14	402.14
	16+50.00	7.30%	402.12	403.29
	16+64.63	7.90%	402.70	403.96
	16+75.00	7.90%	403.10	404.36
200	17+00.00	7.90%	404.09	405.35
	17+25.00	7.90%	405.07	406.33
FULLSE	17+50.00	7.90%	406.06	407.32
	17+75.00	7.90%	407.04	408.30
	18+00.00	7.90%	408.03	409.29
	18+25.00	7.90%	409.01	410.27
	18+32.53	7.90%	409.30	410.56
	18+50.00	6.93%	409.93	411.04
REMOVAL	18+75.00	5.54%	410.74	411.63
KEIVIUVAL	19+00.00	4.14%	411.42	412.08
	19+25.00	2.75%	411.98	412.42
	19+38.53	2.00%	412.25	412.57

^{*} ALSO SEE GORE GRADING DETAILS FROM STA 16+00.016

CURVE RAMPB-1

		CROSS SLOPE	PGL	·
	STATION	(%)	ELEVATION	LEFT EOP AT 16'
-	10+22.43	-0.16%	412.53	412.50
	10+25.00	-0.30%	412.49	412.44
	10+50.00	1.19%	412.14	412.33
	10+75.00	2.41%	411.95	412.34
ATTAINMENT	11+00.00	3.63%	411.92	412.50
	11+25.00	4.85%	412.04	412.82
	11+50.00	6.07%	412.31	413.28
	11+75.00	7.29%	412.74	413.91
	11+89.43	8.00%	413.06	414.34
	12+00.00	8.00%	413.33	414.61
	12+25.00	8.00%	414.05	415.33
FULL SE	12+50.00	8.00%	414.77	416.05
	12+75.00	8.00%	415.50	416.78
	13+00.00	8.00%	416.23	417.51
	13+00.93	8.00%	416.26	417.54
	13+25.00	7.01%	416.96	418.08
	13+50.00	5.98%	417.68	418.64
DEP VOLVA	13+75.00	4.95%	418.41	419.20
REMOVAL	14+00.00	3.92%	419.14	419.77
	14+25.00	2.90%	419.87	420.33
	14+50.00	1.87%	420.59	420.89
	14+67.93	1.13%	421.12	421.30
<u> </u>		•		

^{*} ALSO SEE GORE GRADING DETAILS FROM STA 16+00.016

CURVE RAMPE-1


		CROSS SLOPE	PGL	
	STATION	(%)	ELEVATION	LEFT EOP AT 16'
	9+53.80	4.50%	-	-
ATTAINMENT	10+00.00	5.94%	-	-
	10+30.80	6.90%	-	-
	10+50.00	6.90%	-	
	10+75.00	6.90%	-	-
	11+00.00	6.90%	414.79	415.89
FULL SE	11+25.00	6.90%	414.70	415.80
	11+50.00	6.90%	414.60	415.70
	11+75.00	6.90%	414.51	415.61
Control of the second s	12+00.00	6.90%	414.41	415.51
	12+25.00	6.90%	414.26	415.36
	12+51.41	6.90%	414.03	415.13
	13+00.00	5.38%	413.37	414.23
	13+25.00	4.60%	412.93	413.67
REMOVAL	13+50.00	3.82%	412.41	413.02
	13+75.00	3.04%	411.81	412.30
	14+00.00	2.26%	411.15	411.51
	14+08.41	2.00%	410.90	411.22


CURVE RAMPE-2


	RAMP E	WB 1-64	CROSS SLOPE	RAMP E PGL	
	STATION	STATION	(%)	ELEVATION	LEFT EOP AT 16'
	15+68.01	-	1.50%	405.48	405.72
	15+75.00	-	1.72%	405.24	405.52
·	16+00.00	-	2.87%	404.36	404.82
ATTAINMENT	16+25.00	91+45.78	3.55%	403.49	404.06
	16+50.00	91+71.02	4.23%	402.63	403.31
	16+75.00	91+96.26	4.90%	401.78	402.56
	16+83.01	92+04.35	5.10%	401.50	402.32
FULLSE	17+00.00	92+21.50	5.10%	400.99	401.81
TOLLOL	17+25.00	92+46.68	5.10%	400.23	401.05
	17+49.35	92+71.01	5.10%	399.49	400.31
	17+50.00	92+71.66	5.07%	399.48	400.29
REMOVAL	17+75.00	92+96.65	4.29%	398.83	399.52
REMOVAL	18+00.00	93+21.64	3.51%	398.20	398.76
	18+25.00	93+46.64	2.73%	397.55	397.99
	18+48.35	93+69.98	2.00%	396.98	397.30

^{*} ALSO SEE GORE GRADING DETAILS FROM STA 16+00.016


	Add to the second secon	SUPERELEVATION TRANSITION				SECTION	COUNTY	TOTAL SHEETS	SHEE NO.
DATA TABLES						82-1-2HB	ST. CLAIR	345	45
		שאות ואט			CONTRACT	NO. 7	76049		
1	SCALE: NONE	SHEET NO. 1 OF 1 SHEETS	STA.	TO STA.	FED. RO	OAD DIST. NO. ILLINOIS FED. A	ID PROJECT		











MATCH LINE SEE SHEET 7 OF 9 1.45+0.0 ¹_ B_EB I-64 EX EB I-64 COMBINATION CURB AND GUTTER REMOVAL P HMA SC "F" N90 - 3 1/2 " CONT REINF PCC PVT 12 PAVT REINFORCEMENT 12 -STA 101+65.26, 48' RT END HMA SC "D" N70 - 3 1/2" <u>- β</u> wΒ I-64 PCC SHOULDERS 12 AND
AGGREGATE SHOULDERS, TYPE B - 15 1/2"
BEGIN TEMP PAVT INTERSTATE 11 1/4"
AND AGGREGATE SHOULDERS, TYPE B - 11 1/4" EX WB I-64 END OF RAMP E ALIGNMENT, -STA 24+01.28 (B RAMP E)= STA 99+22.80, 47.79' LT (B I-64 WB) -CONC BAR 1F 42HT SPL AGG BASE CSE A 12 -HMA SC "D" N70 - 3 1/2" -CONC GUTTER TA AGG BASE CSE A 12 AGGREGATE SHOULDERS, TYPE B - 15 1/2" RAMP E TEMP PAVT INTERSTATE 11 1/4" AGG BASE CSE A 12 END CONC GUTTER TA AND BEGIN AGGREGATE SHOULDERS, TYPE B - 15 1/2" STA 22+78.25 -COMBINATION CURB AND GUTTER REMOVAL +53.20 12.5' R1 -CONSTRUCTION LIMITS -ACCESS CONTROL -----WALL END CONC BAR 1F 42HT SPL P 2 STA 22+53.20 END CHAIN LINK FENCE, 6' (MEET EXISTING FENCE) STA 7+50.61, 25.5' LT503 ← C BAUGH N 504 EQUATION: STA 7+62.62 (BK) = STA 502+62.62 (AH) BAUGH AVENUE EOP MEET EXISTING AND END CURB AND GUTTER STA 7,+50.67, 18.2' LT CONSTRUCTION LIMITS 111111 EASEMENT LEGEND: METRO-LINK PARKING PAVEMENT REMOVAL 64 SIDEWALK REMOVAL MEDIAN REMOVAL SHOULDER REMOVAL DRIVEWAY/ ENTRANCE REMOVAL PATCHING PAVEMENT REMOVAL (BRIDGE APPROACH) ___ __ LINEAR REMOVAL TREE REMOVAL (UNITS) KEYMAP SCALE: NONE COUNTY TOTAL SHEET NO.
ST. CLAIR 345 49 DESIGNED OP REVISED SECTION FILE NAME = STATE OF ILLINOIS **ROADWAY PLAN - RAMP E** #FILEA# DRAWN REVISED 64 82-1-2HB LOT SCALE = 20.000 '/ IN. CHECKED DBM REVISED **DEPARTMENT OF TRANSPORTATION** CONTRACT NO. 76C49 REVISED SCALE: 1" = 20' SHEET NO. 4 OF 9 SHEETS STA. 7+50 TO STA. 508+60 03/19/10 DATE





























ADVANCE WORK (WEEKEND CLOSURE)

MAINTENANCE OF TRAFFIC

- MAINTAIN TRAFFIC ON EXISTING ROUTES, EXCEPT I-64, WHICH IS TO BE CLOSED FOR THE 15TH STREET BRIDGE DEMOLITION. SEE "INTERSTATE 64 WEEKEND CLOSURE" SHEETS AND SPECIAL PROVISION, "INTERSTATE WEEKEND CLOSURE, SPECIAL"
- TRAFFIC UTILIZING 15TH STREET WILL BE DETOURED TO 9TH STREET AND 18TH STREET.

WORK TO BE COMPLETED THIS STAGE

- DEMOLISH 15TH STREET BRIDGE, PIERS, AND ABUTMENTS.

STAGE 1

MAINTENANCE OF TRAFFIC

- MAINTAIN TRAFFIC ON EXISTING ROUTES, EXCEPT FOR 15TH STREET OVER I-64 TRAFFIC UTILIZING 15TH STREET WILL BE DETOURED TO 9TH STREET AND 18TH STREET.
- I-64 LANE CLOSURES WILL BE REQUIRED FOR THE MEDIAN PIER WORK FOR THE NEW 15TH STREET BRIDGE. A MINIMUM OF TWO LANES WILL BE MAINTAINED AT ALL TIMES. LANE CLOSURES TO BE DONE PER STANDARDS 701400 AND 701401. STANDARD 701411 ALSO TO BE FOLLOWED FOR THE EASTBOUND LANES. BEAM INSTALLATION TO USE FIFTEEN MINUTE CLOSURES DURING NON-PEAK HOURS.
- LANES MAY BE REDUCED OR SHIFTED DURING CONSTRUCTION.

WORK TO BE COMPLETED THIS STAGE

- BUILD BRIDGE SUBSTRUCTURE AND ABUTMENTS FOR THE 15TH STREET BRIDGE.
- BUILD RAMP A AND RAMP E WHILE MAINTAINING TRAFFIC ON EXISTING RAMPS.
- BUILD PORTION OF RAMP B AND TEMPORARY BITUMINOUS PAVEMENT FOR EXISTING RAMP B WHILE MAINTAINING TRAFFIC ON EXISTING RAMP B.
- REMOVE EASTBOUND 164 SHOULDER FROM STATION 41+84 TO STATION 48+40.
 REPLACE WITH RAMP A PAVEMENT AND NEW PCC SHOULDER.
- REMOVE WESTBOUND I-64 SHOULDER FROM STATION 87+42 TO STATION 100+22.
 REPLACE WITH RAMP E PAVEMENT AND NEW PCC SHOULDER.
- REMOVE OVERHEAD SIGN TRUSS OVER WESTBOUND I-64 AT STA 92+95.
- REMOVE SIDEWALK AND CURB & GUTTER ON THE NORTH SIDE OF ST. CLAIR AVENUE FROM STATION 30+00 TO STATION 34+50. REPLACE WITH NEW RAMP A, RAMP B. AND ST. CLAIR AVENUE PAVEMENT AND CURB & GUTTER.
- --- REMOVE FENCE, CURB & GUTTER, AND PAVEMENT ON SOUTH SIDE OF BAUGH AVENUE FROM STATION 110+47 TO STATION 117+37. CONSTRUCT NEW CURB FOR SOUTH SIDE OF BAUGH AVENUE AND GRADE BETWEEN RAMP E AND NEW CURB ON BALIGH AVENUE
- BEGIN PIER AND 15TH STREET BRIDGE CONSTRUCTION.

STAGE 2

MAINTENANCE OF TRAFFIC

- MAINTAIN TRAFFIC ON EXISTING ROUTES, EXCEPT FOR 15TH STREET OVER I-64.
 TRAFFIC UTILIZING 15TH STREET WILL BE DETOURED TO 9TH STREET AND 18TH STOEFF
- I-64 LANE CLOSURES WILL BE REQUIRED FOR THE MEDIAN PIER WORK FOR THE NEW 15TH STREET BRIDGE. A MINIMUM OF TWO LANES WILL BE MAINTAINED AT ALL TIMES. LANE CLOSURES TO BE DONE PER STANDARDS 701400 AND 701401. STANDARD 701411 ALSO TO BE FOLLOWED FOR THE EASTBOUND LANES. BEAM INSTALLATION TO USE FIFTEEN MINUTE CLOSURES DURING NON-PEAK HOURS.
- OPEN NEW RAMP A BUILT IN PREVIOUS STAGE, WITH ACCESS RESTRICTED TO EASTBOUND ST. CLAIR AVENUE.
- OPEN RAMP E BUILT IN THE PREVIOUS STAGE.
- -- SHIFT TRAFFIC ON EXISTING RAMP B ONTO TEMPORARY BITUMINOUS PAVEMENT BUILT IN PREVIOUS STAGE.
- LANES MAY BE REDUCED OR SHIFTED DURING CONSTRUCTION.

STAGE 2 (CONTINUED)

WORK TO BE COMPLETED THIS STAGE

- DEMOLISH EXISTING RAMP A.
- CONSTRUCT NEW CURB & GUTTER ON NORTH SIDE OF ST. CLAIR AVENUE AT EXISTING RAMP A TERMINUS, BETWEEN ST. CLAIR AVENUE STATIONS 36+63 AND 39+98.
- REMOVE AND REPLACE PAVEMENT AND CURB & GUTTER ON THE NORTH SIDE OF ST. CLAIR AVENUE BETWEEN STATION 34+50 AND STATION 39+88, WHILE MAINTAINING TRAFFIC ON ST. CLAIR AVENUE AND 15TH STREET SOUTH OF ST. CLAIR AVENUE.
- REMOVE SIDEWALK AND CURB & GUTTER ON EAST SIDE OF 15TH STREET BETWEEN STATIONS 1+75 AND 4+56, AND PLACE TEMPORARY BITUMINOUS PAVEMENT
- REMOVE EXISTING RAMP B PAVEMENT BETWEEN RAMP B STATIONS 13+50 AND 15+41. REPLACE WITH THE REMAINING PORTION OF NEW RAMP B.
- DEMOLISH EXISTING RAMP E AND EXISTING WALL 'D'.
- REMOVE WESTBOUND I64 SHOULDER FROM STATION 100+22 TO STATION 105+15, AND REPLACE WITH NEW PCC PAVEMENT.
- CONSTRUCT NEW CURB ON SOUTH SIDE OF BAUGH AVENUE AT EXISTING RAMP E TERMINUS, BETWEEN BAUGH AVENUE STATIONS 5+31 AND 7+51. GRADE BETWEEN NORTH SHOULDER OF NEW RAMP E AND SOUTH CURB OF BAUGH AVENUE
- REMOVE AND REPLACE BAUGH AVENUE PAVEMENT BETWEEN STATION 6+50 AND STATION 111+20, WHILE MAINTAINING TRAFFIC ON BAUGH AVENUE AND 15TH STREET NORTH OF BAUGH AVENUE. TO MAINTAIN TRAFFIC ON BAUGH AVENUE, REMOVE PORTION OF CONCRETE ISLAND BETWEEN STATIONS 5+43 AND 6+05 AND REPLACE WITH TEMPORARY PAVEMENT.
- REMOVE AND REPLACE 15TH STREET PAVEMENT, SIDEWALK, AND CURB & GUTTER ON THE EAST SIDE OF 15TH STREET BETWEEN STATION 10+39 AND STATION 11+60. RESURFACE 15TH STREET ON THE EAST SIDE FROM STA 11+60 TO STA 13+93
- CONTINUE PIER AND 15TH STREET BRIDGE CONSTRUCTION.

STAGE 3

MAINTENANCE OF TRAFFIC

- MAINTAIN TRAFFIC ON EXISTING ROUTES, EXCEPT FOR 15TH STREET OVER I-64.
 TRAFFIC UTILIZING 15TH STREET WILL BE DETOURED TO 9TH STREET AND 18TH STREET.
- I-64 LANE CLOSURES WILL BE REQUIRED FOR THE MEDIAN PIER WORK FOR THE NEW 15TH STREET BRIDGE. A MINIMUM OF TWO LANES WILL BE MAINTAINED AT ALL TIMES. LANE CLOSURES TO BE DONE PER STANDARDS 701400 AND 701401. STANDARD 701411 ALSO TO BE FOLLOWED FOR THE EASTBOUND LANES. BEAM INSTALLATION TO USE FIFTEEN MINUTE CLOSURES DURING NON-PEAK HOURS.
- OPEN NEW RAMP B COMPLETED IN PREVIOUS STAGE
- SHIFT NORTHBOUND 15TH STREET TRAFFIC SOUTH OF ST, CLAIR AVENUE ONTO TEMPORARY BITUMINOUS PAVEMENT BUILT IN PREVIOUS STAGE.
- LANES MAY BE REDUCED OR SHIFTED DURING CONSTRUCTION.

WORK TO BE COMPLETED THIS STAGE

- REMOVE AND REPLACE PAVEMENT, SIDEWALK, AND CURB & GUTTER ON THE WEST SIDE OF 15TH STREET BETWEEN STATIONS 3+00 AND 4+63.
- REMOVE AND REPLACE SECTIONS OF 15TH STREET PAVEMENT BETWEEN STATIONS 9+83 AND 11+60. CONTINUE RESURFACE SECTIONS OF 15TH STREET FROM STA 11+60 TO STA 13+93.
- REMOVE AND REPLACE SIDEWALK AND CURB & GUTTER ON SOUTH SIDE OF ST. CLAIR AVENUE BETWEEN STATIONS 29+79 AND 35+11.
- REMOVE TEMPORARY BITUMINOUS PAVEMENT PLACED FOR RAMP B.
- $\,-\,$ COMPLETE PIER AND 15TH STREET BRIDGE CONSTRUCTION.

STAGE 4

MAINTENANCE OF TRAFFIC

- MAINTAIN TRAFFIC ON EXISTING ROUTES.
- OPEN NEW 15TH STREET BRIDGE COMPLETED IN PREVIOUS STAGE.
- LANES MAY BE REDUCED OR SHIFTED DURING CONSTRUCTION.

WORK TO BE COMPLETED THIS STAGE

- REMOVE AND REPLACE PAVEMENT, SIDEWALK, AND CURB & GUTTER ON THE NORTH SIDE OF BAUGH AVENUE BETWEEN STATIONS 110+08 TO 111+20. REMOVE AND REPLACE SIDEWALK ON THE NORTH SIDE OF BAUGH AVENUE BETWEEN STATIONS 111+20 TO 112+27.
- REMOVE SECTIONS OF 15TH STREET PAVEMENT BETWEEN STATIONS 3+00 AND 4+87.

STAGE 5A

MAINTENANCE OF TRAFFIC

- MAINTAIN TRAFFIC ON EXISTING ROUTES.
- LANES MAY BE REDUCED OR SHIFTED DURING CONSTRUCTION.

WORK TO BE COMPLETED THIS STAGE

- REMOVE TEMPORARY BITUMINOUS PAVEMENT ON EAST SIDE OF 15TH STREET BETWEEN STATIONS 1+75 AND 4+56, PLACED DURING STAGE 2. REPLACE WITH NEW SIDEWALK
- REMOVE AND REPLACE PAVEMENT, SIDEWALK, AND CURB & GUTTER ON SOUTH SIDE OF ST. CLAIR AVENUE BETWEEN STATIONS 34+89 AND 36+19.
- REMOVE AND REPLACE PAVEMENT, SIDEWALK, AND CURB & GUTTER ON SOUTH SIDE OF ST. CLAIR AVENUE BETWEEN STATIONS 36+77 AND 37+99.
- REMOVE AND REPLACE PAVEMENT, SIDEWALK, AND CURB & GUTTER ON WEST SIDE OF 15TH STREET BETWEEN STATIONS 9+83 AND 11+60. COMPLETE ANY REMAINING RESURFACING WORK ON 15TH STREET BETWEEN STA 11+60 TO STA 13+93

STAGE 5B (NO DRAWINGS FOR THIS STAGE)

MAINTENANCE OF TRAFFIC

- MAINTAIN TRAFFIC ON EXISTING ROUTES.
- LANES MAY BE REDUCED OR SHIFTED DURING CONSTRUCTION.

WORK TO BE COMPLETED THIS STAGE

- BETWEEN 15TH STREET AND 18TH STREET, PLACE PERMANENT PAVEMENT MARKINGS AND SIGNAGE ON ST. CLAIR AVENUE NECCESSARY TO CONVERT THE ROAD TO TWO-WAY OPERATIONS. REMOVE ACCESS RESTRICTIONS TO RAMP A AND RAMP B PLACED DURING EARLIER STAGE.
- PLACE ALL OTHER PERMANENT PAVEMENT MARKINGS AND SIGNAGE NECCESSARY FOR MAINTENANCE OF TRAFFIC ON IMPROVED ROUTES.

LEGEND



WORK AREA



REMOVAL ITEMS OUTSIDE WORK AREA



TEMPORARY PAVEMENT

- SIGN
- DIRECTIONAL INDICATOR BARRICADE WITH STEADY BURNING LIGHTS
- TYPE II BARRICADES WITH STEADY BURNING LIGHTS
- TYPE III BARRICADE
- TYPE I BARRICADE

TEMPORARY IMPACT ATTENUATOR (FULLY REDIRECTIVE)

TEMPORARY CONCRETE BARRIER

TEMPORARY CONCRETE BARRIES

PROPOSED PAVEMENT MARKING

— EXISTING PAVEMENT MARKING

DIRECTIONAL ARROW (FOR INFORMATIONAL PURPOSES ONLY, DO NOT PAINT ON ROADWAY)

GENERAL NOTES:


- 1. TRAFFIC CONTROL AND PROTECTION SHALL BE PERFORMED IN ACCORDANCE WITH SECTION 701 OF THE STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.
- 2. DUE THE SKEWED NATURE OF THE ROADWAYS IN THIS PROJECT, THE FOLLOWINGS ARE THE COMPASS DESIGNATIONS TO THE ROADWAYS:

15TH STREET (NORTH-SOUTH) BAUGH AVENUE (EAST-WEST) ST. CLAIR AVENUE (EAST-WEST) WB I-64 (WEST)

TO STA.

- 3. TEMPORARY ACCESS TO ALL ENTRANCES (COMMERCIAL AND PRIVATE) SHALL BE MAINTAINED DURING CONSTRUCTION USING AGGREGATE SURFACE COURSE, TYPE B. ALSO SEE GENERAL NOTES/COMMITMENT SHEET FOR ESTIMATED QUANTITY.
- 4. TYPE III BARRICADES AND ROAD CLOSURE SIGNS SHALL BE POSITIONED AS SHOWN, ACCORDING TO HIGHWAY STANDARD 701901 AND AS DIRECTED BY THE ENGINEER.


 5. TYPE A LOW INTENSITY FLASHING WARNING LIGHTS SHALL BE USED ON
- EACH SIGN IN ADVANCE OF THE WORK DURING HOURS OF DARKNESS.
- 6. ALL WARNING SIGNS SHALL BE A MINIMUM OF 48" x 48" AND HAVE A BLACK LEGEND AND BORDER ON A FLUORESCENT ORANGE REFLECTORIZED BACKGROUND.
- 7. ALL TYPE III BARRICADES UTILIZED FOR ROAD CLOSURES SHALL HAVE A LOW INTENSITY FLASHING LIGHT MOUNTED ON TOP OF EACH BARRICADE.
- 8. EXACT LOCATION OF ALL WARNING SIGNS AND BARRICADES SHALL BE STAKED IN THE FIELD FOR APPROVAL BY THE ENGINEER PRIOR TO INSTALLATION.
- 9. PRIOR TO START OF CONSTRUCTION, ALL REQUIRED TRAFFIC CONTROL DEVICES SHALL BE IN PLACE.
- 10. CONSTRUCTION STAGES SHOWN HEREIN ARE BASED ON THE ASSUMPTION THAT EXCAVATION REQUIRED FOR REMOVAL OF THE EXISTING NORTH BRIDGE ABUTMENT SHALL NOT IMPACT THE INTERSECTION OF BAUGH AVENUE AND $15^{\rm TH}$ STREET. CONTRACTOR SHALL REFER TO TEMPORARY SHEET PILING PLAN FOR SPECIFIC CONSTRUCTION METHODS REQUIRED TO KEEP THE SAID INTERSECTION OPEN TO TRAFFIC.
- 11. IN AREAS WHERE A MINIMUM OFFSET OF 2 FEET FROM THE TRAVEL LANE TO THE FACE OF TEMPORARY CONCRETE BARRIER CAN NOT BE ACHIEVED, THE BARRIER SHALL BE ANCHORED TO THE PAVEMENT. ANCHORS SHALL ALSO BE PROVIDED WHERE CONSTRUCTION ACTIVITY PLACES A TRAFFIC HAZARD WITHIN 3.5 FEET OF THE TEMPORARY CONCRETE BARRIER. NO ADDITIONAL PAYMENT SHALL BE MADE FOR ANCHORING OF TEMPORARY CONCRETE BARRIER.
- 12. A MINIMUM 11' LANE WIDTH SHALL BE MAINTAINED ON ALL INTERSTATE LANES OPEN TO TRAFFIC DURING CONSTRUCTION.





STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION


SUGGESTED STAGES OF CONSTRUCTION AND TRAFFIC CONTROL — GENERAL NOTES


| SHEET NO. 1 OF 1 SHEETS | STA. TO





























ILE NAME =	USER NAME = asantiag	DESIGNED -	REVISED -
080verall-00-sht-staging09-64.dgn		DRAWN -	REVISED -
	PLOT SCALE = 600.0909 '/ in.	CHECKED -	REVISED -
	PLOT DATE = 3/19/2010	DATE 03/19/2010	REVISED -

S	TATE	OF I	ILLINOIS	
DEPARTME	INT O)F T	RANSPO	RTATION

INTERSTATE 64 WEEKEND CLOSURE		F.A.I RTE.	F.A.I RTE. SECTION				COUNTY			SHEI				
TRAFFIC CONTROL AND PROTECTION (SPECIAL)				64		82-1-2HB			ST.	CLAIR	345	71		
THAT I I CONTINUE AND I HOLEOHON (OF COME)								CON	TRACT	NO.	76C4			
- 1	SHEET NO. 9	OF 13	SHEETS	STA.	TO STA.	FED. F	ROAD DIST.	NO.	ILLINOIS FE	D. AID	PROJE	CT		

DETOUR SIGN SCHEDULE ALL SIGNS SHALL BE PROVIDED BY CONTRACTOR

	ALL SIGNS SHALL BE PROVIDED BY CONTRACTOR										
						DETOUR	WEST	EAST	SOUTH	NORTH	MYERSTATE 64
SHEET #	ARROW LT	ARROW RT	ARROW DIAGONAL RT	ARROW DIAGONAL LT	ARROW UP	DETOUR	WEST	EAST	SOUTH	NORTH	I-64
2	-	NOM.	-	2	2	4	2	2	_	-	44
3	_	_	- -		_	-	-		-	- '	-
4	2	-	2	- : .	1	5	5		-	-	5
5	1	2	-	-	1	4	4	_	-		4
6	-	-	2		1	3	. 3		-		3
7	-	-	12	2	11	25	18	7	. –	.com	25
8	_		10	•••	-	10	6	4	-	-	10
TOTAL	3	2	26	4	16	51	38	13	-	-	51

DETOUR SIGN SCHEDULE ALL SIGNS SHALL BE PROVIDED BY CONTRACTOR

	ALE SIGNS STALE BE TROTABLE BY CONTINUED TO										
	RA MP CLOSED A HEA D	DET OUR A HEA D	CMS	EAST 64 CLOSED AT I-55/70	EAST 64 CLOSED AT I-55/70 FOLLOW DETOUR	WEST 64 CLOSED AT 18TH ST FOLLOW DETOUR	ALL TRAFFIC MUST EXIT	END	ROAD CLOSED		
SHEET #	RAMP CLOSED AHEAD	DETOUR AHEAD	CMS	E64 CLOSED	E64 CLOSED FD	W64 CLOSED FD	ALL TRAFFIC MUST EXIT	END	ROAD CLOSED		
2	1	2	1	1	2	_	_	2	3		
3		-	-	-		- :	-	-	_		
4	_	1	1	_	<u>-</u>	-	2	-	9		
5	-	2	-	-	_	2		<u>-</u>			
6	***	2	_	_	-	2		-			
7	-	4	2	·= · · ·		_	-	1	-		
8	· -	2	3	-	-	<u>-</u>			-		
TOTAL	1	1.3	7	1	2	4	2	3	12		

FILE NAME =	USER NAME = asentieg	DESIGNED -	REVISED -
D80verall-00-sht-staging10-64.dgn		DRAWN -	REVISED -
	PLOT SCALE = 600.0909 '/ in.	CHECKED -	REVISED -
	PLOT DATE = 3/19/2010	DATE 03/19/2010	REVISED -

STATE	OF	ILLINOIS
DEPARTMENT	OF 1	TRANSPORTATION

SCALE:

	INTERSTATE 64	WEEKE	ND CLOSURE		F.A.I RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
	DETOUR SIGN SCHEDULE			64	82-1-2HB	ST. CLAIR	345	72	
						CONTRACT	NO. 7	6C49	
	SHEET NO. 10 OF 13 SI	HEETS	STA.	TO STA.	FED. RC	DAD DIST. NO. ILLINOIS FED. AI	D PROJECT		

CHANGEABLE MESSAGE SIGN MESSAGES

CMS A (I-64 WB @ I-255)

MESSAGE 1

DETOUR__ 64W USE ____

MESSAGE 2

EXIT_7_ IO<u>I-255 NB</u> CMS F (I-55/64/70 NB @ I-64)

MESSAGE 1

64E CLOSED_ DETOUR

MESSAGE 2

REMAIN__ ON_{-} 55/70N

CMS B (I-255 NB @ I-64)

MESSAGE 1

64W CLOSED_ AT 18TH_ MESSAGE 2

REMAIN ON 255_NB CMS G (I-64 WB @ 18TH ST)

MESSAGE 1

64W CLOSED AHEAD

MESSAGE 2

ALL TRAFFIC MUST_EXIT

CMS C (I-55/70 EB @ I-255)

MESSAGE 1

DETOUR 64E____ USE.

MESSAGE 2

EXIT 10 I-255 SB

MESSAGE 1

DETOUR__ 64W____

MESSAGE 2

EXIT_25B IO_I-55/ 70_SB_-

CMS D (I-255 NB @ I-55/70)

CMS E (I-255 SB @ I55-70)

MESSAGE 1

64W CLOSED AT 18TH MESSAGE 2

<u>DETOUR</u> 25_AHEAD

			- *
E NAME =	USER NAME = asantiag	DESIGNED -	REVISED -
Overall-00-sht-staging11-64.dgn		DRAWN -	REVISED -
	PLOT SCALE = 600.0909 '/ in.	CHECKED -	REVISED -
	PLOT DATE = 3/19/2010	DATE 03/19/2010	REVISED -

STATE	OF	ILLINOIS
DEPARTMENT	OF	TRANSPORTATION

INTERSTATE 64 WEEKEND CLOSURE TRAFFIC CONTROL AND PROTECTION (SPECIAL)	F.A.I RTE. 64	SECT 82-1-		COUNTY ST. CLAIR CONTRACT	345	73
SHEET NO. 11 OF 13 SHEETS STA. TO STA.	FED. RO	OAD DIST. NO.	ILLINOIS FED.		110. 1	00-13

DYNAMIC MESSAGE SIGN MESSAGES

DMS #1 (I-64 AND BUNKUM RD)

DMS #8 (I-55/70 BEFORE 203)

EB_I-64 CLOSED_ FOLLOW_DETOUR_ I-55/70 OPEN_

DMS #2 (I-55 AND IL 157)

EB I-64 CLOSED AT I-55/70 8 MILES AHEAD I-55/70 ALL LANES OPEN

DMS #4 (I-55/64/70) @ 4TH)

EB_I-64_CLOSED_AT_I-55/70 FOLLOW_MARKED_DETOUR I-55/70N_TO_I-255S

DMS #5 (3-I AND I-55)

WB_I-64_CLOSED_AT_18TH_ST 18_MILES_AHEAD FOLLOW_MARKED_DETOUR

DMS #6 (3-I AND I-70)


WB I-64 CLOSED AT 18TH ST 18 MILES AHEAD FOLLOW MARKED DETOUR NOTE:
DYNAMIC MESSAGE SIGNS ARE PART OF THE
EXISTING ITS SYSTEM OWNED AND MAINTAINED
BY THE DEPARTMENT. CONTRACTOR IS
RESPONSIBLE FOR COORDINATING THESE MESSAGES
WITH THE DEPARTMENT'S TRAFFIC MANAGEMENT
CENTER.

FILE NAME =	USER NAME = asantiag	DESIGNED -	REVISED -
D80verall-00-sht-staging12-64.dgn		DRAWN -	REVISED -
	PLOT SCALE = 600.0909 '/ in.	CHECKED -	REVISED -
	PLOT DATE = 3/19/2010	DATE 03/19/2010	REVISED -

STATE	ΩE	ILLINOIS	
		RANSPORTATION	

SCALE:

INTERSTATE 64 WEEKEND CLOSURE	F.A.I RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
TRAFFIC CONTROL AND PROTECTION (SPECIAL)	64	82-1-2HB	ST. CLAIR	345	74
INALLIC COMME AND INCIDENTIAL (OF COIAL)			CONTRACT	NO.	76C49
SHEET NO. 12 OF 13 SHEETS STA. TO STA.	FED. RO	DAD DIST. NO. ILLINOIS FED. AI	D PROJECT		



D80veroll-00-sht-stoging13-64.dgn


US	ER NAME = esenting	DESIGNED	- .	REVISED	-
		DRAWN	-	REVISED	-
PL	DT SCALE = 600.0909 '/ in.	CHECKED	_	REVISED	-
PL	DT DATE = 3/19/2010	DATE	03/19/2010	REVISED	-


STATE	OF	: ILLINOIS
DEPARTMENT	0F	TRANSPORTATION


	IN	TER	ST	ATI	E 6	34 W	EEKI	END	CLOS	URE	
TR	AFFIC	CO	IN	RO	L	AND	PRO	TECT	ION	(SPECIAL)	
	CHEET	NO	17	ΛE	13	CUEE	TC	STA		AT2 OT	

SCALE:

RTE.	SECTION	ON		COUNTY	SHEETS	NO.
64	82-1-2	НВ		ST. CLAIR	345	75
				CONTRACT	NO. 7	6C49
FED. F	OAD DIST. NO. IL	LINOIS FED.	AID	PROJECT		










STAGE 1 TRAFFIC CONTROL ITEMS


IMPACT ATTENUATORS, TEMPORARY	TEMPORARY CONCRETE BARRIER	4" MARKING	8" MARKING	12" MARKING	WORK ZONE PAVEMENT MARKING REMOVAL	TEMPORARY INFORMATION SIGNING	AGGREGATE BASE COURSE, TYPE A, 12"	HMA SURFACE COURSE, MIX "D", N70	HMA BINDER COURSE, IL- 19.0, N70
EACH	FOOT	FOOT	FOOT	FOOT	SQFT	SQ FT	SQYD	TON	TON
6	3430	12849	476	766	3025	490	810	79	427





	ROADWAY	STATION	OFFSET
1	WB I-64	107+35.23	0.00' RT
2	WB I-64	104+11.77	32.00' RT
3	WB I-64	103+61.11	43.92' RT
4	WB I-64	102+65.20	47.80' RT
5	EB l-64	39+42.84	22.75' RT
175	WB I-64	105+15.26	1.00' LT
8	EB I-64	41+62.98	19.54' RT
9	EB I-64	41+81.72	0.39' LT
13	EB I-64	45+35.55	1.18' RT
20	WB I-64	92+40.39	1.00' LT
21	EB I-64	51+20.71	1.00' LT
22	WB I-64	89+11.35	1.00' LT
23	BAUGH AVE	7+07.27	41.03' LT
24	BAUGH AVE	5+86.47	11.72' LT
25	BAUGH AVE	5+88.23	0.02' LT
26	BAUGH AVE	5+55.84	18.75' LT
27	BAUGH AVE	5+15.65	5.39' LT
28	BAUGH AVE	110+16.20	5.58' RT
186	BAUGH AVE	111+19.99	5.75' RT
187	BAUGH AVE	115+82.06	5.75' RT
29	ST. CLAIR AVE	39+35.84	78.13' RT
30	ST. CLAIR AVE	37+85.90	42.08' RT
31	ST. CLAIR AVE	36+08.55	9.31' RT
32	ST. CLAIR AVE	35+39.30	9.27' RT
33	ST. CLAIR AVE	33+01.10	9.14' RT
34	ST. CLAIR AVE	30+22.44	9.14' RT
38	WB I-64	87+22.21	32.00' RT
39	WB I-64	85+00.63	35.88' RT
40	EB I-64	55+17.76	1.00' LT
41	EB I-64	57+74.62	0.60' LT
42	ST. CLAIR AVE	29+39.80	75.04' RT
43	ST. CLAIR AVE	29+09.96	135.90' RT
44	EB I-64	59+92.66	0.03' LT
188	RAMP E	10+83.81	13.47' RT

















				· i	* ,		
USER NAME = IDOT	DESIGNED - TTB	REVISED -		SUGGESTED STAGES OF CONSTRUCTION AND	F.A.I. SECTION	COUNTY	TOTAL SHEET
	I DRAWN - TTR I PEVISED -	TRAFFIC CONTROL - STAGE 2	64 82-1-2HB	ST. CLAIR	345 83		
PLOT SCALE = 50.0000 '/ IN.	CHECKED - JAH	REVISED -	DEPARTMENT OF TRANSPORTATION	INAFFIC CUNITUL - STAGE Z		CONTRACT	NO. 76C49
PLOT DATE = 3/17/2010	DATE - 3/19/2010	REVISED -		SCALE: 1" = 50' SHEET NO. 4 OF 4 SHEETS STA. XX+XX TO STA. XX+XX	FED. ROAD DIST. NO. ILLINOIS FED. A	ID PROJECT	

FILE NAME = \$FILEA\$









STAGE 3 TRAFFIC CONTROL ITEMS

RELOCATE TEMPORARY CONCRETE BARRIER	4" MARKING	TEMPORARY LETTERS AND SYMBOLS	WORK ZONE PAVEMENT MARKING REMOVAL	TEMPORARY INFORMATION SIGNING
FOOT	FOOT	SQFT	SQ FT	SQ FT
336	5560	57	4485	50
	TEMPORARY CONCRETE BARRIER FOOT	TEMPORARY CONCRETE BARRIER 4" MARKING	TEMPORARY CONCRETE BARRIER 4" MARKING LETTERS AND SYMBOLS FOOT FOOT SQ FT	TEMPORARY CONCRETE BARRIER 4" MARKING SYMBOLS PAVEMENT MARKING SYMBOLS REMOVAL





PAVEMENT MARKING LAYOUT- STAGE 3									
	ROADWAY	STATION	OFFSET						
104	BAUGH AVE	7+49.31	4.00' RT						
105	BAUGH AVE	111+20.00	2.00' RT						
106	BAUGH AVE	113+20.00	3.57' LT						
107	BAUGH AVE	111+20.00	9.00' LT						
108	BAUGH AVE	110+33.66	9.00' LT						
109	15TH STREET	10+13.03	9.00' RT						
110	15TH STREET	10+48.11	36.01' LT						
111	ST. CLAIR AVE	42+00.45	6.21' LT						
112	ST. CLAIR AVE	39+93.07	23.49' LT						
113	ST. CLAIR AVE	39+82.47	0.00' LT						
114	ST. CLAIR AVE	42+00.43	12.09' RT						
115	ST. CLAIR AVE	38+40.00	0.00' LT						
116	ST. CLAIR AVE	37+20.00	4.00' RT						
117	ST. CLAIR AVE	36+38.49	4.00' RT						
118	ST. CLAIR AVE	35+98.45	4.00' RT						
119	ST. CLAIR AVE	34+58.45	0.00' RT						
121	ST. CLAIR AVE	35+92.93	22.12' LT						
122	ST. CLAIR AVE	39+77.53	38.47' LT						
123	ST. CLAIR AVE	39+41.86	36.16' LT						
124	ST. CLAIR AVE	40+59.21	25.85' LT						
125	ST. CLAIR AVE	39+27.40	21.15' LT						
126	ST. CLAIR AVE	38+19.21	17.30' LT						
127	15TH STREET	4+67.53	25.28' RT						
128	ST. CLAIR AVE	29+84.83	12.00' LT						
135	15TH STREET	3+02.20	25.28' RT						
147	ST. CLAIR AVE	37+21.98	6.30' LT						
150	ST. CLAIR AVE	36+01.00	5.72' LT						
182	ST. CLAIR AVE	31+62.61	21.99' RT						
183	ST. CLAIR AVE	30+18.98	11.63' RT						
197	ST. CLAIR AVE	36+31.19	17.30' LT						
133	ST. CLAIR AVE	29+70.71	26.75' LT						
134	ST. CLAIR AVE	29+70.76	36.07' LT						
184	ST. CLAIR AVE	29+78.25	11.63' RT						
185	ST. CLAIR AVE	28+61.00	7.00' RT						
136	15TH STREET	1+85.32	22.88' RT						
137	15TH STREET	1+97.61	22.52' LT						
138	15TH STREET	12+50.47	9.00' RT						
139	15TH STREET	12+83.36	8.78' RT						
140	15TH STREET	12+82.04	34.79' LT						
141	15TH STREET	13+32.81	22.57' LT						
142	15TH STREET	13+94.37	8.93' RT						
143	15TH STREET	13+98.10	6.91' LT						





NOTES:

1. DETOUR SIGNS PLACED IN PREVIOUS STAGE TO REMAIN.











STAGE 4 TRAFFIC CONTROL ITEMS

IMPACT ATTENUATORS, RELOCATE	RELOCATE TEMPORARY CONCRETE BARRIER	4" Marking	24" MARKING (STOP BAR)	WORK ZONE PAVEMENT MARKING REMOVAL	TEMPORARY INFORMATION SIGNING
EACH	FOOT	FOOT	FOOT	SQFT	SQ FT
11	246	2151	50	430	80


PAVEMENT MARKING LAYOUT- STAGE 4									
	ROADWAY	STATION	OFFSET						
144	15TH STREET	3+00.00	9.38' LT						
145	15TH STREET	3+21.96	9.38' LT						
146	15TH STREET	4+37.49	25.96' LT						
148	15TH STREET	3+02.20	24.28' RT						
149	15TH STREET	4+66.18	24.28' RT						
151	15TH STREET	9+77.44	7.00' LT						
152	15TH STREET	10+79.29	7.00' LT						
153	BAUGH AVE	110+08.97	2.00' RT						
154	15TH STREET	9+82.28	4.00' RT						
155	15TH STREET	12+21.02	17.30' RT						
156	15TH STREET	12+82.05	8.93' RT						




1. PLACE "NO TRUCKS" SIGN (R12-3) FOR NORTHBOUND TRAFFIC AT INTERSECTION OF 15TH STREET AND




NOTES:
1. SEE SHEET 4 OF 4 FOR TEMPORARY PAVEMENT MARKING LAYOUT. BAUGH AVENUE N ~¢ BAUGH AVENUE N **() ()** WB I-64 EB I-64 B EB I-64-TEMPORARY PAVEMENT MARKING-TEMPORARY CONCRETE PLACED IN PREVIOUS STAGE BARRIER PLACED IN PREVIOUS STAGE TO REMAIN TO REMAIN −¢ ST. CLAIR AVENUE | 45+00 ST. CLAIR AVENUE T50+00 BARRICADES, TYPE II, -WITH STEADY BURNING LIGHTS @ 20' O.C. TEMPORARY PAVEMENT-MARKING LINE 4" EDGE LINE (WHITE) COUNTY TOTAL SHEET NO.
ST. CLAIR 345 92 FILE NAME = USER NAME = IDOT DESIGNED - TTB REVISED -SUGGESTED STAGES OF CONSTRUCTION AND STATE OF ILLINOIS \$FILEA\$ DRAWN TTB REVISED TRAFFIC CONTROL - STAGE 5A PLOT SCALE = 50.0000 '/ IN. CHECKED - JAH **DEPARTMENT OF TRANSPORTATION** REVISED -CONTRACT NO. 76C49 SCALE: 1" = 50' SHEET NO. 1 OF 4 SHEETS STA. 27+00 TO STA. 41+00 PLOT DATE = 3/17/2010 DATE - 3/19/2010 REVISED -







STAGE 5A TRAFFIC CONTROL ITEMS

4" MARKING	24" MARKING (STOP BAR)	WORK ZONE PAVEMENT MARKING REMOVAL	TEMPORARY INFORMATION SIGNING		
FOOT	FOOT	SQFT	SQ FT		
4925	72	750	60		







THIS PLAN HAS BEEN PREPARED TO COMPLY WITH THE PROVISIONS OF THE NPDES PERMIT NUMBER ILR10, ISSUED BY THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY ON MAY 30, 2003 FOR STORM WATER DISCHARGES FROM CONSTRUCTION SITE ACTIVITIES. THIS PLAN HAS ALSO BEEN PREPARED TO COMPLY WITH THE PROVISIONS OF NPDES PERMIT NUMBER ILR40 FOR DISCHARGES FROM SMALL MUNICIPAL SEPARATE STORM SEWER SYSTEMS IF CHECKED BELOW.

NPDES PERMITS ASSOCIATED WITH THIS PROJECT:

☐ ILR40 PERMIT NO. 0493

I CERTIFY UNDER PENALTY OF LAW THAT THIS DOCUMENT AND ALL ATTACHMENTS WERE PREPARED UNDER MY DIRECTION OR SUPERVISION IN ACCORDANCE WITH A SYSTEM DESIGNED TO ASSURE THAT QUALIFIED PERSONNEL PROPERLY GATHERED AND EVALUATED THE INFORMATION SUBMITTED. BASED ON MY INQUIRY OF THE PERSON OR PERSONS WHO MANAGE THE SYSTEM, OR THOSE PERSONS DIRECTLY RESPONSIBLE FOR GATHERING THE INFORMATION, THE INFORMATION SUBMITTED IS, TO THE BEST OF MY KNOWLEDGE AND BELIEF, TRUE, ACCURATE AND COMPLETE. I AM AWARE THAT THERE ARE SIGNIFICANT PENALTIES FOR SUBMITTING FALSE INFORMATION, INCLUDING THE POSSIBILITY OF FINE AND IMPRISONMENT FOR KNOWING VIOLATIONS.

MARY C. LAMIE PRINT NAME

DEPUTY DIRECTOR OF HIGHWAYS REGION FIVE ENGINEER

IL DEPT. OF TRANSPORTATION AGENCY

I. SITE DESCRIPTION:

A. THE FOLLOWING IS A DESCRIPTION OF THE PROJECT LOCATION:

THE PROJECT CONSISTS OF THE PROPOSED IMPROVEMENTS OF 16-9 ACRES OF FAST ST. LOUIS. SPECIFICALLY THE 15TH STREET BRIDGE OVER I-64, ROADWAY CONSTRUCTION OF RAMP A, RAMP B, RAMP E, BAUGH AVENUE, ST. CLAIR AVENUE, AND 15TH STREET APPROACHES.

B. THE FOLLOWING IS A DESCRIPTION OF THE CONSTRUCTION ACTIVITY WHICH IS THE SUBJECT OF THIS PLAN:

ACTIVITIES WILL INCLUDE THE CONSTRUCTION OF THE 15TH STREET BRIDGE OVER I-64, ROADWAY CONSTRUCTION, STORM SEWER AND DRAINAGE STRUCTURES, PAVED SHOULDERS, COMBINATION CONCRETE CURB AND GUTTER, PAVEMENT MARKING, LIGHTING, LANDSCAPING AND ALL INCIDENTAL AND COLLATERAL WORK NECESSARY TO COMPLETE THE PROJECT AS SHOWN ON THE PLANS.

C. THE FOLLOWING IS A DESCRIPTION OF THE INTENDED SEQUENCE OF MAJOR ACTIVITIES WHICH WILL DISTURB SOILS FOR MAJOR PORTIONS OF THE CONSTRUCTION SITE, SUCH AS GRUBBING, EXCAVATION AND GRADING:

DESCRIPTION OF INTENDED SEQUENCE FOR MAJOR CONSTRUCTION ACTIVITIES WHICH WILL DISTURB SOILS FOR MAJOR PORTIONS OF THE CONSTRUCTION SITE:

- STAGE 1: BEGIN 15TH STREET BRIDGE CONSTRUCTION, RAMP A AND RAMP E CONSTRUCTION, CONSTRUCTION OF TEMPORARY RAMP B PAVEMENT.
- STAGE 2. CONTINUE 15TH STREET BRIDGE CONSTRUCTION, DEMOLISH EXISTING RAMPS A. F. AND PORTIONS OF RAMP B. BEGIN CONSTRUCTION OF INTERSECTIONS OF BAUGH AVENUE AND 15TH STREET AND ST, CLAIR AVENUE AND 15TH STREET.
- STAGE 3: COMPLETE 15TH STREET BRIDGE CONSTRUCTION. DEMOLISH TEMPORARY RAMP B PAVEMENT OF RAMP B. CONTINUE CONSTRUCTION OF INTERSECTIONS OF BAUGH AVENUE AND 15TH STREET AND ST. CLAIR AVENUE

STAGE 4 & 5: CONTINUE AND COMPLETE STAGED CONSTRUCTION OF INTERSECTIONS OF BAUGH AVENUE AND 15TH STREET AND ST. CLAIR AVENUE

D. THE TOTAL AREA OF THE CONSTRUCTION SITE IS ESTIMATED TO BE 15.9 ACRES.

THE TOTAL AREA OF THE SITE THAT IS ESTIMATED WILL BE DISTURBED BY EXCAVATION, GRADING OR OTHER

- E. THE FOLLOWING IS A WEIGHTED AVERAGE OF THE RUNOFF COEFFICIENT FOR THIS PROJECT AFTER CONSTRUCTION CTIVITIES ARE COMPLETED: 0.63
- F. THE FOLLOWING IS A DESCRIPTION OF THE SOIL TYPES FOUND AT THE PROJECT SITE:

FINE GRAINED SAND MEDIUM GRAINED SAND COARSE GRAINED SAND SANDY LOAM SILTY LOAM SILT SANDY CLAY SANDY CLAY LOAM SILTY CLAY SILTY CLAY LOAM CLAY LOAM CLAY

G. THE FOLLOWING IS A DESCRIPTION OF POTENTIALLY EROSIVE AREAS ASSOCIATED WITH THIS PROJECT:

THE INFIELD AREA BETWEEN BAUGH AVENUE AND PR RAMP E IS POTENTIAL CRITICAL EROSIVE AREA.

H. THE FOLLOWING IS A DESCRIPTION OF SOIL DISTURBING ACTIVITIES, THEIR LOCATIONS, AND THEIR EROSIVE FACTORS (E.G. STEEPNESS OF SLOPES, LENGTH OF SLOPES, ETC):

THE NATURE AND PURPOSE OF LAND DISTURBING ACTIVITIES ON THIS PROJECT ARE TO CONSTRUCT THE 15TH BRIDGE OVER I-64 (PROPOSED STRUCTURE NO 082-0377), THE REGRADING OF THE INFIELDS ENCOMPASSED BY RAMP A. RAMP B. RAMP F. AND I-64. THE RECONSTRUCTION OF 15TH STREET, BAUGH AVENUE, ST. CLAIR AVENUE. AND RAMPS. PROPOSED RIGHT-OF-WAY AND EASEMENTS WILL BE REQUIRED TO ACCOMMODATE RECONSTRUCTION OF THE BRIDGE, RAMPS, AND LOCALS. THERE ARE NO SCHEDULED NEIGHBORING ACTIVITIES THAT WILL AFFECT THE SOIL FROSION AND SEDIMENT CONTROL PLANS AND NO OFF-SITE LAND DISTURBING ACTIVITIES.

- I. SEE THE EROSION CONTROL PLANS AND/OR DRAINAGE PLANS FOR THIS CONTRACT FOR INFORMATION REGARDING DRAINAGE PATTERNS, APPROXIMATE SLOPES ANTICIPATED BEFORE AND AFTER MAJOR GRADING ACTIVITIES, LOCATIONS WHERE VEHICLES ENTER OR EXIT THE SITE AND CONTROLS TO PREVENT OFF SITE SEDIMENT TRACKING (TO BE ADDED AFTER CONTRACTOR IDENTIFIES LOCATIONS), AREAS OF SOIL DISTURBANCE, THE LOCATION OF MAJOR STRUCTURAL AND NON-STRUCTURAL CONTROLS IDENTIFIED IN THE PLAN, THE LOCATION OF AREAS WHERE STABILIZATION PRACTICES ARE EXPECTED TO OCCUR, SURFACE WATERS (INCLUDING WETLANDS) AND LOCATIONS WHERE STORM WATER IS DISCHARGED TO SURFACE WATER
- J. THE FOLLOWING IS A LIST OF RECEIVING WATER(S) AND THE ULTIMATE RECEIVING WATER(S), AND AERIAL EXTENT OF WETLAND ACREAGE AT THE SITE. THE LOCATION OF THE RECEIVING WATERS CAN BE FOUND ON THE EROSION AND SEDIMENT CONTROL PLANS:

K. THE FOLLOWING POLLUTANTS OF CONCERN WILL BE ASSOCIATED WITH THIS CONSTRUCTION PROJECT: (CHECK ALL THAT APPLY)

CL OTHER (SPECIFY)

 SOIL SEDIMENT ☑ PETROLEUM (GAS, DIESEL, OIL, KEROSENE, HYDRAULIC OIL/FLUIDS) □ CONCRETE ☑ ANTIFREEZE / COOLANTS ☑ CONCRETE TRUCK WASTE WASTE WATER FROM CLEANING CONSTRUCTION EQUIPMENT

☑ CONCRETE CURING COMPOUNDS ⊠ SOLID WASTE DEBRIS

☑ PAINTS CT SOLVENTS

☑ FERTILIZERS / PESTICIDES

OTHER (SPECIFY)_____ OTHER (SPECIFY)_____ OTHER (SPECIFY)_____ OTHER (SPECIFY)_____

II. CONTROLS

THIS SECTION OF THE PLAN ADDRESSES THE CONTROLS THAT WILL BE IMPLEMENTED FOR EACH OF THE MAJOR CONSTRUCTION ACTIVITIES DESCRIBED IN I.C. ABOVE AND FOR ALL USE AREAS, BORROW SITES, AND WASTE SITES, FOR EACH MEASURE DISCUSSED, THE CONTRACTOR WILL BE RESPONSIBLE FOR ITS IMPLEMENTATION AS INDICATED. THE CONTRACTOR SHALL PROVIDE TO THE RESIDENT ENGINEER A PLAN FOR THE IMPLEMENTATION OF THE MEASURES INDICATED. THE CONTRACTOR, AND SUBCONTRACTORS, WILL NOTIFY THE RESIDENT ENGINEER OF ANY PROPOSED CHANGES, MAINTENANCE, OR MODIFICATIONS TO KEEP CONSTRUCTION ACTIVITIES COMPLIANT WITH THE PERMIT. EACH SUCH CONTRACTOR HAS SIGNED THE REQUIRED CERTIFICATION ON FORMS WHICH WILL BE PROVIDED AT THE PRE-CONSTRUCTION CONFERENCE, AND ARE A PART OF, THIS PLAN:

A. EROSION AND SEDIMENT CONTROL

- 1. STABILIZED PRACTICES: PROVIDED BELOW IS A DESCRIPTION OF INTERIM AND PERMANENT STABILIZATION PRACTICES, INCLUDING SITE SPECIFIC SCHEDULING OF THE IMPLEMENTATION OF THE PRACTICES. SITE PLANS WILL ENSURE THAT EXISTING VEGETATION IS PRESERVED WHERE ATTAINABLE AND DISTURBED PORTIONS OF THE SITE WILL BE STABILIZED. STABILIZATION PRACTICES MAY INCLUDE BUT ARE NOT LIMITED TO: TEMPORARY SEEDING, PERMANENT SEEDING, MULCHING, GEOTEXTILES, SODDING, VEGETATIVE BUFFER STRIPS, PROTECTION OF TREES, PRESERVATION OF MATURE VEGETATION, AND OTHER APPROPRIATE MEASURES. EXCEPT AS PROVIDED BELOW IN II(A)(1)(d) AND II(A)(3), STABILIZATION MEASURES SHALL BE INITIATED AS SOON AS PRACTICABLE IN PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITIES HAVE TEMPORARILY OR PERMANENTLY CEASED, BUT IN NO CASE MORE THAN 14 DAYS AFTER THE CONSTRUCTION ACTIVITY IN THAT PORTION OF THE SITE HAS TEMPORARILY OR PERMANENTLY CEASES ON ALL DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION WILL NOT OCCUR FOR A PERIOD OF 21 OR MORE CALENDAR DAYS.
- a. WHERE THE INITIATION OF STABILIZATION MEASURES BY THE 14TH DAY AFTER CONSTRUCTION ACTIVITY TEMPORARILY OR PERMANENTLY CEASES IS PRECLUDED BY SNOW COVER, STABILIZATION MEASURES SHALL BE INITIATED AS SOON AS PRACTICABLE THEREAFTER.

THE FOLLOWING STABILIZATION PRACTICES WILL BE USED FOR THIS PROJECT: (CHECK ALL THAT APPLY)

□ PRESERVATION OF MATURE VEGETATION

☐ VEGETATED BUFFER STRIPS
☐ PROTECTION OF TREES

☑ TEMPORARY EROSION CONTROL SEEDING

☐ TEMPORARY TURF (SEEDING, CLASS 7)

☑ PERMANENT SEEDING

☑ TEMPORARY MULCHING

☑ EROSION CONTROL BLANKET / MULCHING

☐ SODDING

☐ GEOTEXTILES ☐ OTHER (SPECIFY)__

OTHER (SPECIFY)_____

☐ OTHER (SPECIFY)_____

OTHER (SPECIFY)____

DESCRIBE HOW THE STABILIZATION PRACTICES LISTED ABOVE WILL BE UTILIZED:

1. TEMPORARY EROSION CONTROL SEEDING - THIS ITEM WILL BE APPLIED TO ALL BARE AREAS EVERY SEVEN DAYS TO MINIMIZE THE AMOUNT OF EXPOSED SURFACE AREAS.

EARTH STOCKPILES SHALL BE TEMPORARILY SEEDED IF THEY ARE TO REMAIN UNUSED FOR MORE THAN

WITHIN THE CONSTRUCTION LIMITS, AREAS WHICH MAY BE SUSCEPTIBLE TO EROSION AS DETERMINED BY THE ENGINEER SHALL REMAIN UNDISTURBED UNTIL FULL SCALE CONSTRUCTION IS UNDERWAY TO PREVENT LINNECESSARY SOIL EROSION.

BARE AND SPARSELY VEGETATED GROUND IN HIGHLY ERODIBLE AREAS AS DETERMINED BY THE ENGINEER SHALL BE TEMPORARILY SEEDED AT THE BEGINNING OF CONSTRUCTION WHERE NO CONSTRUCTION ACTIVITIES ARE EXPECTED WITHIN 7 DAYS.

2. PERMANENT SEEDING - SEEDING, CLASS 2A WILL BE INSTALLED PER IDOT SPECIFICATIONS.

3. EROSION CONTROL BLANKETS/MULCHING - EROSION CONTROL BLANKETS WILL BE INSTALLED OVER FILL SLOPES AND IN HIGH VELOCITY AREAS (I.E. DITCHES) THAT HAVE BEEN BROUGHT TO FINAL GRADE AND SEEDED TO PROTECT SLOPES FROM EROSION AND ALLOW SEEDS TO GERMINATE, MULCH, METHOD 2 WILL BE APPLIED IN RELATIVELY FLAT AREAS TO PROTECT THE DISTURBED AREAS AND PREVENT FURTHER EROSION.

MULCH AS APPLIED TO TEMPORARY EROSION CONTROL SEEDING SHALL BE BY THE METHOD SPECIFIED IN THE CONTRACT AND AT THE DIRECTION OF THE ENGINEER. MULCH WILL BE PAID SEPARATELY AND SHALL CONFORM TO SECTION 251 OF THE STANDARD SPECIFICATIONS.

4. PROTECTION OF TREES/TEMPORARY TREE PROTECTION - THIS ITEM SHALL CONSIST OF ITEMS "TEMPORARY FENCING" AND "TREE TRUCK PROTECTION" AS SHOWN ON THE PLANS OR DIRECTED BY THE ENGINEER AND IN ACCORDANCE WITH ARTICLE 201.05 OF THE ILLINOIS DEPARTMENT OF TRANSPORTATION'S STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PERMANENT STABILIZATION - ALL AREAS DISTURBED BY CONSTRUCTION WILL BE STABILIZED WITH PERMANENT SEEDING IMMEDIATELY FOLLOWING THE FINISHED GRADING. EROSION CONTROL BLANKETS WILL BE INSTALLED OVER FILL SLOPES WHICH HAVE BEEN BROUGHT TO FINAL GRADE AND HAVE BEEN SEEDED TO PROTECT THE SLOPES FROM RILL AND GULLY EROSION AND ALLOW SEED TO GERMINATE PROPERLY. MULCH, METHOD 2 WILL BE USED ON RELATIVELY FLAT AREAS.

2. STRUCTURAL PRACTICES: PROVIDED BELOW IS A DESCRIPTION OF STRUCTURAL PRACTICES THAT WILL BE IMPLEMENTED, TO THE DEGREE ATTAINABLE, TO DIVERT FLOWS FROM EXPOSED SOILS, STORE FLOWS OR OTHERWISE LIMIT RUNOFF AND THE DISCHARGE OF POLLUTANTS FROM EXPOSED AREAS OF THE SITE. SUCH PRACTICES MAY INCLUDE BUT ARE NOT LIMITED TO: PERIMETER EROSION BARRIER, EARTH DIKES, DRAINAGE SWALES, SEDIMENT TRAPS, DITCH CHECKS, SUBSURFACE DRAINS, PIPE SLOPE DRAINS, LEVEL SPREADERS, STORM DRAIN INLET PROTECTION, ROCK OUTLET PROTECTION, REINFORCED SOIL RETAINING SYSTEMS, GABIONS, AND TEMPORARY OR PERMANENT SEDIMENT BASINS. THE INSTALLATION OF THESE DEVICES MAY BE SUBJECT TO SECTION 404 OF THE CLEAN WATER ACT.

THE FOLLOWING STRUCTURAL PRACTICES WILL BE USED FOR THIS PROJECT: (CHECK ALL THAT APPLY)

☑ PERIMETER EROSION BARRIER ☐ ROCK OUTLET PROTECTION ☑ TEMPORARY DITCH CHECK M STORM DRAIN INLET PROTECTION ☐ GABIONS □ SLOPE MATTRESS FT SEDIMENT TRAP ☐ TEMPORARY PIPE SLOPE DRAIN ☐ RETAINING WALLS ☐ TEMPORARY SEDIMENT BASIN☐ TEMPORARY STREAM CROSSING SLOPE WALLS
CONCRETE REVETMENT MATS ☐ STABILIZED CONSTRUCTION EXITS ☐ LEVEL SPREADERS ☐ TURF REINFORCEMENT MATS ☐ OTHER (SPECIFY). □ OTHER (SPECIFY)_____ IT PERMANENT CHECK DAMS ☐ PERMANENT SEDIMENT BASIN OTHER (SPECIFY)_____ ☐ AGGREGATE DITCH OTHER (SPECIFY).

DESCRIBE HOW THE STRUCTURAL PRACTICES LISTED ABOVE WILL BE UTILIZED:

CI PAVED DITCH

1. PERIMETER EROSION BARRIER - SILT FENCES WILL BE PLACED ALONG THE CONSTRUCTION LIMIT TO PREVENT SILT AND RUNOFF FROM LEAVING THE SITE.

CONTINUE (SPECIFY)

CONSTRUCT AT BEGINNING OF CONSTRUCTION. REMOVE AT END OF CONSTRUCTION.

2. STORM DRAIN INLET PROTECTION - INLET AND PIPE PROTECTION WILL BE PROVIDED FOR STORM SEWERS, CULVERTS, IN ALL INLETS, CATCH BASINS AND MANHOLES DURING CONSTRUCTION AND WILL BE CLEANED ON A REGULAR BASIS.

3. TEMPORARY DITCH CHECKS - DITCH CHECKS WILL BE PLACED IN SWALES WHERE RUNOFF VELOCITY IS HIGH. ALL STRUCTURAL PRACTICES ARE SHOWN IN DETAIL ON THE EROSION CONTROL PLANS.

TEMPORARY DITCH CHECKS SHALL BE LOCATED AT EVERY 1.5 FT. FALL/RISE IN DITCH GRADE.

TEMPORARY DITCH CHECKS, AGGREGATE USES GRADING NO. 3- REMOVE AT END OF CONSTRUCTION

STRAW BALES, HAY BALES, PERIMETER EROSION BARRIER AND SILT FENCE WILL NOT BE PERMITTED FOR TEMPORARY OR PERMANENT DITCH CHECKS. DITCH CHECKS SHALL BE COMPOSED OF AGGREGATE (IF SPECIFIED), ENVIROBERM. TRIANGULAR SILT DIKES, GEORIDGE AND ROLLED EXCELSIOR.

4. RIPRAP - STONE RIPRAP WITH FILTER FABRIC WILL BE USED AS PROTECTION AT THE DISCHARGE END OF ALL CULVERT END SECTIONS AND AS INLET/OUTLET PROTECTION TO PREVENT SCOURING AT THE END OF PIPES AND PREVENT DOWNSTREAM EROSION.

AS SOON AS REASONABLE ACCESS IS AVAILABLE TO ALL LOCATIONS WHERE WATER DRAINS AWAY FROM THE PROJECT, TEMPORARY DITCH CHECKS, INLET AND PIPE PROTECTION, AND PERIMETER EROSION BARRIER SHALL BE INSTALLED AS CALLED OUT IN THIS PLAN AND DIRECTED BY THE ENGINEER.

ALL FROSTON CONTROL PRODUCTS FURNISHED SHALL BE SPECIFICALLY RECOMMENDED BY THE MANUFACTURER FOR THE USE SPECIFIED IN THE EROSION CONTROL PLAN. PRIOR TO THE APPROVAL AND USE OF THE PRODUCT, THE CONTRACTOR SHALL SUBMIT TO THE ENGINEER A NOTARIZED CERTIFICATION BY THE PRODUCER STATING THE INTENDED USE OF THE PRODUCT AND THAT THE PHYSICAL PROPERTIES REQUIRED FOR THIS APPLICATION ARE MET OR EXCEEDED. THE CONTRACTOR SHALL PROVIDE MANUFACTURER INSTALLATION PROCEDURES TO FACILITATE THE ENGINEER IN CONSTRUCTION INSPECTION.

FILE NAME =	USER NAME = IDOT	DESIGNED -	GDO	REVISED -		OTODAL MATER POLICIFICAL PROPERTY PLAN					F.A.I. RTE.	SECTION	COUNTY	TOTAL S SHEETS	HEET NO.
\$FILEA\$		DRAWN -	GD0	REVISED -	STATE OF ILLINOIS STORM WATER POLLUTION PREVENTION PLAN		64	82-1-2HB	ST. CLAIR	345	96				
	PLOT SCALE = 50.0000 '/ IN.	CHECKED -	TTB	REVISED -	DEPARTMENT OF TRANSPORTATION					CONTRACT	NO. 76	C49			
	PLOT DATE = 3/17/2010	DATE -	3/19/2010	REVISED -		SCALE: NONE	SHEET NO. 1	1 OF 2 SHE	ETS STA.	TO STA.	FED. ROAD DIST. NO	. ILLINOIS FED. A	D PROJECT		

- 3. STORM WATER MANAGEMENT: PROVIDED BELOW IS A DESCRIPTION OF MEASURES THAT WILL BE INSTALLED DURING THE CONSTRUCTION PROCESS TO CONTROL POLLUTANTS IN STORM WATER DISCHARGES THAT WILL OCCUR AFTER CONSTRUCTION OPERATIONS HAVE BEEN COMPLETED. THE INSTALLATION OF THESE DEVICES MAY BE SUBJECT TO SECTION 404 OF THE
- a. SUCH PRACTICES MAY INCLUDE BUT ARE NOT LIMITED TO: STORM WATER DETENTION STRUCTURES (INCLUDING WET PONDS), STORM WATER RETENTION STRUCTURES, FLOW ATTENUATION BY USE OF OPEN VEGETATED SWALES AND NATURAL DEPRESSIONS, INFILTRATION OF RUNOFF ON SITE, AND SEQUENTIAL SYSTEMS (WHICH COMBINE SEVERAL PRACTICES). THE PRACTICES SELECTED FOR IMPLEMENTATION WERE DETERMINED ON THE BASIS OF THE TECHNICAL GUIDANCE IN SECTION 59-8 (EROSION AND SEDIMENT CONTROL) IN CHAPTER 59 (LANDSCAPE DESIGN AND EROSION CONTROL) OF THE ILLINOIS DEPARTMENT OF TRANSPORTATION BUREAU OF DESIGN AND ENVIRONMENT MANUAL. IF PRACTICES OTHER THAN THOSE DISCUSSED IN SECTION 59-8 ARE SELECTED FOR IMPLEMENTATION OR IF PRACTICES ARE APPLIED TO SITUATIONS DIFFERENT FROM THOSE COVERED IN SECTION 59-8, THE TECHNICAL BASIS FOR SUCH DECISIONS WILL BE EXPLAINED BELOW.
- b. VELOCITY DISSIPATION DEVICES WILL BE PLACED AT DISCHARGE LOCATIONS AND ALONG THE LENGTH OF ANY OUTFALL CHANNEL AS NECESSARY TO PROVIDE A NON-EROSIVE VELOCITY FLOW FROM THE STRUCTURE TO A WATER COURSE SO THAT THE NATURAL PHYSICAL AND BIOLOGICAL CHARACTERISTICS AND FUNCTIONS ARE MAINTAINED AND PROTECTED. (E.G. MAINTENANCE OF HYDROLOGIC CONDITIONS SUCH AS THE HYDROPERIOD AND HYDRODYNAMICS PRESENT PRIOR TO THE INITIATION OF CONSTRUCTION ACTIVITIES).

DESCRIPTION OF STORM WATER MANAGEMENT CONTROLS:

PERMANENT AGGREGATE DITCH CHECKS TO BE PROVIDED IN CONJUNCTION WITH STRUCTURES 4-01, 4-02, 6-11, 6-12, 7-06, AND 7-07 AS DESIGNATED IN THE DRAINAGE AND UTILITY PLAN. 5" RESTRICTOR PIPE TO BE PROVIDED AT FLOW LINE OF PERMANENT DITCH CHECK.

4. OTHER CONTROLS:

a. VEHICLE ENTRANCES AND EXITS - STABILIZED CONSTRUCTION ENTRANCES AND EXITS MUST BE CONSTRUCTED TO

THE CONTRACTOR WILL PROVIDE THE RESIDENT ENGINEER WITH A WRITTEN PLAN IDENTIFYING THE LOCATION OF STABILIZED ENTRANCES AND EXITS AND THE PROCEDURES (S)HE WILL USE TO CONSTRUCT AND MAINTAIN THEM.

- b. MATERIAL DELIVERY, STORAGE, AND USE THE FOLLOWING BMPS SHALL BE IMPLEMENTED TO HELP PREVENT DISCHARGES OF CONSTRUCTION MATERIALS DURING DELIVERY, STORAGE, AND USE:
 - ALL PRODUCTS DELIVERED TO THE PROJECT SITE MUST BE PROPERLY LABELED.
 - WATER TIGHT SHIPPING CONTAINERS AND/OR SEMI TRAILERS SHALL BE USED TO STORE HAND TOOLS, SMALL PARTS, AND MOST CONSTRUCTION MATERIALS THAT CAN BE CARRIED BY HAND, SUCH AS PAINT CANS, SOLVENTS, AND GREASE.
 - A STORAGE/CONTAINMENT FACILITY SHOULD BE CHOSEN FOR LARGER ITEMS SUCH AS DRUMS AND ITEMS SHIPPED OR STORED ON PALLETS. SUCH MATERIAL IS TO BE COVERED BY A TIN ROOF OR LARGE SHEETS OF PLASTIC TO PREVENT PRECIPITATION FROM COMING IN CONTACT WITH THE PRODUCTS BEING STORED.
 - LARGE ITEMS SUCH AS LIGHT STANDS, FRAMING MATERIALS AND LUMBER SHALL BE STORED IN THE OPEN IN A GENERAL STORAGE AREA. SUCH MATERIAL SHALL BE ELEVATED WITH WOOD BLOCKS TO MINIMIZE CONTACT WITH
 - SPILL CLEAN-UP MATERIALS, MATERIAL SAFETY DATA SHEETS, AN INVENTORY OF MATERIALS, AND EMERGENCY CONTACT NUMBERS SHALL BE MAINTAINED AND STORED IN ONE DESIGNATED AREA AND EACH CONTRACTOR IS TO INFORM HIS/HER EMPLOYEES AND THE RESIDENT ENGINEER OF THIS LOCATION.
- c. STOCKPILE MANAGEMENT BMPS SHALL BE IMPLEMENTED TO REDUCE OR ELIMINATE POLLUTION OF STORM WATER FROM STOCKPILES OF SOIL AND PAVING MATERIALS SUCH AS BUT NOT LIMITED TO PORTLAND CEMENT CONCRETE RUBBLE, ASPHALT CONCRETE, ASPHALT CONCRETE RUBBLE, AGGREGATE BASE, AGGREGATE SUB BASE, AND PRE-MIXED AGGREGATE. THE FOLLOWING BMPS MAY BE CONSIDERED:
 - PERIMETER EROSION BARRIER
 - TEMPORARY SEEDING
 - TEMPORARY MULCH
 - PLASTIC COVERS SOIL BINDERS
 - STORM DRAIN INLET PROTECTION

THE CONTRACTOR WILL PROVIDE THE RESIDENT ENGINEER WITH A WRITTEN PLAN OF THE PROCEDURES (S)HE WILL USE ON THE PROJECT AND HOW THEY WILL BE MAINTAINED.

- d. WASTE DISPOSAL. NO MATERIALS, INCLUDING BUILDING MATERIALS, SHALL BE DISCHARGED INTO WATERS OF THE STATE, EXCEPT AS AUTHORIZED BY A SECTION 404 PERMIT.
- e. THE PROVISIONS OF THIS PLAN SHALL ENSURE AND DEMONSTRATE COMPLIANCE WITH APPLICABLE STATE AND/OR LOCAL WASTE DISPOSAL, SANITARY SEWER OR SEPTIC SYSTEM REGULATIONS
- f. THE CONTRACTOR SHALL PROVIDE A WRITTEN AND GRAPHIC PLAN TO THE RESIDENT ENGINEER IDENTIFYING WHERE EACH OF THE ABOVE AREAS WILL BE LOCATED AND HOW THEY ARE TO BE MANAGED.

APPROVED STATE OR LOCAL LAWS

THE MANAGEMENT PRACTICES, CONTROLS AND PROVISIONS CONTAINED IN THIS PLAN WILL BE IN ACCORDANCE WITH IDOT SPECIFICATIONS, WHICH ARE AT LEAST AS PROTECTIVE AS THE REQUIREMENTS CONTAINED IN THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY'S ILLINOIS URBAN MANUAL, 1995. PROCEDURES AND REQUIREMENTS SPECIFIED IN APPLICABLE SEDIMENT AND EROSION SITE PLANS OR STORM WATER MANAGEMENT PLANS APPROVED BY LOCAL OFFICIALS SHALL BE DESCRIBED OR INCORPORATED BY REFERENCE IN THE SPACE PROVIDED BELOW. REQUIREMENTS SPECIFIED IN SEDIMENT AND EROSION SITE PLANS, SITE PERMITS, STORM WATER MANAGEMENT SITE PLANS OR SITE PERMITS APPROVED BY LOCAL OFFICIALS THAT ARE APPLICABLE TO PROTECTING SURFACE WATER RESOURCES ARE, UPON SUBMITTAL OF AN NOI, TO BE AUTHORIZED TO DISCHARGE UNDER PERMIT ILR10 INCORPORATED BY REFERENCE AND ARE ENFORCEABLE UNDER THIS PERMIT EVEN IF THEY ARE NOT SPECIFICALLY INCLUDED IN THE PLAN.

DESCRIPTION OF PROCEDURES AND REQUIREMENTS SPECIFIED IN APPLICABLE SEDIMENT AND EROSION SITE PLANS OR STORM WATER MANAGEMENT PLANS APPROVED BY LOCAL OFFICIALS

ALL MANAGEMENT PRACTICES, CONTROLS, AND OTHER PROVISIONS PROVIDED IN THIS PLAN ARE IN ACCORDANCE WITH "IDOT STANDARD SPECIFICATION FOR ROAD AND BRIDGE CONSTRUCTION AND THE ILLINOIS URBAN MANUAL'

III. MAINTENANCE:

THE FOLLOWING IS A DESCRIPTION OF PROCEDURES THAT WILL BE USED TO MAINTAIN, IN GOOD AND EFFECTIVE OPERATING CONDITIONS, THE VEGETATION, EROSION AND SEDIMENT CONTROL MEASURES AND OTHER PROTECTIVE MEASURES IDENTIFIED IN THIS PLAN.

- 1. SEEDING ALL ERODIBLE BARE EARTH WILL BE TEMPORARILY SEEDED ON A WEEKLY BASIS TO MINIMIZE THE AMOUNT OF ERODIBLE SURFACE WITHIN THE CONTRACT LIMITS.
- 2. PERIMETER EROSION BARRIER SEDIMENT WILL BE REMOVED IF THE INTEGRITY OF THE FENCING IS IN JEOPARDY AND ANY FENCING KNOCKED DOWN WILL BE REPAIRED IMMEDIATELY.
- 3. EROSION CONTROL BLANKET/MULCHING ANY AREAS THAT FAIL WILL BE REPAIRED IMMEDIATELY.
- 4. PROTECTION OF TREES/TEMPORARY TREE PROTECTION ANY PROTECTIVE MEASURES WHICH ARE KNOCKED DOWN WILL BE REPAIRED IMMEDIATELY.

5. DITCH CHECKS - SEDIMENT WILL BE REMOVED IF THE INTEGRITY OF THE DITCH CHECK IS IN JEOPARDY. ANY DITCH CHECKS WHICH FAIL WILL BE REPAIRED OR REPLACED IMMEDIATELY.

THE RESIDENT ENGINEER WILL PROVIDE MAINTENANCE GUIDES TO THE CONTRACTOR FOR THESE PRACTICES. ALL MAINTENANCE OF EROSION CONTROL SYSTEMS WILL BE THE RESPONSIBILITY OF THE CONTRACTOR UNTIL CONSTRUCTION IS COMPLETE AND ACCEPTED BY IDOT AFTER FINAL INSPECTION. ALL LOCATIONS WHERE VEHICLES ENTER AND EXIT THE CONSTRUCTION SITE AND ALL OTHER AREAS SUBJECT TO EROSION SHOULD ALSO BE INSPECTED PERIODICALLY.

INSPECTION OF THESE AREAS SHALL BE MADE AT LEAST ONCE EVERY SEVEN DAYS AND WITHIN 24 HOURS OF THE END OF EACH O.5 INCHES OR GREATER RAINFALL, OR AN EQUIVALENT SNOWFALL. THE PROJECT SHALL ADDITIONALLY BE INSPECTED BY THE CONSTRUCTION FIELD ENGINEER ON A BI-WEEKLY BASIS TO DETERMINE THAT EROSION CONTROL EFFORTS ARE IN PLACE AND EFFECTIVE AND IF OTHER EROSION CONTROL WORK IS NECESSARY.

THE TEMPORARY EROSION CONTROL SYSTEMS SHALL BE REMOVED AS DIRECTED BY THE ENGINEER AFTER USE IS NO LONGER NEEDED. THE COST OF THIS REMOVAL SHALL BE INCLUDED IN THE UNIT BID PRICE FOR THE TEMPORARY EROSION CONTROL SYSTEM.

IV. INSPECTIONS

QUALIFIED PERSONNEL SHALL INSPECT DISTURBED AREAS OF THE CONSTRUCTION SITE WHICH HAVE NOT YET BEEN FINALLY STABILIZED, STRUCTURAL CONTROL MEASURES, AND LOCATIONS WHERE VEHICLES AND EQUIPMENT ENTER AND EXIT THE SITE. SUCH INSPECTIONS SHALL BE CONDUCTED AT LEAST ONCE EVERY SEVEN (7) CALENDAR DAYS AND WITHIN 24 HOURS OF THE END OF A STORM THAT IS 0.5 INCHES OR GREATER OR EQUIVALENT SNOWFALL.

- A. DISTURBED AREAS, USE AREAS (STORAGE OF MATERIALS, STOCKPILES, MACHINE MAINTENANCE FUELING, ETC.), BORROW SITES, AND WASTE SITES SHALL BE INSPECTED FOR EVIDENCE OF, OR THE POTENTIAL FOR, POLLUTANTS ENTERING THE DRAINAGE SYSTEM. EROSION AND SEDIMENT CONTROL MEASURES IDENTIFIED IN THE PLAN SHALL BE OBSERVED TO ENSURE THAT THEY ARE OPERATING CORRECTLY. DISCHARGE LOCATIONS OR POINTS THAT ARE ACCESSIBLE, SHALL BE INSPECTED TO ASCERTAIN WHETHER EROSION CONTROL MEASURES ARE EFFECTIVE IN PREVENTING SIGNIFICANT IMPACTS TO RECEIVING WATERS. LOCATIONS WHERE VEHICLES ENTER OR EXIT THE SITE SHALL BE INSPECTED FOR EVIDENCE OF OFF SITE SEDIMENT TRACKING.
- B. BASED ON THE RESULTS OF THE INSPECTION, THE DESCRIPTION OF POTENTIAL POLLUTANT SOURCES IDENTIFIED IN SECTION I ABOVE AND POLLUTION PREVENTION MEASURES IDENTIFIED IN SECTION II ABOVE SHALL BE REVISED AS APPROPRIATE AS SOON AS PRACTICABLE AFTER SUCH INSPECTION. ANY CHANGES TO THIS PLAN RESULTING FROM THE REQUIRED INSPECTIONS SHALL BE IMPLEMENTED WITHIN 1/2 HOUR TO 1 WEEK BASED ON THE URGENCY OF THE SITUATION. THE RESIDENT ENGINEER WILL NOTIFY THE CONTRACTOR OF THE TIME REQUIRED TO IMPLEMENT SUCH ACTIONS THROUGH THE WEEKLY INSPECTION REPORT.
- C. A REPORT SUMMARIZING THE SCOPE OF THE INSPECTION, NAME(S) AND QUALIFICATIONS OF PERSONNEL MAKING THE INSPECTION, THE DATE(S) OF THE INSPECTION, MAJOR OBSERVATIONS RELATING TO THE IMPLEMENTATION OF THIS STORM WATER POLLUTION PREVENTION PLAN, AND ACTIONS TAKEN IN ACCORDANCE WITH SECTION IV(B) SHALL BE MADE AND RETAINED AS PART OF THE PLAN FOR AT LEAST THREE (3) YEARS AFTER THE DATE OF THE INSPECTION. THE REPORT SHALL BE SIGNED IN ACCORDANCE WITH PART VI. G OF THE GENERAL PERMIT.
- D. IF ANY VIOLATION OF THE PROVISIONS OF THIS PLAN IS IDENTIFIED DURING THE CONDUCT OF THE CONSTRUCTION WORK COVERED BY THIS PLAN, THE RESIDENT ENGINEER SHALL COMPLETE AND FILE AN "INCIDENCE OF NONCOMPLIANCE" (ION) REPORT FOR THE IDENTIFIED VIOLATION. THE RESIDENT ENGINEER SHALL USE FORMS PROVIDED BY THE ILLINOIS ENVIRONMENTAL PROTECTION AGENCY AND SHALL INCLUDE SPECIFIC INFORMATION ON THE CAUSE OF NONCOMPLIANCE, ACTIONS WHICH WERE TAKEN TO PREVENT ANY FURTHER CAUSES OF NONCOMPLIANCE, AND A STATEMENT DETAILING ANY ENVIRONMENTAL IMPACT WHICH MAY HAVE RESULTED FROM THE NONCOMPLIANCE. ALL REPORTS OF NONCOMPLIANCE SHALL BE SIGNED BY A RESPONSIBLE AUTHORITY IN ACCORDANCE WITH PART VI. G OF THE GENERAL PERMIT. THE INCIDENCE OF NONCOMPLIANCE SHALL BE MAILED TO THE FOLLOWING ADDRESS:

ILLINOIS ENVIRONMENTAL PROTECTION AGENCY DIVISION OF WATER POLLUTION CONTRO ATTN: COMPLIANCE ASSURANCE SECTION 1021 NORTH GRAND EAST POST OFFICE BOX 19276 SPRINGFIELD, ILLINOIS 62794-9276

NON-STORM WATER DISCHARGES

EXCEPT FOR FLOWS FROM FIRE FIGHTING ACTIVITIES, SOURCES OF NON-STORM WATER THAT IS COMBINED WITH STORM WATER DISCHARGES ASSOCIATED WITH THE INDUSTRIAL ACTIVITY ADDRESSED IN THIS PLAN MUST BE DESCRIBED BELOW. APPROPRIATE POLLUTION PREVENTION MEASURES, AS DESCRIBED BELOW, WILL BE IMPLEMENTED FOR THE NON-STORM WATER COMPONENT(S) OF THE DISCHARGE.

- A. SPILL PREVENTION AND CONTROL BMPS SHALL BE IMPLEMENTED TO CONTAIN AND CLEAN-UP SPILLS AND PREVENT MATERIAL DISCHARGES TO THE STORM DRAIN SYSTEM. THE CONTRACTOR SHALL PRODUCE A WRITTEN PLAN STATING HOW HIS/HER COMPANY WILL PREVENT, REPORT, AND CLEAN UP SPILLS AND PROVIDE A COPY TO ALL OF HIS/HER EMPLOYEES AND THE RESIDENT ENGINEER. THE CONTRACTOR SHALL NOTIFY ALL OF HIS/HER EMPLOYEES ON THE PROPER PROTOCOL FOR REPORTING SPILLS. THE CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER OF ANY SPILLS IMMEDIATELY.
- B. CONCRETE RESIDUALS AND WASHOUT WASTES THE FOLLOWING BMPS SHALL BE IMPLEMENTED TO CONTROL RESIDUAL CONCRETE, CONCRETE SEDIMENTS, AND RINSE WATER:
 - 1. TEMPORARY CONCRETE WASHOUT FACILITIES SHALL BE CONSTRUCTED FOR RINSING OUT CONCRETE TRUCKS. SIGNS SHALL BE INSTALLED DIRECTING CONCRETE TRUCK DRIVERS WHERE DESIGNATED WASHOUT FACILITIES
 - 2. THE CONTRACTOR SHALL HAVE THE LOCATION OF TEMPORARY CONCRETE WASHOUT FACILITIES APPROVED BY THE RESIDENT ENGINEER.
 - 3. ALL TEMPORARY CONCRETE WASHOUT FACILITIES ARE TO BE INSPECTED BY THE CONTRACTOR AFTER EACH USE AND ALL SPILLS MUST BE REPORTED TO THE RESIDENT ENGINEER AND CLEANED UP IMMEDIATELY.
 - 4. CONCRETE WASTE SOLIDS/LIQUIDS SHALL BE DISPOSED OF PROPERLY.
- C. LITTER MANAGEMENT A PROPER NUMBER OF DUMPSTERS SHALL BE PROVIDED ON SITE TO HANDLE DEBRIS AND LITTER ASSOCIATED WITH THE PROJECT. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING HIS/HER EMPLOYEES PLACE ALL LITTER INCLUDING MARKING PAINT CANS, SODA CANS, FOOD WRAPPERS, WOOD LATHE, MARKING RIBBON, CONSTRUCTION STRING, AND ALL OTHER CONSTRUCTION RELATED LITTER IN THE PROPER DUMPSTERS.
- D. VEHICLE AND EQUIPMENT CLEANING VEHICLES AND EQUIPMENT ARE TO BE CLEANED IN DESIGNATED AREAS ONLY, PREFERABLY OFF SITE.
- E. VEHICLE AND EQUIPMENT FUELING A VARIETY OF BMPS CAN BE IMPLEMENTED DURING FUELING OF VEHICLES AND EQUIPMENT TO PREVENT POLLUTION. THE CONTRACTOR SHALL INFORM THE RESIDENT ENGINEER AS TO WHICH BMPS WILL BE USED ON THE PROJECT. THE CONTRACTOR SHALL INFORM THE RESIDENT ENGINEER HOW (S)HE WILL BE INFORMING HIS/HER EMPLOYEES OF THESE BMPS (I.E. SIGNS, TRAINING, ETC.). BELOW ARE A FEW EXAMPLES OF THESE BMPS:
 - CONTAINMENT
 - 2. SPILL PREVENTION AND CONTROL
 - 3. USE OF DRIP PANS AND ABSORBENTS 4. AUTOMATIC SHUT-OFF NOZZLES
 - 5. TOPPING OFF RESTRICTIONS
 - 6. LEAK INSPECTION AND REPAIR
- F. VEHICLE AND EQUIPMENT MAINTENANCE ON SITE MAINTENANCE MUST BE PERFORMED IN ACCORDANCE WITH ALL ENVIRONMENTAL LAWS SUCH AS PROPER STORAGE AND NO DUMPING OF OLD ENGINE OIL OR OTHER FLUIDS ON SITE.

VI. FAILURE TO COMPLY:

FAILURE TO COMPLY WITH ANY PROVISIONS OF THIS STORM WATER POLLUTION PREVENTION PLAN WILL RESULT IN THE IMPLEMENTATION OF AN EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION AGAINST THE CONTRACTOR AND/OR PENALTIES UNDER THE NPDES PERMIT WHICH COULD BE PASSED ONTO THE CONTRACTOR.

LEGEND

TEMPORARY DITCH CHECK- ROLLED EXCELSIOR, SILT WEDGES

3758

--\$--

TEMPORARY DITCH CHECK- AGGREGATE


EROSION CONTROL BLANKET

TO STA.

PERIMETER EROSION BARRIER- SILT FILTER FENCE OR OTHER AS APPROVED BY THE ENGINEER

 \bigoplus

INLET AND PIPE PROTECTION- STRAW BALES, FILTER FABRIC, AGGREGATES



STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION**

STORM WATER POLLUTION PREVENTION PLAN SCALE: NONE SHEET NO. 2 OF 2 SHEETS STA.

COUNTY TOTAL SHEE SHEETS NO. ST. CLAIR 345 CONTRACT NO. 76C49

97

