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NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised page ii of the Table of Contents of the Special Provisions 
2. Revised page 94 of the Special Provisions 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 
 
 
MTS 



FAP Route 853/849/776 (IL 14 / IL 142)  
Project STP-COVD-SEVJ(475) 

Section 7,8,9(RS-6); 114,114Z,9Z(RS-6) 
Hamilton County 
Contract 78810 

 

 
ii 

RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (BDE) .......................... 62 

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) ..................................................... 71 

SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) .............................................................. 81 

SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) ......................................................................... 82 

SURFACE TESTING OF PAVEMENTS – IRI (BDE) ................................................................................. 82 

TEMPORARY PAVEMENT MARKING (BDE) ............................................................................................ 87 

TRAFFIC CONTROL DEVICES - CONES (BDE)....................................................................................... 90 

WARM MIX ASPHALT (BDE) ..................................................................................................................... 90 

WEEKLY DBE TRUCKING REPORTS (BDE) ............................................................................................ 92 

WORK ZONE TRAFFIC CONTROL DEVICES (BDE) ............................................................................... 92 

WORKING DAYS (BDE) ............................................................................................................................. 94 

PIPE HANDRAIL ......................................................................................................................................... 94 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Revised 5-27-2021 
 

kanesd
Polygon

kanesd
Polygonal Line

kanesd
Typewritten Text
1



FAP Route 853/849/776 (IL 14 / IL 142)  
Project STP-COVD-SEVJ(475) 

Section 7,8,9(RS-6); 114,114Z,9Z(RS-6) 
Hamilton County 
Contract 78810 

 

 
94 

 
(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 

product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 60 working days. 
 
 
PIPE HANDRAIL 
 
This work shall consist of furnishing and installing the pipe handrail at the location shown in the 
plans according to Section 509 and the Proposed Accessibility Guidelines for Pedestrian Facilities 
in the Public Right-of-Way (PROWAG). The vertical railing, posts, the lower pipe rail and mounting 
plates shall be painted black.   
 
The Contractor shall submit PROWAG compliant shop drawings to the Engineer for review and 
approval prior to fabrication. 
  
The Railing shall be shop painted.  No field painting allowed in accordance with Section 506.09. 
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