EROSION CONTROL

2

ALL VEGETATIVE AND STRUCTURAL EROSION CONTROL PRACTICES SHALL BE CONSTRUCTED AND MAINTAINED IN ACCORDANCE
WITH THE MINIMUM STANDARDS AND SPECIFICATIONS OF THE “ILLINOIS PROCEDURES AND STANDARDS FOR URBAN SOIL EROSION
AND SEDIMENTATION CONTROL"” AND THE “STANDARDS AND SPECIFICATIONS FOR SOIL EROSION AND SEDIMENT CONTROL" OF THE
ILLINOIS ENVIRONMENTAL PROTECTION AGENCY.

SOIL. DISTURBANCE SHALL BE CONDUCTED IN SUCH A MANNER AS TO MINIMIZE EROSION. SOIL STABILIZATION MEASURES SHALL
CONSIDER THE TIME OF YEAR, SITE CONDITIONS AND THE USE OF TEMPORARY OR PERMANENT MEASURES.

MISCELL ANEOUS

1

2.

DIMENSIONS: IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL
DIMENSIONS AND CONDITIONS EXISTING IN THE FIELD PRIOR TO ORDERING MATERIALS
AND BEGINNING CONSTRUCTION.

UNLESS OTHERWISE AUTHORIZED BY THE ENGINEER, ALL EXISTING ACCESS POINTS SHALL BE MAINTAINED
AT ALL TIMES BY THE CONTRACTOR.

3. ALL EROSION CONTROL MEASURES SHALL BE IN PLACE BEFORE ANY WORK BEGINS.
4, THE CONTRACTOR SHALL INSPECT ALL EROSION CONTROL MEASURES PERIODICALLY AND AFTER EACH RUNOFF-PRODUCING
RAINFALL EVENT. ANY NECESSARY REPAIRS OR CLEANUP TO MAINTAIN THE EFFECTIVENESS OF SAID MEASURES SHALL BE
MADE IMMEDIATELY.
5. ALL STORM SEWER FACITILTIES THAT ARE OR WILL BE FUNCTIONING DURING CONSTRUCTION SHALL BE PROTECTED, FILTERED OR
OTHERWISE TREATED TO REMOVE SEDIMENT. MUD AND SEDIMENT DEPOSITS SHALL BE REMOVED FROM THE ROADWAY AT THE
END OF EACH WORK DAY BY SHOVELING AND/OR SWEEPING.
6. ALL SLOPES SHALL BE COVERED WITH SOD OR SEED & EROSION CONTROL BLANKET AS SOON AS GRADING AND PLACEMENT OF TOPSOIL
HAS BEEN COMPLETED.
7. INLET FILTERS SHALL BE PLACED ON ALL CATCH BASINS, INLETS, AND MANHOLES WITH OPEN GRATES IN THE CURB AND GUTTER.
8. THE EROSION CONTROL MEASURES INDICATED ON THE PLANS ARE THE MINIMUM REQUIREMENTS. ADDITIONAL MEASURES MAY STATE STANDARDS
BE REQUIRED, AS DIRECTED BY THE ENGINEER.
000001-05  STANDARD SYMBOLS ABBREVIATIONS & PATTERNS
420001-07  PAVEMENT JOINTS
420101-04 24’ JOINTED PCC PAVEMENT
' 420106-04 36’ JOINTED PCC PAVEMENT
UTILITIES 420111-02 PCC PAVEMENT ROUNDOUTS
1. THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES. THE LOCATION OF 2;5581:82 gtﬁngguthRP”mEs
PUBLIC OR PRIVATE UTILITIES SHOWN ON THE PLANS ARE APPROXIMATE AND THE ENGINEER DOES NOT GUARANTEE THEIR ACCURACY. - ‘ -
THE CONTRACTOR WILL BE REQUIRED TO ASCERTAIN THE EXACT LOCATION OF SUCH UTILITIES AND EXERCISE CARE DURING HIS 542001-02 Eﬁ{%@%ﬁ%ﬂ:z(_:?gﬁf%&i E;‘-II? F?IEgHT%orlfGLEg I;‘;T:Agéklsﬁk\{meWALLs FOR PIPE
CONSTRUCTION OPERATIONS SO AS NOT TO DAMAGE THEM IN ACCORDANCE WITH THE SPECIAL PROVISIONS AND ARTICLE 107.31 OF THE 542101-02  REINFORCED CONCRETE END SECTION FOR PIPE CULVERT 15-36IN DIA AT RIGHT ANGLES WITH ROADWAY
“STANDARD SPECIFICATIONS.” THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING THE OWNERS OF ALL EXISTING UTILITIES SO 24210602  REINFORCED GONGRETE END SECTION FOR PIPE CLLVERT 42-GOIN DIA. RIGHT
THAT THEIR FACILITIES MAY BE LOCATED AND ADJUSTED OR MOVED, IF NECESSARY, PRIOR TO THE START OF THE CONSTRUCTION ANGLES WITH ROADWAY )
OPERATIONS. 542301-02  PRECAST REINFORCED CONCRETE FLARED END SECTION
2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION OF ALL ABOVE AND BELOW GROUND UTILITIES EVEN THOUGH 23??3}13} ﬁﬁﬁ&'&%”%’é&?ffﬁ’f}%RF%'}§E°D§'11°NSE°”°" 24-54IN PIPE
THEY MAY NOT BE SHOWN ON THE PLANS. ANY UTILITY THAT IS DAMAGED DURING CONSTRUCTION SHALL BE REPAIRED 202001-01  CATCH BASIN-TYPE A
OR REPLACED TO THE SATISFACTION OF THE ENGINEER OR THE UTILITY OWNER. THIS WORK SHALL BE AT THE CONTRACTOR'S 0201101 CATCH BASIN-TYPE €
EXPENSE. THE CONTRACTOR SHALL NOTIFY ALL UTILITY OWNERS OF HIS CONSTRUCTION SCHEDULE AND SHALL COORDINATE CONSTRUCTION 002301-02  INLET TYPE A
OPERATIONS WITH THE UTILITY OWNERS SO THAT RELOCATION OF UTILITY LINES AND STRUCTURES MAY 60230602  INLET TYPE B
PROCEED IN AN ORDERLY MANNER. NOTIFICATION SHALL BE IN WRITING, WITH COPIES TRANSMITTED TO THE ENGINEER. 0240102  MANHOLE TYPE A
3. ANY EXISTING OR PROPOSED SEWER DAMAGED BY THE CONTRACTOR DURING CONSTRUCTION SHALL BE REPLACED 282236_823 u::ggtg }zgg : —6"'::-'[ g{:
BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER AT NO COST TO THE VILLAGE OR COUNTY. 602501-01  VALVE VAULT TYPE A
4. THE CONTRACTOR SHALL RECEIVE NO ADDITIONAL COMPENSATION FOR CONSTRUCTION STAGING NECESSARY TO ggg?g}:gg ;’;ﬁﬁgﬂ ';?E';,Fsmcw CONCRETE FLAT SLAB TOP
ACCOMMODATE UTILITY RELOCATION OR ADJUSTMENT AND/OR FOR DELAYS CAUSED BY UTILITY RELOCATION OR ADJUSTMENT. £04001-03  FRAME AND LIDS TYPE 1
5. THE CONTRACTOR SHALL FURNISH ALL LABOR, EQUIPMENT AND MATERIAL NECESSARY FOR DEWATERING TRENCH EXCAVATIONS ggzgigjgg ﬁ:ﬁgg ,{;gﬁcgm TYPE 10
AS WELL AS SHORING TRENCH WALLS DURING UTILITY OPERATIONS. COMPLIANCE WITH THE ABOVE WILL BE INCIDENTAL TO THE UTILITY 604086-02  FRAME AND GRATE TYPE 23
INSTALLATIONS.
. 604091-02  FRAME AND GRATE TYPE 24
6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING LOCAL AGENCIES MAINTAINING SANITARY SEWERS AND ggggg;’_‘(’,‘; gg#ﬁgi;igg“g&;;;g g&g“g";ﬁiﬂ:‘ cg&a%r_%s?g:ea & GUTTER
néggsnsmius TO VERIFY THE MATERIALS AND METHODS ALLOWED FOR THE ADJUSTMENT OR RELOCATION OF THEIR FACILITIES, IF 0610104  TYPE A GUTTER (INLET. OUTLET & ENTRANCE)
' 606301-04  PC CONCRETE ISLANDS & MEDIANS
606306-03  CORRUGATED PC CONCRETE MEDIANS
630001-08  STEEL PLATE BEAM GUARDRAIL
£30201-06  PCC/HMA STABILIZATION AT STEEL PLATE BEAM GUARDRAIL
MATERIALS OC/QA POLICY 635006-03 REFLECTOR AND TERMINAL MARKER PLACEMENT
667101-01 PERMANENT SURVEY MARKERS
701001-02  OFF-RD OPERATIONS -2L 2W- MORE THAN ISFT AWAY
1. ALL HOT-MIX ASPHALT AND P.C. CONCRETE MATERIALS USED ON THIS PROJECT SHALL BE TESTED AND INSPECTED IN 701006-03  OFF-RD OPERATIONS -2L 2W -15FT TO 24IN FROM PAVEMENT EDGE
ACCORDANCE WITH THE ILLINOIS DEPARTMENT OF TRANSPORTATION'S QC/QA REQUIREMENTS. 701101-02 OFF-RD OPERATIONS MULTI-LANE LESS THAN 15FT TO EDGE OF PAVEMENT
701106-02  OFF-RD OPERATIONS MULTI-LANE MORE THAN 15FT AWAY
2. THE CONTRACTOR SHALL PROVIDE QC TESTING TO THE ILLINOIS DEPARTMENT OF TRANSPORTATION BUREAU OF MATERIALS 701201-03  LANE CLOSURE 2L 2W DAY ONLY
ORDER BOARD (PHONE: B847-705-4337 OR FAX: B47-705-4529) BY 4:00 P.M., 24-HOURS IN ADVANCE OF CONSTRUCTION FOR 701311-03 LANE CLOSURE 2L 2W MOVING OPERATION DAY ONLY
INSPECTION OF ALL HOT-MIX ASPHALT AND CONCRETE MATERIALS USED ON THIS PROJECT. 701316-04  LANE CLOSURE 2L 2W BRIDGE REPAIR
701421-02  LANE CLOSURE MULTI LANE - DAY OPERATIONS ONLY 45-55MPH
3. THE CONTRACTOR IS TO SUBMIT A QC PLAN FOR HMA AND CONCRETE MATERIALS TO THE QA MANAGER FOR APPROVAL. PRIOR 701422-02  LANE CLOSURE MULTI LANE 45-55MPH
TO CONSTRUCTION OPERATIONS COMMENCING. THE QA MANAGER WILL APPROVE THIS PLAN AND COPY THE DISTRICT 701501-05  URBAN LANE CLOSURE 2L 2W UNDIVIDED
MATERIALS OFFICE ON THE APPROVAL LETTER. 701701-06  URBAN LANE CLOSURE MULTI LANE INTERSECTION
701901-01 TRAFFIC CONTROL DEVICES
4. QC AND QA REPORTS FOR CONCRETE WILL BE SENT TO THE DISTRICT BUREAU OF MATERIALS OFFICE AFTER REVIEW AND 720001-01  SIGN PANEL MOUNTING DETAILS
APPROVAL BY THE QA MANAGER. 780001-02  TYPICAL PAVEMENT MARKINGS
814001-02 HANDHOLES
5. QC REPORT FOR HOT-MIX ASPHALT MIXTURES WILL BE TRANSMITTED DIRECTLY BY THE CONTRACTOR DAILY DURING PRODUCTION. 814006-02  DOUBLE HANDHOLES
THE DISTRICT WILL REVIEW AND RETAIN THE QA PLANT REPORTS. THE QA FIELD REPORTS CAN BE SUBMITTED BY THE 857001-01  STANDARD PHASE DESIGNATION DIAGRAMS & PHASE SEQUENCES
QA MANAGER TO THE DISTRICT VIA THE DISTRICT LOCAL ROADS OFFICE. 862001-01 UNINTERRUPTABLE POWER SUPPLY
877012-01  STEEL MAST ARM ASSEMBLY & POLE 56 41/64 THRU 75 41/64
6. THE COSTS TO COMPLY WITH THESE REQUIREMENTS SHALL BE INCLUDED IN THE COST OF THE VARIOUS HOT-MIX ASPHALT 878001-07 CONCRETE FOUNDATION DETAILS
AND P.C. CONCRETE ITEMS. 880001-01  SPAN WIRE MOUNTED SIGNALS & FLASH BEACON INSTALL
880006-01  TRAFFIC SIGNAL MOUNTING DETAILS
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