PAVEMENT MARKING SCHEDULE
EPOXY PAVEMENT EPOXY EPOXY EPOXY EPOXY EPOXY :AO\;-Z:/:;EAT POLYUREA POLYUREA POLYUREA POLYUREA POLYUREA RECESSED
PAINT PAVEMENT | PAINTPAVEMENT MARKING - PAVEMENT | PAVEMENT | PAVEMENT | PAVEMENT | PAVEMENT MARKING TYPE | PAVEMENT PAVEMENT PAVEMENT PAVEMENT PAVEMENT REFLECTIVE
STATION MARKING - LINE 4" | MARKING - LINE 12 LETTERS AND MARKING - MARKING - | MARKING- | MARKING- | MARKING - LETTERS AND MARKING TYPE | - | MARKING TYPE | 1 MARKING TYPE | - [MARKING TYPE | {MARKINGTYPE 14 PAVEMENT
(FOOT) (FOOT) SYMBOLS LINE 4" LINEG" LINE 8" LINE 12" LINE 24" SYMBOLS LINE 4" LINE 6" LINE 8" LINE 12" LINE 24" MARKERS
(SQFT) (FOOT) (FOOQT) {FOOT) (FOOT) {FOOT) (SQFT) {FOOT) (FOOT) (FOOT) (FOOT) {FOOT) (EACH)
78001110 78001150 78005100 78005110 78005130 78005140 78005150 78005180 78008200 78008210 78008230 78008240 78008250 78008270 XX006257
STEARNS RD 434+00 7O 447+00 182 280 270 336 152 120 438 4,188 1,171
447+00 TO 460+00 80 5 456 5,140 414
460+00 7O 473+00 1008 90 36 5,853 262
473+00 7O 486+00 334 5,674 404 26
486+00 TO 499+00 5,850 0
499+00 7O 508+40 458 4,232 1,193
RANDALLRD 478+67 TO 487+80 255 322 1,342 96 20
McDONALD RD 428+70T0 436+27 255 240 1,162 277 161 69 24
UMBDENSTOCK RD |700+50 TO 702+50 137 996 148 312 95 31
TOTAL 1088 95 692 842 2,774 613 313 285 1859 31,933 3,592 312 95 57 44
MAINTENANCE OF TRAFFIC SCHEDULE LANDSCAPING SCHEDULE
TEMPORARY TEMPORARY PAVEMENT WORK ZONE TOPSOIL FURNISH TOPSOIL NITROGEN |PHOSPHORUS}| POTASSIUM
PAVEMENT PAVEMENT MARKING PAVEMENT PAVEMENT | TEMPORARY | TEMPORARY . | FURNISHAND | FERTILIZER FERTILIZER FERTILIZER
MARKING - TAPE, TYPEHI-| MARKING STATION ANDPLACE, 4 PLACE, 24" | NUTRIENT | NUTRIENT | NUTRIENT
MAINTENANCE OF TRAFFIC STAGE MARKING - ! MARKING RAMP PAVEMENT 8" (SQ YD) 4
LETTERS AND LINE 4" LETTERS AND |TAPE, TYPE llI REMOVAL (sv) (sv) (sQ YD) (POUND) (POUND) (POUND)
SYMBOLS (FOOT) SYMBOLS | 4"(FOOT) |~ eq ) 21101615 21101685 | 25000400 | 25000500 | 25000600
(SQFT) (SQFT)
70300210 70300220 70300510 70300520 70301000 40600990 XX003404 STEARNS RD 434+00 TO 447+00 14,383 1,041 144 144 144
STAGE 2A 156 8522 0 1,702 3,395 1,925 447+00TO 460+00 17,654 1586 Zzi ;ii ;gi
STAGE 2B 0 260 0 1,034 471 0 460+00 TO 473+00 16,007 ,855 33
STAGE 3A 121 3,161 109 9,042 +2,888 781 473+00 TO 486+00 19,401 1,245 384 384 384
STAGE 3B 0 0 0 1,245 353 486+00 TO 499+00 41,354 1,855 803 803 803
STAGE 4A 0 0 48 4,115 2,619 821 499+00 TO 508+40 11,659 995 235 235 235
STAGE 4B 0 0 73 1,820 3,639 RANDALLRD 469+35 TO 477+50 1,594 30 30 30
TOTAL 277 11,943 230 18,958 13,365 1,602 1,965 TOTAL 122,052 7,577 2,156 2,156 2,156
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