
STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

EXISTING DECK BEAM

ROUTE NO.	SECTION	CUMBERLAND		TOTAL SHEETS	SHEET NO.	SHEET NO. 4	
FAP 773 IL 121	(108BR - 3)B - 1			96	39	22 sh	EETS
FED. ROAD DISY, NO.		ILLINOIS FED. AID PROJECT-					

Contract # 74237



NEW SLAB

NOTES

Detail I - With Bar Splicer or Couplers: Connect one (I) 1"X""X10" steel $\mathbb R$ to the top layer of couplers with $2^{-5}8''$ ϕ bolts screwed to coupler at approximate $\mathbb Q$ of each barrier panel.

Detail II - With Extended Reinforcement Bars:

Connect one (1) 1"x7"x10" steel 1 to the concrete slab or concrete wearing surface with 2-58" (\$\phi\$ Expansion Anchors or cast in place inserts spaced between the top layer of reinforcement at approximate \$\mathbb{C}\$ of each barrier panel.

Cost of anchorage is included with Temporary Concrete Barrier.

The $1'' \times 7'' \times 10''$ plate shall not be removed until stage II construction forms and all reinforcement bars are in place and the concrete is ready to be placed.

SECTIONS THRU SLAB OR DECK BEAM


EXISTING SLAB

***Dimension shown is minimum required embedment into concrete.


If hot-mix asphalt wearing surface is present, minimum embedment shall be in addition to wearing surface depth.

****If existing deck beam is to remain in place after stage construction,


****If existing deck beam is to remain in place after stage construction, embedment shall only be into wearing surface and not into existing deck beam concrete.



<u>DETAIL I</u>



**Wood blocks may be omitted when required to provide minimum stage traffic lane width. When the wood blocks are omitted, the concrete barrier shall be in direct contact with the steel retainer plate.



STEEL RETAINER P 1" x 7" x 10"

*Required only with Detail II

TEMPORARY CONCRETE BARRIER

FOR STAGE CONSTRUCTION

IL ROUTE 121 OVER MULE CREEK

F.A.P. RTE. 773 - SECTION (108BR-3)B-1

CUMBERLAND COUNTY

STATION 399+34.00

STRUCTURE NO. 018-0062

DESIGNED - BAS CHECKED - KEF DRAWN - SGM

R-27 5-16-08