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Bk. MSE Wall

DETAIL 2

NOTES:

For Sections, Parapets and Detail 1,
see sht. 2 of 2.
For Flevations see Roadway Plans.
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RAMP B APPROACH SLAB

Wall (S.N. 060-W003)

SHT. 10F 2

Bk. of E. Abut.

N STV Incorporated
( ) Engincers!ArchitectsPhnners/Consiruetion Managers
Pl 200 W. Monrog Street, Suite 1650
A ;

Chicago, IL. 60606-5013
312/553-0655, FAX 312/553-0661

< IL 162 Sta. 500+44.89 offset 66.88° L1
Ramp B Sta. 10+57.38 offset 118.347 LF.
NE&&’ISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION

IL ROUTE 162 OVER I-55/70 IN TROY
F.A.I ROUTE 70 SECTION 60-10K-1, 60-10HB
MADISON COUNTY STATION 499+48.35
STRUCTURE NO. 060-0338

RAMP B APPROACH SLAB (SPECIAL}
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