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NOTES :
SEE STANDARD 701400 AND 701416 FOR ADDITIONAL SIGNAGE, PAVEMENT MARKING
AND DIMENSIONS.

SIGNAGE AND ITS LOCATION FOR THE APPROACHES TO LANE CLOSURE
SHALL FOLLOW THE IDOT STANDARD 701400 ——

§ DRECTION INDICATOR BARRICADE I 2. ALL BARRICADES, DRUMS, AND VERTICAL PANELS SHALL BE AT 15m (50°) CENTERS.
WTH TYPE A R3-SR €O DRUM WITH STEADY BURN MONODIRECTIONAL LIGHT , 3. CONTRACTOR TO COORDINATE SERVICE AND PROPOSED LOCATION FOR TEMPORARY
MONODIRECTIONAL B veRTicAL PANEL (BACK TO BACK) G20-1103(0)-3660 . LIGHTING WITH COM ED.
fféjfﬁ ’Nr?/p T 4. - SEE TEMPORARY ROADWAY LIGHTING DETAIL FOR MORE INFORMATION. THE COST FOR
oy TYPE H BARRIGADE WITH FLASHING LIGHTS TEMPORARY LIGHTS, CONTROLLER WITH METER BASE, SERVICE CONNECTION AND
STA. 841+00 . TEPORARY CONCRETE BARRIER : COORDINATION. MITH_COM ED, AND BILLING ARRANGEMENTS INCLUDING ALL ASSOCIATED
SEE. STAGE CONSTRUCTION DETAILS FEES . THROUGHOUT THE LENGTH OF THE CONTRACT SHALL BE INCLUDED IN THE LUMP
e IMPACT ATTENUATOR SUM COST FOR TEMPORARY' LIGHTING SYSTEM.
X TEMPORARY LIGHT POLE 5. CONTRACTOR TO COORDINATE FIELD ENTRANCES WITH FARMERS. ) STAGE 1 CONSTRUCTION - WEST BOUND
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