CONTRACT # 95580

1NT7 Jobs\G7 s2028U\CIvINSheeN\C-632-SCH-03.dgn

03\30\2009

12/26/03
12/26/03

SKM ] 01/29/04

DJP
DJP

LAYOUT
DRAWN
REVIEWED

FURNISHING AND ERECTING RIGHT OF WAY MARKERS FAST secTion COUNTY | S OFAL [SHEET
RO[/:\%WBAY 2?5;3??0 AT OFFS[TYO‘OO EAXCH 642 {99-00124-03-PV COLES 97 10
CHI8 286+00.00 RT 85.00 1 STA. TO STA.
CH18 286+00.00 RT 110.00 1 FED. ROAD DIST. NO. [ILL:N()IS]FED. AID PROJECT
CHI8  288+00.00 RT 110.00 1
CHI8  288+00.00 RT 85.00 1
CH18 290+00.00 RT 85.00 1
CHIB  290+42.47 RT 82.41 1
CHI8  295+00.00 RT 60.00 1
CHI8  300+00.00 RT 60.00 1
CHI8  301+00.00 RT 55.00 1
CHI8  306+59.68 RT 55.00 1
CH18 311+00.00 RT 55.00 1
CH18 313+00.00 RT 60.00 1
CHI8 315+72.11 RT 60.00 1
CHI8  315+30.00 RT 60.07 1
CHIB  316+08.64 RT 75.13 1
CHI8 316+83.64 RT 74.84 1
cHI8 316+95.46 RT 60.51 1
CHI8 319+60.37 RT 61.61 1 SURVEY MARKER VAULT
CHIB  322+89.37 RT 62.97 1
CHIB  324+98.06 RT 63.83 1 ROADWAY _ STATION _ OFFSET EACH
CHI8 335+46.17 RT 60.00 1 CH 18 302+84.55 3.61' RT 1
CHI8  339+08.09 RT 60.00 1 CH 18 303+66.60 9.36" RT 1
CHIB 342+17.84 RT 60.00 1 CH 18 382+21.22  6.65' RT 1
CHI8  343+25.59 RT 60.00 1 CH 18 382+61.48  6.89' RT 1
CHI8  356+450.05 RT 60.00 1
CHI8  364+83.00 RT 60.00 1 CONTRACT TOTAL )
CHIB  365+17.00 RT 60.00 1
CHIB  369+07.49 RT 60.00 1
CH18 369+54.14 RT 60.00 1
THERMOPLASTIC PAVEMENT MARKING - LINE 47 CHI8  372+82.00 RT 60.00 1
BEG. END CHI8 373+17.00 RT 60.00 1
ROADWAY _ STATION __ STATION OFFSET LENGTH (FOOT) CHI8  374+00.00 RT 60.00 1
CH18 278+00,00  381+27.35 CL 2582 CHI8 376+00.00 RT 70.00 1
CHIB  383+30.52 394+50.00 cL 280 CHI8  379+00.00 RT 70.00 1
CHI8  278+00.00 329+21.44 LT 5150 CHI8  380+00.00 RT 75.00 1
CH18 329+39.44  382+06.42 LT 5415 CHIB 381+00.00 RT 75.00 1
CHI8 382+30.38  394+50.00 LT 1333 CHI8 381+87.83 RT 147.23 1
CHI8  278+00.00 316+34.59 RT 3863 CHI8  382+88.86 RT 161.15 !
CHI8 316452.59  382+27.60 RT 6716 CHig 384+00.00 RT 70.00 ! MAILBOX REMOVAL AND RELOCATION
CHIB 382+51,55  394+50.00 RT 1322 CHI8  391+00.00 RT 70.00 1
CONTRACT TOTAL 26,661 CHI8  283+00.00 t 70,00 ! ROADWAY  STATION _ OFFSET __ EACH
CHI8  286+00.00 LT 85.00 1 CHIB  323+07.00 55 RT 1
CHI8  287+00.00 LT 85.00 1 ,
CH18 287+00.C0 LT 110.00 1 CHi8 354+57.00 63 LT !
CHI8  289+00.00 LT 116,00 1 e
CHIB  289+00.00 LT 85.00 1 CONTRACT TOTAL 2
CHI8  290+00.00 LT 85.00 1
CHI8  295+00.00 LT 60.00 i
CHI8  300+00.00 LT 60.00 1
CHI8  301+00.00 LT 55.00 1
CHIB  306+59.68 LT 55.00 1
CHI8 311+00.00 LT 55.00 1
INCIDENTAL BITUMINQUS SURFACING CHIE 31340000 o 60.00 1
CHI8 316+11.27 LT 60.00 1
ROADWAY STATION _ OFFSET QUANTITY (TONS) CH18 322+50.00 LT 60.00 1
CHI8 322+490.3¢  RT 3 CHI8  328+90.00 LT 60.00 1
CHI8 352+75.39 LT 2 CH18 329+00.48 LT 75.10 1
CHI8 354438.50 LT 2 CHI8  329+60.48 LT 74.90 1
CH18 369+3L.1€ RT 4 CHI8 329+70.00 LT 60.00 1 BARRICADES, TYPE III
CONTRACT TOTAL 1 CHI8  336+00.00 LT 60.00 1 QUANTITY
CHI8 342+54.51 LT 60.00 i ROADWAY STA (EACH)
CHIB  350+22.00 LT 60.00 1 CHI8 394+50.00 2
CHIB 352+34.10 LT 60.00 1 CONTRACT TOTAL 2
CHIB8  355+86.02 LT 60.00 1
CHI8  361+00.00 LT 60.00 1
CH18 362+00.00 LT 65.00 1
CHI8  366+00.00 LT 65.00 1
CHIB  367+00.00 LT 60.00 1
CHI8  372+83.00 LT 60.00 1
CHI8 373+17.00 LT 60.00 1
CHI8  374+00.00 LT 60.00 1
CHI8  376+00.00 LT 70.00 1
CHI8  381+00.00 LT 70.00 1
CH1B 381462.22 LT 108.11 1
SURVEY MARKERS, TYPE 1 (SPECIAL) CHI8  382+82.00 LT 115.42 1
CHI8  383+25.00 LT 80.00 1
ROADWAY _ STATION _ OFFSET EACH CHI8  385+25.00 LT 70.00 1
CH 18  329+3%.91 65.65' RT 1 CHI8  391+00.00 LT 70.00 1
CH 18  329+8£.76 65.87 RT 1 CHI8  394+00.00 L 55.00 1
CH 18  356+451,08 57.19' LT 1 980E 6+00.00 RT 24.00" 1
CONTRACT TOTAL 3 980E 7+00.00 RT 40.00 1
980E 6+00.00 LT 26.00" 1
980E 7+00.00 LT 35.00° !
1000E 11475.00 RT 20.00’ 1
1000E 11+75.00 LT 20.00" 1
CH 28 B1+00.00 RT 25.00' 1 REVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
CH 28  81450.00 RT 40,00 . NAME ATE
o amooco AT 5000 1 SCHEDULE OF QUANTITIES-2
CH 28  98+00.00 RT 60.00" : FAS 642
CH 28 100+00.00 RT 25.00" . SEC NO. 99-00124-03-PV
CH 28 81+00.00 LT 25.00° 1 COLES COUNTY, ILLINOIS
CH 28 81+50.00 LT 50,00’ 1
CH 28 98+00.00 LT 60.00" 1 SCALE: NOT TO SCALE DRAWN BY bJP
CH 28 100+00.00 LT 25.00' 1
CONTRACT TOTAL 9% DATE  03\30\2009 CHECKED BY _SKM




