GENERAL _EARTHWORK NOTES:

. ALL EARTHWORK QUANTITIES ARE CALCULATED BASED ON THE MATERIAL IN ITS INITIAL OR FINAL POSITION AS

SHOWN IN THE PLANS AND QUANTIFIED BY METHOD OF AVERAGE END AREAS. SHRINKAGE FACTORS HAVE BEEN
ESTIMATED AND ARE INCLUDED FOR THE UNCLASSIFIED EXCAVATION DISPOSAL QUANTITY AND NO CHANGES IN
PAYMENT WILL BE MADE FOR ANY VARIATIONS IN SHRINKAGE.

. ALL HAUL ROADS TO BE CONSTRUCTED FOR THE PROJECT WILL NOT BE MEASURED FOR PAYMENT BUT SHALL BE

CONSIDERED INCIDENTAL TO AR150540 HAUL ROUTE.

. SURPLUS MATERIALS SHALL BE DISPOSED OF OFFSITE BY THE CONTRACTOR. COST OF EXCAVATION AND DISPOSAL

OF EXCESS MATERIALS SHALL BE PAID FOR AS UNCLASSIFIED EXCAVATION.

. CONTRACTOR'S HAUL ROADS IN TURFED AREAS SHALL BE RESTORED WITH 4” MINIMUM OF TOPSOIL PLACED.

CONTRACTOR'S HAUL ROADS IN FARMED AREAS SHALL BE RESTORED WITH 12" MINIMUM OF TOPSOIL PLACED. ALL
HAUL ROAD RESTORATION SHALL BE INCIDENTAL TO THE AR150540 HAUL ROUTE.

. WHEN THE VOLUME OF UNCLASSIFIED EXCAVATION IS NOT SUFFICIENT FOR EMBANKMENT FILL, IT SHALL BE

SUPPLIED FROM THE COMPENSATORY STORAGE PONDS.

. EMBANKMENT FILL IS INCIDENTAL TO UNCLASSIFIED EXCAVATION. TOPSOIL STRIPPING, TOPSOIL PLACEMENT AND
SHOULDER FILL IS INCIDENTAL TO UNCLASSIFIED EXCAVATION.

. EXISTING BERMS SHALL REMAIN IN PLACE AT THE LANSING DRAINAGE DITCH, UNLESS NOTED OTHERWISE.
. BORROW AREA SHALL HAVE 4" MINIMUM OF TOPSOIL PLACED AND SEEDED AND MULCHED. SEEDING AND

MULCHING SHALL BE PAID UNDER ITEMS 901 AND 908, RESPECTIVELY. CONTRACTOR'S HAUL ROADS TO THE
BORROW SITE SHALL HAVE 4" MINIMUM OF TOPSOIL PLACED AND SEEDED AND MULCHED (COST INCIDENTAL).

. AREAS OF UNSUITABLE MATERIAL (UNCLASSIFIED EXCAVATION) SHALL BE AS DESIGNATED BY THE ENGINEER. THE
QUANTITY OF UNSUITABLE MATERIAL SHALL NOT BE USED AS EMBANKMENT FILL MATERIAL UNLESS AUTHORIZED BY

THE ENGINEER.

. CONTRACTOR IS REQUIRED TO CONSTRUCT THE PROPOSED COMPENSATORY STORAGE POND EXPANSION NO HIGHER

THAN THE LINES AND GRADES SHOWN TO MEET COMPENSATORY STORAGE VOLUME REQUIREMENTS PER THE IDOT
OFFICE OF WATER RESOQURCES PERMIT.
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NOTES:  1.UNCLASSIFIED EXCAVATION TO BE DISPOSED SHALL BE COMPUTED USING 10% SHRINKAGE FOR TOPSOIL PLACEMENT AND

SHOULDER FILL AND 15% SHRINKAGE FOR EMBANKMENT FILL.
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EARTHWORK SUMMARY TABLE
w
LOCATION TOPSOIL STRIPPING | TOPSOIL PLACEMENT | SHOULDER FILL | EXCAVATION [ EMBANKMENT FILL ll l \1?
INITIAL. POSITION FINAL POSITION | FINAL POSITION | UNCLASSIFIED FINAL POSITION
(CUBIC YARD) (CUBIC YARD) (CUBIC YARD) | INITIAL POSITION |  (CUBIC YARD)
(CUBIC_YARD) DESIGN BY: ARM
TAXIWAY B EXTENSION 8,026 2,715 2,196 10,324 1,724 DRAWN BY: JRO
SOUTH_COMPENSATORY STORAGE POND 2,525 713 - 4,079 - CHECKED BY: ARM
COMPENSATORY POND _EXPANSION 894 621 ~ 692 - APPROVED BY: ARM
UNSUITABLE MATERIAL - - - 400 - DATE: 02/27,/08
TOTALS 11,445 4,049 2,196 15,495 1,724 o8 Mo 0829702
EXCESS MATERIAL - 6,946 ~ 11,027 -
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