

May 28, 2015

SUBJECT: Various Routes Section 11-DCCSS-00-TL DUPAGE County Contract No. 61A92 Item 189 June 12, 2015 Letting Addendum (A)

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans and/or the proposal. This addendum involves revised, added and/or deleted material.

1. Revised page 1 of the Schedule of Prices.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

John Baranzelli, P.E. Acting Engineer of Design and Environment

Jutte abuchlyon DE.

By: Ted B. Walschleger, P.E. Engineer of Project Management

ECMS002 DTGECM03 ECMR003 PAGE 1 RUN DATE - 05/11/15 RUN TIME - 183100	PROJECT NUMBER ROUTE 003/110/000 VARIOUS	UNIT PRICE TOTAL PRICE DOLLARS CENTS DOLLARS CTS														349,926 00 = 349,926 00	
ILLINOIS DEPARTMENT OF TRANSPORTATION STATE JOB #- C-91-096-13 SCHEDULE OF PRICES PPS NBR - 61A92 CONTRACT NUMBER - 61A92	ER CMM-4	IT OF ASURE QUANTITY	EACH 1.000 X	EACH 13.000 X	EACH 32.000 X	EACH 147.000 X	EACH 7.000 X	EACH 4.000 X	E SUM 1.000 X	FOOT 9,535.000 Å	EACH 54.000 X	EACH 5.000 X	EACH 25.000 X	FOOT 2,020.000 Å	EACH 1.000 X	EACH 1.000 X	EACH 13.000 X
	COUNTY NAMECODEDISTSECTIONNUMBDUPAGE0430111-DCCSS-00-TL	PAY ITEM DESCRIPTION ME	00 REL EX UPS BAT BU	05940 REMOTE CONTR VIDEO S	X006655 LYR II DATALINK SWTCH	017 TERM FIBER IN CABINET	18 LAYER 3 (NET) SWITCH	352 TERMINAL SERVER	953 NETWORK CONFIGURATION	246 FIB OPT CBL C 24 SM	251- SPLICE FIBER IN CAB	3 VIDEO ENCODER	256 UPGR EX CON NTCIP SPL	92 OUTDR RTD NTWRK CABL)28 FIREWALL	29 DUPAGE CNTY TMC C	CAB

•

Revised 5/28/15