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SUBJECT:  FAP Route 327 (US 50) 
  Project NHPP-NAPG(918) 
  Section 14-13RS 
  Clinton County 
  Contract No. 76K64 
  Item No. 88, June 12, 2020 Letting 
  Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices. 
2. Revised the Recurring Special Provision Check Sheet. 
3. Revised page ii of the Table of Contents to the Special Provisions. 
4. Revised page 88 of the Special Provisions. 
5. Revised sheets 2, 3, 7, 16-18, 23, and 24 of the Plans. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
 
 
 
 



FAP Route 327 (US 50) 
Project NHPP-NAPG(918) 

Section 14-13RS 
Clinton County 

Contract No. 76K64 
RECURRING SPECIAL PROVISIONS 

 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements for Federal-Aid Construction Contracts  .......................................  83 
2 X Subletting of Contracts (Federal-Aid Contracts)  ...........................................................................  86 
3 X EEO  ..............................................................................................................................................  87 
4  Specific EEO Responsibilities Non Federal-Aid Contracts  ...........................................................  97 
5  Required Provisions - State Contracts  ..........................................................................................  102 
6  Asbestos Bearing Pad Removal  ...................................................................................................  108 
7  Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal  .................................  109 
8  Temporary Stream Crossings and In-Stream Work Pads  .............................................................  110 
9  Construction Layout Stakes Except for Bridges  ............................................................................  111 

10  Construction Layout Stakes  ..........................................................................................................  114 
11  Use of Geotextile Fabric for Railroad Crossing  .............................................................................  117 
12  Subsealing of Concrete Pavements ..............................................................................................  119 
13  Hot-Mix Asphalt Surface Correction  ..............................................................................................  123 
14  Pavement and Shoulder Resurfacing  ...........................................................................................  125 
15  Patching with Hot-Mix Asphalt Overlay Removal  ..........................................................................  126 
16  Polymer Concrete  .........................................................................................................................  128 
17  PVC Pipeliner  ...............................................................................................................................  130 
18  Bicycle Racks  ...............................................................................................................................  131 
19 X Temporary Portable Bridge Traffic Signals  ...................................................................................  133 
20  Work Zone Public Information Signs  .............................................................................................  135 
21  Nighttime Inspection of Roadway Lighting  ....................................................................................  136 
22  English Substitution of Metric Bolts ...............................................................................................  137 
23  Calcium Chloride Accelerator for Portland Cement Concrete  .......................................................  138 
24  Quality Control of Concrete Mixtures at the Plant  .........................................................................  139 
25 X Quality Control/Quality Assurance of Concrete Mixtures  ..............................................................  147 
26  Digital Terrain Modeling for Earthwork Calculations  .....................................................................  163 
27  Reserved  ......................................................................................................................................  165 
28  Preventive Maintenance – Bituminous Surface Treatment (A-1)  ..................................................  166 
29  Reserved  ......................................................................................................................................  172 
30  Reserved  ......................................................................................................................................  173 
31  Reserved  ......................................................................................................................................  174 
32  Temporary Raised Pavement Markers  .........................................................................................  175 
33  Restoring Bridge Approach Pavements Using High-Density Foam  ..............................................  176 
34  Portland Cement Concrete Inlay or Overlay  .................................................................................  179 
35  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ............................................  183 
36  Longitudinal Joint and Crack Patching  ..........................................................................................  186 
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Revise Articles 1106.02(g), 1106.02(k), and 1106.02(l) to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use 

at Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal 
to 45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic 
shell designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s 
qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 80 working days. 
 
 
CLASS A PATCHES, TYPE II, 8 INCH (SPECIAL)  
 
This work consists of the construction of Class A Patches in conjunction will the removal of 
Wide Flange Beam Terminal Joints as shown on the plans, as directed by the Engineer, in 
accordance with Section 442 of the Standard Specifications, and as herein specified. 
The existing wide flange beam terminal joints shall be removed as shown on the plans and as 
directed by the Engineer.  The removal shall be done in conjunction with the construction of 
Class A Patches and the transverse expansion joint.  The Class A Patches and the initial 
expansion joint shall be constructed at the existing surface level.  The joint shall be filled as 
shown on the plans. 
 
All work required to complete the Class A Patches, Type II, 8 Inch (Special) including removal of 
the wide flange beam, saw cuts, pavement reinforcement, dowel bars, 4 inch expansion joint, 
and bond breaker will be measured for payment per square yard of the total patch areas. 
This work will be paid for at the contract unit price per square yard for CLASS A PATCHES, 
TYPE II, 8 INCH (SPECIAL), as herein specified. 
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