
 
June 5, 2014 
 
SUBJECT:  FAP Route 372 (IL 171) 
  Project ACHSIP-0372(011) 
  Section 0303S-TS 
  Cook County 
  Contract No. 60X08 
  Item No. 222, June 13, 2014 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices 
2. Revised page iii of the Table of Contents to the Special Provisions 
3. Revised pages 157-160 of the Special Provisions 
4. Added IEPA Form 663 to the Addendum A folder on the website 
5. Revised sheet 15 of the Plans 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

John D. Baranzelli, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: John Fortmann, Region 1, District 1; Tim Kell; Estimates 
 
MS/kf 
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60X08

State Job # - C-91-436-13

Project Number Route

County Name - COOK- - ACHSIP-0372/011/ FAP 372

Code - 31 -  - *REVISED: JUNE 03, 2014

District - 1 -  - 

Section Number - 0303S-TS 170

170

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0322917 PRO SS CONN TO EX MAN EACH 3.000

X0322918 PRO MAN/CB CON OV SS EACH 4.000

X0324085 EM VEH P S LSC 20 3C FOOT 320.000

X4021000 TEMP ACCESS- PRIV ENT EACH 1.000

X4022000 TEMP ACCESS- COM ENT EACH 1.000

X4060110 BIT MATLS PR CT POUND 7,834.000

X5537800 SS CLEANED 12 FOOT 450.000

X6020095 MAN TA 4D T1F CL R-P EACH 1.000

X6030310 FR & LIDS ADJUST SPL EACH 17.000

X7010216 TRAF CONT & PROT SPL L SUM 1.000

X8570226 FAC T4 CAB SPL EACH 1.000

X8620200 UNINTER POWER SUP SPL EACH 1.000

X8710024 FOCC62.5/125 MM12SM24 FOOT 2,950.000

Z0004530 HMA DRIVEWAY PAVT  8 SQ YD 27.000

Z0004538 HMA DRIVEWAY PAVT  10 SQ YD 76.000
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Z0004562 COMB C C&G REM & REPL FOOT 30.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0018500 DRAINAGE STR CLEANED EACH 16.000

Z0030850 TEMP INFO SIGNING SQ FT 116.000

Z0033020 LUM SFTY CABLE ASMBLY EACH 4.000

Z0033040 ELEC SVC DSCNNCT L&TS EACH 1.000

Z0033046 RE-OPTIMIZE SIG SYS 2 EACH 1.000

Z0038123 PCC SUR REM  2 1/2 SQ YD 26.000

Z0073510 TEMP TR SIGNAL TIMING EACH 1.000

20200100 EARTH EXCAVATION CU YD 163.000

20201200 REM & DISP UNS MATL CU YD 461.000

20400800 FURNISHED EXCAVATION CU YD 370.000

20800150 TRENCH BACKFILL CU YD 121.000

21101505 TOPSOIL EXC & PLAC CU YD 186.000

25000400 NITROGEN FERT NUTR POUND 21.000
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25000500 PHOSPHORUS FERT NUTR POUND 21.000

25000600 POTASSIUM FERT NUTR POUND 21.000

25200110 SODDING SALT TOLERANT SQ YD 1,674.000

25200200 SUPPLE WATERING UNIT 17.000

28000400 PERIMETER EROS BAR FOOT 1,305.000

28000510 INLET FILTERS EACH 23.000

30300001 AGG SUBGRADE IMPROVE CU YD 15.000

30300112 AGG SUBGRADE IMPR  12 SQ YD 441.000

31101400 SUB GRAN MAT B  6 SQ YD 177.000

35101800 AGG BASE CSE B  6 SQ YD 842.000

35600670 HMA BC WID  5 SQ YD 105.000

35600714 HMA BC WID  9 1/2 SQ YD 172.000

40600400 MIX CR JTS FLANGEWYS TON 17.000

40600827 P LB MM IL-4.75  N50 TON 474.000

40600982 HMA SURF REM BUTT JT SQ YD 84.000
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40601005 HMA REPL OVER PATCH TON 8.000

40603335 HMA SC "D"   N50 TON 95.000

40603595 P HMA SC "F"   N90 TON 1,127.000

42001300 PROTECTIVE COAT SQ YD 721.000

42400200 PC CONC SIDEWALK 5 SQ FT 3,223.000

42400800 DETECTABLE WARNINGS SQ FT 228.000

44000100 PAVEMENT REM SQ YD 357.000

44000159 HMA SURF REM    2 1/2 SQ YD 11,213.000

44000200 DRIVE PAVEMENT REM SQ YD 77.000

44000500 COMB CURB GUTTER REM FOOT 1,332.000

44000600 SIDEWALK REM SQ FT 4,095.000

44002210 HMA RM OV PATCH 2 1/2 SQ YD 51.000

44201741 CL D PATCH T2  8 SQ YD 31.000

44201745 CL D PATCH T3  8 SQ YD 8.000

44201747 CL D PATCH T4  8 SQ YD 13.000
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44201827 CL D PATCH T2 15 SQ YD 102.000

44201831 CL D PATCH T3 15 SQ YD 26.000

44201833 CL D PATCH T4 15 SQ YD 43.000

44201851 CL D PATCH T2 17 SQ YD 12.000

44201855 CL D PATCH T3 17 SQ YD 21.000

44201857 CL D PATCH T4 17 SQ YD 253.000

550A0050 STORM SEW CL A 1  12 FOOT 27.000

550A0110 STORM SEW CL A 1  21 FOOT 325.000

550A0340 STORM SEW CL A 2  12 FOOT 38.000

550A0400 STORM SEW CL A 2  21 FOOT 26.000

55100300 STORM SEWER REM   8 FOOT 52.000

55100500 STORM SEWER REM  12 FOOT 56.000

60107600 PIPE UNDERDRAINS  4 FOOT 350.000

60201330 CB TA 4 DIA T23F&G EACH 1.000

60208105 CB TC T12F&G EACH 1.000
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60208230 CB TC T23F&G EACH 4.000

60218400 MAN TA 4 DIA T1F CL EACH 1.000

60221100 MAN TA 5 DIA T1F CL EACH 1.000

60250500 CB ADJ NEW T1F CL EACH 1.000

60251730 CB ADJ NEW T23F&G EACH 1.000

60255800 MAN ADJ NEW T1F CL EACH 1.000

60260400 INLETS ADJ NEW T1F CL EACH 1.000

60300105 FR & GRATES ADJUST EACH 5.000

60300305 FR & LIDS ADJUST EACH 12.000

60500050 REMOV CATCH BAS EACH 1.000

60500060 REMOV INLETS EACH 4.000

60600605 CONC CURB TB FOOT 108.000

60603800 COMB CC&G TB6.12 FOOT 205.000

60604400 COMB CC&G TB6.18 FOOT 1,060.000

63200310 GUARDRAIL REMOV FOOT 131.000
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*ADD    66900200 NON SPL WASTE DISPOSL CU YD 850.000

*ADD    66900450 SPL WASTE PLNS/REPORT L SUM 1.000

*ADD    66900530 SOIL DISPOSAL ANALY  EACH 4.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70300100 SHORT TERM PAVT MKING FOOT 6,957.000

70300210 TEMP PVT MK LTR & SYM SQ FT 292.000

70300220 TEMP PVT MK LINE 4 FOOT 6,320.000

70300240 TEMP PVT MK LINE 6 FOOT 1,025.000

70300260 TEMP PVT MK LINE 12 FOOT 635.000

70300280 TEMP PVT MK LINE 24 FOOT 137.000

70300510 PAVT MARK TAPE T3 L&S SQ FT 146.000

70300520 PAVT MARK TAPE T3   4 FOOT 6,272.000

70300540 PAVT MARK TAPE T3   6 FOOT 612.000

70300560 PAVT MARK TAPE T3  12 FOOT 151.000
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70300570 PAVT MARK TAPE T3  24 FOOT 108.000

70301000 WORK ZONE PAVT MK REM SQ FT 773.000

72000100 SIGN PANEL T1 SQ FT 166.300

72000200 SIGN PANEL T2 SQ FT 60.000

72400100 REMOV SIN PAN ASSY TA EACH 5.000

72400200 REMOV SIN PAN ASSY TB EACH 2.000

72400310 REMOV SIGN PANEL T1 SQ FT 102.200

72400600 RELOC SIN PAN ASSY TB EACH 1.000

72800100 TELES STL SIN SUPPORT FOOT 93.500

73100100 BASE TEL STL SIN SUPP EACH 6.000

78000100 THPL PVT MK LTR & SYM SQ FT 292.000

78000200 THPL PVT MK LINE  4 FOOT 6,320.000

78000400 THPL PVT MK LINE  6 FOOT 1,025.000

78000600 THPL PVT MK LINE 12 FOOT 635.000

78000650 THPL PVT MK LINE 24 FOOT 137.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 9
6/6/2014

60X08

State Job # - C-91-436-13

Project Number Route

County Name - COOK- - ACHSIP-0372/011/ FAP 372

Code - 31 -  - *REVISED: JUNE 03, 2014

District - 1 -  - 

Section Number - 0303S-TS 170

170

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

78100100 RAISED REFL PAVT MKR EACH 151.000

78200410 GUARDRAIL MKR TYPE A EACH 8.000

78201000 TERMINAL MARKER - DA EACH 2.000

78300100 PAVT MARKING REMOVAL SQ FT 2,307.000

78300200 RAISED REF PVT MK REM EACH 141.000

81028200 UNDRGRD C GALVS     2 FOOT 815.000

81028210 UNDRGRD C GALVS 2 1/2 FOOT 45.000

81028220 UNDRGRD C GALVS     3 FOOT 70.000

81028240 UNDRGRD C GALVS     4 FOOT 600.000

81400100 HANDHOLE EACH 3.000

81400200 HD HANDHOLE EACH 4.000

81400300 DBL HANDHOLE EACH 4.000

81702110 EC C XLP USE 1C 10 FOOT 1,600.000

81702120 EC C XLP USE 1C  8 FOOT 275.000

81702130 EC C XLP USE 1C  6 FOOT 150.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 10
6/6/2014

60X08

State Job # - C-91-436-13

Project Number Route

County Name - COOK- - ACHSIP-0372/011/ FAP 372

Code - 31 -  - *REVISED: JUNE 03, 2014

District - 1 -  - 

Section Number - 0303S-TS 170

170

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

81800240 A CBL 2-1C8 MESS WIRE FOOT 1,425.000

82103310 LUM SV HOR MT PC 310W EACH 8.000

84200500 REM LT UNIT SALV EACH 1.000

85000200 MAIN EX TR SIG INSTAL EACH 2.000

86400100 TRANSCEIVER - FIB OPT EACH 1.000

87300925 ELCBL C TRACER 14  1C FOOT 2,950.000

87301215 ELCBL C SIGNAL 14  2C FOOT 1,250.000

87301225 ELCBL C SIGNAL 14  3C FOOT 1,600.000

87301245 ELCBL C SIGNAL 14  5C FOOT 1,775.000

87301255 ELCBL C SIGNAL 14  7C FOOT 1,475.000

87301305 ELCBL C LEAD  14  1PR FOOT 2,525.000

87301805 ELCBL C SERV   6   2C FOOT 125.000

87301900 ELCBL C EGRDC   6  1C FOOT 1,100.000

87502500 TS POST GALVS 16 EACH 4.000

87702880 STL COMB MAA&P 30 EACH 1.000
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87702900 STL COMB MAA&P 34 EACH 1.000

87702910 STL COMB MAA&P 36 EACH 1.000

87702920 STL COMB MAA&P 38 EACH 1.000

87800100 CONC FDN TY A FOOT 16.000

87800150 CONC FDN TY C FOOT 4.000

87800415 CONC FDN TY E 36D FOOT 44.000

87900200 DRILL EX HANDHOLE EACH 1.000

88030020 SH LED 1F 3S MAM EACH 6.000

88030110 SH LED 1F 5S MAM EACH 4.000

88030240 SH LED 2F 1-3 1-5 BM EACH 4.000

88102717 PED SH LED 1F BM CDT EACH 8.000

88200210 TS BACKPLATE LOU ALUM EACH 10.000

88500100 INDUCTIVE LOOP DETECT EACH 11.000

88600100 DET LOOP T1 FOOT 910.000

88800100 PED PUSH-BUTTON EACH 8.000
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89501400 REL EM VEH PR SYS D U EACH 2.000

89501410 REL EM VEH PR SYS P U EACH 1.000

89502210 MOD EX CONTR CAB EACH 1.000

89502300 REM ELCBL FR CON FOOT 5,000.000

89502375 REMOV EX TS EQUIP EACH 1.000

89502380 REMOV EX HANDHOLE EACH 8.000

89502382 REMOV EX DBL HANDHOLE EACH 1.000

89502385 REMOV EX CONC FDN EACH 9.000
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 
 
Revise Article 669.01 of the Standard Specifications to read: 
 

“669.01 Description.  This work shall consist of the transportation and proper disposal of contaminated 
soil and water.  This work shall also consist of the removal, transportation, and proper disposal of 
underground storage tanks (UST), their content and associated underground piping to the point where the 
piping is above the ground, including determining the content types and estimated quantities.” 
 
Revise Article 669.08 of the Standard Specifications to read: 
 

“669.08 Contaminated Soil and/or Groundwater Monitoring.  The Contractor shall hire a qualified 
environmental firm to monitor the area containing the regulated substances.  The affected area shall be 
monitored with a photoionization detector (PID) utilizing a lamp of 10.6eV or greater or a flame ionization 
detector (FID).  Any field screen reading on the PID or FID in excess of background levels indicates the 
potential presence of contaminated material requiring handling as a non-special waste, special waste, or 
hazardous waste.  No excavated soils can be taken to a clean construction and demolition debris (CCDD) 
facility or an uncontaminated soil fill operation with detectable PID or FID meter readings that are above 
background.  The PID or FID meter shall be calibrated on-site and background level readings taken and 
recorded daily.  All testing shall be done by a qualified engineer/technician.  Such testing and monitoring 
shall be included in the work.  The Contractor shall identify the exact limits of removal of non-special waste, 
special waste, or hazardous waste.  All limits shall be approved by the Engineer prior to excavation.  The 
Contractor shall take all necessary precautions. 

 
Based upon the land use history of the subject property and/or PID or FID readings indicating 

contamination, a soil or groundwater sample shall be taken from the same location and submitted to an 
approved laboratory.  Soil or groundwater samples shall be analyzed for the contaminants of concern, 
including pH, based on the property's land use history or the parameters listed in the maximum allowable 
concentration (MAC) for chemical constituents in uncontaminated soil established pursuant to Subpart F of 
35 Illinois Administrative Code 1100.605.  The analytical results shall serve to document the level of soil 
contamination.  Soil and groundwater samples may be required at the discretion of the Engineer to verify 
the level of soil and groundwater contamination. 

 
Samples shall be grab samples (not combined with other locations).  The samples shall be taken with 

decontaminated or disposable instruments.  The samples shall be placed in sealed containers and 
transported in an insulated container to the laboratory.  The container shall maintain a temperature of 39 °F 
(4 °C).  All samples shall be clearly labeled.  The labels shall indicate the sample number, date sampled, 
location and elevation, and any other observations. 

 
The laboratory shall use analytical methods which are able to meet the lowest appropriate practical 

quantitation limits (PQL) or estimated quantitation limit (EQL) specified in "Test Methods for Evaluating Solid 
Wastes, Physical/Chemical Methods", EPA Publication No. SW-846 and "Methods for the Determination of 
Organic Compounds in Drinking Water", EPA, EMSL, EPA-600/4-88/039.  For parameters where the 
specified cleanup objective is below the acceptable detection limit (ADL), the ADL shall serve as the 
cleanup objective.  For other parameters the ADL shall be equal to or below the specified cleanup 
objective.” 
 
Replace the first two paragraphs of Article 669.09 of the Standard Specifications with the following: 
 

“669.09 Contaminated Soil and/or Groundwater Management and Disposal.  The management 
and disposal of contaminated soil and/or groundwater shall be according to the following: 
 
(a) Soil Analytical Results Exceed Most Stringent MAC.  When the soil analytical results indicate that 

detected levels exceed the most stringent maximum allowable concentration (MAC) for chemical 
constituents in uncontaminated soil established pursuant to Subpart F of 35 Illinois Administrative 
Code 1100.605, the soil shall be managed as follows: 

Revised 6/5/14 
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(1) When analytical results indicate inorganic chemical constituents exceed the most stringent MAC 

but they are still considered within area background levels by the Engineer, the excavated soil can 
be utilized within the construction limits as fill, when suitable.  Such soil excavated for storm 
sewers can be placed back into the excavated trench as backfill, when suitable, unless trench 
backfill is specified.  If the soils cannot be utilized within the construction limits, they shall be 
managed and disposed of off-site as a non-special waste, special waste, or hazardous waste as 
applicable. 
 

(2) When analytical results indicate chemical constituents exceed the most stringent MAC but do not 
exceed the MAC for a Metropolitan Statistical Area (MSA) County, the excavated soil can be 
utilized within the construction limits as fill, when suitable, or managed and disposed of off-site as 
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation within an MSA 
County provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(3) When analytical results indicate chemical constituents exceed the most stringent MAC but do not 
exceed the MAC for an MSA County excluding Chicago, or the MAC within the Chicago corporate 
limits, the excavated soil can be utilized within the construction limits as fill, when suitable, or 
managed and disposed of off-site as “uncontaminated soil” at a CCDD facility or an 
uncontaminated soil fill operation within an MSA County excluding Chicago or within the Chicago 
corporate limits provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(4) When analytical results indicate chemical constituents exceed the most stringent MAC but do not 
exceed the MAC for an MSA County excluding Chicago, the excavated soil can be utilized within 
the construction limits as fill, when suitable, or managed and disposed of off-site as 
“uncontaminated soil” at a CCDD facility or an uncontaminated soil fill operation within an MSA 
County excluding Chicago provided the pH of the soil is within the range of 6.25 - 9.0, inclusive. 
 

(5) When the Engineer determines soil cannot be managed according to Articles 669.09(a)(1) through 
(a)(4) above, the soil shall be managed and disposed of off-site as a non-special waste, special 
waste, or hazardous waste as applicable. 
 

(b) Soil Analytical Results Do Not Exceed Most Stringent MAC.  When the soil analytical results indicate 
that detected levels do not exceed the most stringent MAC, the excavated soil can be utilized within 
the construction limits or managed and disposed of off-site as “uncontaminated soil” according to 
Article 202.03.  However the excavated soil cannot be taken to a CCDD facility or an uncontaminated 
soil fill operation for the following reason. 

 
(1) The pH of the soil is less than 6.25 or greater than 9.0.  
 
(2) The soil exhibited elevated photoionization detector (PID) utilizing a lamp of 10.6eV or greater or a 

flame ionization detector (FID) readings. 
 

(c) Soil Analytical Results Exceed Most Stringent MAC but Do Not Exceed TACO Residential.  When the 
soil analytical results indicate that detected levels exceed the most stringent MAC but do not exceed 
TACO Tier 1 Soil Remediation Objectives for Residential Properties pursuant to 35 IAC 742 Appendix 
B Table A, the excavated soil can be utilized within the right-of-way or managed and disposed of off-
site as “uncontaminated soil” according to Article 202.03.  However the excavated soil cannot be taken 
to a CCDD facility or an uncontaminated soil fill operation. 
 

(d) Groundwater.  When groundwater analytical results indicate the detected levels are above Appendix B, 
Table E of 35 Illinois Administrative Code 742, the most stringent Tier 1 Groundwater Remediation 
Objectives for Groundwater Component of the Groundwater Ingestion Route for Class 1 groundwater, 
the groundwater shall be managed off-site as a special waste. 

 
 

Revised 6/5/14 
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All groundwater encountered within lateral trenches may be managed within the trench and allowed to 
infiltrate back into the ground.  If the groundwater cannot be managed within the trench it must be 
removed as a special or hazardous waste.  The Contractor is prohibited from managing groundwater 
within the trench by discharging it through any existing or new storm sewer.  The Contractor shall 
install backfill plugs within the area of groundwater contamination. 
 
One backfill plug shall be placed down gradient to the area of groundwater contamination.  Backfill 
plugs shall be installed at intervals not to exceed 50 ft (15 m).  Backfill plugs are to be 4 ft (1.2 m) long, 
measured parallel to the trench, full trench width and depth.  Backfill plugs shall not have any fine 
aggregate bedding or backfill, but shall be entirely cohesive soil or any class of concrete.  The 
Contractor shall provide test data that the material has a permeability of less than 10 -7 cm/sec 
according to ASTM D 5084, Method A or per another test method approved by the Engineer.” 

 
Revise Article 669.14 of the Standard Specifications to read: 
 

“669.14 Final Environmental Construction Report.  At the end of the project, the Contractor will 
prepare and submit three copies of the Environmental Construction Report on the activities conducted 
during the life of the project, one copy shall be submitted to the Resident Engineer, one copy shall be 
submitted to the District's Environmental Studies Unit, and one copy shall be submitted with an electronic 
copy in Adode.pdf format to the Geologic and Waste Assessment Unit, Bureau of Design and Environment, 
IDOT, 2300 South Dirksen Parkway, Springfield, Illinois 62764.  The technical report shall include all 
pertinent information regarding the project including, but not limited to: 

 
(a) Measures taken to identify, monitor, handle, and dispose of soil or groundwater containing regulated 

substances, to prevent further migration of regulated substances, and to protect workers, 
 

(b) Cost of identifying, monitoring, handling, and disposing of soil or groundwater containing regulated 
substances, the cost of preventing further migration of regulated substances, and the cost for worker 
protection from the regulated substances.  All cost should be in the format of the contract pay items 
listed in the contract plans (identified by the preliminary environmental site assessment (PESA) site 
number), 
 

(c) Plan sheets showing the areas containing the regulated substances, 
 

(d) Field sampling and testing results used to identify the nature and extent of the regulated substances, 
 

(e) Waste manifests (identified by the preliminary environmental site assessment (PESA) site number) for 
special or hazardous waste disposal, and 
 

(f) Landfill tickets (identified by the preliminary environmental site assessment (PESA) site number) for 
non-special waste disposal.” 

 
Revise the second paragraph of Article 669.16 of the Standard Specifications to read: 
 

“The transportation and disposal of soil and other materials from an excavation determined to be 
contaminated will be paid for at the contract unit price per cubic yard (cubic meter) for NON-SPECIAL 
WASTE DISPOSAL, SPECIAL WASTE DISPOSAL, or HAZARDOUS WASTE DISPOSAL.” 
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five (5) 
documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in hazardous waste 
by the Department.  Documentation includes but not limited to verifying remediation and special waste 
operations for sites contaminated with gasoline, diesel, or waste oil in accordance with all Federal, State, or 
local regulatory requirements and shall be provided to the Engineer for approval.  The environmental firm 
selected shall not be a former or current consultant or have any ties with any of the properties contained 
within and/or adjacent to this construction project. 
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General.  This Special Provision will likely require the Contractor to subcontract for the execution of certain 
activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special waste.  This 
work shall include monitoring and potential sampling, analytical testing, and management of a material 
contaminated by regulated substances.  The Environmental Firm shall continuously monitor all soil 
excavation for worker protection and soil contamination.  Phase I Preliminary Engineering information is 
available through the District’s Environmental Studies Unit.  Soil samples or analysis without the 
approval of the Engineer will be at no additional cost to the Department.  The lateral distance is measured 
from centerline and the farthest distance is the offset distance or construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 

 Station 35+00 to Station 38+60 (1st Avenue - IL 171) 0 to 60 feet LT (Residences, PESA Site 2734-4, 
3501-3511 Woodside Drive).  This material meets the criteria of Article 669.09(a)(1) and shall be managed 
in accordance to Article 669.09.  Contaminants of concern sampling parameters: Benzo(a)Pyrene and 
Manganese. 

 Station 40+00 to Station 41+90 (1st Avenue - IL 171) 0 to 100 feet LT (Residences, PESA Site 2734-4, 
3501-3511 Woodside Drive).  This material meets the criteria of Article 669.09(a)(1) and shall be managed 
in accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic and Manganese. 

 Station 41+90 to Station 44+70 (1st Avenue - IL 171) 0 to 100 feet LT (Riverside-Brookfield High School, 
PESA Site 2734-1, 160 Ridgewood Road).  This material meets the criteria of Article 669.09(a)(1) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Benzo(a)Pyrene and Arsenic. 

 Station 40+00 to Station 41+90 (1st Avenue - IL 171) 0 to 100 feet RT (Zoo Woods, PESA Site 2734-2, 100 
block of Forest Avenue).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 Station 41+90 to Station 48+70 (1st Avenue - IL 171) 0 to 100 feet RT (Zoo Woods, PESA Site 2734-2, 100 
block of Forest Avenue).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Benzo(a)Pyrene, Arsenic, 
Lead, and Manganese. 

 Station 17+00 to Station 19+00 (Ridgewood Avenue) 0 to 50 feet RT (Residences, PESA Site 2734-4, 
3501-3511 Woodside Drive).  This material meets the criteria of Article 669.09(a)(1) and shall be managed 
in accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 Station 17+00 to Station 19+00 (Ridgewood Avenue) 0 to 50 feet LT (Riverside-Brookfield High School, 
PESA Site 2734-1, 160 Ridgewood Road).  This material meets the criteria of Article 669.09(a)(1) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Benzo(a)Pyrene and Arsenic. 

 Station 21+00 to Station 24+00 (Forest Avenue) 0 to 50 feet RT (Zoo Woods, PESA Site 2734-2, 100 block 
of Forest Avenue).  This material meets the criteria of Article 669.09(a)(1) and shall be managed in 
accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 
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